
COUNTY OF ERIE 
DIVISION OF PURCHASE 

MEMORANDUM 

To: All Using Departments 

From: Jamie Kucewicz, Buyer 

Date: May 25, 2021 

Subject: SEWER MANHOLE REHABILITATION 

Bid No.: 219087-002 

Effective Dates: Extended through July 22, 2022 

Vendor#: 165275 

Vendor: NATIONAL WATER MAIN CLEANING COMPANY 
25 Marshall Street 
Canton, MA 02021 

Contact: Dennis Sullivan 

Telephone: 781-828-0863 

Pricing: per attached document 



C:OL'NTY OF I~RlE 
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Col NJ'\ E'.\EC\JTl\'E 
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llllll:<.IOH 

May 6, 2021 

National Water Main Cleaning Company 
25 Marshall Street 
Canton, MA 02021 
Attn: James W. Fleming 

Re: Bid #219087-002 - "Sewer Manhole Rehabilitation· 

Dear Mr. Fleming: 

The County of Erie wishes to extend this agreement for additional work under the same prices, terms 
and conditions as the original agreement. This extension will be effective through July 22. 2022. 

Extension is provided for per paragraph 26, Page 5 of 6 of the "Instructions to Bidders". This offer is for 
your immediate consideration and acceptance. Please indicate below whether you agree to extend or 
do not wish to extend. Please respond w_jfujn_s.e_y..e.tLday_s_upon receipLo.Lthis_r_ru:¡_1.1_e_st. 

After approval and execution by the County, a fully signed copy will be returned to you for your files. 

XX Yes, I agree to extend __ No, I do not wish to extend 

Company Name: National Water Main Cleaning Co. 

Representat1 ase prmlJ,;)D;:.e9=¥,,,c:__.:__-=-::=-::..:::...:..::::.::___ Title: Exec ut i ve Vice Pres i dent 

Signature: -+-vll.,_(U __ 7'7""-----I~,.,,::,__------ Date Ma y 2 4 , 2 O 21 
/ 

Sincerely, 

e~~ 
Jarrìès D. Kucewicz ~ 
Buyer 

I{\ I'll Ill 11.lllNG • 9.; Fll\NKUN ~TIU·,lêl • BLl·h\LO. N.Y. • l.i202 • 01'1'1CI·:: (716) ls58-6.V)S • í'AX: (716) S,';X-r..t<,,; • 11'\\\\,l·Rll•:.<,O\ 



EXHIBIT "F" 

County of Erie 
MARK C. POLONCARZ 
COUNTY EXECUTIVE 

DIVISION OF PURCHASE 

STANDARD AGREEMENT 

This AGREEMENT, made as of the 30th DAY OF MAY, 2019 

by and between NATIONAL WATER MAIN CLEANING CO. 

of 25 MARSHALL STREET, CANTON, MA 02021 

herein after referred to as the Contractor, and the County of Erie, a municipal corporation of the State of New 
York, hereinafter referred to as the County: 

WHEREAS, in accordance with public open competitive bidding, sealed proposals were received and 
publicly opened by the County of Erie, Division of Purchase 

on MAY 10 2019 

for: SEWER MANHOLE REHABILITATION 

at 11 :ODAM 

WHEREAS, the bid of the Contractor submitted in accordance therewith, the sum of $81,200.00, was the 
lowest responsible bid submitted; and 

WHEREAS, a contract is hereby awarded to the Contractor by the County, in accordance with the provisions 
therein contained; and 

WHEREAS, the Notice to Bidders and Specifications make provisions for entering into a proper and suitable 
contract in connection therewith; 

NOW, therefore, the Contractor does hereby for its heirs, executors, administrators and successors agree 
with the County of Erie that, the Contractor shall for the consideration mentioned, and in the manner set forth 
in Accepted Invitation to Bid No. 219087-002 , Specifications and Provisions of Law annexed hereto and 
forming a part of this contract, furnish the equipment and materials and perform the work and services 
described in the Accepted Bid for the above sum. 



_________________ Paid monthly upon presentation of invoices. 

_________________ Upon delivery, completion and approval of the 
work, as per specifications. 

Please refer to the Invitation to Bid (Page 1) and the Instructions to Bidders which are part of this agreement. 

IN WITNESS THEREOF, the parties hereto have hereunto set their hands and seals the day and year first 
above written. 

COUNTY OF ERIE 

Date .) u "e.._ \ 'o , 7..,o 19 

APPROVED AS TO FORM 

Electronically Approved 

Assistant County Attorney 
County of Erie, New York 

Date _ 



CERTIFICATE OF CORPORATE AUTHORITY 

At a duly authorized meeting of the Board of Directors of National Water Main Cleaning Co. 
(name of corporation) 

held on October 31, 2018 Directors were present or waived notice, it was voted that Dennis P. Sullivan 
(date) 

Executive Vice President of this company be and hereby is authorized to execute contracts and bonds 
(name and title) 

in the name and behalf of said company, and affix its Corporate Seal thereto, and such execution 

of any contract or bond of obligation in this company's name on its behalf of such Executive Vice President 
(OFFICER) 

under seal of the company shall be valid and binding upon this company. 

Place of Business: 

25 Marshall Street 

Canton, MA 02021 

I, Jonathan Reynolds hereby certify that I am the Assistant Secretary/Treasurer 
Main Cleaning Co. (Title) 
of Corporation) 

of National Water 
(Name 

that Dennis P. Sullivan is the duly elected Executive Vice President of said 
(Name of Officer) (Title) 

company, and the above vote has not been amended or rescinded and remains in full force and effect as of the 
date of this contract. 

Signature: 

Name/Title: /Treasurer 

Date: June 18, 2019 
(Corporate Seal) 



COUNTY OF ERIE 
MARK POLONCARZ 
COUNTY EXECUTIVE 

DIVISION OF PURCHASE 
INVITATION TO BID 

Bids, as stated below, will be received and publicly opened by the Division of Purchase in accordance 
with the attached specifications. FAX bids are unacceptable. Bids must be submitted in a sealed 
envelope to: 

County of Erie 
Division of Purchase 
Attention: James D. Kucewicz, Buyer, 716-858-6336 
95 Franklin Street, Room 1254 
Buffalo, New York 14202-3967 

NOTE: Lower left hand corner of envelope MUST indicate the following: 

BID NUMBER: =-2..:...:19::..!:0:.:::8~7-~0~02=--------------------------- 

OPENING DATE: Friday, May 10, 2019 TIME: 11:00 AM 

FOR: ECSD No.2 & 3, Contract 81 - Sewer Manhole Rehabilitation 

NAME OF BIDDER: 

If you are submitting other Invitations to Bid, each bid must be enclosed in a separate envelope. 

Following EXHIBITS are attached to and made a part of the bid specifications, and part of any 
agreement entered into pursuant to this Invitation to Bid: 

X 
X 

_x_ 
_x_ 
_x__ 
X 
X 

_x_ 
X 

_x_ 
_L 

X 
_L 
_L 
_L 
____K_ 

EXHIBIT "A" - Assignment of Public Contracts 
EXHIBIT "B" - Purchases by Other Local Governments or Special Districts 
EXHIBIT "C" - Construction/Reconstruction Contracts 
EXHIBIT "D", - 5% Bid Bond (Formal Bid) 
EXHIBIT "F" - Standard Agreement 
EXHIBIT "G" - Non-Collusive Bidding Certification 
EXHIBIT "PW" - New York State Prevailing Wage 
EXHIBIT "H" - MBE/ WBE Commitment 10% MBE 2% WBE 
EXHIBIT "IC" - Insurance Classification "A" 
EXHIBIT "P" & EXHIBIT "PBI" - Performance Bond 100% 
EXHIBIT "J" - Confined Space Certification 
EXHIBIT "K" - Erie County Equal Pay Certification 
EXHIBIT "L" - Certificate of Experience 
EXHIBIT "M" - General Contract Conditions 
EXHIBIT "N" - Specific Contract Conditions 
EXHIBIT "O" - Technical Specifications (Div. 1, 2, Appendix) 

(Rev. 6/19) ERIE COUNTY OFFICE BUILDING. 95 FRANKLIN STREET. BUFFALO. NEW YORK 14202 (716) 858-6395 



EXHIBIT "G" 

County of Erie 
DIVISION OF PURCHASE 

NON-COLLUSIVE BIDDING CERTIFICATION 

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in 
the case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, 
that to the best of his knowledge and belief: 

(1) the prices in this bid have been arrived at independently without collusion, consultation, 
communication, or agreement, for the purpose of restricting competition, as to any matter relating to 
such prices with any other bidder or any competitor; 

(2) unless otherwise required by law, the prices which have been quoted in this bid have not been 
knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to opening, 
directly or indirectly, to any other bidder or to any competitor; and 

(3) no attempt has been made or will be made by the bidder to induce any other person, partnership 
or corporation to submit or not to submit a bid for the purpose of restricting competition. 

NOTICE 
(Penal Law, Section 210.45) 

IT IS A CRIME, PUNISHABLE AS A CLASS A MISDEMEANOR UNDER THE LAWS OF THE STATE OF NEW 
YORK, FOR A PERSON, IN AND BY A WRITTEN INSTRUMENT, TO KNOWINGLY MAKE A FALSE 
STATEMENT, OR TO MAKE A FALSE STATEMENT, OR TO MAKE A STATEMENT WHICH SUCH PERSON 
DOES NOT BELIEVE TO BE TRUE. 

BID NOT ACCEPTABLE WITHOUT FOLLOWING CERTIFICATION: 

Affirmed under penalty of perjury this __ 7 day of M_a~y~---' 20 _1_9_ 

TERMS Net 30 DELIVERY DATE AT DESTINATION ---------- TBD 

FIRM NAME National Water Main Cleaning Co. 

ADDRESS 25 Marshall 

Canton, MA 

TYPED NAME OF AUTHORI Dennis P. Sullivan 

TITLE Executive Vice PresidentTELEPHONE NO. 781-828-0863 

(Rev.1/2000) 
ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395 

15 



Page 2 of 6 Pages 

Ship to: County of Erie 
Attention: 
Address: 

County of Erie 
DIVISION OF PURCHASE 
BID SPECIFICATIONS 

BID NO 219087-002 

Ship Via: 
Date Required at Destination: 

ITEM QUAN- CATALOG NO./DESCRIPTION UNIT TOTAL 
NO. TITY U/M PRICE PRICE 

1 19 EA MANHOLE CHIMNEY SEAL ºº 00 

MH 3'7 s. - 7 /é).~. 
2 155 VLF MANHOLE REHABILITATION WORK º-=' 00 

3£3$. 5C,ls, 15. - 
3 1 LS CONTINGENT ITEMS $5,000 $5,000 

ALT-4 1 LS EIGHTEENMILE CREEK BANK MANHOLE ".E óO 
REHABILITATION 'fc./00. °!<ft)().- 

NOTE: Bid results cannot be given over the phone. All requests 
for bid results should be submitted in writing or faxed to: 

ERIE COUNTY DIVISION OF PURCHASE 
Freedom of Information Officer 
95 Franklin Street, Rm. 1254 
Buffalo, NY 14202 
FAX#: 716/858-6465 

Oô 

TOTAL NET BID DELIVERED INSIDE ___,8=--=-\ ~~Ô---'lJC....--. - __ 

)l l DJ 

NAME OF BIDDER 
National Water Main Cleaning Co. 

(Rev. 9/95) 
ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395 
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COUNTY OF ERIE, STATE OF NEW YORK 
DIVISION OF PURCHASE 
INVITATION TO BID NO 219087-002 

PAGE 2A OF 6 PAGES 
95 FRANKLIN STREET, ROOM 1254 
BUFFALO, NEW YORK 14202 

ADDITIONAL SPECIFICATIONS FOR THIS PROJECT 

All Bidders shall Print Invitation to Bid Document pages 1-31, Complete all applicable 
Forms and Submit all pages of Bid Document, see Instruction to Bidders. 

THIS IS A NEW YORK STATE PREVAILING WAGE PROJECT SEE EXHIBIT PW FOR PRC#. 

MBE/WBE UTILIZATION COMMITMENT IS REQUIRED, FOLLOW LINK TOMBE AND WBE RESOURCE LISTS 
http://www2.erie.gov/eeo/index.php?q=mbewbe-resources 

THE SCOPE OF WORK, DESCRIPTION OF BID ITEMS, WORK LOCATIONS, GENERAL REQUIREMENTS, 
SPECIFIC CONTRACT CONDITIONS, SUBMITTALS, QUALIFICATIONS, WARRANTY, INSTALLATIONS, 
SUBSTITUTIONS, ETC., INFORMATION CAN BE FOUND ON EXHIBITS M, NANDO. 

SUBSTANTIAL COMPLETION OF THE CONTRACT IS 60 DAYS FROM THE NOTICE TO PROCEED. 

THIS PROJECT WILL BE SUBJECT TO FUNDING AVAILABILITY AND THE COUNTY RESERVES THE RIGHT 
TO DELETE THE ALTERANATE BID ITEM NO. 4 FROM THE CONTRACT. 

ALL CONTINGENCY FUNDS MUST BE APPROVED IN ADVANCE IN WRITING BY THE COUNTY ENGINEER. 

A PRE-BID MEETING WILL BE HELD ON THURSDAY, APRIL 25, 2019, AT 9:00 AM AT SOUTHTOWNS 
WRRF, 3690 LAKESHORE RD, HAMBURG, NY 14219, FOLLOWED BY A SITE VISIT TO THE 
EIGHTEENMILE CREEK BANK MANHOLE, WHICH HAS UNIQUE ACCESS AND CONDITIONS IN THIS 
CONTRACT AS A BID ALTERNATE, MEET AT THE TAYLOR RD PARK, 6765 TAYLOR RD, HAMBURG, NY 
14075. 

FOR QUESTIONS CONTACT: 
NADINE WETZEL, P.E. AT 716-858-6145. OR NADINE.WETZEL@ERIE.GOV 

3 



Page 3 of 6 Pages 

County of Erie 
DIVISION OF PURCHASE 

INSTRUCTIONS TO BIDDERS (FORMAL) 

1. BID SHALL BE SUBMITTED ON THESE COUNTY OF ERIE BID FORMS or bid will not be considered. Bid 
must be typed or printed in ink. Original autograph signatures in ink are required. Facsimile or rubber stamp 
signatures will not be accepted. ALL PAGES OF THIS BID DOCUMENT MUST BE RETURNED INTACT. 

2. LATE PROPOSALS. Any bids received in the Erie County Division of Purchase after the date and time 
prescribed will not be considered for contract award. 

3. EMERGENCY CLOSINGS. In the event the closing of certain County facilities and/or operations and/or 
services due to any flood, fire, fire drill, power failure, uncontrolled weather conditions or other cause beyond the 
Division of Purchase control, only bids received in the Division of Purchase prior to the date and time or 
postmarked as of the date prescribed will be considered for contract award. 

4. ANY CHANGE IN WORDING OR INTERLINEATION BY A BIDDER OF THE INQUIRY AS PUBLISHED BY 
THE COUNTY OF ERIE shall be reason to reject the proposal of such bidder, or in the event that such change in 
the Invitation to Bid is not discovered prior to entering into a contract, to void any contract entered into pursuant to 
such bid. 

5. THE COUNTY RESERVES THE RIGHT TO REJECT any and all bids, to accept either in whole or in part any 
one bid or combination of bids, as may be provided in the bid specifications, or to waive any informalities in bids. 
The County does not obligate itself to accept the lowest or any other proposal. 

6. AWARD TO THE LOWEST RESPONSIBLE BIDDER. For the purpose of determining which bidder is the 
lowest qualified responsible bidder, it shall be the lowest three bidders' responsibility, within FIVE DA YS of being 
so notified by the Division of Purchase, to present information and documentation to the Division of Purchase, to 
satisfy the County that the bidder possesses sufficient capital resources, skill, judgment and experience to 
perform the work or deliver the material, as per bid specifications. 

7. CONTRACT(S) OR PURCHASE ORDER(S) WILL BE AWARDED after due consideration of the suitability of 
goods and/or services bid to satisfy these specifications, the total cost of such goods and/or services including all 
cost elements, and the timeliness of the agreed upon delivery date. 

8. This EXECUTORY CLAUSE shall be a part of any agreement entered into pursuant to this bid: 

IT IS UNDERSTOOD BY THE PARTIES THAT THIS AGREEMENT SHALL BE EXECUTORY ONLY TO THE 
EXTENT OF THE MONIES AVAILABLE TO THE COUNTY OF ERIE AND APPROPRIATED THEREFOR, AND 
NO LIABILITY ON ACCOUNT THEREOF SHALL BE INCURRED BY THE COUNTY BEYOND THE MONIES 
AVAILABLE AND APPROPRIATED FOR THE PURPOSE THEREOF. 

9. FAILURE TO MEET DELIVERY SCHEDULE as per accepted bid may result in legal action by the County of 
Erie to recover damages. 

10. PRICES SHALL BE QUOTED F.O.B. DESTINATION AND DELIVERED INSIDE. "Tailgate delivery" will not 
be accepted unless specified by the County. 

11. COLLECT TRANSPORTATION CHARGES WILL NOT BE PAID BY THE COUNTY. All freight, cartage, 
rigging, postage or other transportation charges shall be prepaid and included in the bid. There will be no 
additional charges for delivery. 

12. NO TAXES ARE TO BE BILLED TO THE COUNTY. Bids shall not include any Federal, State, or local 
excise, sales, transportation, or other tax, unless Federal or State law specifically levies such tax on purchases 
made by a political subdivision. The County of Erie Purchase Order is an exemption certificate. Any applicable 
taxes from which the County is not exempt shall be listed separately as cost elements, and added into the total 
net bid. 

13. THE SUCCESSFUL BIDDER shall comply with all laws, rules, regulations and ordinances of the Federal 
Government, the State of New York and any other political subdivision of regulatory body which may apply to its 
performance under this contract. 

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395 
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Page 4 of 6 Pages 

County of Erie 
DIVISION OF PURCHASE 

14. GRATUITIES, ILLEGAL OR IMPROPER SCHEMES. The County may terminate this agreement if it is 
determined that gratuities in the form of entertainment, gifts or otherwise were offered or given by a vendor, his 
agent or representative to any County official or employee with a view towards securing favorable treatment with 
respect to the awarding of this bid or the performance of this agreement. The County may also terminate this 
agreement if it is determined that the successful bidder engaged in any other illegal or improper scheme 
promotive of favoritism or unfairness incidental to the bidding process or the performance of this agreement. In 
the event that it is determined that said improper or illegal acts occurred, the County shall be entitled to terminate 
this agreement and/or exercise any other remedy available to it under existing law. 

15. I NSU RANCE shall be procured by the Successful Bidder before commencing work, no later than 14 days 
after notice of award and maintained without interruption for the duration of the Contract, in the kinds and 
amounts specified in Exhibit IC, unless otherwise stipulated in these Bid Specifications. IF THE INSURANCE IS 
NOT PROVIDED IN ACCEPTABLE FORM WITHIN THIS PERIOD OF TIME, THEN THE DIRECTOR OF 
PURCHASE MAY DECLARE THE VENDOR NONRESPONSIVE AND AWARD THE CONTRACT TO THE NEXT 
LOW RESPONSIBLE BIDDER. 

CERTIFICATES OF INSURANCE shall be furnished by the successful bidder on Erie County Standard Insurance 
Certificate, Exhibit IC. 

16. ANY CASH DISCOUNT which is part of bid will be considered as a reduction in the bid prices in determining 
the award of the bid. Date of invoice must not precede date of delivery. The County policy is to pay all claims in 
a timely manner within the specified time. However, if for some reason payment is delayed, the County will take 
the discount when payment is made. The County will not pay any interest charges, nor refund discount amounts 
taken after the discount period. If this is unsatisfactory, please quote net. 

17. CHANGES IN THE WORK. The County may, as the need arises, through the Director of Purchase, order 
changes in the work through additions, deletions, or modifications without invalidating the contract. 
Compensation, as it may be affected by any change, shall be adjusted by agreement between the contractor and 
County through the Director of Purchase. 

18. BID OFFERING MATERIAL OTHER THAN THAT OF SPECIFIED MANUFACTURER OR TRADE NAME 
will be considered unless stated otherwise. The use of the name of a particular manufacturer, trade name, or 
brand in describing an item does not restrict a bidder to that manufacturer or specific article. However, the 
substituted article on which a proposal is submitted must be of such character or quality that it would serve the 
purpose for which it is to be used equally well as the manufacturer or brand specified. Proposals will be accepted 
in accordance with specifications on file or approved equal. 

19. IF MATERIAL OR SERVICES OTHER THAN THOSE SPECIFIED IN THIS BID DOCUMENT ARE 
OFFERED, the bidder must so state and furnish at the time of bid opening, if so requested, and as part of his bid 
the following information in duplicate: 

(a) Complete description of the item offered, and detailed explanation of the differences between the item 
specified and the item offered. If, in the opinion of the Division of Purchase, sufficient detail is not presented as a 
part of the sealed bid to permit definitive evaluation of any substitute item, the bid will not be considered. 
(b) Descriptive literature of item offered, for evaluation. 
(c) List of installations in Erie County of the item offered. 
(d) List of other installations. 

20. ANY ADDITIONAL INFORMATION for which bidder desires to add to the bid shall be written on a separate 
sheet of paper, attached to and submitted with the formal sealed bid, to be read at the formal opening. 

21. WORKMANSHIP MUST MEET WITH THE APPROVAL OF THE DEPARTMENT HEAD(S) INVOLVED, AND 
SHALL BE FIRST CLASS in every respect without exception and shall be equal to the best modern practices. 
Materials furnished are to be new and unused. All materials furnished or work performed are to be guaranteed 
free from defects. Anything found defective or not meeting specifications, no matter in what stage of completion, 
may be rejected and shall be made good by the contractor at his own expense. 

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395 
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Page 5 of 6 Pages 

County of Erie 
DIVISION OF PURCHASE 

23. THIS BID IS FIRM AND IRREVOCABLE for a period of 45 days from the date and time of the bid opening. If 
a contract is not awarded within the 45 day period, a bidder to whom the bid has not been awarded, may withdraw 
his bid by serving written notice of his intention to do so upon the Division of Purchase. Upon withdrawal of the 
bid pursuant to this paragraph, the Division of Purchase will forthwith return the bidder's security deposit. 

24. PRICES CHARGED TO THE COUNTY OF ERIE are to be no higher than those offered to any other 
governmental or commercial consumer. If a bidder has a New York State or a Federal GSA contract for any of 
the items covered in this bid or any similar items, he shall so indicate that he has said contract on these bid 
papers and automatically supply a copy of this contract within five days after notification of award. 

25. PRICE IS FIRM. The unit prices bid shall remain firm, and any other charges bid shall also remain firm, for 
delivery of the equipment, material, work, or services described in this bid. No cost increase shall be charged for 
any reason whatsoever. 

26. EXTENSION OF PRICE PROTECTION. Any contract entered into pursuant to this bid to supply the County's 
requirements of goods and/or services for a definite period of time as stated in the attached specifications may be 
extended for not more than two successive periods of equal length at the same bid price upon the mutual 
agreement of the successful bidder and the County. All extensions shall be submitted in writing and shall have 
prior approval by the County of Erie, Director of Purchase. 

27. IN EXECUTING THIS BID, THE BIDDER AFFIRMS that all of the requirements of the specifications are 
understood and accepted by the bidder, and that the prices quoted include all required materials and services. 
The undersigned has checked all of the bid figures, and understands that the County will not be responsible for 
any errors or omissions on the part of the undersigned in preparing this bid. Mistakes or errors in the estimates, 
calculations or preparation of the bid shall not be grounds for the withdrawal or correction of the bid or bid 
security. In case of error in extension of prices in the bid, the unit price will govern. 

28. ACCOUNTABILITY. The undersigned shall be fully accountable for his or its performance under this bid, or 
any contract entered into pursuant to this bid, and agrees that he, or its officers, will answer under oath all 
questions relevant to the performance thereof and to any transaction, act or omission had, done or omitted in 
connection therewith if called before any Judicial, County or State officer or agency empowered to investigate the 
contract or his performance. 

29. TERMINATION OF CONTRACT: 
a. This agreement may be terminated by either party upon seven (7) days written notice, should the party fail 

substantially to perform in accordance with its terms, through no fault of the party initiating the termination. 
b. At its option, the County may at any time for any reason terminate this agreement and the Contractor shall 

immediately cease all work under the agreement upon receipt of written notice of such termination from the 
County. 

c. In the event of termination for any reason other than the fault of the Contractor, or the nonavailability of 
funds as 

provided in the above Executory Clause, the Contractor shall be paid the amount due to date of termination, and 
all reasonable expenses caused by such termination. 

30.THE SUCCESSFUL BIDDER TO WHOM THE BID IS AWARDED SHALL INDEMNIFY AND HOLD 
HARMLESS the County of Erie and its agents and employees from and against all claims, damages, losses or 
causes of action arising out of or resulting from such vendor's performance pursuant to this bid. 

31. STATUS AS AN INDEPENDENT CONTRACTOR: The successful Bidder to whom the bid is awarded and 
the County agree that the Bidder and its officers, employees, agents, contractors, subcontractors and/or 
consultants are independent contractors and not employees of the County or any department, agency or unit 
thereof. In accordance with their status as independent contractors, the Bidder covenants and agrees that neither 
the Bidder nor any of its officers, employees, agents, contractors, subcontractors and/or consultants will hold 
themselves out as, or claim to be, officers or employees of the County or any department, agency or unit thereof. 

32. GOVERNED BY NEW YORK LAW: This Agreement shall be construed and enforced in accordance with the 
laws of the State of New York. In addition, the parties hereby agree that for any cause of action arising out of this 
Agreement shall be brought in the County of Erie. · 
(Rev. 1/09) 

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395 
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Page 6 of 6 Pages 

County of Erie 
DIVISION OF PURCHASE 

To facilitate correct drawing and execution of contract, bidder shall supply full information concerning legal status: 

FIRM NAME National Water Main Cleaning Co. 

ADDRESS OF PRINCIPAL OFFICE STREET 1806 Newark Turnpike 

CITY Kearny. 

AREA CODE 973 PHONE 483-3200 STATE NJ ZIP 07032 ------- 

Check one: CORPORATION xx PARTNERSHIP -- INDIVIDUAL -- 

INCORPORATED UNDER THE LAWS OF THE STATE OF New Jersey -----~--- 

If foreign corporation, state if authorized to do business in the State of New York: 

YES xx NO --- 

TRADE NAMES: National Water Main Cleaning Co 

ADDRESS OF LOCAL OFFICE STREET 25 Marshall Street 

CITY Canton 

AREA CODE 781 PHONE 828-0863 STATE MA ZIP 02021 ------- 

NAMES AND ADDRESSES OF PARTNERS: 

See Attached 

(Rev. 4/1/93) 
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u NATIONAL WATER MAIN CLEANING CO. 
Specializing in today's needs for environmental protection. 
1806 Newark Turnpike• Kearny, NJ 07032 • Phone: 973-483-3200 • Fax: 973-483-5065 • E-Mail: office@nwmcc.com 
25 Marshall Street• Canton, MA 02021 • Phone: 781-828-0863 • Fax: 781-828-4397 • E-Mail: boston@nwmcc.com 

List of Company Executives: 

President: 
Salvatore F. Perri 
1806 Harrison A venue 
Kearny, NJ 07032 

Executive Vice President: 
James O. lounsbery 
1806 Harrison A venue 
Kearny, NJ 07032 

Executive Vice President: 
Dennis P. Sullivan 
25 Marshall Street 
Canton, MA 02021 

Vice President: 
Joseph Perone 
1806 Harrison A venue 
Kearny, NJ 07032 

Vice President: 
Hercules Anastasiadis 
25 Marshall Street 
Canton, MA 02021 

Secretary/Treasurer: 
Raymond R. Lindsley 
1806 Harrison A venue 
Kearny, NJ 07032 

Assistant Secretary/Treasurer: 
Jonathan Reynolds 
25 Marshall Street 
Canton, MA 02021 



EXHIBIT "A" 

County of Erie 
MARK POLONCARZ 
COUNTY EXECUTIVE 

DIVISION OF PURCHASE 

ASSIGNMENT OF PUBLIC CONTRACTS 

GENERAL MUNICIPAL LAW - Section 109: 

1. A clause shall be inserted in all specifications of contracts hereafter made or awarded by an 
officer, board or agency of a political subdivision, or any district therein, prohibiting any 
contractor, to whom any contract shall be let, granted or awarded, as required by law, from 
assigning, transferring, conveying, subletting or otherwise disposing of the same, or of his right, 
title or interest therein, or his power to execute such contract, to any other person or corporation 
without the previous consent in writing of the officer, board or agency awarding the contract. 

2. If any contractor, to whom any contract is let, granted, or awarded, as required by law, by 
any officer, board or agency of a political subdivision, or of any district therein, without the 
previous written consent specified in subdivision one (1) of this section, assign, transfer, convey, 
sublet or otherwise dispose of such contract, or his right, title or interest therein, or his power to 
execute such contract to any other person or corporation, the officer, board or agency which let, 
made, granted or awarded such contract shall revoke and annul such contract, and the political 
subdivision or district therein, as the case may be, and such officer, board or agency shall be 
relieved and discharged from all liability and obligations growing out of such contract to such 
contractor, and to the person or corporation to which such contract shall have been assigned, 
transferred, conveyed, sublet or otherwise disposed of, and such contractor, and his assignee, 
transferee or sublessee shall forfeit and lose all monies, theretofore earned under such contract, 
except so much as may be required to pay his employees. The provisions of this section shall 
not hinder, prevent or affect any assignment by any such contractor for the benefit of his 
creditors made pursuant to the laws of the State. 

NO ASSIGNMENT OF ANY AGREEMENT pursuant to this bid shall be made without specific 
prior approval, in writing, by the Erie County Director of Purchase. 

(Rev. 12/01/93) 

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395 
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"EXHIBIT B" 

COUNTY OF ERIE 
MARK POLONCARZ 
COUNTY EXECUTIVE 

DIVISION OF PURCHASE 

PURCHASES BY OTHER LOCAL GOVERNMENTS OR SPECIAL DISTRICTS 

The Erie County Legislature has adopted the following resolution for the purpose of allowing the following-named local 
governmental or school districts to make purchases through the County bidding procedures. 

Under the following conditions, the Director of Purchase may make purchasing services available to the following 88 
participants: 

1. When in the opinion of the Director of Purchase it will not create any burden or hardship upon the County and the 
anticipated prices will not be adversely affected thereby, the Director is authorized when he deems appropriate and as may be 
requested by the participants to provide in any particular County bid specification that the participants in Erie County shall have 
the right to make purchases based upon the bids received by the County. 

2. The County Purchase Director, within the limits of his time and manpower, shall disseminate relevant contract information to 
the participants. 

3. The participants in County contracts will issue purchase orders directly to vendors within the specified contract period 
referencing the County contract involved and be liable for any payments due on such purchase orders. 

Bidders shall take notice that as a condition of the award of a County contract pursuant to these specifications, the successful 
bidder agrees to accept the award of a similar contract with any of the participants in Erie County if called upon to do so. The 
County, however, will not be responsible for any debts incurred by participants pursuant to this or any other agreement. 

Necessary deviations from the County's specifications in the award of a participant's contract, particularly as such deviations 
may relate to quantities or delivery point, shall be a matter to be resolved between the successful bidder and participants. All 
inquiries regarding prospective contracts shall be directed to the attention of: 

AKRON CENTRAL SCHOOL DISTRICT, District Clerk, 47 Bloomingdale Ave., Akron, NY 14001 
AKRON VILLAGE OF, Clerk-Treasurer, 21 Main St., Akron, NY 14001 
ALDEN CENTRAL SCHOOL DISTRICT, District Clerk, 13190 Park St., Alden, NY 14004 
ALDEN TOWN OF, Town Clerk, Town Hall, 11901 Broadway, Alden, NY 14004 
ALDEN VILLAGE OF, Village Clerk, 13336 Broadway, Alden, NY 14004 
AMHERST CENTRAL SCHOOL DISTRICT, Business Manager, 4301 Main St., Amherst, NY 14226 
AMHERST TOWN OF, Highway Superintendent, Town Hall, 5583 Main St., Williamsville, NY 14221 
AMHERST TOWN OF, Town Supervisor, Town Hall, 5583 Main St., Williamsville, NY 14221 
ANGOLA VILLAGE OF, Clerk-Treasurer, 41 Commercial St., Angola, NY 14006 
AURORA TOWN OF, Town Clerk, Town Hall, 5 S. Grove St., E. Aurora, NY 14052 
BLASDELL VILLAGE OF, Clerk-Treasurer, 121 Miriam St., Blasdell, NY 14219 
BOCES, ERIE #1, Clifford N Crooks Svc. Ctr., 355 Harlem Rd. West Seneca NY 14224-1892 
BOCES, ERIE CATTARAUGUS #2, Assistant Superintendent, 3340 Baker Rd., Orchard Park, NY 14127 
BOSTON TOWN OF, Town Clerk, Town Hall, 8500 Boston State Rd., Boston, NY 14025 
BRANT TOWN OF, Town Clerk, Town Hall, Brant North Collins Rd., Brant, NY 14027 
BUFFALO BOARD OF EDUCATION, Purchasing Agent, 408 City Hall, Buffalo.NY 14202 
BUFFALO CITY OF, Division of Purchasing, 1901 City Hall, Buffalo, NY 14202 
BUFFALO SEWER AUTHORITY, General Manager, 1038 City Hall, Buffalo, NY 14202-3378 
CHEEKTOWAGA CENTRAL SCHOOL DISTRICT, 3600 Union Rd., Cheektowaga, NY 14225 
CHEEKTOWAGA-MARYVALE UNION FREE SCHOOL DIST., DIST., CLERK, 1050 MARYVALE DR., CHEEKTOWAGA, NY 
14225-2386 
CHEEKTOWAGA-SLOAN UNION FREE SCHOOL DISTRICT, District Clerk, 166 Halstead Ave., Sloan, NY 14212-2295 
CHEEKTOWAGA TOWN OF, Town Hall, Broadway & Union Rds., Cheektowaga, NY 14227 
CLARENCE CENTRAL SCHOOL DISTRICT.Business Administrator, 9625 Main St., Clarence, NY 14031-2083 
CLARENCE TOWN OF, Town Clerk, 1 Town Place, Clarence, NY 14031 
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EXHIBIT B PAGE 2 

CLEVELAND HILL FIRE DISTRICT NO. 6, Secretary, 440 Cleveland Dr., Cheektowaga, NY 14225 
CLEVELAND HILL U.F.S.D.@ CHEEKTOWAGA, Business Manager, Mapleview Dr., Cheektowaga, NY 14225 
COLDEN TOWN OF, Deputy Town Clerk, Town Hall, S-8812 State Rd., Colden, NY 14033 
COLLINS TOWN OF, Supervisor, Town Hall, P.O. Box 420, Collins, NY 14035 
CONCORD TOWN OF, Town Clerk, Town Hall, Springville, NY 14141-0187 
DEPEW UNION FREE SCHOOL DISTRICT, District Clerk, 591 Terrace Blvd., Depew, NY 14043 
DEPEW VILLAGE OF, Village Clerk, Municipal Building, 85 Manitou St., Depew, NY 14043 
EAST AURORA VILLAGE OF, Village Clerk, Village Hall, 571 Main St., East Aurora, NY 14052 
EDEN TOWN OF, Town Clerk, 2795 East Church St., Eden, NY 14057 
EGGERTSVILLE FIRE DISTRICT, Secretary/Treasurer, 1880 Eggert Rd., Eggertsville, NY 14226-2233 
ELLWOOD FIRE DISTRICT #1, Secretary, Town of Tonawanda, 1000 Englewood Ave., Kenmore, NY 14223 
ELMA TOWN OF, Town Clerk, Town Hall, 1600 Bowen Rd., Elma, NY 14059 
ERIE COUNTY WATER AUTHORITY, Central Processing, 3030 Union Rd., Buffalo, NY 14227 
EVANS TOWN OF, Town Clerk, 42 N. Main St., Angola, NY 14006 
FARNHAM VILLAGE OF, Village Clerk-Treasurer, 526 Commercial St., Farnham, NY 14061 
FORKS FIRE DISTRICT #3, Commissioner, Town Cheektowaga, 3330 Broadway, Cheektowaga, NY 14227 
GOWANDA VILLAGE OF, Clerk/Treasurer, 27 East Main St., Gowanda, NY 14070 
GRAND ISLAND CENTRAL SCHOOL DISTRICT, District Clerk, 1100 Ransom Rd, Grand Island, NY 14072 
GRAND ISLAND TOWN OF, Town Clerk, 2255 Baseline Rd., Grand Island, NY 14072 
HAMBURG TOWN OF, Town Clerk, S-6100 S. Park Ave., Hamburg, NY 14075 
HAMBURG VILLAGE OF, Village Clerk/Treasurer, 100 Main St., Hamburg, NY 14075 
HOLLAND FIRE DISTRICT #1, Town of Holland, Holland, NY 14080 
HOLLAND TOWN OF, Town Clerk, 47 Pearl St., Holland, NY 14080 
HOPEVALE UNION FREE SCHOOL DISTRICT, District Clerk, 3780 Howard Rd., Hamburg, NY 14075 
iROQUOiS CENTRAL SCHOOL DISTRICT, Gridle Rd., Elma, NY 14059 
KENILWORTH FIRE DISTRICT #2, Commissioner, Tn. Tonawanda, 84 Hawthorne Ave., Buffalo, NY 14223 
KENMORE-TN OF TONAWANDA UNION FREE SCHOOL DISTRICT, district Clerk, 1500 Colvin Blvd., Buffalo, NY 14223 
KENMORE VILLAGE OF, Village Clerk-Treasurer, Municipal Building, Kenmore, NY 14217 
LACKAWANNA CITY OF, City Clerk, Lackawanna City Hall, 714 Ridge Rd., Lackawanna, NY 14218 
LAKE VIEW FIRE DISTRICT, Fire Commissioner, P.O. Box 145, Lake View, NY 14085 
LANCASTER TOWN OF, Town Clerk, 21 Central Avenue, Lancaster, NY 14086 
LANCASTER VILLAGE OF, Clerk-Treasurer, Municipal Building, 5423 Broadway, Lancaster, NY 14086 
MARILLA TOWN OF, Marilla Town Hall, 1740 Two Rod Rd., Marilla, NY 14102 
NEWSTEAD TOWN OF, Town Clerk, Town Hall, P.O. Box 227, Akron, NY 14001 
NIAGARA FRONTIER TRANSPORTATION AUTHORITY, 181 Ellicott St., Buffalo, NY 14205 
NORTH COLLINS TOWN OF, Town Clerk 2015 Spruce St., North Collins, NY 14111 
NORTH COLLINS VILLAGE OF, Village Clerk, 10543 Main St., North Collins, NY 14111 
ORCHARD PARK CENTRAL SCHOOL DIST, Asst. Supt. Bus. & Support Svcs, 3330 Baker Rd, Orchard Park, NY 14127 
ORCHARD PARK TOWN OF, Town Clerk, Municipal Bldg., 4295 S. Buffalo St., Orchard Park, NY 14127 
ORCHARD PARK VILLAGE OF, Clerk, Municipal Bldg., 4295 S. Buffalo sr. Orchard Park, NY 14127 
SARDINIA TOWN OF, Town Clerk, Town Hall, Savage Rd., Sardina, NY 14134 
SHERIDAN PARK FIRE DISTRICT NO. 4, Secretary, 738 Sheridan Dr., Tonawanda, NY 14150 
SLOAN VILLAGE OF, Clerk Treasurer, 425 Reiman St., Sloan, NY 14212 
SNYDER VOL. FIRE DEPT., Fire Commissioner, 4531 Main Street, Snyder, NY 14226 
SOUTH LINE FIRE DISTRICT #1 O, Fire Commissioner, 1049 S. French Rd., S. Cheektowaga, NY 14227 
SOUTH WALES FIRE DISTRICT #1, Secretary/Treasurer, P.O.Box 94, South Wales, NY 14139 
SPRING BROOK FIRE DISTRICT #1, Secretary, P.O. Box 97, Spring Brook, NY 14140 
SPRINGVILLE VILLAGE OF, Clerk Treasurer, Village Office, 5 W. Main St., Springville, NY 14141 
SWEET HOME CENTRAL SCHOOL DISTRICT, Dir. Finance & Plant Svcs. 1901 Sweet Home Rd, Amherst, NY 14228 
TONAWANDA CITY OF, Mayor, 200 Niagara St., Tonawanda, NY 14150 
TONAWANDA CITY OF, Superintendent, 150 Fillmore Avenue.Tonawanda, NY 14150 
TONAWANDA CITY SCHOOL DISTRICT, DISTRICT CLERK, 202 BROAD ST., TONAWANDA, NY 14150-2098 
TONAWANDA TOWN OF, Town Clerk, Municipal Building, Kenmore, NY 14217 
U-CREST FIRE DISTRICT #4, Fire Commissioner, 255 Clover Place, Cheektowaga, NY 14225 
UNION FREE SCHOOL DISTRICT, Dist. Clerk, Tn. Tonawanda, 1500 Colvin Blvd., Kenmore, NY 14223 
WALDEN FIRE DISTRICT #2, 20 Pine Ridge Road, Fire Commissioner, Cheektowaga, NY 14211 
WALES TOWN OF, Town Clerk, Big Tree Rd., Wales Center, NY 14169 
WEST SENECA CENTRAL SCHOOL DIST, district Treasurer, 1397 Orchard Park Rd., W. Seneca BY 14224-4098 
WEST SENECA FIRE DISTRICT #4, Fire Commissioner, 100 Lein Rd., West Seneca, NY 14224 
WEST SENECA FIRE DISTRICT #5, Fire Commissioner, 2801 Seneca St., West Seneca, NY 14224 
WEST SENECA TOWN OF, Town Clerk, 1250 Union Road, West Seneca, NY 14224 
WILLIAMSVILLE, CTRAL SCHOOL DIST., DIST., CLERK, 105 Casey Rd, PO Box 5000, E Amherst NY 14051 
WILLIAMSVILLE VILLAGE OF, 5565 Main St., P.O. Box 1557, Williamsville, NY 14231-1557 
WYOMING, COUNTY OF.Office of the Board of Supervisors, 143 N. Main St., Warsaw, NY 14569 
REV. 2-06 
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EXHIBIT "C" 

County of Erie 
MARK POLONCARZ 
COUNTY EXECUTIVE 

DIVISION OF PURCHASE 
CONSTRUCTION/RECONSTRUCTION CONTRACTS 

1. DISCRIMINATION. The successful bidder agrees: 

(a) that in the hiring of employees for the performance of work under this contract or any subcontract hereunder, no 
contractor, subcontractor, nor any person acting on behalf of such contractor or subcontractor, shall by reason of race, creed, 
color, sex or national origin discriminate against any citizen of the State of New York who is qualified and available to perform 
the work to which the employment relates; 

(b) that no contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or intimidate any 
employee hired for the performance of work under this contract on account of race, creed, color, sex or national origin; 

(c) that there may be deducted from the amount payable to the contractor by the County of Erie under this contract a penalty 
of fifty dollars for each person for each calendar day during which such person was discriminated against or intimidated in 
violation of the provisions of the contract; 

(d) that this contract may be cancelled or terminated by the County of Erie and all monies due or to become due hereunder 
may be forfeited, for a second or any subsequent violation of the terms or conditions of this section of the contract; and 

(e) the aforesaid provisions of this section covering every contract for or on behalf of the County of Erie for the manufacture, 
sale or distribution of materials, equipment or supplies shall be limited to operations performed within the territorial limits of 
the State of New York. 
(N.Y. State Labor Law Article 8 Section 220-e) 

(f) Provisions of the State Law Against Discrimination also prohibit discrimination in employment because of age. 

2. CONSTRUCTION, RECONSTRUCTION, OR REPAIR CONTRACTS FOR PUBLIC WORKS FACILITIES are subject to 
minimum wage rates, as established by the State of New York Department of Labor. The successful bidder on any contract 
for public works to which the provisions of the New York State Labor Law Article 8 apply agrees that: 

( a) No laborer, workman or mechanic in the employ of the contractor, subcontractor or other person doing or contracting to do 
the whole or a part of the work contemplated by the contract shall be permitted or required to work more than eight hours in 
any one calendar day or more than five days in any one week except in cases of extraordinary emergency including fire, flood 
or danger to life or property. 
(Section 220, subd. 2, N.Y. State Labor Law) 

(b) Each laborer, workman or mechanic employed by the contractor, subcontractor or other person doing or contracting to do 
the whole or part of the work contemplated by the contract shall be paid not less than the hourly minimum rate of wage and 
provided supplements not less than the prevailing supplements as designated by the New York State Industrial Commission. 
(Section 220, subd. 3, N.Y. State Labor Law) 

Wage and supplement rates are on file in the Division of Purchase. 

3. AFFIRMATIVE ACTION PROGRAM AFFECTING CONSTRUCTION CONTRACTS. The Erie County Legislature has 
adopted a resolution directing thai County Construction Contracts require the contractor to take affirmative action to secure 
equal opportunity for minority group workers and to comply with the Affirmative Action Program of the County of Erie. The 
Legislative resolution provides that a contract for the purchase of equipment involving installation work by building trade 
employees shall be considered a construction contract if the number of such employees on the job site shall at any time 
exceed ten (1 O). If the contractor intends to have more than ten (1 O) such employees on the job site at any one time, it shall 
be the contractor's obligation to make a written request to the Director of the Division of Purchase 
for a copy of the special conditions pertaining to affirmative action. The contractor shall not, at any time, place more than ten 
(1 O) such employees on the job site except in compliance with the said resolution and the said special conditions. 
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EXHIBIT"K" 

Erie County Equal Pay Certification 

In order to comply with Executive Order 13 dated November 6, 2014, we hereby certify that we are 
in compliance with federal law, including the Equal Pay Act of 1963, Title VII of the Civil Rights 
Act of 1964, Federal Executive Order 11246 of September 24, 1965 and New York State Labor 
Law Section 194 (together "Equal Pay Law"). The average compensation for female employees is 
not consistently below the average compensation for male employees, taking into account 
mitigating factors. We understand that this certification is a material component of this contract. 
Violation of the provisions of Executive Order 13, which is attached hereto and made a part hereof, 
can constitute grounds for the immediate termination of this contract and may constitute grounds 
for determining t a bidder is not qualified to participate in future county contracts. 

nsure compliance with the Federal Equal Pay Law. 

Verification 
STATE OF fY\'1,1S ... ,,½,-...\L tt) 
COUNTY OF 1\,., ..-[tllc__ 
A) 

) 
) SS: 

____________________ , being duly sworn, states he or she is the 
owner of (ora partner in) , and is making the 
foregoing Certification and that the statements and representations made in the Certification are 
true to his or her own knowledge. 

B) 
l>-c vw1.b~ P. S ... \\ t \,J '--".'.\. , being duly sworn, states that he or she is the 

Name of Corporate Officer t.')(:e <- -..,\.,":<. \Í,, :e Q,-c It à 't.'-•·;\- , of 
,'..)c..,'.,r.,.,,,._,..J lJ)<:.<).v fVJM-1 C/~..,n, 7 Cc,. , Title of Corporate Officer Name of Corporation the 
enterprise making the foregoing Certification, that he or she has read the Certification and knows 
its contents, that the statements and representations made in the Certification are true to his or her 
own knowledge, and that the Certification is made at the direction of the Board of Directors of the 
Corporation. 

Sworn to before me this _J~_ :rf Mu~ , 2ÜJ'I. 8 .. .m º· r 
~~~¡;¡,¡;¡,a~-~~~~4. 

ß. Notary Public \i~ Jonathan D. Reynolds · 
' ~ Commonwealth of Massachusetts 
ffi My Ccnmssion Expres on March 29, 2024 
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EXHIBIT "PW" 

NEW YORK ST ATE PREY AILING WAGE 

*On contracts which are subject to New York Department of Labor Prevailing Wage laws and 
regulations, the contractor is required to submit certified payroll record every thirty (30) days after the 
issuance of your first payroll under this contract. Required forms are available at the New York 
Department of Labor's website https://www.labor.state.ny.us/formsdocs/wp/pw 12.pdf. 

This project's PRC# _20_1_90_0_3_84_8 _ 

In addition, if applicable, contractor is required to attach a copy of proof of completion of the OSHA 1 O 
course to the first certified payroll submitted and on each succeeding payroll where any new or 
additional employee is first listed. 

Records are to be submitted as directed in your award letter. 

Failure to submit the legally required records will result in delayed payments. 
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Division of Purchase 

EEO Compliance Place Card 

************************************************************* 

Date Sent S130 119 

Buyer __JlC__. 

Comments: 

Date ~ I~ I 19 ------ 



BID WILL NOT BE CONSIDERED IF THIS FORM IS NOT SUBMITTED WITH BID AS 
REQUIRED, REGARDLESS OF TH E BID AMOUNT. 

BID NO.: d 190B7 -t>tJc). 
BID DATE: (()""( 101 Z.019 

ERIE COUNTY MINORITY/ WOMEN BUSINESS ENTERPRISE 
UTILIZATION REPORT- PART A 

COMPANY: ~c:...¼oV\.~l v-..'.)c..\.e.--- M.....t,"" C\--.u-""'"'-"'7 (1:,. 
AUTHORIZED REPRESENTATIVE: u~"".-.~~ O· Svl\tv"'-"' 
ADDRESS: al.~ fY\ "'--\ h,....\ \ S+- Cc.o."" "h:s."'"' MA ou,-i I 
TELEPHONE NUMBER: (W )_ec:Jg_ OS£,:, 3 
BID NAME: $-eu..-<-.r Nì....,..., V\.ck f1.-e'v\....J;, •, l \ .\...,\....-c.,v-, 

I. List actions taken to identify, solicit, and contact Minority Business Enterprises (MBE)/Women Business 
Enterprises (WBE) to bid on subcontracts for this project. 

1. 
2. 
3. 
4. 
5. 
6. 

11. List all bona fide Minority/Women Business Enterprise subcontractors and suppliers solicited, contracted, or 
presently negotiating a contract in accordance with the minority business utilization goal set forth by the County 
of Erie. (Attach additional sheets if necessary.) 

MBE/WBE OWNED FIRMS SUPPL Y/SERVICE AMOUNT OF 
PROPOSAL 

Name: l) S Tr.., 6bt£.. Cori-\n, \ 
Address: IDO hn: \:cwv- \)r • 
Íól')"',l.0ó-"1dC.., t,_j'-/ 11.\\SO 

Telephone No '1 ll,.- (,,Cf S" - 9COô 
IRS# Vt- (!(,,Cf Y1'--\~ 

Name: 'J...-0ßvol~ "ßc..v Cc,.-p, 
Address: ISS Col'\'\IYI r:-v--c..-e !):ewe. 5v~p\'-j 
I o.c.\00 "'-"'Yl"'- , rv y 1 4 2 18 
Telephone No.11 ID-SJ.a- ßo1ô 5 
IRS# //q - IS 76 > SS 

Qt) 

!fDZ'I, - 

00 
81~0-- 

PRIOR CONTRACT REASON IF 
CERTIFICATION EXECUTED CONTRACT 

NOT 
AWARDED 

YES 

NO~ 

YES 

NO _y_ 
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MBE/WBE OWNED FIRMS SUPPL Y/SERVICE AMOUNT OF 

PROPOSAL 

Name: _ 

Address: _ 

Telephone No. _ 

IRS# _ 

Name: _ 

Address: _ 

Telephone No. _ 

IRS# _ 

Name: _ 

Address: _ 

Telephone No. _ 

IRS# _ 

Ill. Total Dollar Amount to be subcontracted to 
Minority Business Enterprise(s). 
Women Business Enterprise(s). 

IV. Total Amount of Bid 

PRIOR CONTRACT REASONIF 

CERTIFICATION EXECUTED CONTRACT 
NOT 

AWARDED 

YES 

NO 

YES 

NO 

YES 

NO 

ºº $ ßlJOO, - 

V. MBE Percent(%) of project bid 
WBE Percent(%) of project bid 

VI. T CORRESPONDENCE 
RECEIPTS. 

8 Zôlq 
DATE 

(01/09) 
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ACÓRD~ CERTIFICATE OF LIABILITY INSURANCE I DATE (MMIDO/YYYY) 

~ 6/18/2019 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY ANO CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMENO, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER($), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject lo the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
th is certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PRODUCER ~~~?cr Chrìstlna Zurnrtck. Client Service Manager 
Arthur J. Gallagher Risk Management Services, Inc. W.8~J:~, tâ.,U; 6~0 694.5458 : r.etNo¡· 2850 Golf Road 
Rolling Meadows IL 60008 !~'il~ss: Cllrisllna _wmrick@a¡g .corn 

-- - -~N_SURER,lSl,A~_F9ROING COVERA~ I NMCII 

INSURER A. Zurich_Arnenca111nsurance Comp,!riy_ 16535_ 
INSURED CAHOCOH-Oa 1Ns_1._1HER s, AmeriÇilll Zurich ~)SuEarn:e ~ornpa_nì' 

I 40142 
National Water Main Cleaning Company 

1r:,suRER e: American Guarantee and L1abili\y Ins Co I 213247 25 Marshall Street i 
Canton, MA 02021-2479 IN~UJ:l~O_. ¡ 

INSURE_R E: i 
111S\JRERF, 

COVERAGES CERTIFJCATE NUMBER· 7804'>8132 REVISION NUMBER: 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED NOTINITHSTANDING ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS. 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS 

'tt: I TYP; O;INSURA~CE íf.:'~~:~.~~n~j ;CLICY NUMBER 1;:~hl%tWv1 'l~~¿'¡,j:M~!; LIMITS 
A X COMMERCIALGENERALLIABILITY I Y Y GL093ì7201-15 1 10/31/2018 10131/2019 . EACHOCCURRESCE 

I t, -1. CLAl'IS•"AOE 1' X 1, OCCUR ~:1X~fAGt ro· REN'fF.D ,. 11;1 ; P_í-H.:_f('_lßF._~ .lé;.u_~ß.UpCIJ} : X-: XGU INCLUDED ,. • ¡ MED EXP {A/ly one perscn) I . - - .. 

¡ GEN'l AGGHEG,-,TE LIMIT APPLIES PER· 

j I POLICY I X '. ~f¿~ 1 

j LOC ¡ 
,\ / AUTOMOBILE U ABILITY 

II X ANY AUTO 
OWNED 

I I ~~RT?os ONL y 
: X AUTOS ONL ,, 
! 

SCHEDULED 
. AUTOS 

X NON-OWNED 
AUTOS ONL~ 

C X ¡ UMBRELLA LIAB X OCCUR . 

. / EXC=-~~ Ll~B : t;_L,~_IMS~ACJ_E_! 
1 

DEO I X ! RETENTIONS 1n nl"ln 

I 

I 

' I 
I 

I I 
y ! Y I BAP 9377199-15 

' i 
I 

I 

! ' 
' ! AUC5916947-13 
I 
I 

I 
y wc 9377202-15 

l 

' 10/3112018 

I 
I 
I 
' 

I I 
10/3112018 I 

I 

I 013112019 

PERSONAL F,. ADV lNJUR'f 

GENERAL AGGREGA TE 

: PRODUCTS :CDMP•?PAGG. $4,0900000 i ,s 
j COMBINED -.;1NGI.E uu.rr S 5,000.000 
~i~O :lr::<:,dùr\t) 

l-~~11.Y INJURY (Pe, porscnl .l ~ 
BODIL Y JN,IURY (Per acctdenr) S 

I PROPEf',fry DAMAGE f"s. - ! (Poi .:,c.ci.!l_~11tJ _ I 

I 'S 
1013112019 !. ëACH OCCURRè."±q__ 

¡ AGGREGATE 
1 ·· 
I 

; S 2.00ll 000 
I 
, S 300.000 

so 
I 
• S 2.000.0DO ' . 
S •1.000.000 

i S 5,000.000 

·IS 5,000.QOO 
.s 

3 'WORKERS COMPENSATION 
ANO EMPLOYERS' LIABILITY 

ÌANYPROPRIETOR/PARTNERIEXECUTIVE 
I p::~~::~~~~t~ EXCLUDED? 

I If yBS, descnöe unrter 
DESCRIPTION O, OPERATIONS below 

YIN I r~ NIA -¡ 
10/3112018 110/31/2019 

I 

¡ ! OíH- ¡ 
l ¡_ER 

! E.L EACH ACCIDENT , S 1.000.000 
; EL 01,iEASë - EA EMPLOYE:! S 1,000.0()_0 __ 

I EL DISEASE· POLICY LIMIT Ì S 1,000.000 

¡X _Ì_mTUTE 

l ) 

OESCRl?"ílON OF OPERATIONS I LOCATIONS I VEHICLE.S fACOAO 101, Addltlo11al Rom.uks Scnudulu, 1nay bo 3lt.1chttd If ,no,c¡ sp11cet la. roqlJirod} 
County of Erie and any Board. Bureau. Commission or Agency lhereot are shown as an additional insured solely will! respect to General Liab1lily on pnrnary 
non-contrtbutory basis and Auto liAbility coverages as evldenced herein as requireo by written contract wit!, respect to work performed by !lie named insured. A 
Waiver of Subrogation in favor of additional insureds is included under the Gene,al Liablliiy. Auto Liability and Worker Compensation coverages as evidenced 
herein as required by written contract. 
Umbrella Liability Follow Forrn .--------:--:-'.'-:7:::::-:7.;-7 

ORIGINAL DOCUMENT 
ON FILE 

CERTIFICATE HOLDER úVl,:t l.."" LU 10 CANCELLATION 

County of Erie 
95 Franklin St 
Buffalo NY 14202 

//Jß~, 
¡ ~_ftp~MENT 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS. 

4UTHORIZEO REPRESENTATIVE 

/ 11,1/?IT.~r-----· ,/7,? /'' 
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( NEW 
·- ·· YORK ¿ __ STATE 

',1:, ,- 

Workers' 
Compensation 
Board 

CERTIFICATE OF 
NYS WORKERS' COMPENSATION INSURANCE COVERAGE 

1 a Legal Name & Address of Insured (use street address only) 

National Water Main Cleaning Company 
25 Marshall Street 
Canton, MA 02021 

Work Location of Insured (Only required if coverage is specifically limited to 
cortein locations in New York State, i.e , a Wrap-Up Policy) 

1b Business Telephone Number of Insured 

S73-483-3200 

1c. NYS Unemployment Insurance Employer Registration Number of 
Insured 
22-210176 

1 d. Federal Employer Identification Number of Insured or Social Security 
Number 
22-1753261 

2. Name and Address of Entity Requesting Proof of Coverage 
(Entity Being Listed as the Cer1ificale Holder) 

County of Erie 
95 Franklin Streel 
Buffale, NY 14202 

ORIGINAL. DOCUMENT 
ON FILE 

3a Name of Insurance Carrier 
f"<merican Zurich Insurance Company 

3b. Policy Number of Entity Listed in Box "1 a" 
WC 9377202-15 

3c. Policy effective period 
10/31/201810 10/3112019 

3d The Proprietor, Partners or Executive Officers are 
18) included. (Only check box ,I all partners/officers included) ail 
D excluded or certain partners/officers excluded 

This certifies that the insurance carrier indicated above in box "3" insures the business reierenced above in box "1 a" for workers' 
compensation under the New York State Workers' Compensalion Law. (To use this form, New York (NY) must be listed under Item 3A 
on the INFORMATION PAGE of the workers' compensation insurance policy). The Insurance Camer or its licensed agent will send 
this Certificate of Insurance to the entity listed above as the certificate holder in box "2" 

The insurance carrier must notify the above certificate holder and the Workers' Compensation Board within 10 days IF a policy is canceled 
due to nonpayment of premiums or within 30 days IF there are reasons other than nonpayment of premiums that cancel the policy or 
eliminate the insured from the coverage indicated on this Certificate. (These notices may be sent by regular mail.) Otherwise, this 
Certificate is valid for one year after this form Is approved by the insurance carrier or its licensed agent, or until the policy 
expiration date listed in box "3c", whichever is earlier. 

This certificate is issued as a matier of information only and confers no rights upon the certificate holder. This certificate does not amend, 
extend or alter the coverage afforded by the policy listed, nor does it confer any rights or responsibilities beyond those contained in the 
referenced policy. 

This certificate may be used as evidence of a Workers' Compensation contract of insurance only while the underlying policy is in effect. 

Please Note: Upon cancellation of the workers' compensation policy indicated on this form, if the business continues to be 
named on a permit, license or contract issued by a certificate holder, the business must provide that certificate holder with a 
new Certificate of Workers' Compensation Coverage or other authorized proof that the business is complying with the 
mandatory coverage requirements of the New York State Workers' Compensation Law. 

Under penalty of perjury, I certify that I am an authorized representative or licensed agent of the insurance carrier referenced 
above and that the named insured has the coverage as depicted on this form. 

Approved by: Susan B. Kendziora 
(Print name of avthorizod representative or licensed agent of insurance carrier) 

Approved by: 

Title: Vice President-Enterprise Support Operations 

Telephone Number of authorized representative or licensed agent of insurance carrier. 8_0_0_-_3_8_2_-2_1_5_0 _ 

Please Pfote: Only insurance carriers and their licensed agents are authorized to issue Form C-105.2, Insurance brokers are NOT 
authorlzedtoissue it 

C-105.2 (9-17) www.wcb.ny.gov 



Workers' Compensation Law 

Section 57. Restriction on issue of permits and the entering into contracts unless compensation is secured. 

1. The head of a state or municipal department, board, commission or office authorized or required by law to issue any 
permit for or in connection with any work involving the employment of employees in a hazardous employment defined 
by this chapter, and notwithstanding any general or special statute requiring or authorizing the issue of such permits, 
shall not issue such permit unless proof duly subscribed by an insurance carrier is produced in a form satisfactory to 
the chair, that compensation for all employees has been secured as provided by this chapter. Nothing herein, 
however, shall be construed as creating any liability on the part of such state or municipal department, board, 
commission or office to pay any compensation to any such employee if so employed. 

2. The head of a state or municipal department, board, commission or office authorized or required by law to enter into 
any contract for or in connection with any work involving the employment of employees in a hazardous employment 
defined by this chapter, notwithstanding any general or special statute requiring or authorizing any such contract, shall 
not enter into any such contract unless proof duly subscribed by an insurance carrier is produced in a form satisfactory 
to the chair, that compensation for all employees has been secured as provided by this chapter. 

C-105.2 (9-17) REVERSE 



Additional Insured - Owners, Lessees Or Contractors - 
Ongoing Operations - Scheduled 

o 
ZURICH 

Policy No. Eff. Date of Pol. Exp. Date of Pol. Eff. Date of End. Producer No. Add'I. Prem Return Prem. 

GLO 9377201-15 10/31/2018 10/31/2019 10/31/2018 24059000 

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

This endorsement modifies insurance provided under the: 
Commercial General Liability Coverage Part 

Name of Person or Organization: Location and Description of Additional 
Ongoing Operations: Premium: 

ANY PERSON OR ORGANIZATION, BUT ONLY WHEN ANY LOCATION OR PROJECT, OTHER THAN A 
YOU ARE REQUIRED TO PROVIDE ADDITIONAL WRAP-UP OR OTHER CONSOLIDATED INSURANCE 
INSURED STATUS IN A WRITTEN CONTRACT OR PROGRAM LOCATION OR PROJECT FOR WHICH 
WRITTEN AGREEMENT EXECUTED PRIOR TO LOSS INSURANCE IS OTHERWISE SEPARATELY 
AND WHERE THAT CONTRACT SPECIFICALLY PROVIDED TO YOU BY A WRAP-UP OR OTHER 
REQUIRES THE ISO CG2010 10/2001 EDITION FORM CONSOLIDATED INSURANCE PROGRAM 
OR THE EQUIVALENT OF SAME 

SCHEDULE 

A. Section II - Who Is An Insured is amended to include as an insured any person or organization shown in the 
Schedule of this endorsement, but only with respect to liability arising out of your ongoing operations performed for 
that insured at or from the corresponding location designated and described in the Schedule. 

However, if you have entered into a construction contract with an additional insured person or organization shown in 
the Schedule of this endorsement, the insurance afforded to such additional insured only applies to the extent 
permitted by law. 

B. With respect to the insurance afforded to any additional insured shown in the Schedule of this endorsement, the 
following additional exclusion applies: 

This insurance does not apply to "bodily injury" or "property damage" occurring after: 

1. All work, including materials, parts or equipment furnished in connection with such work, on the project (other than 
service, maintenance or repairs) to be performed by or on behalf of the additional insured(s) at the site of the 
covered operations has been completed; or 

2. That portion of "your work" out of which the injury or damage arises has been put to its intended use by any 
person or organization other than another contractor or subcontractor engaged in performing operations for a 
principal as a part of the same project. 

All other terms and conditions of this policy remain unchanged. 

Includes copyrighted material of Insurance Services Office, Inc., with its permission. 

U-GL-1465-D CW (12-13) 
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C. Fellow Employee Coverage 

The Fellow Employee Exclusion contained in Section II - Covered Autos Liability Coverage does not apply. 

D. Driver Safety Program Liability Coverage 

The following is added to the Racing Exclusion in Section II - Covered Autos Liability Coverage: 

This exclusion does not apply to covered "autos" participating in a driver safety program event, such as, but not 
limited to, auto or truck rodeos and other auto or truck agility demonstrations. 

E. Amended Duties In The Event Of Accident, Claim, Suit Or Loss 

Paragraph a. of the Duties In The Event Of Accident, Claim, Suit Or Loss Condition is replaced by the following: 

a. In the event of "accident", claim, "suit" or "loss", you must give us or our authorized representative prompt notice 
of the "accident", claim, "suit" or "loss". However, these duties only apply when the "accident", claim, "suit" or 
"loss" is known to you (if you are an individual), a partner (if you are a partnership), a member (if you are a limited 
liability company) or an executive officer or insurance manager (if you are a corporation). The failure of any 
agent, servant or employee of the "insured" to notify us of any "accident", claim, "suit" or "loss" shall not invalidate 
the insurance afforded by this policy. 

Include, as soon as practicable: 

(1) How, when and where the "accident" or "loss" occurred and if a claim is made or "suit" is brought, written 
notice of the claim or "suit" including, but not limited to, the date and details of such claim or "suit"; 

(2) The "insured's" name and address; and 

(3) To the extent possible, the names and addresses of any injured persons and witnesses. 

If you report an "accident", claim, "suit" or "loss" to another insurer when you should have reported to us, your 
failure to report to us will not be seen as a violation of these amended duties provided you give us notice as soon 
as practicable after the fact of the delay becomes known to you. 

F. Waiver of Transfer Of Rights Of Recovery Against Others To Us 

The following is added to the Transfer Of Rights Of Recovery Against Others To Us Condition: 

This Condition does not apply to the extent required of you by a written contract, executed prior to any "accident" or 
"loss", provided that the "accident" or "loss" arises out of operations contemplated by such contract. This waiver only 
applies to the person or organization designated in the contract. 

G. Unintentional Failure to Disclose Hazards 

The following is added to the Concealment, Misrepresentation Or Fraud Condition: 

However, we will not deny coverage under this Coverage Form if you unintentionally: 

(1) Fail to disclose any hazards existing at the inception date of this Coverage Form; or 

(2) Make an error, omission, improper description of "autos" or other misstatement of information. 

You must notify us as soon as possible after the discovery of any hazards or any other information that was not 
provided to us prior to the acceptance of this policy. 

H. Hired Auto - World Wide Coverage 

Paragraph 7a.(5) of the Policy Period, Coverage Territory Condition is replaced by the following: 

(5) Anywhere in the world if a covered "auto" is leased, hired, rented or borrowed for a period of 60 days or less, 

I. Bodily Injury Redefined 

The definition of "bodily injury" in the Definitions Section is replaced by the following: 

"Bodily injury" means bodily injury, sickness or disease, sustained by a person including death or mental anguish, 
resulting from any of these at any time. Mental anguish means any type of mental or emotional illness or disease. 

U-CA-428-A CW (02-14) 
Page 2 of 3 

Includes copyrighted material of Insurance Services Office, Inc., with its permission. 



J. Expected Or Intended Injury 

The Expected Or Intended Injury Exclusion in Paragraph B. Exclusions under Section II - Covered Auto Liability 
Coverage is replaced by the following: 

Expected Or Intended Injury 

"Bodily injury" or "property damage" expected or intended from the standpoint of the "insured". This exclusion does 
not apply to "bodily injury" or "property damage" resulting from the use of reasonable force to protect persons or 
property. 

All other terms, conditions, provisions and exclusions of this policy remain the same. 

Includes copyrighted material of Insurance Services Office, Inc., with its permission. 

U-CA-428-A CW (02-14) 
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EXHIBIT "PBI" 

COUNTY OF ERIE 
MARK C. POLONCARZ 
COUNTY EXECUTIVE 

DIVISlON OF PURCHASE 

ORIGINAL DOCUMENT 
ON FILE 

JUL __ 1_JJOj]­ 
~Y/?/ /¡tÍ(Áw. DEPARTMENT 

PERFORMANCE BOND 

BOND NO. 107106627 

KNOW ALL MEN BY THESE PRESENTS. that we, National Water Main Cleaning Co. 
of 25 Marshall Street, Canton, MA 02021 (hereinafter called PRINCIPAL) and the Travelers Casualty and Surety 
Company of America a corporation of the State of Connecticut having its prlncípa! office in 

the City of Hartford and authorized to do busìness in the State of New York (hereinafter 
called SURETY) and held and firmly bound lnto the County of Erie New York 
(hereinafter called OBLIGEE), in the amount of Eighty One thousand Two Hundred and 00/100------------------------------­ 
$ 81-200.00---------------------------------------------------------------Dollars, lawful money of the United States of 
America, for the payment of wh!ch the PRINCIPAL and the SURETY hereby bind themselves, their heirs, executors, 
administrators, successors and assigns jointly arid severally, firmly by these presents. 

WHEREAS the above bounden PRINCIPAL has by written agreement dated ..)0\-i ß , ZoV) 
entered into a contract with the OBLIGEE for$ 81 200_00-----------------------------------------------------------­ 
---------------------------------- which contract and documents ìnduded therein by reference is by reference made a part 
hereof (hereinafter called CONTRACT), covering the foHowing project. 

Sewer Manhole Rehabilitation 
Bid No. 219087-002 

(Describe Project) 

NOW, THEREFORE, the condition of this úbiigatron is such that If the PRINClPAL shall: 

1. we11 arid truly perform and fulfill alt the undertakings, covenants, terms. conditions and agreements of said Contract 
<luring the original term of said ccniracr and any extensions there-of that may be granted by the O BU GEE, with or without 
notice to the SURETY, and during the life of any guarantee required under the Contract, and shall also well and truly 
perform and fulfill all the undertakings, covenants, terms, conditions and agreemènts. of any and all rnodiñcations of said 
Contract that may hereafter be made, wíth or without notice to the SURETY, 

2. promptly make payment to all persons having a direct Contract with the PRINCIPAL or with a subcontractor of the 
PRINCIPAL supplying labor and material in the prosecution of the work provided for in saio Cornrect and any and all 
modifications of said Contract that may hereinafter be made, notice of which modiñcatìons to 117e SURETY being hereby 
waived: 

then this obligation shat! be void, otnerwíse to remain in full force and effect. 

ERIE COUNTY OFFlCE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716} 858-6395 



EXHIBIT "PBI" 
{cont'd) 

PROVIDED, HOWEVER, and this bond is executed and accepted upon the following express conditions: 

1. That all persons who have suppi¡ed labor and material as aforesakí shall have a direct right of action hereunder 
against the PRINCIPAL and the SURETY, subject, however, to the prtor right of the OBLIGEE to recover hereunder on 
account of arty loss or damage caused lo il by the failure of the PRINCIPAL to perform the Contract as aforesaid. 

2. The SURETY for value received hereby stipulates and agrees, if requested to do so by the OBLIGEE, to fully perform 
and complete the work and furnish the materials mentioned and described in sakl Contract pursuant to terms, colldmons 
and covenants thereof, if for any cause said PRINCtPAL fails or neglects to so fully perform said work; the said SURETY 
further agrees to commence said work of completion twenty (20) days after notice thereof írom the OBLIGEE. 

3. That the OBUGEE shall notify the SURETY by registered letter addressed and mailed to its Home Office, of any 
breach of said Contract within sixty (60) days after such breach shall have come to the knowfedge of the OBLIGÉE. 
(Owner) 

4. That the SURETY shall not be liable hereunder for any damage or compensatlon recoverable under any Worker's 
Compensation O< Employer's LlabiJìty Statute. 

5. That no suit, action or proceeding for loss or damage caused by a breach of any of the conditions of this bond shall be 
brought against the SURETY by the OBLIGEE after one (1) year from the day of final acceptance of the work by the 
Owner. 

6. Thal no suit, action or proceeding for loss caused by the failure of the PRINCIPAL to pay all persons supplying labor 
and material in the prosecution of the work under said Contract shall be brought against the SURETY after six (fl) months 
from the day on whicti final payment of ttle Contract Is made. 

Sígned, sealed and dated this ~8~~------ 

Travelers Casual ___ ..e..__,_, ,,c:c~.:,,,_--"---=..---- AL) 

EXECUTED POWERS OF ATTORNEY TO BE SUBMrITED WITH PERFORMANCE BOND. 



.... 
TRAVELERSJ 

Travelers Casualty and Surety Company of America 
Travelers Casualty and Surety Company 
St. Paul Fire and Marine Insurance Company 

POWER OF ATTORNEY 
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. 
Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the 
"Companies"), and that the Companies do hereby make, constitute and appoint Oscar F. Rincon of Chicago/Naperville, Illinois, their true and lawful 
Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in 
the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of 
contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law. 

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 3rd day of February, 
2017. 

State of Connecticut 
By: 

City of Hartford ss. Robert L. Raney, SefÍ"lór Vice President 

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of 
Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and 
that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations 
by himself as a duly authorized officer. 

In Witness Whereof, I hereunto set my hand and official seal. 

My Commission expires the 30th day of June, 2021 
MaÎfu C. Tetreault, Notary Public 

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and 
Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in 
full force and effect, reading as follows: 

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any 
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and 
Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with 
the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a 
bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke 
the power given him or her; and it Is 

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice 
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation 
is in writing and a copy thereof is filed in the office of the Secretary; and it is 

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional 
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior 
Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant 
Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by 
one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more 
Company officers pursuant to a written delegation of authority; and it is 

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President. any Senior Vice President, any Vice 
President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power 
of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only 
of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing 
such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile 
signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached. 

I, Kevin E. Hughes, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety 
Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of 
Attorney executed by said Companies, which remains in full force and effect. 

Dated this 9 ~ day of J.._.\\ , 'UJ\'\ 

t Kevin E. Hughes,Ass1 îañt Secretary 
To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880. 

Please refer to the above-named Attorney-in-Fact and the derails of the bond to which the power is attached. 



• TRAVELERSJ 

STATE OF ILLINOIS } 
COUNTY OF KENDALL 

I, ------~G~i="=ª~M~-~º~ª=1=n=a=tº~------ª Notary.Public in and for said County, do hereby 

certify that O~sc=a=r_F~·· l~{i_·n_c_o~n~ Attomey -in-Fact, of the: 

TRA YELERS CASUALTY & SURETY COMPANY 

TRA YELERS CASUAL TY & SURETY COMPANY OF AMERICA 

FARMINGTON CASUALTY COMPANY 

UNITED STATES FIDELITY AND GUARANTY COMPANY 

ST. PAUL FIRE AND MARINE INSURANCE COMPANY 

FIDELITY AND GUARANTY INSURANCE COMPANY 

FIDELITY AND GUARANTY INSURANCE UNDERWRITERS, INC. 

ST. PAUL GUARDIAN INSURANCE COMPANY 

ST. PAUL MERCURY INSURANCE COMPANY 

Who is personally known to me to be the same person, whose name is subscribed to the foregoing, 
instrument, appeared before me this day in person, and acknowledged that they signed, sealed, and 
delivered said instrument for and on behalf of: 

TRA YELERS CASUAL TY & SURETY COMPANY 

TRAVELERS CASUALTY & SURETY COMPANY OF AMERJCA 

FARMINGTON CASUALTY COMPANY 

UNITED STATES FIDELITY AND GUARANTY COMPANY 

ST. PAUL FIRE AND MARINE INSURANCE COMPANY 

FIDELITY AND GUARANTY INSURANCE COMPANY 

FIDELITY AND GUARANTY INSURANCE UNDERWRITERS, INC. 

ST. PAUL GUARDIAN INSURANCE COMPANY 

ST. PAUL i°l'IERCURY INSURANCE COMPANY 

For the uses and purposed therein set forth. 

Given under my hand and notarial seal at my office in the City of __ ~N~J-ª~P_e_rv_i_ll~e in said 

County, this 2,~~ day of __ ..)~'-1~'-'=' .... 
1 

A.D. 20 ---=19~-- 

~.~(2n,ŒDQ¿ 
Notary Public 

. ÒFFICIAL SEAL 
GINA M. DAMATO 

NOTARY PUBLIC - STATE OF ILUNOIS 
MV COMMISSION EXPIRES APRIL 05, 20'20 



EXHIBIT "J" 

CONFINED SPACE PROGRAM CERTIFICATION 

Th.isistocertifythat National Water Main has 
(Company Name) Cleaning Co. 

pace Program which conforms to OSHA 29 CFR Part 191 O, as it may be amended. Furthermore, it 
implementation oft . ontractor's Confined Space Program is a requirement of this contract. 

X 

29 



TABLE OF CONTENTS 

INVITATION TO BID 

Invitation to Bid 
Bid form 
Additional Specifications for this Project 
Instructions to Bidders 

PAGE NO. 

l 
2 
3 
4 

Bidder Information 7 
EXHIBIT "A" - Assignment of Public Contracts 8 
EXHIBIT "B" - Purchases by Other Local Government or Special Districts 9 
EXHIBIT "C" - Construction/Reconstruction Contracts 11 
EXHIBIT "D" - Bid Bond (Formal Bid) 12 
EXHIBIT "F" - Standard Agreement 13 
EXHIBIT "G" - Non-Collusive Bidding Certification 15 
EXHIBIT "PW"- NYS Prevailing Wage 16 
EXHIBIT "H" - MBE/WBE Commitment 17 
EXHIBIT "IC" - Insurance Classification "A" 23 
EXHIBIT "P" & EXHIBIT "PBI" - Performance Bond "100%" 26 
EXHIBIT "J" - Confined Space Certification 29 
EXHIBIT "K" - Erie County Equal Pay Certification 30 
EXHIBIT "L" - Certificate of Experience 31 

GENERAL CONTRACT CONDITIONS EXHIBIT "M" 

l. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
9. 
10. 

Introduction 
Contract and Contract Documents 
Intent of Documents and Instructions 
Definitions 
Provisions Required by Law Deemed Inserted 
Other Prohibited Interests 
Notice and Service Thereof 
Modifications 
Quantities and Amounts of Work 
Use of Completed Portions 

11. 
12. 
13. 
14. 
15. 
16. 

Drawings & Specificati<?ns 

Contract Drawings and Specifications 
Checking Plans 
Plans and Specifications Interpretations 
Additional Instructions & Detail Drawings 
Record Drawings 
Reference to Standards 

GCC-1 
GCC-1 
GCC-1 
GCC-1 
GCC-2 
GCC-2 
GCC-2 
GCC-3 
GCC-3 
GCC-4 

GCC-4 
GCC-4 
GCC-5 
GCC-5 
GCC-5 
GCC-6 

TC- 1 

Contract 81 
Sewer Manhole Rehabilitation 



17. 
18. 
19. 
20. 
21. 
22. 
23. 
24. 
25. 
26. 
27. 
28. 
29. 
30. 
31. 
32. 
33. 
34. 
35. 
36. 

Equipment, Materials and Workmanship 

Shop Drawings 
All Work Subject to Control of Engineer 
Materials and Workmanship 
Sources of Material 
Standard Products 
Manufacturer Performance Affidavits 
Substitutions 
Contractor's Title to Materials 
Certificates 
Nameplates 
Samples 
Inspection 
Tests 
Operating Tests 
General Arrangement 
Spare Parts Data 
Tools and Accessories 
Operating & Maintenance Manual 
Equipment Installation 
Additional Engineering Services 

Site Conditions 

GCC-8 
GCC- 11 
GCC-11 
GCC-11 
GCC-12 
GCC-12 
GCC-13 
GCC-14 
GCC-14 
GCC-14 
GCC-14 
GCC-15 
GCC-15 
GCC-16 
GCC-17 
GCC-17 
GCC-17 
GCC-18 
GCC-19 
GCC-20 

37. 
38. 
39. 
40. 
41. 
42. 
43. 
44. 
45. 
46. 
47. 
48. 
49. 
50. 
51. 
52. 
53. 
54. 
55. 
56. 

Site Investigation 
Borings 
Subsurface Conditions Found Different 
Survey 
Requests for Surveys for Lines & Grades 
Preservation of Stakes, Monuments, Etc. 
Datum of Plans 
Progress Photographs 
Area to be Occupied by Contractor 
Protection of Property 
Existing Structures and Utilities 
Supervision-Competent Workers 
Engineer's Observers 
Storage and Handling of Materials 
Protection of Work and Materials 
Protection of Traffic 
Traffic Control 
Work Along Highways, Railroads, Waterways Airport, Etc. 
Hours of Work 
Inclement Weather 

GCC-20 
GCC-20 
GCC-21 
GCC-21 
GCC-22 
GCC-22 
GCC-22 
GCC-23. 
GCC-24 
GCC-24 
GCC-26 
GCC-27 
GCC-28 
GCC-29 
GCC-29 
GCC-29 
GCC-30 
GCC-32 
GCC-32 
GCC-32 

TC-2 

Contract 81 
Sewer Manhole Rehabilitation 



57. Dust Hazard GCC-32 
58. Accident Prevention GCC-33 
59. Temporary Light and Power GCC-33 
60. Temporary Water Service GCC-34 
61. Temporary Heating GCC-34 
62. Sanitary Regulations and Provisions GCC-34 
63. Field Offices GCC-34 
64. Project Sign GCC-37 
65. Cleanup GCC-39 

Administrative Provisions 

66. Royalties and patents GCC-39 
67. Permits & Licenses GCC-39 
68. Laws, Taxes GCC-40 
69. Hours and Wages GCC-40 
70. Posting Minimum Wage Rates GCC-41 
71. Payroll Records GCC-41 
72. Apprentices GCC-42 
73. Computation of Wages on Eight Hour Day: 

Overtime Compensation GCC-42 
74. Wage Underpayments and Adjustments GCC-43 
75. Payment of Employees GCC-43 
76. Payment by Contractor GCC-43 
77. Notice to Proceed GCC-44 
78. Construction Schedule GCC-44 
79. Additional Submittals GCC-45 
80. Subcontracting GCC-45 
81. Coordination with Other Contractors GCC-46 
82. Changes in the Work GCC-47 
83. Claims for Extra Cost GCC- 51 
84. Deductions for Uncorrected Work GCC-51 
85. Time of the Essence GCC-51 
86. Delays and Extension of Time GCC-51 
87. Correction of Work before Final Payment GCC- 52 
88. Guarantee and maintenance GCC-52 
89. Surety Bonds GCC-53 
90. Additional or Substitute Bond GCC-53 
91. Liens GCC-53 
92. Assignment GCC-54 
93. Rights of Various Interest GCC-54 
94. No Waiver of Legal Rights GCC-54 
95. Compensation to be Paid to Contractor GCC-55 
96. Estimates and Payments GCC-55 
97. Owner's Right to Withhold Payments GCC- 56 
98. Final Review and Time of Completion GCC-56 
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99. 
100. 
10 l. 
102. 
103. 

. 104. 
105. 
106. 
107. 
108. 

109. 
110. 
111. 

112. 
113. 
114. 
115. 
116. 

Statement of Completion 
Right of the Owner to Terminate 
Contractor's Right to Stop Work or Terminate Contract 
Removal of Equipment and supplies 
Power of Contractor to Act in an Emergency 
Contractor's and Subcontractor's Insurance 
Owner's Liability Insurance 
Indemnity, Defense of Actions or Suits 
Mutual Responsibility of Contractors 
Engineer's and Owner's Control Shall Not 
Limit Contractor's Responsibility or Risk 
Work in the Vicinity of Water Bodies 
Site Safety 
Explosives and Blasting 
Article 36 - Construction and Excavation 
OSHA Requirements for Shoring of Trench Excavations 
OSHA Requirements for Confined Space Entry 
Field Quality Control 
Cross Withholding Provisions 
Construction Site Safety 

SPECIFIC CONTRACT CONDITIONS EXHIBIT "N" 

Add to, modify, delete, or alter General Contract Conditions 

GCC-57 
GCC-58 
GCC-59 
GCC- 59 
GCC-59 
GCC-59 
GCC-66 
GCC-66 
GCC-66 

GCC-67 
GCC-67 
GCC-69 
GCC-70 
GCC-70 
GCC-75 
GCC-77 
GCC-77 
GCC-78 
GCC-78 

SCC-1 

DIVISION 1 EXHIBIT "O" 
DESCRIPTION OF BID ITEMS 

O 1 O 1 O Work Under this Contract 
O 1020 Description of Bid Items 

1 - 1 
1 - 3 

DIVISION 2 EXHIBIT "O" 
SITE WORK 

02378 Manhole Rehabilitation 
02800 Restoration 

2-1 
2- 14 

APPENDIX EXHIBIT "O" 

Summary of Work 
Manhole Location Maps 
Manhole Access Map 
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"EXHIBIT M" 

GENERAL 

1. INTRODUCTIONS 

The purpose of these General Contract Conditions is to set forth the general manner 
under which the Owner, Contractor and Engineer will execute the Contract. The provisions of 
the Specific Conditions of the Contract will modify the requirements of the General Conditions 
as hereinafter stated. 

2. CONTRACT AND CONTRACT DOCUMENTS 

The Plans, Specifications, Construction Terms and Conditions, and Addenda, hereinafter 
enumerated, shall form a part of this Contract and the provisions thereof shall be as binding upon 
the parties hereto as if they were herein fully set forth. The Table of Contents, Titles, Headings, 
Running Headlines, and Marginal notes contained herein and in said Documents are solely to 
facilitate references to various provisions of the Contract Documents and in no way affect, limit, 
or cast light on the interpretation of the provisions to which they refer. Wherever the term 
"Contract Documents" is used, it shall mean and include the Notice to Bidders, Instructions to 
Bidders, Proposal, Contract, General and Specific Contract Conditions, Contract and Bid Bonds, 
Plans or Drawings, Specifications, Addenda, and any and all other writings necessary to 
complete the project. 

3. INTENT OF DOCUMENTS AND INSTRUCTIONS 

The Specifications, Drawings, and any Instructions as set forth herein are 
complementary, are intended to cooperate and provide for, and include everything necessary for, 
the proper and complete orderly execution and finishing of the work. Any work shown on the 
drawings concerning which there are no particular specification, or the omission from both 
drawings and specifications of express reference to any work which obviously was intended 
under the Contract, shall not excuse or relieve the Contractor or Subcontractor from furnishing 
the same. Work or materials described in words which have a well known technical or trade 
meaning, shall be interpreted by such customary and recognized standard of meaning. 

It is understood that except as otherwise specifically stated in the Contract Documents, all 
Contractors shall provide and pay for all permits, materials, labor, tools, equipment, water, light, 
power, transportation, superintendence, temporary construction of every nature, and all other 
services and facilities of every nature under his contract whatsoever necessary to execute, 
complete and deliver the work within the specified time. 

The sum of the various bid items is intended to provide a complete contract, as proposed 
by the Plans and Specifications, tested and ready for use. 

4. DEFINITIONS 

A. The term "Subcontractor" includes only those having a direct contract with the 
Contractor, and it does not include one who furnished material worked to a special design 
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according to the Drawings or Specifications or one who merely furnished material not so 
worked. 

B. The term "Extra Work" as used herein refers to and includes work required by the 
Owner, which, in the judgement of the Engineer, involves changes in, or additions to, that 
required by the Plans, Specifications and Addenda in their present form. 

C. In the performance of the work, the Owner shall be represented by any person 
designated by the Owner to perform the duties of the "Engineer". The Engineer will provide 
general services during construction in checking and directing the work. 

D. Whenever they refer to the work or its performance, "directed", "required", 
"permitted", "ordered", "designated", "prescribed", and words of like importance shall imply the 
direction, requirements, permission, order, designation or prescription of the Engineer and 
"reviewed", "acceptable designate", "satisfactory", "in the judgement of', and words of like 
importance to, shall mean reviewed by, or acceptable to, or satisfactory to, or in the judgement of 
the Engineer. 

E. All time limits stated in the Contract Documents are of the essence to the 
Contract. 

5. PROVISIONS REOIURED BYLAW DEEMED INSERTED 

Each and every provision of law and clauses required by law to be inserted in this 
Contract shall be deemed to be inserted herein, and the Contract shall be read and enforced as 
though it were included herein, and if through mistake, or otherwise, any such provision is not 
inserted, or is not correctly inserted, then upon the application of either party the Contract shall 
forthwith be physically amended to make such insertion or correction. 

6. OTHER PROHIBITED INTERESTS 

No official of the Owner who is authorized in such capacity and on behalf of the Owner 
to negotiate, make, accept, or review, or to take part in negotiating, making, accepting, or 
reviewing any architectural, engineering, observation, construction or material supply contract, 
or any subcontract in connection with the construction of the project, shall become directly or 
indirectly interested personally in this Contract, or in any part hereof. No officer, employee, 
architect, attorney, engineer or inspector of or for the Owner who is authorized in such capacity 
and on behalf of the Owner to exercise any legislative, executive, supervisory, or other similar 
functions in connection with the construction of the project, shall become directly or indirectly 
interested personally in this Contract, or in any part hereof, any material supply contract, 
subcontract, insurance contract, or any other contract pertaining to the project. 

7. NOTICE AND SERVICE THEREOF 

The service of any notice, letter or other communication, shall be deemed to have been 
made by one of the contracting parties on the other party to the Contract, when such letter, 

GCC-2 
Sewer Manhole Rehabilitation 
Contract No. 8 I 



notice, or other communication has been delivered to the legal office address of the addresses, by 
a duly authorized representative of the addressor in person, or when such notice, letter or other 
communication has been deposited in any regularly maintained mail box of the United States 
Postal Department, in a properly addressed, postpaid wrapper. The date of such service shall be 
considered to be the date of such personal delivery or mailing. 

The address of the Contractor noted in his bid and/or the address of his field office on or 
near the site of the work hereunder shall be considered as his legal address for purposes as above 
set forth. 

The address of the Owner noted in this Contract Document shall be considered as its 
legal address for the purpose as above set forth. 

8. MODIFICA TI ONS 

The Contractor in entering into this contract understands that the Owner reserves the right 
to modify the same with respect to the arrangement, character, alignment, grade or side of the 
work or appurtenances whenever in its opinion it shall deem it necessary or advisable so to do. 
The Contractor shall and will accept such modifications when ordered in writing by the Owner 
through the Engineer and the same shall not vitiate or void this Contract. Any such 
modifications so made shall not, however, subject the Contractor to increased expense without 
equitable compensation, which shall be determined by the Engineer. If such modifications result 
in a decrease in the cost of work involved, an equitable deduction from the Contract price to be 
determined by the Engineer shall be made. In any event, no modifications in the work shown on 
the Plans and described in the Specifications shall be made, unless the nature and extent thereof 
has first been certified by the Owner through the Engineer in writing and sent to the Contractor. 

9. QUANTITIES AND AMOUNTS OF WORK 

The work shown on the Plans is to be done by the Contractor for the lump sum and unit 
prices bid, which prices shall constitute full compensation for all work completed under the 
Contract, except for any additional work ordered by the Owner and issued to the Contractor in 
the form of a written order by the Owner through the Engineer. 

The Owner reserves the right to delete such amounts or items of work form this Contract 
as may be necessary to finance the project from available funds. 

The work included under each bid item is described in the Detailed Specifications for 
each Contract. 

The quality of workmanship and materials entering into the work shall conform to the 
requirements of the pertinent provisions and sections of these Specifications. 

Changes in the work, requiring more or less of any items of work, may be made upon a 
written change order. When changes result in the use of more or less of any specific item, 
additional payment or deduction will be made in accordance with the price bid for the specific 
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bid item. When changes result in the use of more or less of an item not specifically designated as 
a bid item, additional payment or deduction will be made in accordance with the price for that 
item as stipulated in the table of contingent items, as shown in the Form of Proposal. 

10 . USE OF COMPLETED PORTIONS 

The Owner shall have the right to take possession of and use any completed or partially 
completed portion of the work, notwithstanding the time for completing the entire work or such 
portions which may not have expired, but taking possession and use shall not be deemed an 
acceptance of any work not completed in accordance with the Contract Documents. If such prior 
use increases the cost of or delays the work, the Contractor shall be entitled to such extra 
compensation or extension of time, or both, as the Engineer may determine. 

Upon Occupancy by the Owner, the following procedures will apply: 

1. The Engineer, with the approval of the Owner, will notify the Contractor as to 
what portion, or portions of the work have been accepted into Occupancy. 

2. The guarantee period applicable to that portion of the work accepted into 
Occupancy will start as of the date of Occupancy. 

3. The retained percentage applicable to that portion of the work accepted into 
Occupancy will remain at 5% of the value of the accepted work, until such time the Engineer and 
Owner deems the total project substantially complete and the Contractor submits acceptable 
affidavits, certificates or waivers showing no right of lien exists in connection with this portion 
of the work, and acceptable evidence as to the satisfaction of all claims applicable to this portion 
of the work. 

DRA WINGS AND SPECIFICA TI ONS 

11. CONTRACT DRA WINGS AND SPECIFICA TI ONS 

After the Contract has been executed, the Contractor will be furnished free of cost five 
(5) sets of the Contract Plans and Specifications. Additional copies of the Plans and 
Specifications, if available, will be furn ished to the Contractor at the cost of reproduction. 

The Contractor shall furnish each of his subcontractors, manufacturers and materialmen, 
such copies of the Contract Documents as ma y be required for his work. 

12. CHECKING PLANS 

All figures and dimensions on the Drawings shall be carefully checked by the Contractor, 
who shall note all discrepancies. The Contractor will be held responsible for any errors not 
discovered before the work has been executed. ln case errors are found, these shall be 
immediately reported to the Engineer who will instruct the Contractor as to the method of 
correcting them. The Contractor shall not alter Specifications, Drawings, or figures, nor make 
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any alternations in or additions to the quantity, character or arrangements of the materials or 
work, whether same shall involve additional expense or not, unless same shall be agreed upon 
first, in writing, as provided for herein; this provision, however, shall not abridge in any way the 
Engineer's rights as to the interpretation of the Specifications, Plans and figures thereon. The 
Plans and Specifications are complementary and what is called for by either shall be as binding 
as if called for by both. In all cases figures dimensions shall take precedence over scaled 
dimensions, and the larger scale details shall take precedence over smaller scale drawings. 

13. PLANS AND SPECIFICATIONS: INTERPRETATIONS 

The Contractor shall keep at the site of the work, one (I) copy of the Plans and 
Specifications, signed and identified by the Engineer, and shall at all times give the Engineer and 
other representatives of the Owner access thereto. 

Any thing shown on the Plans and not mentioned in the Specifications, or mentioned in 
the Specifications and not shown on the Plans, have the same effect as if shown or mentioned, 
respectively, in both. In case of any conflict or inconsistency between the Plans and 
Specifications, the Specifications shall govern. Any discrepancy between the Specifications and 
Drawings shall be submitted by the Contractor to the Engineer. The Engineer shall in all cases 
determine the amount of quantity of the several kinds of work and the quality of matenals which 
are to be paid for under this Contract; he shall determine all questions in relation to the work and 
the construction thereof, and in all case decide every question which may arise relative to the 
performance of the work covered by this Contract on the part of the Contractor. Any doubt as to 
the meaning of these Specifications and Drawings, or any obscurity as to the wording of them, 
will be explained by the Engineer and all directions and explanations requisite or necessary to 
complete, explain or make definite any of the provisions of these Specifications and Drawings 
and give them due effect, will be given by the Engineer, in writing. 

The Engineer will, within a reasonable time after presentation to him, make decisions, in 
writing, on all matters relating to the interpretation of the Contract Documents. 

14. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 

The Contractor will be furnished additional instructions and detail drawings to carry out 
the work included in the Contract. The additional drawings and instructions, thus supplied to the 
Contractor, will coordinate with the Contract Documents and will be so prepared that they can be 
reasonably interpreted as part thereof. The Contractor shall carry out the work in accordance 
with the additional detail drawings and instructions. 

15. RECORD DRAWINGS 

A. The Contractor shall maintain on site one set of contract drawings for the purpose 
of documenting "record" conditions. Store record drawings separate from documents used for 
construction. Record information concurrent with construction progress and make available for 
periodic examination by the Engineer. Ensure that entries are complete and accurate, enabling 
future reference by the Owner. 

GCC-5 
Sewer Manhole Rehabilitation 
Contract No. 81 



B. It shall be the responsibility of the Contractor to legibly mark in red all field 
changes and conditions as they may occur. A complete file of record field sketches, diagrams 
and other changes as may become necessary during the progress of work, shall also be 
maintained and attached to the record drawings. 

C. Examples of type of changes which could occur and information that is to be 
recorded: 

1. Change in alignment, slopes, distances, and inverts of sewer pipes. 
2. Final location of manholes including final rim and invert elevations. 
3. Measured location and elevations of underground utilities and/or relocated 

utilities installed or encountered during the course of work. 
4. Change in location, elevation, dimensions, modifications, additions to 

structures. 
5. Changes in mechanical trades components ( electrical, heating, ventilating, 

plumbing, instrumentation) and measured location of all utilities or trade 
components concealed from view with references to visible and accessible 
feature of the structure. 

6. Final location and manufacturer information of all equipment. 
7. Change in materials, such as pipe material and equipment. 
8. Final wiring diagrams of all control panels, electrical panels and 

equipment panels including conduit sizes and wiring. 
9. Final wiring diagrams of all instrumentation including conduit sizes and 

wmng. 
1 O. Changes in all site improvements including topographical contours of 

finished grades and paved surfaces, final elevations and locations of all 
chambers and utilities visible in project area, paving limits, etc. 

11. All other items deemed important to provide on record drawings. 

D. At completion of the work, the marked up "record" drawings plus all record field 
sketches and diagrams shall be submitted to the Engineer for his review and use in establishing a 
basis for final payment. 

E. Upon acceptance of the marked up record drawings by the Engineer, the 
Contractor shall be provided an electronic copy of the contract documents in AutoCAD format 
so that he may modify the file to correctly show the information of the marked up record 
drawings. An electronic file of the record drawing on CD and one set of prints shall be provided. 
Each sheet shall be signed and stamped by a Professional Engineer licensed to practice in New 
York State and certified as reflecting "record" conditions. 

16. REFERENCED TO STANDARDS 

A. Whenever reference is made to the furnishing of materials or testing thereof to 
conform to the standards of any technical society, organization, or body, it shall be construed to 
mean the latest standard, code, specification, adopted and published at the date of advertisement 
for bids, even though referenced has been made to an earlier standard. 
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B. Reference to a technical society, organization, or body may be made in the 
Specifications by abbreviations in accordance with the following list: 

A.C.I. 
AG.A. 
A.LS.e. 
A.S.C.E. 
A.S.T.M. 
A.S.M.E. 
A.W.S.C. 
A.W.W.A. 
C.I.P.R.A. 
Fed. Spec. 
A.A.S.H.O. 
N.E.M.A. 
A.W.P.A. 
N.B.S. 
C.R.S.T. 
A.N.S.I. 
I.E.E.E. 
N.F.P.A. 
N.E.C. 
A.A.M.A. 
S.S.P.C. 
A.G.M.A 
A.M.C.A. 
A. S .H.R.A.E. 

for American Concrete Institute 
for American Gas Association 
for American Institute of Steel Construction 
for American Society of Civil Engineers 
for American Society of Testing Materials 
for American Society of Mechanical Engineers 
for American Welding Society Code 
for American Water Works Association 
for Cast Iron Pipe Research Association 
for Federal Specifications 
for the American Association of State Highway Officials 
for National Electrical Manufacturers Association 
for American Wood Preservers Association 
for National Bureau of Standards 
for Concrete Reinforcing Steel Institute 
for American National Standards Institute, Inc. 
for Institute of Electrical & Electronic Engineers 
for National Fire Protection Association 
for National Electrical Code 

U.L. 
U.S.A.S.I. 
OSHA 
FM 

for Architectural Aluminum Manufacturers Association 
for Steel Structures Painting Council 
for American Gear Manufacturers Association 
for Air Moving and Conditioning Association, Inc. 
for American Society of Heating, Refrigerating and Air 
Conditioning Engineers 

E.T.L. for Electrical Testing Laboratories, Inc. 
J.I.C. for Joint Industry Conference 
S.M.A.C.C.N.A. for Sheetmetal and Air Conditioning Contractors National 

Association 
for Underwriters' Laboratories, Inc. 
for United States of America Standard Institute 
Occupational Safety & Health Administration 
Factory Mutual Association 

When no reference is made to a code, standard or specification, the Standard 
Specifications of the A.S.T.M. shall govern. 

C. The Contractor shall, when required, furnish evidence satisfactory to the Engineer 
that materials and methods are in accordance with such standards where so specified. 
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17. SHOP DRA WINGS 

A. The Contractor shall submit for review by the Engineer shop drawings for all 
fabricated work, manufactured items, equipment and material required to be furnished in the 
Contract and as required by the Specifications. 

B. Transmit seven (7) copies of each required submittal. Sequentially number each 
submittal. Resubmittals are to have original number with an alphabetic suffix. Identify Project, 
Contractor, Subcontractor or Supplier, pertinent drawing sheet and detail number, and 
specification section number, as appropriate. Schedule the submittals to expedite the Project. 
Coordinate submission of related items. 

C. Apply Contractor's stamp, signed or initialed certifying that review, verification 
of products required, field dimensions, adjacent construction work, and coordination of 
information, is in accordance with the requirements of the Project and Contact Documents. 
Stamp shall show the following information: 

1. Shop Submittal Number _ 
2. Deviations: None______ As Listed _ 
3. Reference Specification Number _ 
4. 
5. 
6. 

Reference Drawing Number _ 
Space Requirements: As Designed _ As Listed ---- 
Représentation is made to the Owner and Engineer that the Contractor 
has determined and verified all field measurements and quantities, field 
construction criteria, materials, catalog numbers and similar data, that he 
has reviewed and coordinated the information in each shop drawing with 
the requirements of the work and Contract Documents, and hereby 
approves this submittal. 
Contractor -------------------- 
Sign ature--------------------­ 
Date ----------------------- 

E. Shop drawing submittals shall include all descriptive data, performance 
characteristics, material specifications, spare parts list, drawings, piping diagrams, wiring 
schematics, and shall be complete and accurate to indicate item-by-item compliance with the 
Contract Documents. All catalog cuts, manufacturer's specifications, drawings, and verbal 
descriptions shall be clearly marked to allow identification of the specific products used. 
Catalog cuts showing information for more than one item on the page shall clearly indicate what 
items the Contractor will be supplying under this Contract by highlighting in an acceptable 
method to identify the item, dimensions, etc. 

F. Equipment manufacturers supplying equipment for the project shall examine the 
Plans and Specifications pertaining to their particular equipment in order to be fully acquainted 
with the operating conditions to which the equipment will be subjected. 
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G. Shop drawings for each major component of a system or subsystem and its 
appurtenances shall be submitted under separate cover, but all shop drawings for equipment 
which is part of the same system or subsystem shall be submitted in the form of a package. If 
requested by the Engineer, the Contractor shall supplement his submittals(s) by such data, as 
required, to demonstrate that the sizes, capacities, characteristics and/or performances of each 
component of a system or subsystem, are consistent (compatible) with each other and with the 
provisions of the technical Specifications, for said system or subsystem. 

H. Identify deviations from the Contract Documents and product or system 
limitations which may be detrimental to the successful performance of the completed work. If 
the submittal deviates from the requirements of the Specifications in any way, it shall be clearly 
marked in the submittal with the justifying reason stated for evaluation by the Engineer. 

I. If the shop drawing contains any departures from the Contract requirements, 
request for review thereof shall be made in the Contractor's letter of transmittal. Where such 
departures require revisions to layouts or structural changes to the work as shown, the Contractor 
shall, at his own expense, prepare and submit revised layout and structural drawings for review. 
Such drawings shall be the same size as the Contract Drawings unless otherwise approved. 
Where a shop drawing is submitted as an "or equal" and the Engineer expends additional cost 
due to the review of the "or equal" submittal, the Contractor shall be responsible for such 
increased engineering costs needed to determine if the shop drawing meets the specifications. 
Such costs may include, but not limited to, research time by the Engineer, visitation to the 
product manufacturer, performance testing, demonstrations of the product at existing 
installations, etc. Contractor shall also furnish a listing of existing installations that the proposed 
substitution may be reviewed, along with contact people at the existing installation. Paragraph 
22 of the General Contract Conditions, Substitutions, shall be applicable to any "or equal" 
substitution. 

J. Drawings for electrical equipment shall show physical dimensions and installation 
details and shall include elementary and connection diagrams for each control assembly and the 
interconnection diagrams for all equipment. The drawings shall show clearly the coordination of 
control work, shall identify the components external to electrical equipment, and shall define the 
contact arrangement and control action of the primary and final control elements. 

Where electrical control equipment having internal wiring is required, the detail 
shop wiring diagrams for such equipment will be required, and will, in general, not be reviewed. 
The submittal for each item of equipment shall include an elementary diagram of the input and 
output elements which require connections to external equipment, and a complete step by step 
description of the control action of the equipment being submitted. 

K. Engineer's REVIEW of the Contractor's drawings shall be considered as a 
gratuitous service, given as assistance to the Contractor in interpreting the requirements of the 
Contract, and in no way shall it relieve the Contractor of any of his responsibilities under the 
Contract. The Engineer shall be held blameless and shall accrue no liability for any gratuitous 
assistance given to the Contractor in interpreting the requirements of the Contract. Any 
fabrication, erection, setting or other work done in advance of the receipt of shop drawings 
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returned by the Engineer and noted as "REVIEWED" or "REVIEWED AS NOTED," shall be 
entirely at the Contractor's risk. The Engineer's review will be confined to general arrangement 
and compliance with the Contract Drawings and Specifications only and will not be for the 
purpose of checking dimensions, weights, clearances, fitting, tolerances, interferences, 
coordination of trades, etc. 

L. The review of shop drawings submitted by the Contractor shall not constitute a 
waiver of any of the requirements of this Contract, nor shall the Owner be compelled to accept 
any structures, equipment or apparatus unless it passes all the tests and requirements of these 
Specifications. 

M. Contractor agrees that shop drawing submittals processed by the Engineer are not 
Change Orders; that the purpose of shop drawing submittals by the Contractor is to demonstrate 
to the Engineer that the Contractor understands the design concept, that he demonstrates his 
understanding by indicating which equipment and material he intends to furnish and install and 
by detailing the fabrication and installation methods he intends to use. 

N. Contractor agrees that if deviations, discrepancies or conflicts between shop 
drawings and specifications are discovered either prior to or after shop drawing submittals is 
processed by the Engineer, the Design Drawings and Specifications shall control and shall be 
followed. 

O. When a shop drawing submittal is satisfactory to the Engineer, the submittal will 
be stamped "REVIEWED" or "REVISED AS NOTED", be dated, and four (4) copies of the 
shop drawing will be returned to the Contractor by letter. 

P. When a shop drawing is returned to the Contractor "REVISED AS NOTED", the 
Contractor shall acknowledge in writing to the Engineer that he will provide, as required, all 
items noted and further that these notations have been properly provided to suppliers, 
subcontractors, manufacturers associated with the product's shop drawing to assure compliance 
with the Engineer's review. 

Q. When a shop drawing is deemed to be unsatisfactory to the Engineer, he will 
stamp thereon "REVISED AND RESUBMIT" and will return four (4) copies of the deficient 
shop drawing to the Contractor with the necessary corrections and changes indicated. The 
Contractor shall make such corrections and changes as indicated and resubmit seven (7) copies 
of the revised shop drawing for further review by the Engineer. The Contractor shall revise and 
resubmit the shop drawing as required by the Engineer, until review thereof is obtained. 

R. Should a shop drawing be unacceptable to the Engineer, he will stamp thereon 
"NOT ACCEPTED" and will return four (4) copies of the deficient shop drawing to the 
Contractor. It will be the Contractor's responsibility to resubmit a shop drawing that is in 
compliance with the Contract Documents and that is acceptable to the Engineer. 
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EQUIPMENT, MATERIALS AND WORKMANSHIP 

18. ALL WORK SUBJECT TO CONTROL OF ENGINEER 

In the performance of the work, the Contractor shall abide by all orders, directions and 
requirements of the Engineer and shall perform all work to he satisfaction of the Engineer, and at 
such times and places, and in such manner and sequence as the Engineer, may require. The 
Engineer shall determine the amount, quality, acceptability and fitness of all parts of the work. 
Upon request, the Engineer shall confirm in writing any oral order, direction, requirement or 
determination. 

19. MATERIALS AND WORKMANSHIP 

A. The workmanship and materials of all items shall be of the best quality and shall 
be at all times subject to the observation, direction and general services of the Engineer or such 
others as he may appoint, who shall each and all have authority and be afforded facilities to visit 
all parts of the work and who may reject all workmanship and materials which do no conform to 
the Plans and Specifications, as interpreted by the Engineer. All such condemned work or 
material or both shall be removed, and those that are proper and acceptable shall immediately be 
substituted. Materials shall not be delivered so far in advance of their proposed use that they 
suffer damage. 

B. In all cases where material and quality are not definitely specified, samples or 
specimens shall be submitted to the Engineer for review, except as otherwise specified. 

C. The Contractor shall furnish for review, with such promptness as to cause no 
delay in his own work or in that of any other Contractor, all samples as required by the 
Specifications. The Engineer shall review such samples, with reasonable promptness, for 
conformance with the design and for compliance with the information given in the Contract 
Documents. The work shall be in accordance with reviewed samples. 

Should any dispute arise as to the quality or fitness of workmanship, equipment, 
materials or articles, the decision shall rest with the Engineer, and shall be based upon the 
requirements of this Contract. 

20. SOURCES OF MATERIAL 

The Contractor shall, immediately after the award of the Contract, furnish the Engineer in 
writing the names and addresses of manufacturers or dealers from whom he intends securing his 
materials. Any material ordered or delivered at the site without approval is subject to rejection 
without further cause. No awards shall be made by the Contractors and no work under any item 
shall proceed until satisfactory review of the manufacturer or vendor has bee given by the 
Engineer. 

Such satisfactory review, when given, will be only on the basis of the manufacturer's 
experience and similar considerations specified herein, and will in no way imply that the 
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equipment submitted will be satisfactory unless full compliance with the Plans and 
Specifications is demonstrated by such submitted material, to the Engineer's satisfaction. 

21. ST ANDARD PRODUCTS 

All materials, equipment and accessories shall be new and unused and shall be essentially 
the standard product of a manufacturer regularly engaged in the production of such material or 
equipment. Such items proposed under these conditions must meet all the technical requirements 
as stated in the Specifications. 

22. MANUFACTURER PERFORMANCE AFFIDAVITS 

A. When specified in individual specification Sections, provide a Performance 
Affidavit for the product or equipment listed. 

B. By these affidavits, each manufacturer must certify to the Contractor and the 
Owner, jointly, that he has examined the Contract Documents and that the equipment, apparatus, 
process or system he offers to furnish will meet in every way the performance requirements set 
forth in the Contract Documents. Equipment design, manufacturing and assembly specifications 
are an integral part of the performance requirements. 

C. Shop drawings will not be reviewed prior to the receipt by the Engineer of an 
acceptable performance affidavit. 

D. The performance affidavit must be signed by an officer (vice president or higher) 
of the basic corporation, partnership, or company manufacturing the equipment, and witnessed 
by a notary public. 

E. The performance affidavit shall be in the following format: 

Addressed to: 
Reference: 
Text: 

Signature: 
Notary: 

(Contractor) and (Owner) 
Contract Name 
(manufacturer's name) has examined the Contract Documents 

and verifies that the (product) meets in every way the 
performance requirements and design specifications set forth in 
Section (s) of the Contract Documents. 
Corporate officers shall be vice president or higher. 
Signature (s) must be notarized. 

GCC - 12 
Sewer Manhole Rehabilitation 
Contract No. 81 



23. SUBSTITUTIONS 

Wherever in these Specifications any material or apparatus is designated by its trade 
name, brand or name of manufacturer, it shall be understood that such material or apparatus is 
specified as a standard of quality required. 

Where such items are specified by dimensions, this shall not be interpreted to preclude 
the furnishing of such items other than the specified dimensions where the quality, use and 
serviceability of the material is adjudged the same or the equal of that specified. 

If two or more brands, makes of materials, devices, or equipment are shown or specified, 
each should be regarded as the equal of the other. 

Substitutions may be made, but any substitution offered by the Contractor as equivalent 
shall be subject to the written review of the Engineer, before being ordered. The Contractor shall 
be responsible for any additional engineering costs that may arise from the Engineer's review of 
the substitution. 

Proposed substitutions shall be subject to the provisions hereinafter specified. 

1. The Contractor shall submit for each proposed substitution complete 
descriptive literature and performance data together with samples of the materials where feasible. 
Requests for substitutions shall include full information concerning differences in cost, and any 
savings in cost resulting from such substitutions shall be passed onto the Owner. 

2. In all cases the Engineer shall be the sole judge as to whether a proposed 
product is acceptable and the Contractor shall have the burden of proving the same, at his own 
cost and expense, to the satisfaction of the Engineer. The Contractor shall abide by the 
Engineer's decision when proposed substitute items are judged to be unacceptable and shall in 
such instances furnish the item specified or indicated. No substitute items shall be used in the 
work without written review of the Engineer. The Contractor shall have and make no claim for 
an extension of the time or for damages by reason of the time taken by the Engineer in 
considering a substitution proposed by the Contractor or by reason of the failure of the Engineer 
to review a substitution proposed by the Contractor. 

3. Where the approval of a substitution requires revision or redesign of any 
part of the work covered by this Contract, all such revision and redesign, and all new drawings 
and details required therefore shall be subject to the review of the Engineer and shall be provided 
by the Contractor at his own cost and expense. Any changes in construction work arising out of 
such revisions and redesign shall be performed and paid for by the Contractor. 

4. The substitute equipment will be subjected to a 90 day performance test. 
The test will begin at the acceptance of the equipment and/or beneficial occupancy of the facility. 
If the equipment should fail or not perform up to the design standards, the Owner can order its 
replacement at no additional cost to the Owner. Upon receipt of such a request, the Contractor 
will immediately replace said equipment with the brand name manufacturer listed in the 
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specifications. A guarantee attesting to his condition shall be attached to the shop drawing and 
signed by the Contractor. 

24. CONTRACTOR'S TITLE TO MATERIALS 

No materials or supplies for the work shall be purchased by the Contractor or by any 
subcontractor subject to any chattel mortgage or under a conditional sale or other agreement by 
which an interest is retained by the seller. The Contractor warrants that he has good title to all 
materials and supplies used by him in the work. 

25. CERTIFICATES 

All materials or equipment delivered to the site shall be accompanied by certificates, 
signed by an authorized officer of the manufacturing company, guaranteeing that the materials or 
equipment conform to specification requirements. Such certificates shall be immediately turned 
over to the Engineer. Materials or equipment delivered to the site without such certificates will 
be subject to rejection. 

26. NAMEPLATES 

Each unit of equipment shall have the manufacturer's name or trademark on a corrosion­ 
resistant nameplate securely affixed in a conspicuous place. The manufacturer's name or 
trademark may be cast integrally with stamp, or otherwise permanently marked upon the item of 
equipment. Such other information as the manufacturer may consider necessary to complete 
identification shall be shown on the nameplate. 

27. SAMPLES 

Upon written demand of the Engineer, the Contractor shall submit to the Engineer for 
review, samples of materials he proposes to use. Samples shall be in duplicate, of sufficient size, 
number or amount to show the quality, type, range of color, finish, and texture of the material he 
intends to furnish under this Contract. 

Each sample shall be labeled bearing the name and quality of the materials the 
Contractor's name, date and name of the project. A letter from the Contractor requesting review, 
shall accompany all such samples. Transportation charges to the Engineer must be prepaid on 
samples forwarded. 

Samples shall be submitted in due time so as to permit proper consideration without 
delaying the Contractor's operation. All materials shall be furnished equal to the reviewed 
samples. The use of any material will be permitted only so long as its quality remains equal to 
the reviewed sample, and any material delivered to the site of the work, whether incorporated in 
the structure or not, which does not conform to he reviewed sample, will be rejected and shall be 
removed and replaced by acceptable materials at once at the Contractor's expense. 
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28. INSPECTION 

The Engineer is the sole judge if it is necessary that any material or equipment be 
inspected at the place of manufacture. 

General conditions of the Specifications provide for proper inspection and testing of 
materials. The selection of bureaus, laboratories, and/or agencies for such inspection and testing 
is subject to the approval of the Engineer. Satisfactory documentary evidence that material has 
passed the required inspection and testing must be furnished to the Engineer prior to its 
incorporation in the work, and rejected material must be promptly removed from the premises. 

It must be distinctly understood that the inspection and acceptance of materials and work 
at the mills, shops, or at any place where material or work is in course of preparation, to facilitate 
the progress of the work, shall not preclude rejection at the site of the proposed work, if the 
material were found unsuitable. 

29. TESTS 

The Contractor shall furnish all tests as directed in the Specifications or Contract 
Documents, or whenever directed to do so by the Engineer. Such tests shall be performed at the 
Contractor's expense by a reliable testing laboratory approved by the Engineer prior to testing. 

The Contractor's selected testing laboratory shall make all required tests on backfill 
compaction, the materials used in concrete, proportioning of concrete mixes, and tests on 
concrete as the work progresses. Four ( 4) copies of all test reports shall be supplied to the 
Engineer by the laboratory. 

The Owner reserves the right to independently perform at its own expense, laboratory 
tests on random samples of material or performance test on equipment delivered to the site. If 
made, these tests will be conducted in accordance with the appropriate referenced standards or 
specification requirements. The entire shipment represented by a given sample, samples or 
pieces of equipment may be rejected on the basis of the failure of samples or pieces of equipment 
to meet specified test requirements. All rejected materials or equipment shall be removed form 
the site, whether stored or installed in the work, and the required replacements shall be made, all 
at no additional cost to the Owner. 

Field tests of materials and equipment installed shall be made by the Contractor, at his 
own expense, when ordered by the Engineer. Field tests of materials on the job site will be 
made by the Engineer at his discretion. The Contractor shall furnish at his own expense, the 
materials required for field tests and reasonable labor to assist the Engineer in conducting the 
tests. 
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30. OPERA TING TESTS 

A. Perform field test of equipment as required in the technical specification sections. 

B. Arrange for the equipment manufacturer to furnish the services of a qualified 
representative. The time period for the supervision and instruction from the manufacturer is 
stated in the technical specification sections. Where no specific duration of visit is listed, the 
length of time shall be such to allow the equipment representative ample time to follow the 
requirements outlined in the individual technical section covering the particular equipment item. 

The contractor will be responsible for any additional time required for the 
manufacturer's representative to resolve equipment installation and/or operation problems due to 
a lack of coordination between the supplied equipment and the Contract Documents such as, but 
not limited to, dimensions, electrical problems, controls, or performance. 

The manufacturer's representative shall certify installation, recommend or make 
adjustments and supervise field testing of equipment. 

The manufacturer's representative shall provide certification of equipment 
compliance by submitting a written certification jointly to the Owner, Engineer, and the 
Contractor that the equipment supplied or manufactured by their organization has been installed 
and tested to their satisfaction, and that all final adjustments thereto have been made. 
Certification shall include date of final acceptance field test, as well as, a listing of all persons 
present during the tests. 

C. Contractor shall furnish all labor, material and instruments to perform all 
preliminary field tests of equipment. Make all necessary changes, adjustments and replacements 
required to comply with the requirements of the Contract Documents. Preliminary field test shall 
demonstrate that the equipment is installed in the location and orientation specified in the 
equipment manual and as specified in the Specifications or Drawings and that the equipment is 
prepared for operation in strict accordance with the manufacturer's recommendations. 

D. Perform final acceptance tests prior to the startup of the equipment or system. 
Provide services of the manufacturer's representative for the final acceptance test to certify that 
the equipment has been installed and tested to their satisfaction. Contractor to furnish all labor, 
equipment, instruments, materials, fuel, lubricants, energy, water, and all other incidentals 
necessary for the final acceptance tests. Final acceptance tests shall consist of the following 
checks as a minimum: 

1. That the equipment is adjusted, aligned, balanced, lubricated and properly 
installed. 

2. That the equipment meets the specified performance requirements in every 
detail and performs it's intended function without any unusual vibration, 
noise or other signs of possible malfunction. 

3. Perform motor field tests to verify rotation, voltage, current, motor 
insulation resistance and other parameters as required. 
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4. Where equipment is capable of operation in more than one function, each 
operational mode or function shall be checked for proper performance. 

5. All controls, both mechanical and electrical, shall be checked individually 
for proper connection and operation. 

6. All equipment, systems, and controls shall be checked with both utility 
power source and with backup generation power source. 

7. All instrumentation shall be checked for proper functionality. 
8. All alarms are verified and properly transmitted through the telemetry 

system and/or SCADA system. 

31. GENERAL ARRANGEMENT 

The Contract Drawings indicate the extent and general arrangement of the work. If any 
departures from the Contract Drawings are deemed necessary by the Contractor to accommodate 
the materials and equipment he proposes to furnish, details of such departures and reasons 
therefore shall be submitted as soon as practicable to the Engineer for approval. No such 
departures shall be made except as provided for in Articles 23 and 83 of the General Contract 
Conditions. 

32. SPARE PARTS DATA 

Following review of the list of equipment, the Contractor shall furnish spare parts data 
for each different items of equipment listed. The data shall include a complete list of parts and 
supplies which may be subject to breakdown, with current unit prices and source of supply; a list 
of parts and supplies that are either normally furnished at no extra cost with the purchase of the 
equipment and a list of additional items recommended by the manufacturer to assure efficient 
operation for a period of 120 days at the particular installation. The foregoing shall not relieve 
the Contractor of any responsibilities under any guaranty specified herein. The above shall be 
submitted with the Operation and Maintenance Manual submission for the equipment. 

33. TOOLS AND ACCESSORIES 

The Contractor shall, unless otherwise stated, furnish with each type, kind or size of 
equipment, one complete set of suitably marked high-grade special tools and appliances which 
may be needed to adjust, operate, maintain or repair the equipment. Such special tools and 
appliances shall be furnished in approved painted steel cases properly labeled and equipped with 
good grade cylinder locks and duplicate keys. All locks to be keyed to Owner's existing 
equipment. 

Each piece of equipment shall be provided with a substantial name plate, securely 
fastened in place and clearly inscribed with the manufacturer's name, year of manufacturer, and 
principal rating data. 
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34. OPERA TING AND MAINTENANCE MANUALS 

A. Contractor shall submit operation and maintenance manuals as required by 
the applicable technical sections of the Contract Documents. Submit four ( 4) hardcopies and one 
(1) electronic version of the manuals for use by the Owner. All manuals shall be bound into a 
series of identical heavy duty three-ring binders. Electronic files shall be .pdf format submitted 
on compact disk. 

B. Each manual shall have a title page indicating the full name of the Project, the 
location, the Owner, Contract Designation under which the equipment or system was provided, 
and the name, address and telephone number of the local representative for each piece of 
equipment, as well as home office information. This sheet shall also contain any necessary 
identifying information required for repair service. 

An index should follow the title sheet and contain each section or separate title 
contained in the Manual. Drawings are to be listed by title and drawing number. Pages should 
be consecutively numbered. 

A copy of the guarantee from the product manufacturer is to be provided if 
standard manufacturer's guarantee is required. The guarantee section shall also contain 
information on applying for assistance under the guarantee. Guarantee shall be signed and in 
effect. 

C. Information shall be organized by section, each section covering a specific 
equipment item. Section shall be listed in a Table of Contents at the front of each volume. Each 
section shall contain as a minimum: 

1. Section Table of Contents. 
2. Descriptive data including catalog cuts, technical bulletins, diagrams, 

drawings, charts, pump curves, wiring diagrams, and all other pertinent 
information describing the location, operation, maintenance, lubrication 
and other information necessary for the Owner to establish an effective 
operating and maintenance program. 

3. Complete parts list that includes all component parts and parts diagrams 
for all equipment showing manufacturer's identification numbers for each 
part. 

4. Copies of approved shop drawings, where required, to adequately describe 
interrelation of components within a system. 

5. Complete electrical and control schematics with labeled terminations and 
all field changes. 

6. List of special tools required for operation and maintenance. 
7. List of spare parts supplied with the equipment, identified by 

manufacturer's part numbers. 
8. Source of replacement parts and address and telephone number of the 

manufacturer's service representative. 
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D. At the end of each section, the Contractor shall include detailed maintenance and 
lubrication schedule for all equipment covered in the section. Schedule shall include the 
following, as a minimum, for each equipment item: 

1. List and frequency of maintenance activities, other than lubrication. 
2. Lubrication frequency and application points. 
3. Lubricant type (weight of grade and recommended manufacturer) and 

method of application. 

E. Completed manuals shall be submitted to the Engineer for review and acceptance. 
Incomplete or inadequate manuals will be returned to the Contractor for correction and 
resubmission. Manuals must be in acceptable form prior to full payment of the item or 
equipment. 

35. EQUIPMENT INST ALLA TION 

The Contractor shall have on hand sufficient proper tools and machinery of ample 
capacity to facilitate the work and to handle all emergencies normally encountered in work of 
this character. Install all equipment strictly in accordance with the recommendations of the 
manufacturer. 

Equipment shall be erected in a neat and workmanlike manner on the foundations at the 
locations and elevations shown on the Plans unless directed otherwise by the Engineer during 
installation. All equipment shall be correctly aligned, leveled and adjusted for satisfactory 
operation and shall be installed so that proper and necessary corrections can be made readily 
between the various units. 

The Contractor shall furnish, install and protect all necessary guides, track rails, bearing 
plates, anchor and attachment bolts and all other appurtenances needed for the installation of the 
devices included in the equipment specified. Anchor bolts shall be made of ample size and 
strength for the purpose intended. Anchor bolts in submerged locations shall be of non-corrosive 
materials of the required strength. 

The Contractor shall furnish all oils and greases for initial operation, and shall give to the 
Engineer a list of the lubricants used on each item of equipment. Insofar as possible, all 
lubricants shall be obtained from one manufacturer, approved by the Owner. Each item of 
equipment shall be tagged to show the date and the name and type of lubricant used. 
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36. ADDITIONAL ENGINEERING SERVICES 

A. In the event that the Engineer is required to (1) provide additional engineering 
services as a result of substitution of materials or equipment by the Contractor, or changes by the 
Contractor in dimension, weight, power requirements, etc., of the equipment and accessories 
furnished; (2) examine and evaluate any changes proposed by the Contractor for the convenience 
of the Contractor; (3) provide additional engineering services as a result of Contractor's errors, 
omissions or failure to conform to the requirements of the Contract Documents; ( 4) provide 
additional engineering services including resident observation and inspections for any period the 
Contractor extends his work beyond the time of completion as stated in Article III(b) on page C- 
2 of the Specifications, due to the fault of the Contractor for not meeting his approved 
construction schedule, then the Engineer's expenses in connection with such additional services 
shall be paid by the Contractor to the Owner who shall reimburse the Engineer. 

B. The "Engineer's Expenses" shall be computed based on the current rate schedules 
of the Engineer plus out-of-pocket expenditure as detailed in the agreement for engineering 
services between the Engineer and Owner. 

SITE CONDITIONS 

37. SITE INVESTIGATION 

The Contractor acknowledges that he has satisfied himself as to the nature and location of 
the work, the general and local conditions, particularly those bearing upon transportation, 
disposal, handling and storage of materials, availability of labor, water, electric power, roads and 
uncertainties involving weather, ground water table or similar physical conditions at the site, the 
formation and condition of the ground, the character quality and quantity of surface and 
subsurface materials to be encountered, the character of equipment and facilities needed prior to 
and during the prosecution of the work and all other matters which can in any way affect the 
work or the cost thereof under this Contract. Any failure by the Contractor to acquaint himself 
with all the available information concerning these conditions will not relieve him from 
responsibility for estimating properly the difficulty or cost of successfully performing the work. 

38. BORINGS 

The Contractor shall perform such borings, soundings, test pit excavations seismic and 
geotechnical investigations as may be required to inform himself as to surface and subsurface 
water conditions, rock and other materials which may be encountered, prior to submitting a bid. 
The Contractor acknowledges that he assumes all risk contingent upon the nature of the 
subsurface conditions to be actually encountered by him in performing the work covered by the 
contract, even though such actual conditions may be of an unusual nature, differing materially 
from those ordinarily encountered or may result in the Contractor performing more or less work 
than he originally anticipated. 

The logs of any available soundings, borings, rock cores, and other subsurface data, if 
secured in behalf of the Owner, are, for the convenience of the Contractor, included in the 
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Specifications. Such data ( 1) are made available in good faith solely for the purpose of 
supplementing the Contractor's own investigation, (2) have been utilized for general design 
purposes only and may not be indicative of all subsurface conditions that may be encountered, 
(3) may be inadequate for purpose of preparing a bid, (4) the data may not be accurate or 
complete, (5) the provided information may not be complete and that an independent soil and site 
investigation should be completed by the Contractor prior to bidding and (6) are in no event to be 
contractual considered a part of the Contract Documents. Examination of the soil samples may 
be made by making a request of the Engineer. The making available of these subsurface data to 
Bidders is not intended to relieve them from their responsibility to familiarize themselves with 
the subsurface conditions in accordance with the requirements of Article 5, Section A of the 
Instructions to Bidders. The boring logs, soil samples and other subsurface information will not 
be interpreted by the Owner or the Engineer, or the boring contractor. The Contractor's 
interpretation of such data will be solely according to his own judgement and he acknowledges 
that he is not to rely upon the same as accurately describing the subsurface conditions which may 
be found to exist. It is strongly recommended the contractor complete a pre-bid site inspection to 
verify subsurface conditions and the available information. 

39. SUBSURFACE CONDITONS FOUND DIFFERENT 

Should the Contractor encounter subsurface and/or latent conditions at the site materially 
differing from those shown on the Plans and indicated in the Specifications, he shall immediately 
give written notice to the Engineer of such conditions and, before they are disturbed, the 
Engineer shall promptly investigate the conditions and if he finds that a change in design and/or 
specifications is necessary and such change is implemented, any increase or decrease of cost 
resulting from such changes are to be adjusted in the manner provided herein for adjustments as 
to extra and/or additional work and changes. 

The provisions of this Section are not to be construed as an indication that, where rock 
excavation is not a pay item but is included in the unit bid prices for pipe and structures, there 
would be additional payment for rock excavation because of subsoil conditions found to be 
different. Where the unit bid prices for pipe and structures include the cost of rock excavation, 
there will be no deduction in payments or additional payments to the Contractor for rock levels 
found to vary from the depths indicated or implied. 

Excluded from consideration under this item is rubble, masonary, rock, etc. under 1 cubic 
yard in size which is excavated by conventional means. 

40. SURVEY 

All work under this contract shall be constructed in accordance with the lines and grades 
shown on the Plans or as given by the Engineer. The Engineer will establish bench marks, base 
lines, and other principal controlling points and set grade stakes every 100 feet of improvements 
and at manholes ( once only). The Contractor shall check such lines and grades by such means as 
he may deem necessary and before using them shall call the Engineer's attention to any 
. . 
inaccuracies. 
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The Contractor shall furnish and maintain, at his own expense, stakes, batter boards, etc., 
and give assistance including qualified helpers, as shall may be required by the Engineer for 
setting and checking line and grade. The stakes shall be of hardwood, dry and 2 inch x 2 inch x 
24 inch long with pointed end. The lath shall be hardwood ½ inch x 2 inch x 4 feet long with 
pointed end. Materials to be used by the Engineer shall be delivered to the site of the work, 
where stakeout is required. 

The Contractor will be responsible to provide the Owner weekly progress reports 
reflecting as-built conditions (including manhole stations, off set and invert elevations) for the 
work completed. The field. checks shall be performed by a Licensed Surveyor or a Professional 
Engineer and the reports shall contain his original signature and stamp. The reports shall be 
submitted to the project engineer prior to the start of the following week's construction. 

The Contractor shall provide, for use by the Engineer and/or Owner's representative, for 
the duration of the project a surveying level with minimum accuracy of 0.1 distance in miles and 
a level rod of sufficient length to obtain invert elevations for each section of proposed sewer pipe 
laid. All equipment shall be subject to the Engineer's review. Prior to acceptance of said 
equipment by the Engineer, all equipment shall be calibrated and certified, by a qualified survey 
equipment firm, that said equipment is in first class condition. The Contractor shall also provide 
the use of one man to assist in obtaining all elevations when needed. 

41. REQUEST FOR SURVEYS FOR LINES AND GRADES 

The Contractor shall keep the Engineer informed, a reasonable time in advance, of the 
times and places at which he intends to work, in order that line and grades may be furnished and 
necessary measurements for record and payment may be made with the minimum of 
inconvenience to the Engineer or delay to the Contractor. It is the intention not to delay the work 
for giving lines and grades, but when necessary, working operations shall be suspended for such 
reasonable time as the Engineer may require for his purpose. All clearing and grubbing 
necessary for construction stake-out is the responsibility of the Contractor. 

42. PRESERVATION OF ST AKES, MONUMENTS, ETC. 

The Contractor shall be held responsible for the preservation of all stakes, property lines, 
comers, control points, and, if in the opinion of the Engineer, any items mentioned above have 
been destroyed or disturbed, the cost to the Engineer of replacing them shall be charged against 
the Contractor at the Engineer's current rate for this type of work. Payment for the above work 
shall be made directly to the owner who shall reimburse the Engineer. 

43. DATUM OF PLANS 

All land, surface and water elevations refer to the datum specified on the Construction 
Drawings. Bench marks will be established by the Engineer. 
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44. PROJECT PHOTOGRAPHS 

A. The Contractor shall engage and pay for the services of a professional 
photographer to make photographs prior to moving on site and bi-weekly thereafter at the 
locations and at such stages of construction as directed by the Engineer. Upon completion of the 
project, a minimum of four views shall be taken as directed by the Engineer to indicate the 
general extent of the developed site. 

B. The Contractor is responsible to take a sufficient number of preconstruction 
photographs so as to resolve any disputes which may arise regarding the conditions prior to and 
subsequent to construction. Photographs shall be submitted to Engineer for approval prior to 
construction work. Should Engineer deem the number, type and quality of the photographs are 
insufficient to properly reflect existing conditions, the Contractor shall re-take photographs until 
Engineer's approval is received. If a dispute arises where no preconstruction photographs were 
taken, the disputed area shall be restored to the extent directed by the Engineer and to the 
complete satisfaction of the Engineer. The Engineer may, at his option, take additional 
preconstruction photographs which may be used to settle disputes, but he will not be required to 
make these photographs available to the Contractor. Preconstruction photographs taken by the 
Contractor will not be considered as part of the required number of construction photographs 
required. 

C. During the project work, photographic documentation is required for all major 
work activities on a bi-weekly basis or at such intervals as necessary to provide complete 
documentation. The progress photographs shall be taken at times spaced, as appropriate, over 
each activity period to provide views representative of the entire project work. A minimum of 
six (6) exposures per session shall be taken. 

The Contractor shall provide two (2) color prints of each photograph. Photographs shall 
be 8x 1 O inches in size, and should have the following information typed on the back: 

A. Title of Project, Project Number (Consecutive) 
B. Date 
C. Location (by description or station) 
D. Description of Photograph 
E. Contractor's Name 
F. Name and Address of Photographer 

The prints and other information, as directed, shall be delivered to the Engineer as soon 
as they have been processed. Each photograph shall be numbered in sequence. Each photograph 
shall be cross referenced with a map showing the photograph number and directed arrow of the 
shot. 
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45. AREA TO BE OCCUPIED BY THE CONTRACTOR 

The proposed work is located on the Owner's property, within highway right-of-ways, 
and/or within easements obtained by the Owner. The Contractor shall confine his work within 
these areas. Should the Contractor occupy land outside these boundaries, it shall be at his own 
risk and expense. 

The required easements obtained for the Project are shown on the Plans. The Contractor 
shall be responsible for providing, at his expense, any special easement conditions that are 
contained in the easements as noted in these Contract Documents. Where, within the limits of 
the easement, trees are required to be cut, the Contractor shall offer the resulting firewood or 
timber to the property owner on whose land the trees have been felled and provide proof of such 
offer. 

Should there be an easement that the Owner is in the process of obtaining; the Contract 
Documents will indicate as such. No work shall commence in these areas until the easement 
acquisition has been completed. No additional payment will be made to the Contractor for any 
delay in acquisition of the easement by the Owner. Delays will be considered as an extension to 
the date of completion if requested by the Contractor in writing. 

46. PROTECTION OF PROPERTY 

A. The Contractor shall be responsible for the preservation and protection of 
property adjacent to the work site against damage or injury as a result of his operations under this 
Contract. 

If it is necessary to remove any structures due to the requirements of the work, the 
structures removed shall be replaced so that they are equal to the original condition. The 
Contractor shall assume full responsibility for any damage done and shall save the Owner 
harmless in all respects. Adequate insurance, approved by the Owner, shall be carried by the 
Contractor to cover his responsibility. 

Public utilities shall be protected and service maintained. If it is necessary to 
move any utilities, arrangements will be made by the Contractor with the utility company for 
said work. Permanent support for all trench crossings of exiting utilities shall be provided and 
shall meet with the approval of the Owner or utility company concerned. 

Any damage to gas mains, gas service, water mains, water services, cross drains, 
culverts, sewage disposal systems, electric, guard rails, etc., shall be repaired or replaced at the 
Contractor's expense. 

The Contractor shall include in the unit and lump sum prices bid under this 
contract, the cost of relocating existing utilities ( above and below ground) such as sewer and 
water pipe lines, power poles, gas lines, etc. In cases where the utility company is required by 
law to relocate their own services, the Contractor shall obtain and include in his bid proposal, the 

GCC-24 
Sewer Manhole Rehabilitation 
Contract No. 81 



utility company's cost for protection and/or relocation. It is recommended the Contractor review 
Division 1, Description of Bid Items, to determine the proper method to apply his costs. 

B. The Contractor shall protect trees, shrubbery and other natural features or 
structures from being cut, trimmed or injured, unless ordered by the Engineer for clearing the site 
of the work. He shall prevent employees from tramping in shrubbery and vehicles from being 
driven through wooded lands. He shall protect trees adjacent to the work with plank walls, if 
necessary. 

The Contractor shall provide and replant at his own expense, trees, lawns, 
shrubbery and other natural features destroyed or damaged. He shall conduct his operations 
within such limits as the Engineer directs. 

C. It is the Contractor's responsibility to make himself aware of, and comply with, 
such safety regulations as may be required by jurisdictional agencies and shall at all times 
conduct his operations so as to a avoid and eliminate any unsafe conditions created by his 
operations. 

D. Where property owners express the desire to obtain timber or firewood resulting 
from the cutting of trees located within the limits of easements, the Contractor shall stockpile 
such time or firewood, in areas designated by the property owners, adjacent to the work site. 
Timber, firewood and brush not claimed by property owners shall be removed by the Contractor 
and disposed of, off the site of the work, in the manner acceptable to the Engineer. 

E. In the event of any claims for damage or alleged damage to private property as a 
result of work under this Contract, the contractor shall hold the owner harmless and shall be 
responsible for all costs in connection wit the settlement of, or defense against, such claims. 
Prior to commencement of work in the vicinity of private property the Contractor at his own 
expense shall take such surveys as may be necessary to establish the existing condition of the 
property. Before final payment can be made, the Contractor shall furnish satisfactory evidence 
that all claims for damage have been legally settled or sufficient funds to cover such claims have 
been placed in escrow, or that an adequate bond to cover such claims has been obtained. 

The Contractor agrees to comply with Industrial Code Rule 53 of the State of 
New York Department of Labor, relating to "Construction, Excavation and Demolition 
Operations at or near Underground Facilities." 

F. Where, in the opinion of the engineer, relocation or replacement of utilities not 
shown on the drawings but encountered within the trench pay width is required for construction 
of the project, additional payment will be made as described below: 

1. Additional payment will not be made for the relocation or replacement of 
sewer, water, gas, telephone, TV cable and power connections to buildings. Such service 
connections, though not shown on the Drawings, are an intrinsic part of the work along 
developed streets and their protection and relocation shall be included in the various unit bid 
pnces. 
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2. Additional payment for relocation or replacement of utilities not shown on 
the Drawings and Documents shall only be made where, in the opinion of the Engineer, such 
relocation or replacement is not avoidable and is required for the construction of the project. 
Additional payment for relocation or replacement of utilities not shown on the Drawings and 
Documents will not be approved where, in the opinion of the Engineer, the proposed relocation 
or replacement is solely for the purpose of facilitating the Contractor's operations. 

3. Limits for additional payment for relocation of utilities not shown on the 
Plans shall be the actual length located within the trench pay width plus two (2) feet either side, 
to allow for connections that have to be made outside the trench pay width. 

4. Amount of additional payment for relocation or replacement of utilities 
not shown on the drawings shall be as follows: 

a. Where work is done by a utility company, payment shall be for the 
actual reimbursement by the Contractor to the utility company for work within limits described 
in Section 3 above. No Contractor's overhead, profit, and/or other incidentals will be allowed to 
be added to the utility company's invoice for services. 

b. Where work is done by the Contractor, payment shall be for 
excavation, pipe, concrete, reinforcement, steel sheet piling, at stipulate unit prices for 
Contingency Items, plus invoice cost of valves, pipe, cables, ducts and other appurtenances 
incorporated in the work for which there are no Contingent Items, and select material backfill 
and pavement replacement at unit bid prices, all within limits described in Section 3 above. 

c. Except for the payments listed above, there will be no other 
additional payments for costs incurred for the relocation or replacement of utilities that are not 
shown on the Drawings, but, in the opinion of the Engineer, are required to be relocated or 
replaced. The cost of delays, the cost of pumping to lower grourid water levels, and other similar 
expenses incurred are to be included in the bid prices in the proposal. 

47. EXISTING STRUCTURES AND UTILITIES 

A. The Contract Drawings show information regarding the location of existing 
utilities. This information is secured from existing records and field data, from reliable sources, 
but is not guaranteed to be entirely accurate or complete. The Contractor shall inform himself 
regarding the conditions. No extra payment will be allowed to the Contractor for variation in 
locations of structures or conditions not shown, except as outlined in Division 1, Description of 
Bid Items. 

B. It will be necessary for the Contractor to locate all water services, gas services, 
water mains, gas mains, cross drains, culverts, sewers, sewer laterals, electric conduits, etc., as to 
depth and alignment in advance of laying. The Contractor shall excavate and uncover all 
underground utilities and structures to be crossed or paralleled by the proposed work a sufficient 
time in advance of construction to permit a change in line and grade of the proposed work if the 
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location of the existing utility or structure should interfere with the proposed work. Where, in 
the opinion of the Engineer, a change in the line and grade is not practicable, interfering utilities 
shall be relocated. 

C. Where it is necessary to install the sewer pipe lines close to water lines or 
between other pipe lines for short distances, the Contractor shall shore, block and protect the 
other mains to the satisfaction of the utility agency or municipality having ownership or 
jurisdiction over said pipe lines. 

D. Whenever existing utilities or other underground facilities are encountered which 
obstruct the line or grade of the proposed pipeline, thereafter the Contractor shall notify the 
Engineer, and he shall make such revisions to the construction plans as may be necessary and as 
ordered by the Engineer, to remedy the situation. An extension of time will be allowed in 
proportion to the delay incurred. The Contractor shall proceed in accordance with the revised 
written instructions of the Engineers. A reasonable interval of time shall be allowed the 
Engineers for preparing such revisions. NO additional payment will be made to the Contractor 
for any delay resulting from preparing such revisions. 

E. Access to various municipal structures shall not be obstructed by the Contractor to 
prohibit use of hydrants, valves, manholes, fire alarms, etc. The Contractor is to make no 
connections to existing water mains, or operate valves on existing mains, or otherwise interfere 
with the operation of the existing water distribution system, without first giving twenty-four (24) 
hours notice to the Owner, and securing his approval of the proposed action. 

If it becomes necessary to shut off the water service, consumers so affected shall 
be notified at least three (3) hours before by the Contractor, and in the case of industry, provide 
reasonable notice considering his requirements. 

48. SUPERVISION-COMPETENT WORKERS 

The Contractor shall give the work his personal attention. He shall keep on the work site 
at all times, from the start to the final acceptance of the work, a superintendent who, in the 
absence of the Contractor, shall have full authority from the Contractor to execute these orders 
without delay and to supply materials, equipment and labor. The on-site superintendent shall be 
fully aware of all health and safety regulations and OSHA Standards. The superintendent shall 
coordinate the activities of the Contractor's employees and subcontractor to ensure proper safety 
measures are being followed during the construction of improvements . 

. The superintendent shall not be changed except with the consent of the Engineer, unless 
the superintendent proves to be unsatisfactory to the Contractor. The superintendent shall 
represent the Contractor in his absence and all directions given to him verbally or otherwise, 
shall be as binding as if given to the Contractor. Important verbal directions will be confirmed in 
writing by the Engineer to the Contractor. Other verbal directions will be so confirmed on 
written request of the Contractor. The Contractor shall give efficient supervision to the work 
using his best skill and attention. The Engineer shall not be responsible for the acts or omissions 
of the superintendent or his assistants. 
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The Contractor shall employ only competent and efficient workmen and first class 
mechanics or artisans for every kind of work. Whenever, in the opinion of the Engineer, any 
man is unfit to perform his task, or does his work contrary to directions, or conducts himself 
improperly, the Contractor must remove him immediately from the project upon the Engineer's 
written request. 

49. ENGINEER'S OBSERVERS 

Duly authorized observers who shall perform their duties under the direction of the 
Engineer will be assigned to the work or each part thereof. 

No Contractor shall refuse to allow representatives of the County Agencies, State 
Agencies, Fed eral Agencies, and other Agencies having jurisdiction over portions of the work, to 
gain access to the project and to make such inspections as are required. 

A. All material and workmanship shall be subject to review, examination and testing 
by the Engineer, and other representatives of the Owner, at any and all such times during 
manufacture and/or construction, and at any and all places where such manufacture and/or 
construction are carried on. 

B. The Contractor shall execute his work in the presence of an Observer and during 
the working hours of the day unless specifically directed otherwise, and shall afford every 
facility for observing and reviewing the materials and work at all times. The presence of the 
Observer shall in no way lessen the responsibility of the Contractor. In case any dispute arises 
between the Contractor and the Observer as to materials furnished or the manner of performing 
the work, the Observer shall have authority to reject materials or suspend the work until the 
question at issue can be referred to and decided by the Engineer. The Observer is not authorized 
to revoke, alter, enlarge, relax, or release any requirements of these Contract Documents, not to 
approve or accept any portion of the work, nor to issue instructions contrary to the Drawings and 
Specifications. 

C. The Contractor shall keep a job diary listing the activities performed, the 
personnel on the job site and any other noteworthy items. Such diary shall be available for the 
review of the Owner or the Engineer. 

D. If the Specifications, the Engineer's instructions, laws, ordinances, or any public 
authority requires any work to be specially tested or reviewed, the Contractor shall give the 
Engineer timely notice of its readiness for review; and if the review is by an authority other than 
the Engineer, of the date fixed for such review. If any work should be covered up without 
approval of consent of the Engineer, it shall, if required by the Engineer, be uncovered for 
examination and properly re-stored at the Contractor's expense. 

E. At any time during the progress of the work, and up to the date of final 
acceptance, the Engineer shall have the right to reject any work which does not conform to the 
requirements of the Contract Documents, even though süch work has been previously reviewed 
and paid for. Any omissions or failure on the part of the Engineer to reject any work or materials 
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at the time ofreview, shall not be construed as an acceptance of any defective work or materials. 
If any work or materials shall be condemned by the Engineer as defective, or improperly done, 
such work shall be removed and replaced or the defects otherwise remedied in a manner 
satisfactory to the Engineer, and consistent with the intent of the Contract, at the expense of the 
Contractor. 

50. STORAGE AND HANDLING OF MATERIALS 

A. The Contractor shall store his equipment and materials at the job site in a manner 
acceptable to the Owner or Engineer, and in conformity to applicable statutes, ordinances, 
regulations and rulings of proper public authority. He shall not store unnecessary materials or 
equipment on the job site. He shall enforce the instructions of the Owner and the Engineer 
respecting signs, advertisements, fire and smoking. 

B. The Contractor shall store his apparatus, materials, supplies, and equipment in 
such orderly fashion at the site of the work as will not unduly interfere with the progress of his 
work or the work of any other contractors. 

C. The Contractor shall place upon the work of any part thereof only such loads as 
are consistent with the safety of that portion of work. 

D. Materials stored upon streets or roads shall be so placed as to cause minimum 
obstruction to traffic and to the public. Materials stored upon streets or roads are subject to the 
approval of the agency having jurisdiction of the highway. Materials shall not be placed within 
1 O feet of fire hydrants. Gutters and drainage inlets shall be kept unobstructed at all times. The 
Contractor shall not store materials or encroach upon private property without the written 
consent of the owners of such private property. 

51. PROTECTION OF WORK AND MATERIALS 

During the progress of the work, and up to the date of final acceptance, the Contractor 
shall bear all risk of loss and shall be solely responsible for the care and protection of all work 
and materials covered by this Contract. 

All work and materials shall be protected against damage, injury or loss from any cause 
whatsoever and the Contractor shall make good any such damage or loss at his own expense 
before final payment is made. 

52. PROTECTION OF TRAFFIC 

A. The Contractor shall inconvenient traffic as little as possible and shall provide 
suitable barricades, red lights, "danger" or "caution" signs at all placed where the work 
constitutes in any way a hazard to the public. All barricades and obstructions along public roads 
shall be illuminated at night and all lights for this purpose shall be kept burning from sunset to 
sunnse. 
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B. In addition, the Contractor shall provide and maintain such other warning signs 
and barricades in other areas as may be required for the safety of those employed in the work or 
visiting the site. 

C. The Contractor shall provide watchmen at particularly dangerous locations such 
as railroads, heavily traveled roadways and similar locations, and where ordered by the Owner. 

D. Access to private properties over driveways shall be maintained. Temporary 
structures erected by the Contractor to accomplish this shall be safe. The Contractor shall be 
liable for any damage ordinary resulting from the work. 

E. Arrangements for traffic protection and control, detours, barricades, danger signs 
and warning lights shall be provided in accordance with local jurisdictional authorities' 
requirements and the Manual of Uniform Traffic Control Devices by New York State 
Department of Transportation. 

53. TRAFFIC CONTROL 

A. The Contractor shall maintain vehicular and pedestrian traffic and protect the 
public from damage to person and property, within the limits of the project, for the duration of 
the contract. 

B. The Contractor is placed on notice that the maintenance and protection of traffic 
and protection of the public during construction is considered as important and as necessary of 
an item of work as is the actual construction itself. All work under this bid item shall be 
performed in accordance with the New York State Department of Transportation Standard 
Specification, latest revision. The Contractor shall protect the user from damage to person and 
property which may result directly or indirectly from a construction operation. The New York 
State Department of Transportation Specifications requirements of Section 107 "Legal Relations 
and Responsibility to Public" shall apply. 

C. All existing roads, streets, sidewalks, and traffic ways shall be kept open for the 
passage of traffic and pedestrians during the construction period unless otherwise approved by 
the Owner, Engineer, or authority having jurisdiction over same. 

D. When required to cross, obstruct or temporarily close an existing site road, street, 
sidewalk or traffic way, Contractor shall provide and maintain suitable detours or other approved 
temporary expedients for the accommodation of traffic. Closings shall be for the shortest time 
practical and passage will be restored immediately after the completion of backfill and temporary 
paving or bridging. Stopping traffic for more than five minutes shall not be permitted unless 
specifically authorized in writing from the authority having jurisdiction. 

E. Contractor shall give 48 hour notice to the fire and police departments, and school 
districts of his proposed operations including shutdowns. 
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F. Contractor shall provide, install, move, remove and maintain all signs, signals, 
barricades, flares, lights and all other equipment, service and personnel required to regulate and 
protect all traffic, and warn of hazards. All such work shall conform to the requirements of the 
owner or authority having jurisdiction. Remove temporary equipment and facilities when no 
longer needed. 

G. Traffic shall be maintained over a reasonably smooth traveled way which 
shall be so marked by signs, delineators and/or other methods so that any person unfamiliar with 
conditions is able to safely ride, drive or walk day or night with a minimum of discomfort and 
inconvenience over all or any portion of the street under construction where traffic is to 
maintained. All work shall conform to the New York State Manual of Uniform Traffic Control 
Devices. 

H. Contractor will be responsible to prepare maintenance and protection of traffic 
plan with the applicable Erie County Highway Department, NYS DOT and the local Highway 
Department for approval. The maintenance and protection of traffic plan shall be prepared by an 
engineer licensed to practice in New York State. 

I. Contractor shall provide the necessary traffic control equipment and flagmen for 
adequate traffic control where traffic is restricted to one (1) lane or where other conditions 
require or as required by permit conditions. 

J. Contractor shall provide ingress and egress to and from intersecting streets, 
homes, businesses and commercial establishments including any temporary pavement. 
Contractor shall maintain existing bus stops, if any, so passengers are reasonably accommodated. 

K. Contractor shall provide temporary markings in accordance with the New York 
State Manual of Uniform Traffic Control Devices, as required by the agency having jurisdiction, 
as shown on the plans and specifications and/or as ordered by the Engineer. 

L. Contractor shall control dust and keep traveled way free from materials spilled 
from hauling equipment. Consult with governing authorities to establish thoroughfares which 
will be used for haul routes and access. Provide traffic control of haul routes to expedite traffic 
and to minimize interference with normal traffic. 

M. Contractor must provide access to all school buses and emergency vehicles 
including ambulances, police cars, fire equipment, etc. traveling through or stopping at any part 
of construction site and will yield, at his expense, to these vehicles and cease construction 
activities, as necessary. 

N. The Engineer and Owner shall assume no responsibility for any of the work 
performed by the Contractor. 
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54. WORK ALONG HIGHWAYS, RAILROADS, WATERWAYS, AIRPORTS, ETC. 

Work along and under roads, railroads, waterways, airports, etc., shall be made in 
accordance with the Plans and Specifications, and in compliance with permits for the work 
issued by the Agency of jurisdiction, (see Paragraph 67) which permits the Contractor shall 
secure and pay for. The cost of any temporary structures or facilities required by the agency 
having jurisdiction, shall be paid for by the Contractor. The cost of all additional insurance, etc., 
required by the permit shall be provided by the Contractor. 

Any special backfill required and pavement replacement shall be paid under the 
appropriate bid items, unless otherwise indicated. All other work, materials and equipment shall 
be included in the construction prices, and no extra will be allowed for such construction. The 
Contractor shall determine the general requirements of permits of controlling agencies prior to 
submitted a bid. 

The costs of flagging, protective personnel and engineering inspection provided by a 
railroad, airport, highway department, etc., shall be reimbursed by the Contractor. Costs arising 
from damage arising form the Contractor's work shall be reimbursed by the Contractor. 

55. HOURS OF WORK 

It is proposed that the work shall progress on the project every work day during the week, 
and continuously week by week, until the job is complete, except for holidays, and such days as 
weather or working conditions make work impractical in the opinion of the Engineer. 

Night work after 6:00 p.m. and earlier than 7:00 a.m. shall not be performed without the 
consent of the Engineer. Failure to abide by the stated times will deem all completed work to be 
"unacceptable" and not eligible for payment. 

56. INCLEMENT WEATHER 

Work that would be subject to damage shall be stopped during inclement, stormy or 
freezing weather. Only such work as will not suffer injury to workmanship or materials will be 
permitted. The Contractor shall carefully protect his work against damage or injury from the 
weather, and when work is permitted to proceed during freezing weather, he shall provide and 
maintain approved facilities for heating the materials and for protecting the finished work. 

If, in the opinion of the Engineer, any work or materials that are damaged or injured, by 
reason of failure on the part of the Contractor or any of his subcontractors to protect his work, 
such materials shall be removed and replaced at the expense of the Contractor. 

57. DUST HAZARD 

If, in carrying out this Contract, a harmful dust hazard is created for which appliances or 
methods for the elimination of harmful dust to have been approved by the Board of Standards 
and Appeals, then the Contractor agrees to install, maintain and effectively operate such 
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appliances and methods during the life of this Contract; and in case of failure of compliance of 
the Contractor as provided by Section 222a of the Labor Law, its Contract shall be void. 

When directed by the Engineer, the contractor shall sprinkle water where directed and in 
such quantities and at such frequencies as may be required to control such dust and prevent it 
from becoming a nuisance to the surrounding area at no additional cost to the Owner. All roads 
must be maintained dust free at all times. Daily cleaning will be required. Any damage caused 
by dust from the Contractor's operation shall be remedied at his expense. 

The use of any petroleum products or the use of calcium chloride for dust control is 
strictly prohibited. 

58. ACCIDENT PREVENTION 

Precaution shall be exercised at all times for the protection of persons ( including 
employees) and property, and hazardous conditions shall be guarded against or eliminated. 

The Contractor shall provide at the site, such equipment and medical facilities as are 
necessary to supply First-Aid Service to any of his personnel who may be injured in connection 
with the work. The Contractor shall promptly report in writing to the Engineer all accidents 
whatsoever arising out of, or in connection with, the performance of the work, whether on or 
adjacent to the site, which caused death, personal injury or property damage, giving full details 
and statements of witnesses. In addition, if death or serious injuries or serious damages are 
caused, the accident shall be reported immediately by telephone or messenger to both the 
Engineer and the Owner. If any claim is made by anyone against the contractor or a 
subcontractor on account of any accidents, the Contractor shall promptly report the facts in 
writing to the Engineer, giving full details of the claim. 

59. TEMPORARY LIGHT AND POWER 

Unless stated otherwise in the Contract Documents, where there is more than one 
Contractor on a project involving structures or buildings, it shall be the obligation and 
responsibility of each Prime Contractor to provide and maintain temporary facilities for 
furnishing light and power necessary for operations under their own Contract, and to make all 
necessary arrangements therefore, including all required connections, ordering the meter, and 
paying all fees and inspection charges. Removal of temporary facilities shall be by each Prime 
Contractor. The installation and meters shall remain until completion of the Project. 

If, in the opinion of the Engineer, the facilities provided are inadequate, the Prime 
Contractors will not be permitted to proceed with any portion of the work affected thereby. 

All wiring for electrical light and power shall be installed and maintained in a first class 
manner, as ordered or approved, and at all points securely fastened in place. Unless otherwise 
permitted, circuits separate from lighting circuits shall be used for all power purposes. 
Temporary electric shall be in conformance with the National Electrical Code. 
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60. TEMPOARY WATER SERVICE 

Unless stated otherwise in the Contract Documents, where there is more than one 
Contractor on a project, involving structures and buildings, it shall be the obligation and 
responsibility of each Prime Contractor to provide and maintain the temporary water service on 
the site of work suitable for all operations under their own Contract, and to make all necessary 
arrangements and payments therefore. 

Removal of temporary facilities shall be the responsibility of each Prime Contractor. The 
installation and meters shall remain until need for same by each Contractor has ceased, or until 
completion of the Project. 

The Prime Contractor for each Contract shall provide, at his own expense, the water 
supply necessary for drinking purposes. 

61. TEMPORARY HEATING 

Unless stated otherwise in the Contract Documents, where there is more than one 
Contractor on a project, each Prime Contractor shall provide temporary heat as required when 
work under their own contract is being carried on during cold weather and to prevent damage to 
the work. Hest shall be furnished when and as directed by the Engineer, by means of portable or 
fixed units. Each Prime Contractor shall provide and pay for all fuel used in the temporary 
facilities and shall provide proper smoke pipes or other means to prevent smoke or smudge from 
marking up walls, ceilings, or other parts of equipment. 

62. SANITARY REGULATIONS AND PROVISIONS 

When there is more than one Contractor on a project, each Prime Contractor shall provide 
ample washroom and toilet facilities and drink ing water supply as required for their own needs, 
and shall prohibit and prevent the committing of nuisances on the site of the work, or on 
adjoining property. 

Ample washroom and toilet facilities and a drinking water supply shall be furnished and 
maintained in strict conformity with State and County Health Laws. 

63. FIELD OFFICES 

Each Contractor shall erect, furnish and maintain a field office with a telephone at a 
location approved by the Engineer, during the entire period of construction. He, or an authorized 
agent, shall be present at his office at all times while his work is in progress. Readily accessible 
copies of the Contract Documents, project schedule, approved shop drawings, marked up red 
lined "Record" drawings, showing field changes, wage rates, required OSHA and Labor Law 
information, and all other pertinent information shall be kept at his field office. 

The Contractor, or in the case of structures and buildings, the General Contractor shall 
provide a separate field office at the site for use by the Engineer and the Owner's representative. 
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The Contractor shall submit for approval a plan of the office facility within twenty days 
following the signing of the Contract. The Engineer's field office shall be on site, furnished, 
electrified and provision made for connection of water and sewage prior to the start of any major 
construction work. Subject to the Engineer's approval, the Contractor may provide office space 
in an existing building. 

The field office shall be of substantial weatherproof construction with a usable floor 
space of not less than l0'x 30' (a standard office trailer) and provided with at least three 
windows for light. Air conditioning will be provided. Drinking water and a water cooler for 
drinking water shall be furnished. Two (2) separate washrooms with toilet facilities shall be 
provided in the office, equipped with a sewer connection or septic tank, a plumbing system and 
hot and cold running water. A separate self contained toilet facility will be allowed as an 
alternate if a public sewer is not available. An approved pressure type oil heater or other suitable 
heating equipment which will heat the office to a temperature of 72 degrees at O degrees F. 
outside temperature shall be furnished and installed. Electric wiring and fixtures and direct line 
telephone shall be furnished and installed as directed by the Engineer. 

The field office is identified as a place of employment by the Clean Indoor Air Act 
(CIAA) where smoking is not permitted. 

The office shall have the following furniture: 

1 - Reference table (30" x 60") 
1 - Suitable office desk with drawers and locks 
1 - Drafting table ( with lamp) and drafting stool 
4-Chairs 
1- Steel supply cabinet with not less than 16 square feet of shelf space 
1 - Four-drawer steel file cabinet with lock 
1 - Plan holding rack 
1 - Coat rack 
1 -Telephone with Recorder Answering Machine 
2 - Waste baskets 
1 - First aid cabinet (as required by OSHA) 
2 - Fire extinguishers (as required by OSHA) 
1 - Electric calculator 
1 - Photo copying machine (dry type copies), paper, toner 
1 - Fax Machine with dedicated separate phone service 
1 - Cellular Telephone with service one month past the completion date, available 

adaptors, chargers, and a total of two batteries 
1 - Cocoa door mat 18" x 24" 

The Contractor shall provide the Engineer with a cellular telephone with both a wall and 
car charger for the duration of the Contract. The Contractor shall provide at his own expense, for 
the Engineer's cellular telephone use costs for the duration of the Contract. The Contractor shall 
also furnish for the duration of the Contract a digital camera with the following minimum 
features: 10 megapixels, 12x optical zoom, 8 GB memory card, rechargeable lithium battery, 
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USB cable and a case. The Contractor shall also furnish for the duration of the Contract a laptop 
computer free of miscellaneous files pictures etc., with the following minimum features: 

- Intel Core 15 Processor 
- Windows Operating System (Windows 7 Pro.) 
- MS Office 20 l O 
- 6 GB Ram 
- 500 GB Hard Drive 
- Power cord and rechargeable battery 
- Optical mouse 
- Optical Drive DVD±RW/CD-RW 
- Internet Explorer 
- Contractor to provide a Wireless Internet Card connection at his own expense 
compatible with the laptop for the duration of the contract. 

- Inkjet Printer compatible with the laptop for the duration of the contract. 
- Scanner compatible with the laptop for the duration of the contract. 
- Dust Covers for all Electronic Pieces for the duration of the contract. 
- Laptop case 

The Contractor shall provide at his own expense, all heating, lighting, air conditioning, 
telephone, water, plumbing, and janitorial service for the duration of the Contract. 

After the acceptance of the Contract, the building and equipment shall become the 
property of the Contractor. All records shall be delivered to the Owner at the completion of the 
job. 

The Contractor shall provide and maintain a gravel, cinder or slag road to the office, and 
a parking area adequate for four cars adjacent to the office. Snow removal for the office parking 
and access road shall be included as maintenance. The Contractor shall restore, at his own 
expense, all areas disturbed by the field office to the satisfaction of the Engineer. 

The field office shall be maintained until the final acceptance of the project. 

A sign shall be furnished on the outside of the Field Office. The sign shall be 2' - O" x 
3" - O" x ¾" thick marine plywood with white background and black letters. 

The sign shall have the words FIELD OFFICE painted across the top, and shall also 
contain the following information: 

Engineer's Name 
Engineer's Mailing Address 
Telephone Number (Both Main Office/Field Trailer) 
Project Name 
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64. PROJECT SIGN 

The Contractor or the General Contractor in the case of more than one Contract, shall 
provide and maintain at the site a project sign conforming to the following: 

A. Sign shall be 8 feet wide and 4 feet high, constructed of construction grade 
dressed lumber framing and grade A-B exterior plywood panels. Framing shall be solidly built 
of 2" x 4" stock with 4" x 4" support posts. Plywood panels shall be installed on the framing and 
well nailed along all supports. The entire sign shall be painted with approved paint as follows: 

1 coat primer 
1 coat exterior enamel undercoater 
2 coats exterior enamel 

B. The field sign shall be painted white. Lettering shall be black. The sign shall 
show the items of the legend in letters varying from 2" to 6" high according to the approved text. 
A complete layout of the sign shall be submitted for approval. The text shall show all pertinent 
information as shown on the Project Sign Detail of these Specifications, Page GCC-38, as may 
be required by the Owner. 

C. The sign shall be erected in a substantial manner with adequate bracing, at the 
location directed by the Engineer. The Contractor shall protect the sign from injury during the 
continuance of the work under the Contract and shall do all patching of lettering, painting and 
bracing thereof necessary to maintain same in first class condition and in proper positions. At 
the expiration of all work under the Contract, the project sign shall be removed by the 
Contractor. The Contractor shall restore, at his own expense, all areas disturbed by the project 
sign to the satisfaction of the Engineer. 
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65. CLEANUP 

During construction of the work, the Contractor shall, at all times keep the site of the 
work and adjacent premises as free from material, debris and rubbish as is practical and shall 
remove the aforementioned from any portion of the site, if in the opinion of the Engineer such 
material, debris or rubbish constitutes a nuisance or is objectionable. 

The Contractor shall remove from the site all of his surplus materials and temporary 
structures when no further need therefore develops. 

"Off site disposal of construction and demolition debris shall be handled in accordance 
with all State and local regulations. In no case shall such debris be disposed of in water 
bodies, flood plains or wetlands." 

At the conclusion of the work and before final payment, all equipment, tools, temporary 
structures, and materials belonging to the Contractor shall be promptly taken away, and he shall 
remove and promptly dispose of all water, dirt, rubbish, or any other foreign substances. 

ADMINISTRATIVE PROVISIONS 

66. ROYALTIES AND PATENTS 

The Contractor shall pay all royalties and license fees, and shall assume all responsibility 
for damage to the owner and Engineer and defend all suits at his own expense arising through 
infringements of patent rights, connected with any or all of the materials, appliances, articles or 
systems used in the performance of this work, and shall pay all royalties on apparatus or methods 
installed by him. 

The Contractor shall hold and save the Owner and Engineer and their officers, agents, 
servants and employees, harmless from liability of any nature or kind, including cost and 
expenses, for, or on account of, any patented or unpatented invention, process, article, or 
appliance manufactured or used in the performance of the Contract, including its use by the 
Owner, unless otherwise specifically stipulated in the Contract Documents. 

67. PERMITS AND LICENSES 

Permits and licenses of a temporary nature necessary for the prosecution of the work shall 
be secured and paid for by the Contractor unless otherwise stated in the Contract Documents. 
Permits, licenses and easements for permanent structures or permanent changes in existing 
facilities will be secured and paid for by the Owner, unless otherwise specified. The Contractor 
shall give all notices and comply with all laws, ordinances, rules and regulations bearing on the 
conduct of the work as drawn and specified. If the Contractor observes that the Contract 
Documents are at variance therewith, he shall promptly notify the Engineer in writing and any 
necessary changes shall be adjusted in the manner provided herein for adjustment as to the extra 
and/or additional work and changes. 
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In certain situations, the Owner may still be in negotiation with railroad, utilities 
companies, etc. In these cases, the Owner shall complete negotiations and pay the full amount 
necessary to procure said permits, licenses, etc. No additional payment will be made to the 
Contractor for any delay in acquisition of the permit, license, or easement by the Owner. Delays 
will be considered an extension of time ifrequested by the Contractor in writing. 

If changes in the work or alignment or the Contractor's methods of construction require 
that additional permit(s) be obtained, the cost for such permits and any delays in construction 
associated therewith shall be borne by the Contractor. 

68. LA WS, TAXES 

A. The Contractor shall comply with all laws, ordinances, rules and regulations 
affecting the work, and shall give proper public authorities all requisite notice in connection with 
the work. The Contractor shall be solely responsible for any damage resulting from his neglect 
to obey all laws, regulations, rules and ordinances, and should he perform any work called for by 
the Specifications or Drawings, knowing it to be contrary to such laws, regulations, rules and 
ordinances, and without notifying the Engineer, in writing, and obtaining written consent to 
proceed, he shall bear all costs and damages arising therefrom. 

B. The Contractor shall pay all taxes, applicable to the work and materials supplied 
under this Contract, it being understood that in no case shall any such tax be borne by the Owner. 

69. HOURS AND WAGES 

A. No laborer, workman, or mechanic in the employ of the Contractor, subcontractor 
or other person doing or contracting to do the whole or part of the work contemplated by this 
Contract shall be permitted or required to work more than eight hours in any one calendar day or 
more than five days in any one week except in case of extra-ordinary emergency as described in 
Section 220(2) of the New York State Labor Law. 

B. The wages and supplements to be paid to laborers, workman or mechanics 
performing work under this Contract shall be not less than the prevailing rate of wages and 
supplements as defined and determined by the New York State Labor Law. On projects 
involving both State and Federal agencies, the Contractor shall obtain the Federal Wage rates 
and apply the higher rate for the trade or occupation. The prevailing rate of wages for New York 
State are attached to these Specifications in Appendix "A". The Contractor is responsible for all 
modifications to the prevailing wage rates that may occur during the course of the Contract. 

C. There shall be paid each laborer or mechanic of the Contractor or subcontractor 
engaged in work on the project under this Contract in trade or occupation listed below, not less 
than the hourly wage rate set opposite the same, regardless of any contractual relationship which 
may be alleged to exist between the Contractor or any subcontractor and such laborers and 
mechanics. 
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D. Any laborer or mechanic employed to perform work on the project under this 
Contract, which work is not covered by any of the classifications, of the various State and 
Federal agencies, shall be paid not less than the minimum rate of wages specified herein for the 
classification which most nearly corresponds to the work to be performed by him and such 
minimum wage rate shall be retroactive to the time of initial employment of such person in such 
classification. In the event any dispute on that question cannot be adjusted, the information, 
together with the recommendations of the Owner's Engineer or its other authorized 
representatives, shall be referred for determination to the Owner's governing body or other duly 
designated official whose decision on the question shall be conclusive on the parties to the 
Contract with the same effect as if the work performed by such laborer or mechanic had been 
classified and the minimum rate specified herein. 

E. The foregoing specified wage rates are minimum rates only. The Owner will not 
consider any claims or additional compensation made by the Contractor because of payment by 
the Contractor of any wage rate in excess of the applicable rates contained in this Contract. All 
disputes in regard to the payment of wages in excess of those specified in this Contract shall be 
adjusted and resolved by the Contractor. 

F. Except as may be otherwise required by law, all claims and disputes pertaining to 
the classification of labor employed on the project under this Contract shall be decided by the 
Owner's governing body or other duly designated officials, or the New York State Department 
of Labor. 

70. POSTING MINIMUM WAGE RATES 

The Contractor shall post at appropriate conspicuous points at the site of the project a 
schedule showing all determined minimum wage rates for the various classes of laborers and 
mechanics to be engaged in work on the project under this Contract and all deductions, if any, 
required by law to be made from unpaid wages actually earned by the laborers and mechanics so 
engaged. The wage rates shall be posted on a sign written in English with a bold heading stating 
"Prevailing Rate of Wages". The lettering of the heading shall be no smaller than 2" in height 
and 2" in width and the entire sign shall be weatherproof. On projects involving both State and 
Federal agencies the Contractor may be required to post both State and Federal Wage Rates, the 
higher of which shall apply in any classification. 

71. PAYROLLRECORDS 

The Contractor and all subcontractors will be required to furnish to the Engineer 
duplicate copies of all payrolls incurred as a result of work on the project. Payrolls are to be 
submitted on U.S. Department of Labor Payroll Form WH-347, signed by an officer of the 
company, no later than three days after the close of any payroll period and not in any case later 
than the Contractor's monthly payment estimate. Prime Contractors are required to submit 
certified payrolls from the issuance of the Notice to Proceed until contract close out. Negative 
reports shall be submitted for times when no actual work is being performed. Subcontractors are 
required to submit certified payrolls for only the time spent on the project. 
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Per the SPOT A Bill, the individual designated as the person responsible to collect 
certified payroll is the engineer in charge of the project. This person's name shall be posted in a 
conspicuous location at the project site. 

The filing of certified payrolls is a condition of payment. A contractor that willfully fails 
to file certified payrolls shall be guilty of a Class "E" felony and subject to a civil penalty of up 
to $1,000.00 per day. 

Upon completion of the contract work, the prime Contractor shall be required to execute 
a Public Improvement Contract Certification for (PICC-2) certifying that the provisions of 
Section 220-a of the New York State Labor Law have been complied with and that all laborers, 
workman or mechanics employed by the Contractor on this project have been paid the applicable 
prevailing wage rates and supplements. 

Upon completion of the contract work, all subcontractors to the prime Contractor shall be 
required to execute a Public Improvement Contract Certification form (PICC-1) certifying that 
the provisions of Section 220-a of the New York State Labor Law have been complied with and 
that all laborers, workman or mechanics employed by the subcontractor for work done on this 
project have been paid the applicable prevailing wage rates and supplements. 

Final payment will not be issued until all forms have been properly executed by the prime 
contractor and subcontractors. 

72. APPRENTICES 

The minimum wage rates, if any, herein specified, for apprentices, shall apply only to 
persons working with the tools of the trade they are learning under the direct supervision of 
journeymen mechanics. Except as otherwise required by law, the number of apprentices in each 
trade or occupation employed by the Contractor or any subcontractor shall not exceed the 
number permitted by the applicable standards of the United States Department of Labor or in the 
absence of such standards, the number permitted under the usual practice prevailing between 
unions and the employer's associations of the respective trade of occupations. 

73. COMPUTATION OF WAGES ON EIGHT HOUR DAY: OVERTIME 
COMPENSATION 

The wages of each laborer and mechanic engaged in work on the project under this 
Contract shall be computed on a basic day rate of 8 hours per day, 8 hours of continuous 
employment, except for lunch periods, constituting a days work when a single shift is employed, 
and 7 ½ hours of continuous employment except for lunch period constituting a days work when 
2 or more shifts are employed. Work in excess of 8 hours per day shall be permitted upon 
compensation when a single shift is employed, at a minimum of 1 ½ times the basic rate of pay 
(i.e., the rate actually payable to the laborer or mechanic, which may be higher but not lower 
than the minimum wage set forth in the foregoing schedule) for all hours worked in excess of 8 
hours, on any one day and when two or more shifts are employed, at a minimum of 1 ½ times the 
basic rate of pay for all ours worked in excess of7 ½ hours on any one day. In addition, all 
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laborers and mechanics shall receive compensation at a rate not less than 1 ½ times their basic 
rate of pay for all hours of work in excess of forty in one week when one shift is employed and 
all hours of work in excess of thirty-seven and one-half in one work week when two shifts are 
employed. The provisions of this article shall not limit agreements to the contrary, mandatory 
overtime compensation in excess of that stipulated herein and such extra compensation shall not 
constitute a claim for additional compensation under this Contract. 

74. WAGE UNDERPAYMENTS AND ADJUSTMENTS 

The Contractor agrees that in case of underpayment of wages to any worker on the 
project under this Contract by the Contractor or any subcontractor, the Owner shall withhold 
from the Contractor out of payments due, an amount sufficient to pay such workers the 
difference between the wages required to be paid under this Contract and the wages actually paid 
such worker for the total number of hours worked, and that the Owner may disburse such amount 
so withheld by it for and on account of the Contractor to the Employee to whom such amount is 
due. The Contractor further agrees that the amounts to be withheld pursuant to this paragraph 
may be in addition to the percentages to be retained by the Owner pursuant to other provisions of 
this Contract. 

75. PAYMENT OF EMPLOYEES 

The Contractor and all subcontractors shall comply with the Regulations of the Secretary 
of Labor made pursuant to the Anti-Kickback Act of June 30, 1940, 40 U.S.C. 276(c) and any 
amendments of modifications thereto. The Contractor and all subcontractors shall furnish the 
Owner with weekly statements of compliance. In case of subcontracts, the Contractor shall 
cause appropriate provision to be inserted in any subcontracts for the work which he may let to 
insure compliance with said Anti-Kickback Law by all subcontractors subject thereto, and the 
Contractor shall be responsible for the submission of all statements of compliance required of 
subcontractors by said Anti-Kickback Act except as the Secretary of Labor may specifically 
provide for reasonable limitations, variations, and exemptions from the requirements thereof. 

The Contractor and each of his subcontractors shall pay each of his employees engaged in 
work on the project wages in full in cash and not less often than once every other week, less 
legally required deductions. Provided that when circumstances render payment in cash 
infeasible or impracticable, payment by check may be effected upon consideration that funds are 
made available in a local bank and checks may be cashed without charge, trade requirements, or 
inconvenience to the worker. In any event, records of such payment, deductions, and hours 
worked shall be provided each employee with each payment of wages. 

76. PAYMENT BY CONTRACTORS 

The Contractor shall pay (a) for all transportation and utility services not later than the 
zo" day of the calendar month following that in which such services are rendered, (b) for all 
materials, and equipment which are delivered to and properly stored at the project site or in an 
approved warehouse to the extent of 90 percent thereof, not later than the 15th day following each 
payment to the Contractor and the balance of the cost thereof not later than the 15th day 
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following the completion of that part of the work in or on which such materials and equipment 
are incorporated or used, and ( c) to each of his subcontractors, not later than the ih day 
following each payment to the Contractor, the respective amounts all owed the Contractor on 
account of the work performed by his subcontractors to the extent of each subcontractor's 
interest thereon. 

77. NOTICE TO PROCEED 

Work shall be started on the Contract within 5 days of the Notice to Proceed given by the 
Owner. If the Contractor starts work prior to the Notice to Proceed, such action shall be deemed 
a waiver of such notice. No work shall proceed without Owner's approval of the Contractor's 
required bonds, insurance and MBE/WBE program. 

78. CONSTRUCTION SCHEDULE 

Within 5 days after the date of the Notice to Proceed with this Contract, the Prime 
(General) Contractor on the project shall submit to the Engineer for review, six copies of his own 
proposed construction schedule showing in detail the proposed sequence of the work, the plan 
and means and methods of construction to be employed, and the estimated date of starting and 
completing each stage of the work in order to complete the Project within the contract time. If so 
required by the Engineer, the schedule shall be revised. 

After review, sufficient additional copies of the reviewed schedule shall be submitted to 
the Engineer. The Engineer will transmit copies to each of the other Prime Contractors ( should 
there be more than one Contract) for their use in preparing their construction schedules. They 
are to prepare their schedules and submit to the Engineer for acceptance. The General Contractor 
shall afford sufficient time in his schedule to allow the other prime contractors to coordinate and 
perform their work. 

A. The Prime Contractor on each Contract shall adhere to the reviewed work 
schedule for his Contract. In the event a Contractor does not adhere to his work schedule and 
causes other Contractors to be damaged, the Contractor causing the delay shall save the Owner 
and Engineer harmless from all actions and charges of the other Contractors against the Owner 
or Engineer caused by said delay. The Engineer shall make such changes in the construction 
schedule as he may deem necessary. 

B. Each Prime Contractor shall be responsible for the proper coordination of all work 
so as to maintain the schedules as accepted. Should any Contractor fail to adhere to any phase of 
the accepted schedule, he shall promptly adopt such additional means or methods of 
construction, including overtime, as may be required to make up lost time and complete each 
phase of his work in accordance with the schedule, all at no additional cost to the Owner. 

C. Any additional engineering services required due to failure to complete the work 
according to schedule and within the time of completion allowed or required overtime to make 
up lost time, will be paid by the Contractor as stated in Paragraph 36 ADDITIONAL 
ENGINEERING SERVICES, on page GCC-20 of the General Contract Conditions. 
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D. Failure to progress the work in accordance with the schedule submitted and 
accepted by the Engineer, may at the discretion of the Engineer be construed as a failure to 
comply with the terms of the Contract and the owner may thereupon cancel the Contract in 
accordance with Paragraph 100 of the General Contract Conditions. 

E. The construction schedule shall be reviewed monthly and updated if required. 

79. ADDITIONAL SUBMITTALS 

The Contractor shall also furnish on forms to be approved by the Owner: (a) a detailed 
estimate giving a complete breakdown of the Contract price, and (b) periodic itemized estimates 
of work done for the purpose of making partial payments thereon. As specified in paragraph 96 
of the General Contract Conditions, the value employed in making up any of these schedules will 
be used only in determine the percent completion on the job site. 

80. SUBCONTRACTING 

A. The Contractor shall utilize the services of specialty subcontractors on those parts 
of the work which, under normal contracting practices, are performed by specialty 
subcontractors; provided that if the Owner shall determine that the specialty work in question has 
been customarily performed by the Contractor's own organization and that such organization is 
presently competent to perform such work, the Contractor shall be permitted to do so. Provided 
further, that if the Owner shall determine that the performance of any specialty work by specialty 
subcontractors will result in materially increased cost or inordinate delays, the requirements of 
this paragraph shall not apply. 

B. The Contractor shall not award any work to any subcontractor without prior 
written approval of the Owner, which approval will not be given until the Contractor submits to 
the Engineer a written statement concerning the proposed award to the subcontractor, which 
statement shall contain such information as the Engineer may require to make recommendations 
to the Owner. The Owner will then notify the Engineer of its decision, who shall make such 
decision known to the Contractor. 

C. The Contractor shall not award more than 50% of the contract work to the 
subcontractors without prior written approval of the Owner. 

D. Each Prime Contractor shall be as fully responsible to the Owner for the acts and 
omissions of his subcontractors, and of persons either directly or indirectly employed by them, as 
he is for the acts and omissions of person directly employed by him. 

E. Each Prime Contractor shall cause appropriate provisions to be inserted in al 
subcontracts relative to the work to bind subcontractors to the Contractor by the terms of the 
General Contract Conditions and other Contract Documents insofar as applicable to the work of 
subcontractors. The Prime Contractor has the same power with regard to terminating any 
subcontract that the Owner may exercise over the Contractor under any provision of the 
Contract. 
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F. Nothing contained in this Contract shall create any contractual relation between 
any subcontractor and the Owner. 

G. Each Prime Contractor shall submit a list of all subcontractors and major suppliers 
to be used on this Contract prior to the start of work for approval of the Owner. 

81. COORDINATION WITH OTHER CONTRACTORS 

A. The Owner will provide for General Services During Construction and Resident 
Construction Observation on the project. Job meetings will be conducted and the Owner will be 
kept informed as to the progress of the project and to whether or not construction progress 
schedules are being met. 

B. Where there is more than one Prime Contractor on a project involving structures 
or buildings, each Prime Contractor shall be responsible for the coordination of the entire project 
with the other Contractors. Cooperation will be required in the arrangement for the storage of 
materials and in detailed execution of the work. Each Prime Contractor, including his 
subcontractors, shall keep himself informed of the progress and the detail work of other 
Contractors and shall notify the Engineer immediately of lack of progress or defective 
workmanship on the part of other Contractors, where such defective workmanship will interfere 
with his own operations. Failure of each Prime Contractor to keep informed of the work 
progressing on the site and failure to give notice of lack of progress or defective workmanship by 
others shall be construed as acceptance by him of the status of the work as being satisfactory for 
proper coordination with his own work. 

C. Each Prime Contractor shall cooperate with the Engineer and other Contractors to 
the fullest extent to present delays and increased costs in the overall project. He shall familiarize 
himself with the work of other whose work affects or ties in with his own, and he shall be fully 
responsible for the finished result of his own work. 

Extra cost caused by defective or ill-timed work or by the neglect or refusal of a 
Contractor to provide or complete any portion of his work at the proper time and in the proper 
manner, shall be borne by the Contractor at fault and at no additional cost to the Owner. 

D. To insure the proper execution of his subsequent work, the Contractor shall 
measure work already in place, and shall at once report to the Engineer any discrepancy between 
the executed work and the Drawings. 

E. Each Contractor shall provide all openings, chases, etc., required to fit his own 
work and that of the other Contractors, as shown on the Contract Drawings, or reasonably 
implied thereby, as confirmed or modified by shop, setting or erection drawings approved by the 
Engineer. Where pipes or conduits pas through slabs or walls, the sleeves or opening forms shall 
be provided and placed by the installer of the pipes or conduits. Where hanger inserts and 
similar items are required, they shall be furnished and placed by the installer of the pipe or other 
equipment requiring the hangers. 
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Any cost caused by defective, ill-timed or mislocated work shall be borne by the 
Contractor responsible therefore. No Contractor shall endanger any work by cutting, digging or 
otherwise, and no Contractor shall alter the work of any other Contractor without the consent of 
the Engineer and the Contractor involved. 

F. In disputes between Contractors, the decision of the Engineer shall be binding 
upon all parties. 

82. CHANGES IN THE WORK 

A. The Contractor shall do such additional work, other than that designated in the 
estimate of quantities, as may be ordered in writing by the Engineer, to complete fully the work 
as planned and contemplated. 

B. The Engineer shall have authority to order minor changes in the work not 
involving an adjustment in the Contract sum or extension of the Contract time and not 
inconsistent with the intent of the Contract Documents. No change other than such minor 
changes shall be made unless in the form of a written order form the Engineer, countersigned by 
the Owner, and no claim for an addition to the contract sum shall be valid unless so ordered. 

C. The Owner reserves the right at any time to contract for and perform other or 
additional work on or near the work covered by the contract. 

D. The value of any change shall be determined by one or more of the following 
methods prior to the start of such additional work: 

Method "A" By prices specifically named in the Proposal Section of the Specifications. Unit 
prices previously approved are acceptable for pricing changes of original bid 
items. However, when changes in quantities exceed 15 percent of the original bid 
quantity and the total dollar change of that bid item is over $15,000, the unit price 
shall be reviewed by the owner to determine if a new unit price should be 
negotiated. Unit prices of new items shall be negotiated. 

Method "B" By acceptance of agreed unit prices based on the estimated cost plus overhead and 
profit as applicable. 

Method "C" By estimate of the actual cost of labor and materials plus overhead and profit, cost 
to be determined as the work progresses. 

Method "D" By actual cost of labor and materials plus overhead and profit, cost to be 
determined as the work progresses. 

Method "E" By estimate of the value as deductible from the reviewed detailed estimate. 
Method "F" The invoiced cost for utility relocation work as furnished by the respective Utility 

Company and negotiated by the Owner. 
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Overhead shall be defined as an allowance to compensate for all costs, charges and 
expenses, direct or indirect, except for the actual cost of labor and material as defined following. 
Overhead shall be considered to include, but not be limited to all required project insurances, 
such as General/Personal Liability, Auto Liability, Excess Liability, Property Damage, etc., bond 
or bonds, field and office supervisors and assistants above the level of foreman, use of small 
tools and minor equipment, incidental job burdens, general office expense, preparation of cost 
claim estimates, back up documentation for the processing of change orders, etc. Overhead and 
profit cannot be applied to payroll taxes such as unemployment insurance, FICA, and workman's 
compensation. These costs must be added to the modification cost after overhead and profit is 
applied. 

Actual cost of labor and material shall be defined as the amount paid for the following 
listed items, to the extent determined reasonable and necessary. The Contractor will be required 
to provide the necessary back-up documentation to substantiate claimed cost. 

Item I Cost of materials delivered to the job site for incorporation into the Contract 
work. 

Item 2 

Item 3 

Item 4 

Item 5 

Item 6 

Wage paid to workmen and foremen and wage supplements paid to labor 
organizations in accordance with current labor agreements. 

Premiums and taxes paid by the Contractor for worker's compensation insurance, 
unemployment insurance, FICA tax and other payroll taxes as required by law, 
not of actual and anticipated refunds and rebates. 

Sales taxes paid as required by law. 

Allowance for use of construction equipment ( exclusive of hand tools and minor 
equipment), as accepted for use by the Engineer-in-change. The rate of self­ 
owned equipment used for periods of under one week will be based on the Rental 
Blue Book's published monthly rate divided by 22 days to establish a daily rate 
and divided again by eight hours to establish an hourly rate. Equipment used for 
periods of five days or more will be billed at a rate equal to 45 percent of 
the published monthly rate. In the alternative, the Engineer-in-charge may 
approve for reimbursement a rate representing the allocable costs of ownership. 
Self-owned equipment is defined to include equipment rented from controlled or 
affiliated companies. Rented equipment will be paid for at the actual cost. When, 
in the opinion of the Contractor, and as approved by the Engineer-in-charge, 
suitable equipment is not available on the site, the moving of said equipment to 
and from the site will be paid for at actual cost. 

When the material furnished under Item (1) is used material, its value shall be 
pro-rated to the value of new material, but should be no more than its cost. When 
the salvage value of salvable material furnished under Item 1 exceed the cost of 
salvage, a suitable credit shall be given the Owner. 
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If the work is done directly by the Contractor, overhead in an amount of 10% may be 
added if method ("B"), ("C"), or ("D") is used and to the cost of the labor and materials plus 
overhead there may be added I 0% for profit. The percentages for overhead and profit may vary 
according to the nature, extent and complexity of the work involved, but in no case shall exceed 
the percentages set forth in this paragraph. No percentages for overhead and profit will be 
allowed on payroll taxes or on the premium portion of overtime pay. 

If the work is done by a subcontractor, subcontractor's overhead in the amount of 5% 
may be added to cost of labor and materials if method ("B"), ("C") or ("D") is used and to the 
cost of labor and materials plus overhead there may be added 10% for the subcontractor's profit. 
To this amount there may be added 10% for the Contractor's combined overhead and profit. No 
percentage for overhead and profit will be allowed on payroll taxes or on the premium portion of 
overtime pay. 

The Owner shall determine by which of the foregoing methods the value of any changes 
shall be computed. 

In computing the value of a change order which involves additions and deductions of 
work and the added work exceeds the omitted work, overhead and profit shall be computed on 
the amount by which the cost of additional labor and material exceeds the cost of the omitted 
labor and material, except no additional overhead and profit shall be allowed on value of work 
determined by Method "A" or Method "F". 

In computing the value of a change order which involves deductions and additional of 
work and the omitted work exceed the added work, the Contractor will be allowed to retain the 
overhead and profit on the amount which the omitted work exceeds the added work, except that 
no overhead and profit shall be retained on value of work determined by Method "A". 

The Contractor may retain overhead and profit on a change order which involves 
deductions only, except that no overhead and profit shall be considered on value of work 
determined by Method "A" or Method "F". 

E. On Construction Projects which involve Federal and/or New York State grant 
assistance, the following additional guidance will apply to change orders: 

1. For each change order not in excess of $100,000 the Contractor shall 
submit sufficient cost and pricing data to the Owner to substantiate the necessity and 
reasonableness of costs and amount proposed, and the allowability and eligibility of costs 
proposed. 

2. For each change order in excess of $100,000, the Contractor shall submit 
to the Owner for review sufficient cost pricing data as described in the following paragraphs to 
substantiate the necessity and reasonableness of costs and amounts proposed, and the 
allowability and eligibility of costs proposed. 
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a. As a minimum, proposed change order costs shall be presented in a 
summary format acceptable to the Owner and shall be supported by a certification executed by 
the Contractor that proposed costs reflect complete, current and accurate cost and pricing data 
applicable to the date of the change order. 

b. In addition to the specific elements of cost, the estimated amount 
of profit shall be set for the separately in the cost summary for fixed price change orders and a 
specific total dollar amount of profit will be set forth separately in the cost summary for cost 
reimbursement change orders. 

c. More detailed cost data than that required by the summary format 
may be required by the Owner to substantiate the reasonableness of proposed change order costs 
when the Contractor is unable to certify that proposed change order costs are complete, current 
and accurate. 

d. The Contractor's actual costs, direct and indirect, allowable for 
Federal participation shall be determined in accordance wit the terms and conditions of the 
Contract, and the generally accepted cost principles contained in the Federal Guidelines 
established by the Comptroller General of the United States and the U.S. Department of Labor. 
Examples of costs which are not allowable under those cost principles include, but are not 
limited to, entertainment, interest on borrowed capital and bad debts. 

e. For costs under cost reimbursement change orders, the Contractor 
shall have an accounting system in a manner consistent with his normal accounting procedures, 
which accounts for such costs in accordance with generally accepted accounting principles. This 
system shall provide for the identification, accumulation and segregation of allowable and 
unallowable change orders. 

f. Change orders awarded on the basis of review of a costs element 
summary and a certification of complete, current and accurate cost and pricing data shall be 
subject to downward renegotiation or recoupment of funds where subsequent audit substantiates 
that such certification was not based on complete, current and accurate cost and pricing data and 
on costs allowable under the cost principles contained in the Federal Guidelines established by 
the Comptroller General of the United States and the U.S. Department of Labor at the time of 
change order execution. 

3. Related work shall not be split into two amendments or change orders 
merely to keep it under $100,000 and thereby avoid the requirement of paragraph E-2 of this 
Section. 

83. CLAIMS FOR EXTRA COST 

GCC - 50 
Sewer Manhole Rehabilitation 
Contract No. 81 



If the Contractor claims that any work involves extra work under the Contract, he shall 
give the Engineer written notice within twenty (20) days of this claim, and in any event before 
proceeding to execute the work; except in emergency endangering life or property, and the 
procedure shall then be as provided for changes in the work. No such claim shall be valid unless 
so made. The Contractor shall not execute the work pending the receipt of an executed change 
order approved by the Owner, Contractor and Engineer unless he is so instructed by the Owner. 
Late claims for additional cost will be rejected. 

84. DEDUCTIONS FOR UNCORRECTED WORK 

If, in the opinion of the Engineer, it is undesirable or inexpedient to replace any defective 
or damaged materials or to reconstruct or correct any portion of the work injured or not 
performed in accordance with the Contract Documents, the compensation to be paid to the 
Contractor hereunder shall be reduced by such amount as in the judgment of the Engineer shall 
be equitable. 

85. TIME OF THE ESSENCE 

Inasmuch as the provisions of this Contract relating to the time for performance and 
completion of the work are for the purpose of enabling the Owner to proceed with the 
construction of a public improvement in accordance with a predetermined program, such 
provisions are of the essence of the Contract. 

86. DELA YS AND EXTENSION OF TIME 

A. If the Contractor shall be delayed in the completion of his work by reason of 
unforeseen causes beyond his control and without his fault or negligence, including, but not 
restricted to acts of God, or the public enemy, floods, epidemics, quarantine, restrictions, strikes, 
riots, civil commotions, freight embargoes, or priority regulations, the period hereinafter 
specified for completion of his work shall be extended by such time as shall be fixed by the 
Engineer. Additional engineering services required during this time extension will not be 
assessed to the Contractor as stated in Paragraph 36, ADDITIONAL ENGINEERING 
SERVICES, of the General Contract Conditions. 

B. No extensions of time shall be deemed a waiver by the Owner of his right to 
terminate the Contract for abandonment or delay by the Contractor as herein provided or relieve 
the Contractor from full responsibility for performance of his obligation hereunder. 

C. No such extension shall be made for delay occurring more than seven days before 
claim therefore is made in writing to the Engineer. In the case of a continuous cause of delay, 
only one claim is necessary. 

D. This article does not exclude the recovery of damages for delay by either party 
under other provisions in the Contract Documents. 
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E. Under no circumstances shall there be any claims for damages or reimbursement 
for delay of completion of the work of any Prime Contractor against the Owner, the Engineer, or 
any other agent or employee of the Owner. 

87. CORRECTION OF DEFECTIVE OR UNCOMPLETED WORK BEFORE FINAL 
PAYMENT 

A. The Contractor shall promptly remove from the premises all materials condemned 
by the Engineer as failing to conform to the Contract, whether incorporated in the work or not, 
and the Contractor shall promptly replace and re-execute his own work in accordance with the 
Contract and without expenses to the Owner and shall bear the expense of making good all work 
that other Contractors destroyed or damaged by such removal or replacement. Acceptance of 
material and workmanship by the Inspectors shall not relieve the Contractor from his obligation 
to supply other materials and workmanship when so ordered by the Engineer. 

B. If the Contractor does not remove such condemned work and materials within ten 
(1 O) days after written notice, the Owner may remove them and may store the materials at the 
expense of the Contractor. If the Contractor does not pay the expense of such removal within ten 
(1 O) days time therefore, the Owner may, upon ten days written notice, sell such materials at 
auction or a private sale and shall pay to the Contractor the net proceeds thereof, after deducting 
all the costs and expenses that should have been borne by the Contractor. 

C. Neither the final certificate, nor payment, nor any provision in the Plans and 
Specifications shall relieve the Contractor of responsibility for faulty materials or workmanship 
and he shall remedy any defects due thereto and pay for any damage to other work resulting 
therefrom, which shall appear within a period of one year from date of final certificate. The 
Owner shall give notice of observed defects with reasonable promptness. 

88. GUARANTEE AND MAINTENANCE, AND ONE-YEAR CORRECTION PERIOD 

A. After acceptance of the work by the Owner and Engineer, 100 percent of the 
Contract price will be due and payable to the Contractor. 

B. Contractor warrants and guarantees to Owner and Engineer that all Work will be 
in accordance with the Contract Documents and will not be defective. Prompt notice of all 
defects shall be given to Contractor. All defective work, whether or not in place, may be rejected 
or corrected as provided in this Paragraph 88. 

C. The Contractor shall, in accordance with Owner's written instructions, either 
correct defective work, or if it has been rejected by Owner, remove it from the site and replace it 
with non-defective work for a period of one ( 1) year from the date of issue of the Statement of 
Completion. If any unsatisfactory condition or damage develops within the one-year correction 
period or such longer period of time as may be prescribed by law or by the terms of any 
applicable special guarantee required by the contract documents due to materials or 
workmanship which were defective, inferior, or not in accordance with the Contract, the 
Contractor shall within 7 days after receipt of Notification of such defects, take the necessary 
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action in accordance with Owner's written instructions either correct such defective work, or if it 
has been rejected by Owner, remove it from the site and replace it with non-defective work. The 
correction of any defects in equipment, materials and workmanship which may develop during 
the one-year correction period as described on the Form of Guarantee shall be at the expense of 
the Contractor. If the Contractor delays beyond twelve ( 12) days from the date of said notice, 
the Owner may proceed to have the work done and charge the same to the Contractor and his 
Surety on the Performance Bond. 

D. If there is a material and/or equipment failure within the one-year correction 
period as described on the Form of Guarantee, aside from making the necessary repairs, the 
Contractor shall furnish the Owner with an additional performance bond guaranteeing said 
workmanship and material in the full amount of the repaired item (labor, material) for an 
additional one year period from the acceptance of said repair work by the Owner. 

E. Final payment for the work shall be retainage withheld by the Owner less any 
charges for corrective work or damages for defective equipment, materials and workmanship or 
occasioned in correcting the same. 

F. The Contractor shall sign and date a written Form of Guarantee to be provided by 
the Owner attesting that all work performed under the Contract shall be maintained for a period 
of one (1) year. Such date of the Form of Guarantee shall coincide with the issuance of the date 
of completion. 

89. SURETY BONDS 

The Contractor shall furnish and pay for surety bonds each in the amount at least equal to 
100 percent of the Contract price as security for the faithful performance of the Contract and for 
the payment to all persons performing labor and furnishing materials in connection with the 
Contract. The surety shall be in such form or forms as the Owner may prescribe and with such 
sureties as he may approve. 

90. ADDITIONAL OR SUBSTITUTE BOND 

If at any time the Owner shall be or become dissatisfied with any surety or sureties 
providing the Performance Bond, or if for any other reason such bond shall, in the Owner's 
opinion, cease to be adequate security to the Owner, the Contractor shall within five (5) days 
after notice from the Owner, substitute an acceptable bond in such form and sum signed by such 
other sureties, as may be satisfactory to the Owner. The premiums on such bond shall be paid by 
the Contractor. No further payments shall be deemed due nor be made until the new sureties 
shall have qualified. 

91. LIENS 

Neither the final payment nor any part of the retained percentage shall be come due until 
the Contractor delivers to the Owner a complete release of all liens arising out of this Contract, 
or receipts in full in lieu thereof and an affidavit which certifies so far as he has knowledge or 
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information that the releases and receipts include all the labor and materials for which a lien 
could be filed; but the Contractor may, if any subcontractor refuses to furnish a release or receipt 
in full, furnish a bond satisfactory to the Engineer, to indemnify the Owner against any lien. 
Upon request of the Owner, the Contractor shall at his own expense, by bonding it or otherwise, 
secure the prompt discharge of any lien or liens which may be filed against the property as a 
result of this Contract. 

92 . ASSIGNMENT 

Neither party to the Contract shall assign the Contract or sublet it as a whole without the 
written consent of the other, nor shall the Contractor assign any monies due to him hereunder, 
without the prior written consent of the Owner. 

93. RIGHTS OF VARIOUS INTERESTS 

Whenever work being done by the Owner's forces or by other Contractors is contiguous 
to work covered by this Contract, the respective rights of the various interests involved shall be 
established by the Engineer, so as to secure the completion of the various portions of the work in 
general harmony. 

94. NOW AIYER OR LEGAL RIGHTS 

The Owner or the Engineer shall not be precluded or stopped by any measurement, 
estimate, or statement, made or given by them, or any agent or employee of the Owner, under 
any provisions or provisions of the Contract, at any time, either before or after the completion 
and acceptance of the project and payment thereof pursuant to any measurement, estimate, or 
statement, from showing the true and correct amount and character of the work performed and 
materials furnished by the Contractor, or from showing it any time, that any such measurement, 
estimate or statement is untrue or incorrectly made in any particular, or that the work or 
materials, or any part thereof do not conform in fact to the Specifications and Contract, and the 
work or materials, should the said measurements, estimates, statement or payment be found, or 
be known to be inconsistent with the terms of the Contract or otherwise improperly given, and 
the Owner shall not be precluded and stopped, notwithstanding any such measurements estimate, 
statement or payment in accordance therewith, from demanding and recovering from the 
Contractor and his surety such damages as it may sustain by reasons of his failure to comply with 
the terms of the Specifications and Contract, or an account of any overpayment or overpayments 
made on any estimate or statement. Neither the acceptance of the Engineer or any agent or 
employee of the Owner, nor any estimate or statement by the Engineer, for any payment of 
money, nor any payment, for, nor acceptance of the whole or any part of the work by the Owner, 
or the Engineer nor any extension of time, nor any possession taken by the Owner or its 
employees, shall operate as a waiver of any portion of the Contract or of any power herein 
reserved by the Owner or any right to damages herein provided, nor shall any waiver or any 
breach of the Contract be held to be a waiver of any other or subsequent breach. 

95. COMPENSATION TO BE PAID TO CONTRACTOR 
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The Contractor will be paid the bid unit and lump sum prices for the quantities of work 
which he performs, under the items of work included in the Contract. The sum total for these 
items shall constitute full payment for the job complete, tested and ready for use. 

It is understood by the parties that this agreement shall be executory only to the extent of 
the monies available to the County of Erie and appropriated therefore, and no liability on account 
thereof shall be incurred by the County beyond monies available and appropriated for the 
purpose thereof. 

96. ESTIMATES AND PAYMENTS 

A. In computing the amount of the estimates of work done, the unit prices bid will be 
used when the bid is on a unit price basis. On lump sum bids the Contractor shall, within three 
weeks after award of the Contract, prepare and submit to the Engineer for review, a breakdown 
of all lump sum bid prices contained in the Contract with the total prices apportioned into 
component parts of the various types and categories of material and labor involved in each lump 
sum item. After review by the Engineer, this breakdown will be used as a basis for preparing 
partial estimates and establishing progress payments. 

B. When the project has been completed in accordance with the Plans and 
Specifications, and has been accepted, payment in full will be recommended by the Engineer 
provided the work is accepted on or before the specified completion or any authorized extension 
thereof. Failure to complete the work tasks in the manner specifically described by the 
specification will cause for an equitable reduction in the contract's unit and/or lump sum bid 
price as determined by the Engineer. 

In making up the final estimate, the linear measurement made along the horizontal 
axis of the surface of the finished work will be considered the length of the work. All estimates 
including the final, will be made for actual quantities of work performed and materials in place 
as determined by the measurement of the Engineer, and this determination as to the quantities 
involved in any Contract shall be accepted as final, conclusive and binding upon the Contractor. 

The final certificate of completion will constitute the acceptance of the work by 
the Engineer except as to the work thereafter found to be defective. The date of such certificate 
of completion shall be regarded as the date of acceptance of the work. 

C. For computation of the quantities to be paid for under the various items of this 
Contract, it is agreed that the planimeter shall be considered an instrument of precision and 
quantities computed from areas obtained by its use shall be accepted by all parties hereto as 
accurate. 

D. The acceptance by the Contractor of final payment shall be, and shall operate as a 
release to the Owner, of all claims and all liability to the Contractor for all things done or 
furnished in connection with this work, and for each act and neglect of the Owner and others 
relating to or arising out of this work. No payment, however, final or otherwise, shall operate to 
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release the Contractor or his sureties from any obligations under this Contract, the Performance 
Bond or the payment Bond. 

E. When requesting a reduction of retainage, the Contractor will provide the Owner 
with a letter of consent from his surety company. 

97. OWNER'S RIGHT TO WITHHOLD PAYMENTS 

The Owner may withhold from the Contractor so much of any recommended payments 
due him as may in the judgement of the Owner be necessary: 

(a) to assure the payment of just claims then due and unpaid of any persons supplying 
labor or materials for the work. 

(b) to protect the Owner from loss due to defective work not remedied. 

(c) to protect the Owner from loss due to injury to persons or damage to the work or 
property of other Contractors, subcontractors, or other caused by the act or neglect of the 
Contractor or any of his subcontractors. Owner shall have the right as agent for the Contractor to 
apply any such amounts so withheld in such manner as the Owner may deem proper to satisfy 
such claims or to secure such protection. Such application of such money shall be deemed 
payments for the account of the Contractor. 

( d) a reasonable doubt that the Contract can be completed for the balance then 
unpaid. 

(e) damage to another Contractor. 

(f) to assure the payment of just claims by the Engineer for additional engineering 
services required for any work beyond the stated time of completion or approved time extension 
for this Contract. 

When the above grounds are removed, payment shall be made for amounts withheld 
because of them. 

98. FINAL REVIEW AND TIME OF COMPLETION 

A date for final review of the work by the Engineer and Owner shall be set by the 
Contractor in a written request therefore, which date shall be not less than ten ( 1 O) days after the 
date of such request. Prior to the final review, the various items of equipment and related work 
shall be placed in operation by the respective Contractors whose work is involved, to 
satisfactorily demonstrate that the various elements of work will operate in accordance with the 
intent of the Plans, Specifications and approved shop drawings. 
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After these tests, the respective Contractors shall certify in writing to the Engineer and 
Owner that they have observed such tests, and that they approve of the installation and operation. 
The duration of the tests shall be not less than 24 hours. 

The work will be deemed complete as of the date so set by the Contractor, if, upon such 
review the Engineer determines that no further work remains to be done at the site. However, if 
such review, in the opinion of the Engineer, reveals items of work still to be performed, the 
Contractor shall promptly perform them and then request another review. If, under any 
subsequent review, the Engineer determines that the work is complete, the date of completion 
shall be deemed to be the actual date of such subsequent review, which shall be made not less 
than one (1) nor more than ten ( 1 O) days after the date of the request therefore. 

In the event that certain portions of the work are required to be placed in use before 
completion of all work included under the Contract, the Contractor shall request a review of such 
portions of the work so required in the same manner as specified above for final review. 

During such reviews, the work shall be clean and free from materials which would 
interfere with the review. 

In no case will the final estimate be prepared until the Contractor has complied with all 
the requirements set forth and the Engineer has made his final review of the entire work and is 
satisfied that the work has been properly and satisfactorily constructed in accordance with the 
requirements of the Plans and Contract Documents. 

99. STATEMENT OF COMPLETION AND FINAL AFFIDAVITS AND CERTIFICATES 

Upon the completion of all work whatsoever required, the Engineer shall file a written 
Statement of Completion with the Owner, and with the Contractor, as to the entire amount of 
work performed and compensation earned by the Contractor, including extra work and 
compensation therefore. The Contractor shall guarantee (parts, labor, materials and equipment) 
his work for a period of one ( 1) year from the date of issue of the State of Completion. The 
Owner, Engineer and contractor shall all sign and date the Statement of Completion attesting that 
all work has been completed satisfactory and the final Contract amount is correct. 

The Contractor will be required to complete and submit all necessary contract closeout 
certifications and affidavits as required by the Owner. Such documents as the Form of Affidavit, 
Form of Guarantee, Engineer's Certificate, Prime Contractor Certificate (PICC-2), Subcontractor 
Certifications (PICC-1), Final Change Order, MBE/WBE Utilization Report, Apprenticeship 
Utilization Certificate, Weekly Payroll Certifications, etc., must be completed and executed by 
the Contractor prior to contract close-out and the release of final payment and contract retention. 
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100. RIGHT OF THE OWNER TO TERMINATE 

A. The Owner shall have the right to terminate this Contract if: 

( 1) A receiver or liquidator shall be appointed for the Contractor for any of his 
property, and shall not be dismissed within 20 days after such appointment; or 

(2) The Contractor fails to perform this Contract in accordance with its terms, 
conditions and specifications; or 

(3) The Contractor shall refuse or fail, after Notice from the Engineer, to 
supply enough properly skilled workmen or proper materials; or 

(4) The Contractor shall refuse or fail to prosecute the work or any part 
thereof with such diligences as will insure its completion within the period specified ( or any duly 
authorized extension thereof) or shall fail to complete the work within the said period, or in 
accordance with his approved construction schedule as submitted to the Owner and Engineer; or 

(5) The Contractor shall fail to make prompt payment to persons supplying 
labor or materials for the work; or 

(6) The Contractor shall fail or refuse to regard laws, ordinances, rules and 
regulations or the instructions of the Engineer. 

Then, and in such event, the Owner, without prejudice to any other rights or remedy it 
may have, may, by seven (7) days notice to the Contractor, terminate the employment of the 
Contractor and his right to proceed, either as to the entire work or ( at the option of the Owner) as 
to any portion thereof as to which delay shall have occurred, and may take possession of the 
work, and all materials and construction equipment on the site of the work, and may thereupon 
call upon the surety to complete the Contract or the Owner may, at its option, proceed to 
complete the work, and may thereupon call upon the surety to complete the Contract or the 
Owner may, at its option, proceed to complete the work, either by day work or contract, and any 
funds retained by the Owner and any sum realized from the material and equipment reverting to 
the Owner shall be applied to pay for the completion of the Project. In such case, the Contractor 
shall not be entitled to receive any further payment until the work is completed. Nor shall the 
Contractor be entitled to any damages on account thereof, nor shall such termination affect the 
right of the Owner to recover against the Contractor or his surety damages which may arise. If 
the unpaid balance of the compensation to be paid the Contractor hereunder shall exceed the 
expense of so completing the work (including compensation for additional engineer, managerial, 
administrative and inspection services and any damages for delay) such excess shall be paid to 
the Contractor. If such expense shall exceed such unpaid balance, the Contractor and his sureties 
shall be liable to the Owner for such excess. 
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101. CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 

If the work shall be stopped by order of the Court or any other public authority, for a 
period of three months without act or fault of the Contractor or of any of his agents, servants, 
employees or subcontractors, the contractor may upon 1 O days notice to the Owner, discontinue 
his performance of the work and/or terminate the Contract, in which event the liability of the 
Owner to the Contractor shall be determined as provided in Paragraph 100 of the General 
Contract Conditions except that the Contractor shall not be obligated to pay to the Owner any 
excess of the expense of completing the work over the unpaid balance of the compensation to be 
paid the Contractor hereunder. 

102. REMOVAL OF EQUIPMENT AND SUPPLIES 

In the case of termination of this Contract before completion from any cause whatever, 
the Contractor, if notified to do so by the Owner, shall promptly remove any part or all of his 
equipment and materials from the property of the Owner at the expense of the Contractor. 
Failure to remove such equipment and material shall cause the Owner the right to remove any 
part or all of such equipment and material at the expense of the Contractor. 

103. POWER OF CONTRACTOR TO ACT IN AN EMERGENCY 

In case of an emergency which threatens loss or injury of property, and/or safety of life, 
the Contractor will be allowed to act, without previous instructions from the Engineer, as he sees 
fit. He shall notify the Engineer thereof immediately thereafter. 

Where the Contractor has not taken action, but has notified the Engineer of an emergency 
threatening injury to persons or damage to the work of any adjoining property, upon 
authorization from the Engineer to prevent such threatening injury or damage he shall act as 
instructed or authorized by the Engineer. The amount of reimbursement claimed by the 
Contractor on account of any such action shall be determined in the manner provided in 
Paragraph 82 of the General Contract Conditions for the determination of compensation to be 
paid for extra work. 

104. CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE 

A. The Contractor shall procure and maintain at his own expense, and without 
expense to the Owner, until final acceptance by the Owner of the work covered by the Contract, 
insurance for liability for damages imposed by law, of the kinds and in the amount hereinafter 
provided, insurance companies authorized to do such business in the State in which the project is 
to be performed, covering all operations under the Contract, whether performed by him or by 
subcontractors. Before commencing the work, the Contractor shall furnish to the Owner, a 
certified copy of the original policy and such number as Owner may request of a Certificate or 
Certificates of Insurance in form satisfactory to the Owner, showing that he had complied with 
this paragraph which certificate or certificates shall provide that the policies shall not be changed 
or cancelled until written notice has been given to the Owner. 
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B. Insurance shall be procured by the successful bidder before commencing work, 
within 15 calendar days after notice of an award, and maintained without interruption for the 
duration of the Contract, and at all times the Contractor may be correcting, removing or 
replacing defective work in accordance with Paragraph 88 in the kinds and amounts specified 
below: 

Each Occurrences 

l. 

2. 

Commercial General Liability 
-General Aggregate 
-Products Completed Operations 
-Blanket Broad Form 
-Contractual Liability 
-Broad Form Property Damage 
-X.C.U. (Explosion, Collapse, 

Underground Hazard) 

Automobile Liability, including: 
-Owned 
-Hired 
-Non-Owned 

$1,000,000 
$2,000,000 
$2,000,000 

$1,000,000 

3. Excess Umbrella Liability 

Comprehensive General, Automobile Liability and Excess 
"Umbrella" Liability shall name the County of Erie as 
additional insured. 

$5,000,000 

4. 

5. 

Workers' Compensation 

New York Disability 

Statutory 

Statutory 

6. Builders' Risk-All Risk/Installation Floater. The Policy is required. The Prime 
Contractors shall procure and maintain insurance against loss by fire, lightning, extended 
coverages, theft, vandalism and malicious mischief, collapsed and water damage, upon 
all work in place and all materials and equipment stored on and off the building site. This 
insurance shall be in an amount equal to the full insurable value (contract amount) at all 
times and shall include the interests of Owner, Contractor, Subcontractors, each of whom 
is deemed to have an insurable interest and shall be listed as an insured. The Policy must 
carry the County of Erie as the named insured. The Owner shall be furnished with a 
certified copy of the policy prior to the commencement of work. 

The policies of insurance required under this Paragraph 104.B.6 shall provide that neither 
the Owner nor the Contractor, nor their insurers, shall have any right of subrogation 
against any of the other parties enumerated in Paragraph 104.B.7. It is the intention of 
the Owner and Contractor that the policies shall protect al of the enumerated parties and 
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be primary coverage for any and all losses covered by the insurance described in 
Paragraph 104.B.6. 

7. Waiver of Rights. Owner and Contractor waive all rights against each other and the 
Subcontractors and their agents and employees and against Engineer and separate 
contractors (if any) and their subcontracts, agents and employees, for damages caused by 
fire or other perils to the extent covered by insurance provided under Paragraph 104.B.6, 
or any other property insurance applicable to the Work, except such rights as they may 
have to the proceeds of such insurance held by Owner as trustee. Owner or Contractor, 
as appropriate, shall require similar waivers in writing by Engineer and from each 
separate contractor and each subcontractor; each such waiver will be in favor of all other 
parties enumerated in this Paragraph 104.B.7. 

8. Owners Contractors Protective Liability Insurance. The Policy is required. The prime 
Contractors shall obtain insurance issued to and covering the liability for damages 
imposed by law upon the Contractor with respect to all work under this Contract 
performed for the Contractors by subcontractors and covering the liability for damages 
imposed by law upon the Owner with respect to all operations under this contract by the 
Contractor or by his subcontractors, including omissions and supervisory acts of the 
Owner and the Agents and employees of the insured. Such insurance shall name as an 
additional assured or assures the persons or corporation specified in this Contract and the 
Engineers and architect of the Owner, State and Federal government agencies, and/or the 
agents, inspectors and employees of this or any other municipal body or public utility 
which may have granted permits in connection with the work. An original policy made 
out to the Owner shall be provided. 

9. Additional Insurance. The Contractor shall have in effect and maintain at his own 
expense such additional insurance policies as are required by the various public agencies, 
railroad companies, utility companies, etc. that have jurisdiction over or adjacent to the 
construction site. Flood insurance for facilities above ground with a value of $50,000 or 
more shall also be provided in the amount equal to the full insurable value for facilities 
construction within the 100 year floodplain. 

1 O. Refer to the Specific Contract Conditions of these Specifications for any special 
insurance requirements. 

C. Certificates of Insurance: 

l. Certificate Holder shall be "County of Erie, 95 Franklin Street, Buffalo, 
New York 14202." 

2. Coverage must comply with all Specifications of the Contract. 
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3. Certificates shall be executed by an insurance company and/or agency or 
broker which is licensed by the Insurance Department of the State of New 
York. If executed by a broker, notarized copy of authorization to bind or 
certify coverage must be attached. 

4. All policies in which the County of Erie is named as an additional insured 
shall provide that: 

"The insurance company or companies issuing the policies shall 
have no recourse against the County of Erie for payment of any 
premiums or for assessments under any form of policy." 

"The insurance shall apply separately to each insured (except with 
respect to the limit of liability)." 

5. All Certificate oflnsurance shall be on the County of Erie Standard 
Insurance Certificate as shown on Page GCC-60 of the Specifications. 
Four (4) original copies of the Certificate of Insurance with original 
signatures shall be submitted to the County of Erie, Department of 
Environment and Planning, Division of Sewerage Management, 95 
Franklin Street, Rm. 1034, Buffalo, New York 14202, within 15 calendar 
days after the notice of an award. Other Certificates of Insurance may be 
used with prior approval of the County of Erie Department of Law 
provided the Certificates contain the following language verbatim: 

a. "Acknowledgement: Insurance companies providing these 
coverages acknowledge that the named insured is entering into a 
contract with the County of Erie, in which the named insured 
agrees to defend, hold harmless and indemnify the County, its 
officials, employees, volunteers and those other entities named as 
additionally insured (Ref. General Contract Conditions Item 106) 
against all claims resulting from work performed, material handled 
and services rendered. The contractual liability coverage 
evidenced above covers the liability assumed under the County­ 
Contract Agreement." 

b. "Prior to non-renewal or cancellation of these policies, the 
Contractor and their Insurance Carrier shall provide advance 
written notice to the County of Erie Department of Law and the 
Erie County Division of Sewerage Management, before such 
change shall be effective." 
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D. The following items are to be submitted to the Owner within 15 calendar days 
after notice of award: 

1. Four ( 4) original Certificates of Insurance, signed and dated. 

2. One (1) certified copy of the Builders Risk Policy (written cancellation 
clause). 

3. One ( 1) certificate of Workers' Compensation 

4. One (1) original policy of the Owners Contractors Protective Liability 
Insurance (written cancellation clause). 

5. Four ( 4) original Performance Bonds. 

6. Four (4) original Labor and Material Payment Bond. 
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County of Erie Standard Insurance Certificate 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY ANO CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR AL TER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If the certificate holder ìs an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to 
the terms and condl11ons of the policy, certaìn policies may require an endorsement. A statement on this certificate does not confer rights to the 
certificate holder in lieu of such endorsement(sJ. 

PRODUCER 

PHONE .. ' 
EMAIL 
ADDRESS 

AX 
A 

INSURERLS) AFFORDING COVER~ -------·-- _.... __ NAIC M __ 

INSURED ---- l ,i:,suR,e_R, 

INSURER 8 ----- ---- -- - 
INSURER C. 

INSURER O: 
I 

I 
lr-JSVRER E: 

INSURER F 

COVERAGES CERTIFICA TE NUMBER: REVISION NUMBER: 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TOT E INSURED NAMED ABOVE FOR T-Œ POLICY Pt:RIOO 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY T E POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS. 
EXCLLSIONS AND CONDIT10NS OF SUCH POLICIES. LIMITS SH0\11/N M,\ Y HAVE BEEN REDUCED BY PAID CLAIMS. 

ÎNsRt- ----- -- -·•-;i;tlCCfsGaR- - ·-- - POL CY EFF POLICY EX? . - 
~TR_·- • TYPE_OF INSURANCE _ .( iffS"WVO POLICY NUMBER -·· __ J_~_!-'IOOiYYYY) MMIOOiYYYY) 

GENERAL LIABILITY 

LIMITS 

COMMERClA_ GENERAL Ll~BILITY :□ CLQ,IMS•f\,1AOE □ OCCUP 

OENL AGGREGAT.::: LIMIT AP::>UES ?ER 

f- 
7 POLICY O J~b~ o LOC 

AUTOMOBILE LIABILITY 

>- 
~NY Auro 

,J,.LL OWNED "'UTOS 
>- 
I- 

SChEOU!..EO AUTOS 

HIRED AUTOS 

- NON-OWNED AUTOS 

I 

EACH OCCURRENCE 
OAM.ACEfoRE~rrtte~o'""""------------t 
PREMISES (Ed ot.curre,once) 
MEO ex;:, :,_J1rr¡ one pe<<011 

PERSCN,'.l S ADV 11-lJURY 

-~E..!_,l~RA~~~E~TE 

?RO DUCTS COMPIOP AGG 

j ~~~:!~ljSINGLE L!M1T 

' -------------i j BODILY tNJURY 1?er ;,ersor,) 

! 3001LY INJUP.Y (Per .:1cciden!) S ·-------- ?ROPEP.TY DAM.AGE 

: (Per .. ccidcnl) 

UMBRE"-LA UP.B 

EXCESS !..J/,e H:,ccu• 
CLAJr,IS-MAOE 

DEDUCTIBLE 

RE~!::NTION S 

~CH OCCURRENCE 

AGGREGAT!! I' 

WORKERS COMPENSATION 
ANO EMPLOYERSº LIABILITY YIN 

1 
! 

AMY P~OPR1ETO~JP-lRTNER1execu rive ¡·· -, I 
OFFICE/MEMBER EXCLUDED? [ NIA 
(M.:wdatory in NH) ,__. , 
It y~ eescnee under 
DESCRIPTION OF OPEiV,":'IQf.JS belON" 

U ~6¡/t;~~i~ ~- ~ ER~ s 
¡ E. L E.ACH ACCIDENT 

E.L DISEASE - ;:A EMPI.OYEE/ : 

E.L.OISEASE POI.ICY LIMIT 

I 
I 

-·-·-- ··--·-··---- ---- - _L_ ----------· -- -- -·--·.J.. --- ·- ---- ¡__. _ 
DESCRIPTION OF OPERA.TIONS I LOCATIONS J VEHICLES (Attach ACORD 101. Additional Remar1<'!: Sch&dule, if more ,;px• 1s -equirsd) 

CERTIFICATE HOi.DER 

County of Erie SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 

Franklin 
THE EXPIRATION DATE THEREOF. NOTICE WILL BE DELIVERED IN 

95 St ACCORDANCE WITY THE POLICY P~OVISIONS. 

Buffalo NY, 14202 AUTHORIZED REPRESENTA.TIVE 

CANCELLATION 

X. FOR COUNTY USE ONLY: Name of County Oepl. Requasting Certificate 

Purchase Order or Contact Number 

Vendor Insurance Classìfica1ion 

Oept.Env.S, Plan.- Oi.v Se:wet"age Management 

ESCO No. Concracc 

"A" 

(Rev 3/11) 
V\.A..- - U't 
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INSTRUCTIONS FOR COUNTY OF ERIE STANDARD INSURANCE CERTIFICATE 

I. Insurance shall be procured and certificates delivered before commencement of work or delivery of merchandise or equipment. 

11. CERTIFICATES OF INSURANCE 
A. Shall be made to the "County of Erie. 95 Franklin St. Buffalo NY. 14202" 
B. Coverage must comply with all specifications of the contract. 
C. Must be executed by an insurance company. agency or broker. which is licensed by the Insurance Department of the 
State of New York. If executed by a broker. notarized copy of authorization to bind or certify coverage must be attached. 

Ill. Forward the completed certificate to: County of Erie. (Department or Division) responsible for entering into the agreement 
for construction, purchase. lease or service. 

IV. Minimum coverage with limits are as follows: 

A B c D E F G 

Vendor Construction Purchase or Lease Professional Property Leased Concession• Livery All Purposes 

Classification and of Merchandise or Services To Others Or Use aires Services Public 
Maintenance Equipment Of Facilities Services Entity Contracts ~-- 

Commercial Gen. Uab. S1 .000.000 per ccc. $1 .000.000 CSL S 1,000.000 CSL S1 ,000.000 S1 ,000.000 CSL S1 ,000.000 S 1 .000.000 CSL 

General Aggregate s2.000.000 s2.000.000 S2.ooo.ooo S2.000,000 S2.000.000 s2.000.000 S2.000.000 
Products Completed 
Operations Lrability $2,000,000 S2.000.000 $2.000.000 52.000.000 $2,000,000 S2.000,000 S2.000.000 
Blanket Broad Form 
Contractual Liability INCLUDE 

Contractual LJabrlity INCLUDE INCLUDE INCLUDE INCLUDE INCLUDE INCLUDE 

Broad Form P.D. INCLUDE 
X C u. (explosion. collapse, 

INCLUDE Underground) 

Liquor Law INCLUDE INCLUDE 

Auto Lreb. $1,000.000 CSL S 1.000.000 CSL S 1 .000,000 CSL $1,000.000 CSL S1 .000,000 CSL S 1.000.000 CSL 

Owned INCLUDE INCLUDE INCLUDE INCLUDE INCLUDE INCLUDE 

Hired INCLUDE INCLUDE INCLUDE INCLUDE INCLUDE INCLUDE 

Non-Owned INCLUDE INCLUDE INCLUDE INCLUDE INCLUDE INCLUDE 

Excess/Umbrella llab. S5.000.000 $1.000.000 S1 .000,000 $1.000,000 S1.000.000 SS.000,000 S1.000,000 

Worker's Compensation STATUTORY STATUTORY STATUTORY STATUTORY STATUTORY STATUTORY STATUTORY 

& Employer's Liability 

Disability Benefits STATUTORY STATUTORY STATUTORY STATUTORY STATUTORY STATUTORY STATUTORY 

Professional Liability SS.000.000 

Broad Form Gen. Liab .. 
Erie County, To Be Named Gen Liab., Auto Vendors May Gen. Liab . Auto Gen. Liab .. Auto Gen Lrab . Auto Auto Gen Lsab .. Auto 

Add'l lnsd. Liab . & Excess Be Required Lia b., & Excess Liab., & Excess Liab .. & Excess Liab. & Excess Llab .. & Excess 

V. Construction contracts require excess Umbrella Liability limits of S5.000.000. 

VI Coverage must be provided on a primary-non contributory bases. 

VII. Designated Construction Project General Aggregate Limit Per Project Endorsement CG 25 03 is required. 

In the event the concessionaire is required to have a N. Y.S. license to dispense alcoholic beverages an endorsement for liquor liability is 
VIII required. 

IX. Waiver of Subrogation: Required on all lines unless noted 

X Transportation of people in buses, vans or station wagons requires $5.000.000 excess liability. 

XI Workers Compensation: State Workers' Compensation/ Disability Benefits Law 
Use Applicable Certificates Below: 

Workers Compensation Forms 

CE-200 Exemption 

C105.2 Commercial Insurer 
Sl-12 Self Insurer 
GSl-105.2 Group Self Insured 
U-26.3 New York State Insurance Fund 

DBL (Disability Benefits Law) Forms 

CE-200 Exemption 

DB-120.1 Insurers 
DB-155 Self Insured 

XI I. The "ACORD" form certificate may be used in place of the County of Erie Standard Insurance Certificate. provided that all of the above 
referenced requirements are incorporated into the "ACORD" form certificate. 

Edition Date: 7/23/2012 Page 1 of 1 
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105. OWNER'S LIABILITY INSURANCE 

For the duration of this Contract, until final payment and at all times the Contractor may 
be correcting, removing or replacing defective work, the Contractor shall maintain insurance in 
the name of the Owner for the same limits of liability and containing the same specific 
endorsements which the Contractor places on the insurance required in Paragraph 104. This 
insurance shall conform to the requirements and restrictions imposed by Paragraph 104. Original 
and one certified copy of the policy shall be filed with the Owner, showing the County of Erie as 
additionally insured. 

106. INDEMNITY, DEFENSE OF ACTIONS OR SUITS 

The Contractor shall indemnify and hold harmless the Owner and the Engineer and their 
agents and employees from and against all claims, damage, losses and expenses including 
attorneys' fees that shall or may happen to the said work or to any part or parts thereof, or to any 
materials, building, equipment or other property that may be used or employed therein, or placed 
upon the ground, during the progress of the work, arising out of or resulting from the 
performance of the work, provided that any such claim, damage, loss or expense (1) is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible 
property ( other than the Work itself) including the loss of use resulting therefrom, and (b) is 
caused in whole or in part by any negligent act or omission of the Contractor, and subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of them 
may be liable, regardless of whether or not it is caused in part by a party indemnified hereunder, 
nor shall the Owner be in any manner answerable or responsible for any injury done or damages 
or compensation required to be paid under any present or further law, to any person or persons 
whatever, whether employees of the Contractor or otherwise, or for damage to any property, 
whether belonging to the owner or to others occurring during or resulting from the said work. 
The Contractor also agrees that he will properly guard against all such injuries, damages and 
compensation. The Contractor also agrees that he shall at all times indemnify and save harmless 
the Owner, its officers and agents against all such injuries, damages and compensation arising or 
resulting from causes other than its neglect. 

The Contractor will, at his own expense, defend, indemnify and save harmless, and make 
good any damage and/or physical injuries that shall be in the course of the work and construction 
under this Contract be done or caused to any adjacent, abutting, or overhead property, which 
shall include, but shall not be limited to lands, foundations, walls, buildings (abutting, under or 
overhead) and structures of all kinds, lessees, operators or occupants of any buildings and/or 
structures. 

107. MUTUAL RESPONSIBILITY OF CONTRACTORS 

If, through acts of neglect on the part of the Contractor, any other Contractor, or any 
subcontractor shall suffer loss or damage on work, the contractor agrees to settle with such other 
Contractor or subcontractor by agreement or arbitration, if such other Contractor or 
subcontractor will so settle. If such other Contractor or subcontractor shall assert any claim 
against the Owner on account of any damage alleged to have been so sustained, the Owner shall 
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notify the Contractor, who shall indemnify and save harmless the Owner against any such 
claims. 

108. ENGINEER'S AND OWNER'S CONTROL SHALL NOT LIMIT CONTRACTOR'S 
RESPONSIBILITY OR RISK 

The Contractor shall be solely, completely and continuously responsible, during the 
performance of this Contract, including such periods during which actual work may not be in 
process such as normal nonworking hours, holidays, Saturdays and Sundays, strikes, for the 
conditions of the job site, which responsibility shall include the means, methods, techniques, 
sequences, or procedures or construction and safety, directly or indirectly, of all persons and 
property involved in, related to or entering into or in the proximity of said job site whether or not 
such involvement, relation of entry is for performance of work or provision of services under this 
Contract and shall be held liable for any bodily injury, death or property damage arising, due to 
job site conditions, out of or contingent to the performance of all work under this Contract. 

The Contractor shall take all necessary precautions to prevent the same. Neither the 
completion of the work nor the final payment therefore shall discharge the Contractor from his 
responsibility for any claims from injury to persons or property which may have arisen during 
the work. 

The requirement herein included in Paragraph 18 of the General Contract Conditions that 
al work shall be subject to the control of the Engineer shall not be construed as requiring that the 
Engineer or Owner be responsible, in any way, for the adequacy or inadequacy of any action 
taken or not taken by the Contractor which affects or might affect the safety of any individual or 
property, either directly or indirectly, during the performance of this Contract and the Engineer 
shall be held blameless and shall accrue no liability for any bodily injury, death or property 
damage arising out of or contingent to the performance of all work under this Contract. 

109. WORK IN THE VICINITY OF WA TER BODIES 

A. Standards of Performance 

All work in the vicinity of water bodies shall meet the following minimum standards: 

l. Work shall not obstruct the upstream and downstream movement of fish. 
Temporary culverts shall be as nearly as possible, flush with the stream bed. 

2. Sufficient flow of water shall be maintained at all times to sustain aquatic 
life downstream. 

3. Any temporary culvert of diversion channel shall provide a "V" or "dish- 
shaped" channel, to concentrate flow during periods of low water and facilitates the movement 
of fish. 
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4. Disturbance of the stream bed shall be kept to an absolute minimum and 
the stream bed shall be returned, as nearly as possible, to its original condition, or better. (Where 
possible, in modifying a stream bed, the centerline shall be 8" to 12" lower than the toe of the 
channel bank, to concentrate the flow water.) 

5. Where work necessitates disturbing banks, they shall be returned to 
original condition, or as shown on the Drawings. All tree and brush removal shall be kept to a 
rmmmum. 

6. Any dike or cofferdam required to facilitate construction shall be erected 
in such a manner that stream flow will not be sufficiently reduced to endanger fish life 
downstream and such dike or cofferdam shall be erected of materials that will not contribute 
substantially to the turbidity or siltation of the stream. 

7. During the project, care shall be taken to prevent or reduce to a minimum 
any damage to the stream from pollution by debris, sediment, of other material or from the 
manipulation of equipment and/or materials in or near such streams. Water that has been used 
for washing or processing or that contains oils and sediments that will reduce the quality of water 
in the stream shall not be directly returned to the stream. Such waters will be diverted through a 
settling basin, or filter before going into the stream. 

8. If water is taken from a stream for construction purposes and an 
impounding structure is necessary, such structure shall be erected in a manner causing the least 
possible disturbance to the stream. 

B. Permits 

1. The Owner has made application for necessary stream crossing permits 
required for this Contract. These permits will be issued to the Contractor who is awarded this 
Contract upon submission of satisfactory methods and timetable for construction of the stream 
crossings, and to insure compliance with the above standards. 

2. For stream crossings not requiring permits, compliance with the above 
standards, to the extent applicable, will be required for stream crossings and work adjacent to 
water bodies in this Contract. 

C. Restrictions on Construction 

The following restrictions shall apply to all stream crossings: 

1. Prior to any stream channel relocation, or other work that may affect the 
character or location of trout or other game fish waters, the Contractor will contact the Regional 
Supervisor of the New York State Department of Environmental Conservation to determine 
whether they wish to remove the fish or perform any other work. If any fish salvage or other 
protective measures are deemed necessary, the Contractor will cooperate with and coordinate his 
work with the Department of Environmental Conservation. 
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2. Prior to commencement of stream crossing operations, the Contractor shall 
submit construction drawings of each stream crossing to the Engineer for his approval. The 
drawings shall show the following information: 

a) Proposed methods of construction 
b) Details of sequences of construction 
c) Proposed methods for maintaining flows during construction 

operations 
d) Proposed methods for preventing damage to property in the event 

of sudden or heavy storms 

3. The Contractor shall be responsible for the preservation of all stream 
banks within and adjacent to the limits of work. 

4. Any stream bank disturbed by the Contractor's operations will be rip- 
rapped or otherwise protected at the Contractor's expense as ordered by the Engineer. 

5. When the top of excavation is within ten ( 1 O) feet of the top of any stream 
bank, the contractor shall provide protection for the stream bank at his own expense and as 
approved by the Engineer. 

6. Additionally, for those streams classified C and D, which will be crossed 
by a sewer pipeline and/or the banks will be disturbed during the course of construction, the 
Applicant's project specifications shall contain the following information: 

a. Prior to commencing work on the stream crossing and prior to 
commencing work on the banks of the stream, the construction Contractor shall contact the legal 
Regional Supervisor of Regulation and inform him of the impending work. 

b. The construction Contractor will be advised by the local Regional 
Supervisor of Regulation of the procedures and conditions required to be following on making 
the stream crossing and/or working on the banks of the stream. 

110. SITE SAFETY 

The Contractor agrees to indemnify and hold harmless the Owner and Engineer and any 
of their officers, directors and employees from any and all claims, suits or judgments based upon 
damage to property or injury or death to persons arising out of, or connected with the work 
covered by the contract, regardless how it may be caused. 

The Contractor shall provide site specific health and safety and contingency plans. The 
Contractor's personnel both supervision and workers shall be trained in the proper health/safety 
procedures. All safety equipment such as harnesses, protective clothing, respiratory, air 
monitoring, ventilating, etc for activities associated with construction/testing of the 
improvements shall be provided by the Contractor. The Contractor's methods and equipment 
shall be in full compliance with OSHA Standards. 
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The contract documents assign the prime contractor sole responsibility for job safety and 
required compliance to all Federal, State and Local safety requirements. 

111. EXPOSIVES AND BLASTING 

Explosives for blasting shall be stored, handled and used in accordance with the laws, 
ordinances, and regulations of the State of New York and all local regulations. Blasting shall be 
conducted so as not to endanger persons or property; and unless otherwise permitted, shall be 
covered or otherwise be satisfactorily confined. The Contractor shall be responsible for and shall 
make good any damage of whatever nature caused by blasting or accidental explosions. 

The Contractor specifically agrees to comply with Sections 760 and 765 inclusive of the 
General Business Law of the State of New York, as follows: 

ARTICLE 36 - CONSTRUCTION AND EXCAVATION 

NEAR UNDERGROUND FACILITIES (NEW) 

Sec. 
760. Definitions 
761. Notice requirements 
762. Location of underground facilities 
763. Duty of excavator 
764. Penalties and liability 
765. Separability 

Section 760. Definitions 

When used in this Art icle, the following terms, unless the context otherwise requires, 
shall have the following meanings: 

1. "Person" means any individual, firm, corporation, association or partnership, 
cooperative association, joint venture, joint stock association, business trust, their lessees, 
trustees or receivers, governmental unit or public authority whether or not incorporated. 

2. "Excavation" means an operation for the purposes of movement or removal of 
earth, rock or other materials in or on the ground by use of mechanized equipment or by blasting, 
and including auguring, backfilling, drilling, grading, plowing in, pulling in, trenching and 
tunneling; provided, however, that the movement of earth by tools manipulated only by human 
or animal power and the tilling of soil for agricultural purposes shall not be deemed excavation. 

3. "Demolition" means the wrecking, razing, rending, moving or removing of any 
structure. 
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4. "Underground facilities" means pipelines, conduits, ducts, cables, wires, 
manholes, vaults or other such facilities or their attachments, which have been installed 
underground by an operator to provide his services or materials. 

5. "Excavator" means a person who is engaged in a trade or business which 
includes, as a normal part thereof, the carryi ng out of excavation or demolition; provided, 
however, that an individual employed by an excavator, and having no supervisory authority, 
other than the routine direction of employees, over an excavation or demolition, shall not himself 
be deemed an excavator for the purposes of this Art icle. 

6. "Operator" means a person who operates an underground facility or facilities to 
furnish any of the following services or materials; electricity, gases, steam, liquid petroleum 
products, telephone or telegraph communications, cable television, sewage removal, traffic 
control systems, or water. 

7. "Damage" means an impact upon or removal of support from an underground 
facility consequent to excavation or demotion which, according to the operating practices of the 
operator, would necessitate repair of such facility. 

8. "Notification system" means any organization among whose purposes is the 
dissemination to one or more operators of notification of construction activities in a specified 
area. 

9. "Central registry" means the place where a written master list of operators of 
underground facilities is maintained by the local governing body of a town or city outside the 
City of New York or by a county within the City of New York for the purpose of providing to 
excavators a single source of identification of operators of underground facilities in such town, 
city or county. 

Effective Date. L.1974, c.818, Section 6, provided that: "This Act (adding Sections 760 
to 765 and repealing Section 322-2, and adding Sections 28-a and 28-b of the Labor Law) shall 
take effect immediately (June 7, 1974) provided, however, that the provisions of subdivision two 
of Section seven hundred sixty-one, and Sections seven hundred sixty-two, seven hundred sixty­ 
three, and seven hundred sixty-four of the General Business Law, and Section twenty of the 
Labor Law as added by this Act, and Section five of this Act (repealing Section 322-a) shall take 
effect on April First Nineteen Hundred Seventy-Five." 

Legislative Findings and Declarations. L.1974, C.818, Section, effective June 7, 1974, 
provided that: "The Legislature hereby finds and declares that there is a need to protect 
underground facilities from destruction or damage, in order to prevent death or injury to workers 
and the pubic, damage to private and public property or loss of essential services to the general 
public, which need has not been met adequately by existing law. The Legislature accordingly 
further finds it necessary to provide for appropriate notices to operators of underground facilities 
by persons proposing to excavate near such facilities or to demolish structures near to or 
containing such facilities; to provide for appropriate notices to operators when underground 
facilities are damaged; to provide for and encourage the establishment of "one call" notification 
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systems wherever feasible; to provide for certain other duties to safeguard life and property; and 
to prescribed penalties and remedies, including injunctive remedies, for violations of such 
duties." 

Section 761. Notice requirements 

1. The local governing bodies of each of the towns or cities outside the City of New 
York and the counties within the City of New York shall establish a central registry of operators 
having underground facilities within their respective geographical jurisdiction. Each operator of 
such underground facilities shall notify, in writing, such central registry when it has such 
underground facilities within the geographical jurisdiction of such central registry . The central 
registry shall compile and maintain a master list of such operators as required herein, and shall, 
on request, furnish excavators, with a copy of such master list. The local governing bodies may 
charge a fee not to exceed five dollars for each master list of operators furnished. 

2. No excavator shall commence or engage in any excavation or demolition unless 
and until he has served timely notice as provided in this Article to operators who maintain 
underground facilities in the town or city outside the City of New York, or county within the 
City of New York in which the excavation or demolition is to take place. Such notice shall be 
served in accordance with the rules and regulations promulgated by the Board of Standards and 
Appeals pursuant to Section twenty-eight of the Labor Law. 

Added L.1974, c.818, Section4 

Effective Date. Section, except for subd. 2 effective June 7, 1974, and subd. 2 effective 
April 1, 1975, see note under Section 760. 

Rules and Regulations 

The New York State Board of Standards and Appeals may promulgate a rule requiring 
municipalities to publish in the official newspaper a notice to excavators of the establishment of 
a central registry of operators of underground facilities along with the address and telephone 
number of such registry. 1975, Op. Atty. Gen. Mar. 13. 

Section 762. Location of underground facilities 

1. Upon receipt of the notification provided for by this Act and pursuant to the rules 
and regulations promulgated by the Board of Standards and Appeals pursuant to Section twenty­ 
eight of the Labor Law, an operator shall advise the excavator of those of its underground 
facilities that will be affected by the proposed excavation or demolition. 

2. The operator shall designate the location of its underground facilities in the 
manner and during the time period set forth in the rules and regulations promulgated by the 
Board of Standards and Appeals pursuant to Section twenty-eight of the Labor Law. 
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3. Prior to any excavation of demolition, the excavator shall verify the precise 
location of the underground facilities in a manner set forth in the rules and regulations 
promulgated by the Board of Standards and Appeals pursuant to Section twenty-eight of the 
Labor Law. 

L.1974, c.818, Section 4. 

Effective Date. Section effective April 1, 1975 see note under Section 760. 

Section 763. Duty of excavator 

1. An excavator engaged in excavation, or demolition shall provide support to and 
prevent damage to any underground facility or its protective coating in the means set forth in the 
rules and regulations promulgated by the Board of Standards and Appeals pursuant to Section 
twenty-eight of the Labor Law. 

2. In the event of damage to an underground facility, the excavator shall 
immediately notify the operator of the facility and no backfilling shall be done by the excavator 
until repairs have been made by the operator. In the event of an electrical short or the escape of 
gas or hazardous fluids endangering life, the excavator shall immediately notify all persons who 
might be endangered and assist in their evacuation. 

Added L.1974, c.818, Section 4. 

Effective Date. Section effective April 1, 1975, see note under Section 760. 

Section 764. Penalties and liabilities 

1. Failure to comply with any provision of this Article shall subject an excavator or 
an operator to a civil penalty of up to five hundred dollars for the first violation and up to an 
additional five thousand dollars for each succeeding violation which occurs in connection with 
the entire self same excavation or demolition activity within a two month period. 

2. The penalties provided for by this Article shall not apply to an excavator who 
damages an underground facility due to the failure of the operator to comply with any of the 
provisions of this article nor shall in such instance, the excavator be liable for repairs as 
prescribed in subdivision seven of this Article. 

3. An action to recover a penalty under this Article may be brought in the Supreme 
Court in the judicial district in which the violation was alleged to have occurred which shall be 
commenced and prosecuted by the Attorney General. All monies recovered in any such action, 
together with the costs thereof, shall be paid into the State Treasury to the credit of the general 
fund. 

4. An excavator or an operator who willfully and knowingly causes or participates in 
a violation of this Article is deemed guilty of a violation, and on conviction thereof is punishable 
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by a fine of not less than one hundred dollars not more than one thousand dollars for each such 
offense. These penalties are in addition to any civil liability. 

5. Nothing in this Act shall impair, limit or reduce the statutory, common law or 
contractual duties or liability of any excavator excavating or demolishing in the vicinity of 
underground facilities. 

6. Any excavator engaging in or proposing to engage in excavation or demolition in 
a negligent or unsafe manner, which has resulted in or is likely to result in damage to 
underground facilities in such a manner that life, property or the continuation of operator service 
is endangered, may be enjoined from such excavation of demolition or any aspect thereof upon 
application of the operator owning the facilities or the Attorney General made in Supreme Court 
having jurisdiction in the County wherein the excavation or demolition or proposed excavation 
or demolition is to take place. Three or more instances of damage by an excavator to 
underground facilities in the course of the entire self same excavation or demolition activity shall 
be prima facie grounds for enjoining the excavator from further performance of the excavation or 
demolition activity. 

7. In the event that, as a result of a violation of any of the provisions of this Article 
by an excavator, it is necessary that an operator make any repair to or provide new support to an 
underground facility, the excavator shall be liable to the operator for reasonable costs to incurred. 

Added L.1974, c.818, Section 4 

Effective Date. Section effective April l, 1975, see note under Section 760. 

Section 765. Separability 

If any provision of this Article or the application thereof to ay person or circumstances is 
held invalid, the remainder of the Article and the application of such provision to other persons 
or circumstances shall not be affected thereby. 

Added L.1974, c.818, Section 4. 

Effective Date. Section effective June 7, 1974, see note under Section 760. 
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112. OSHA REQUIREMENTS FOR SHORING OF TRENCH EXCAVATIONS 

The Contractor shall comply fully with OSHA 29 CFR Parts 1926, Subpart P, as it may 
be amended, and with the following Memoranda as issued by Louis L. Levine, Industrial 
Commissioner of the State of New York Department of Labor. In cases where the standards may 
overlap, the more stringent procedure will govern. 

TO: Construction Employers in New York State 
RE: Requirements for Shoring of Trench Excavations 
DATE: December 8, 1971 

"In the past few years, accidents involving the collapse of unshared sides of excavations 
such as trenches for water and sewer lines have caused serious injuries or death. The increasing 
frequency of this type of accident points up the need for increased emphasis to be placed on the 
problem by the construction industry. 

Industrial Code Rule 2/3, which contains standards for the safety of construction and 
demolition employees, specifies detailed requirements for shoring and sheeting of trenches and 
similar excavations. This rule, which is promulgated by the Board of Standards and Appeals, 
requires shoring, sheeting or equivalent protection for an employee working in any excavation 
which has a bank or side more than five feet high above his footing (see Section 23.8). 

The U.S. Department of Labor has also promulgated Safety and Health Regulations for 
Construction pursuant to the 1970 Occupational Safety and Health Action (OSHA). The 
standards were published in the Federal Register of April 17, 1981. Section 1518.652, General 
Trenching Requirements, requires that sides of trenches in unstable or soft material, four feet or 
more in depth shall be shored, sheeted, braced, sloped or otherwise supported by means of 
sufficient strength to protect employees working within them. 

Under an Interim Agreement with the U.S. Department of Labor executed pursuant to 
Section l 8(h) of OSHA, construction employers are required to comply with the most stringent 
rule or standard due to dual or concurrent State-Federal jurisdiction. In the case of trench 
shoring, the Federal rule is more stringent and must be followed. It is important to note also that 
under Section 17( e) of OSHA, a willful violation of any standard, rule or order promulgated 
pursuant to the Act causing death to any employee, shall, upon conviction, be punished by a fine 
or not more than $10,000 or by imprisonment for not more than six moths or by both. 

It is the position of the Department of Labor that employers should be kept advised of 
both Federal and State laws and regulations dealing with of occupational health and safety, in 
particular, during the life of the Interim Section 18(h) Agreement. 

If a plan is submitted by the State to the U.S. Department of Labor to assume permanent 
and exclusive responsibility for construction safety standards and enforcement pursuant to 
Section 18(b) of OSHA, it is more than likely that the Board of Standards and Appeals will be 
required to amend Code Rule 23 requirements for trench shoring to be as effective as the Federal 
standards. 
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For further information on this subject, please contact my office or the Board of 
Standards and Appeals. 

/s/ Louis L. Levine 
Industrial Commissioner" 

TO: Construction Employers in New York State 
RE: Amended U.S. Department of Labor (OSHA) 

Trench Shoring Standards 
DATE:March 29, 1972 

"On December 8, 1971, I issued a memorandum to New York State construction 
employers spelling out differences in State and Federal (OSHA) requirements for shoring of 
trench excavations under existing dual State-Federal jurisdiction. 

As a result of a proceeding to amend the OSHA construction standard regarding trench 
shoring, published in the Federal Register on September 28, 1971, George C. Guenther, Assistant 
Secretary of Labor, received comments indicating that difficulties and hardships were imposed 
on the construction industry by the requirement to shore shallow trenches less than five feet in 
depth. After viewing the arguments and data, the Secretary of Labor issued an amended standard 
for trench shoring, which requires shoring to begin at a depth of five rather than four feet. The 
standard, as amended, was published in the Federal Register of February 17, 1972 (see Parts 
1926.651 and 1926.652)andwillbeeffectiveonMarch 17, 1972. 

The Chairman of the Board of Standards and Appeals, Harry R. Mason, has advised me 
that the Board will substantially follow the amended Federal trench shoring standards in the 
amendment of Code Rule 23, the construction code, which is in the final stages of adoption. 
Existing Rule 23 requires trench shoring at a five foot depth. It is expected that he amended 
Rule 23 will be effective May 1, 1972, and will be available about April 1, 1972. 

I bring these comments to your attention to assist you in becoming aware of the revisions 
in the Secretary's requirements. However, I wish to stress the point I made in my earlier 
memorandum: the increasing frequency of accidents resulting form the collapse of unshared 
sides of excavation underscores the need for increased emphasis, by the construction industry, on 
practices that eliminate circumstances leading to serious and fatal accidents. 

If you desire any further information on this subject, please contact my office or the 
Board of Standards and Appeals. 

/s/ Louis L. Levine 
Industrial Commissioner" 
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113. OSHA REQUIREMENTS FOR CONFINED SPACE ENTRY 

The Contractor specifically agrees to comply fully with the rules and regulations as stated 
in OSHA 29 CFR, Parts 191 O, a it may be amended. The Contractor will establish and 
implement a Confined Space Program which will adhere fully with the requirements. The 
Contractor will be solely responsible for his established Confined Space Program and the 
coordination of such with his subcontractors. Where there is more than one Prime Contractor on 
a project, each Prime Contractor will be required to coordinate entry operations with the other 
Contractors when the employees of more than one contractor are working simultaneously within 
a Confined Space Area. 

If the Owner should question a method utilized in the Contractor's Confined Space 
Program, the Contractor will be required to obtain a written response from OSHA which will 
determine if the procedure does or does not satisfy the requirements of OSHA 29 CFR Parts 
191 O. Failure by the Contractor to undertake the necessary steps to produce a written response 
from OSHA will delay the processing of the monthly payment estimate(s) . 

._ The Contractor shall complete the Confined Space Program Certification in the Proposal 
section when submitting their bid, certifying that the Contractor has established a Confined 
Space Program which conforms to OSHA 29 CFR Part 191 O and that full implementation of the 
Contractor's Confined Space Program is a requirement of this Contract. 

114. FIELD QUALITY CONTROL 

Where so designated in the Specifications for equipment items, the manufacturer or 
supplier will furnish the services of experienced and appropriate personnel to perform the 
following: 

A. Field supervision during installation or inspection upon completion of installation. 
The manufacturer shall then file in quadruplicate with the Engineer, a certificate on the 
manufacturer's stationary stating that the equipment has been properly installed in accordance 
with the manufacturer's recommendations and that the trial operation has been satisfactory. The 
amount of time and the number of mandays shall be sufficient to accomplish the work as 
required dependent upon the type of equipment or system. 

B. Equipment start-up and operating/maintenance instruction to the Chief Operator 
of the plant, in conjunction with plant start-up. The amount of time and the number of mandays 
shall be sufficient to accomplish the work as required dependent upon the type of equipment or 
system. 

C. Follow-up assistance on maintenance and operation to assure that the Chief 
Operator of the plant or his designated party properly understands the required maintenance. 
This work is to be performed between 2 months and 6 months after the equipment or system has 
been accepted by the Owner and shall all be for I trip or 1 day minimum. 
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115. CROSS WITHHOLDING PROVISION 

THE OWNER RESERVES THE RIGHT TO WITHHOLD MONEY FROM THE 
CONTRACTOR ON THIS CONTRACT FOR WORK NOT PERFORMED BY THE 
CONTRACTOR ON OTHER OUTSTANDING CONTRACTS WITH THE OWNER. 

116. CONSTRUCTION SITE SAFETY 

The Contractor is solely responsible for all site safety. The Contractor's equipment and 
methods of operation shall be in full compliance with OSHA Standards and satisfy all Federal, 
State and Local Health and Safety Regulations. The Contractor will be solely responsible for his 
safety program and the coordination of such with his employees and subcontractors. 
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EXHlBlT ··W 

SPECIFIC CONTRACT CONDITIONS 

I. GENERAL 

The following paragraphs in the Specific Contract Conditions add to, modify, delete or in other ways 
alter the provisions of the General Contract Conditions. All paragraphs in the Specific Contract 
Conditions numbered between 1 and 116 relate to the corresponding paragraph in General Contract 
Conditions. 

11. CONTRACT DRA WINGS AND SPECIFICA TI ONS 

Replace five (5) sets of the Contract Plans and Specifications with one (1) set of Specifications. 

15. RECORD DRAWINGS 

Delete this section from the contract requirements. 

17. SHOP DRA WINGS 

Item B: DELETE the entire first sentence and INSERT "Transmit required submittal via e-mail to all 
parties identified in the Pre-Construction Meeting as recipients. Project Management Websites may be 
used to submit shop drawings as long as a PDF document of each submittal is available for 
download." 

Item O: REPLACE" ... and four (4) copies of the shop drawing will be returned to the Contractor by 
letter." With " ... and the shop drawing will be returned to the Contractor via e-mail. " 

Item Q: REPLACE" and will return four (4) copies of the deficient shop drawing to the 
Contractor. .. " With " and will reply to the Contractor via e-mail ... " and DELETE" ... seven (7) 
copies of ... ". 

Item R: REPLACE" ... and will return four (4) copies of the deficient shop drawing to the Contractor." 
With " ... and will reply to the Contractor via e-mail. " 

44. PROJECT PHOTOGRAPHS 

Item A: DELETE the entire paragraph and INSERT "The Contractor shall take digital photographs 
prior to moving on site and when completed at each location. 

ITEM B: DELETE: 2nd, 3rd and the last 6th sentence and INSERT after the i" sentance "The Engineer 
recommends digital photographs at each location to resolve any disputes that may arise. 

Item C: DELETE the entire item and INSERT "To resolve any conflicts the Contractor shall provide 
digital copies of the photographs taken with a minimum 3 megapixel camera. Included with digital 
photographs a photo log including the location, direction, the unique photograph number and date the 
photo was taken.: " 
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63. FIELD OFFICE 

Delete all paragraphs in section (field office not required). 

64. PROJECT SIGN 

Delete this section from the contract requirements. 

88. GUARANTEE AND MAINTENANCE, AND ONE-YEAR CORRECTION PERIOD 

Change one (1) year guarantee and correction period to two (2) years (24 months). 

ADD 117. NEW YORK ST A TE EXCAVA TOR LAW 

Add Item 117 to the General Contract Conditions: 
All excavation performed on or after May 4, 2019 shall be conducted by an excavator operator who 
has completed the training and education program provided by the One-Call Notification System or 
another authorized provider pursuant to New York State Senate Bill S.6756A. No excavator operator is 
permitted to perform any excavation on or after May 4, 2019 without receiving the proper training and 
education program. 

II. SPECIAL EASEMENT CONDITIONS 

Bidders are hereby advised to review any special easement conditions for this contract included 
in this Section. Costs associated with fulfilling these conditions shall be included in the Alternate Bid 
Item No. 4. No additional compensation will be considered. 

A. The Town of Hamburg, 6100 South Park Ave, Hamburg, NY 14075 shall be 
added as Additional Insured under the same provisions as the County of Erie. 

B. The County of Erie has been granted right-of-entry permission for access to the 
project work location as shown on the plan as the Project Access Map. The Contractor shall minimize 
disturbance to the Town of Hamburg and Muck Family properties used for ingress and egress to the 
project location. Disturbances to either property shall be minimized to light brush removal and ground 
or lawn disturbance. Any areas in need of restoration shall be restored to their preconstruction 
condition or better. 

C. The successful will be required to sign an indemnification clause to hold the 
Town of Hamburg harmless in order to gain the Right-of-Entry needed to complete the project 
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'·EXHIBIT O" 

SECTION 01010 - WORK UNDER THIS CONTRACT 

PART I-GENERAL DESCRIPTION OF WORK 

1.01 LOCATION OF WORK 

A. The proposed Sanitary Manhole rehabilitation project, Contract No. 81 is 
located in Erie County Sewer District No's. 2 and 3. The work shall be performed within public 
highway rights-of-way, easements, or right of entries obtained by the County of Erie. 

1.02 SCOPE OF WORK 

A. This specification covers the work necessary to furnish all labor, 
materials, tools, equipment and incidentals required to install a complete lining or rehabilitation 
system for existing sanitary sewer structures, manholes of the diameters and depths required, as 
shown on the drawings and as specified herein. Manhole rehabilitation work includes, but is not 
limited to, the following: 

1. Stopping leaks by repair and sealing of the concrete and/or 
masonry bench, channel, invert, pipe inlets, walls, joints, cone, chimney and frame of all 
structures to include removal of unsound materials including stairs, preparation, chemical 
grouting, structural lining, patching, plugging and sealing compounds. 

2. Surface preparation, and installation of Structural Lining, 
Corrosion Protection Lining, High strength, corrosion resistant epoxy , High Build Corrosion 
Protection Lining, Corrosion Protection Mortar, High Build Corrosion Protection Mortar, 
hydrophobic polyurethane liquid grout, hydraulic cement water plug, Urethane based flexible 
sealant, Flexible Corrosion Protection Lining and/or Flexible Chimney Seal to include 
protection of surfaces not to be treated, touch-up, clean-up, and appurtenant work all in 
accordance with the requirements of the Contract Documents and this Specification. 

B. Many of the manholes scheduled for rehabilitation have been previously 
coated or patched. Bidders are advised to acquaint themselves with the conditions of the existing 
manholes prior to submitting a bid. Bid prices shall include all cleaning and preparation work as 
recommended by the manufacturer. 

PART II - PRODUCTS 

2.01 Acceptable Manufacturers and Materials 

A. The Sanitary Sewer Infrastructure Lining or Rehabilitation System as 
manufactured by Sauereisen will consist of, one or more systems for Stopping Leaks, Structural 
Lining, Rapid setting hydrophobic polyurethane liquid grout, Corrosion Protection Lining, High 
Build Corrosion Protection Lining, Rapid setting hydraulic cement water plug, Corrosion 
Protection Mortar, High Build Corrosion Protection Mortar, High strength, corrosion resistant 
epoxy, Urethane based flexible sealant, Flexible Corrosion Protection Lining or Flexible 
Chimney Seal where specified. All products are specified as the minimum standard of quality, 
and are manufactured or distributed by Sauereisen Company, Pittsburgh, PA (412-936-0303), or 
Engineer approved equal. 
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SECTION 01010 PART III- EXECUTION 

3.01 GENERAL 

A. The Contractor shall furnish all labor, equipment and materials and shall 
do all work as shown on the Plans, as specified, and as directed by the Engineer, tested in place 
and ready for use, in accordance with the obvious and expressed intent of the Contract to secure 
a complete installation. In general, the work to be performed under each Bid Item is described in 
the following sections. 

B. The quality of workmanship and materials entering into the work shall 
conform to the requirements of the pertinent sections, clauses, paragraphs and sentences, both 
directly and indirectly applicable thereto, in these Specifications, whether or not direct reference 
to such occurs in the Bid Items. 

C. The attention of the Contractor is called to the provisions of Paragraphs 59 
and 63 inclusive in the General Contract Conditions regarding temporary light, power, water and 
heating, sanitary regulations and field offices. 

D. All items hereinafter listed in the Descriptions of Bid Items are described 
in detail in other Sections of these Specifications. 
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SECTION 01020-DESCRIPTION OF BID ITEMS 

PART I-BID ITEM NO. 1 -MANHOLE CHIMNEY SEAL 

1.01 SCOPE OF WORK 

A. The work under this item includes the installation of an internal manhole 
sealing system to the manhole through the frame joint area and the area above the manhole cone, 
including all extensions to the chimney area, as per section 02378 part II para. 2.04 and part III 
para. 3.04. 

B. The work covered by this item includes but is not limited to furnishing all 
labor, equipment, materials and supervision, and performing all work necessary to seal the 
manhole frame and adjustment ring as specified herein. 

C. Contractor submittals, training, mobilization, demobilization, cleaning, 
and restoration, shall be included in the bid items for internal manhole seals. 

1.02 MEASUREMENT AND PAYMENT 

A. Measurement for payment will be the number of manhole chimney seals 
completely installed and approved by the Engineer of each seal applied. Regardless of whether a 
new or existing cover and frame is used. 

B. Payment of the unit price stated in the Proposal for the number of 
manholes approved for payment shall constitute full payment for all work done under this Bid 
Item. 

PART II - BID ITEM NO. 2 - MANHOLE REHABILITATION WORK 

2.01 SCOPE OF WORK 

A. Work covered by this item includes but is not limited to furnishing all 
labor, equipment, materials and supervision, and all work necessary to perform chemical grout 
injection sealing of the manhole and epoxy coating and sealing of the manhole as specified 
herein. Including all necessary repairs, general cleaning and preparation work required prior to 
applying the epoxy coating system shall also be included. 

B. All manhole rehabilitation work shall conform in all respects to, Section 
02378 of these Specifications 

C. Contractor submittals, training, mobilization, demobilization, cleaning, 
and restoration, shall be included in this bid item. 
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SECTION 01020- PART II 

2.02 MEASUREMENT AND PAYMENT 

A. Measurement for payment will be the vertical lineal feel (VLF) of 
manholes completed, tested and approved by the Engineer, measured from the top of the cast 
iron cover to the invert of the manhole channel. 

B. Payment of the unit price stated in the Proposal for vertical lineal feet 
approved for payment shall constitute full payment for all work under this Bid Item. 

PART III-BID ITEM NO. 3 -CONTINGENT ITEMS 

3.01 SCOPE OF WORK 

A. The Contractor shall furnish all labor, materials, tools and equipment 
required to perform unspecified additional work as determined in the field and authorized in 
writing by the Engineer. An allowance of $5,000 has been established in this contract. 

3.02 MEASUREMENT AND PAYMENT 

A. Measurement for payment shall be the actual work performed and 
approved for payment by the Engineer. 

B. Total payment for this item shall be based on the lump sum negotiated 
costs for the actual amount of unspecified work performed and approved for payment. 

PART IV -ALTERNATE BID ITEM NO. 4-EIGHTEENMILE CREEK BANK MANHOLE 
REHABILITATION WORK 

4.01 SCOPE OF WORK 

A. Work covered by this item includes but is not limited to furnishing all 
labor, equipment, materials and supervision, and all work necessary to perform manhole 
chimney seal, chemical grout injection sealing of the manhole and epoxy coating and sealing of 
the manhole as specified herein. Including all necessary repairs, general cleaning and preparation 
work required prior to applying the epoxy coating system shall also be included. 

B. The Manhole Chimney Seal and Manhole Rehabilitation work for this 
Alternate Bid Item shall conform in all respects to Bid Item No. 1 and Bid Item No. 2 
specifications respectively, except the Measurement and Payment. 

C. Contractor submittals, training, mobilization, demobilization, cleaning, 
restoration and access to manhole, shall be included in this alternate bid item. 
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SECTION 01020-PART IV 

4.02 MEASUREMENT AND PAYMENT 

A. Measurement for payment shall be the actual work performed and 
approved for payment by the Engineer. 

B. Payment of the lump sum price stated in the Proposal for payment shall 
constitute full payment for all work under this alternate bid item. 

PART V-INTENT OF SPECIFICATIONS 

5.01 SCOPE OF WORK 

A. It is the intent of these Specifications and the various Bid Items to obtain a 
complete installation, as shown on the Plans. The Contractor shall include in the unit and lump 
sum prices stated in the Proposal the cost to furnish, install and perform all work required for a 
complete installation, whether or not every item of work involved to secure such an installation 
is specifically mentioned. 
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"EXHIBIT O" 

SECTION 02378- MANHOLE REHABILITATION 
PART I- GENERAL 

1.01 SCOPE OF WORK 

A. Contractor shall furnish all labor, materials, equipment, and 
incidentals required for rehabilitation of manholes using materials and methods as 
specified. 

B. Manhole rehabilitation will be accomplished using various materials 
and methods either singularly or in combination including the following: 

1. High pressure cleaning; 

2. Water plug grout injection to control infiltration, as necessary; 

3. Removing or pointing loose bricks, as necessary; 

4. Filling void spaces with mortar, as necessary; 

5. Applying cementitious coating to uncoated brick manholes; 

6. Applying protective epoxy coating to entire manhole depth; 

7. Applying a flexible chemical sealant to manhole collar (chimney). 

C. The extent and location of manholes to be rehabilitated is shown on 
the Drawings and Schedule as specified herein. 

1.02 COORDINATION 

A. Before proceeding with Work, the Contractor shall provide a schedule to 
and coordinate activities with the Engineer. 

B. Coordinate traffic control as required to complete the work. 

C. Coordinate all required interruption of flow through and into manholes 
with the Engineer prior to interruption. 

1.03 QUALITY ASSURANCE 

A. Applicator Qualifications: 

1. Engage a single installer with specific experience in the application 
of the type of materials specified, who can submit evidence of being an acceptable installer to the 
manufacturer of the manhole rehabilitation products and who agrees to employ only tradesmen 
with specific skill and experience in this type of Work. 
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SECTION 02378- PART I 

2. Must be certified or licensed by the materials manufacturer, where 
applicable. 

B. Service Criteria: The finished walls, floors, and other surfaces to receive 
the coatings shall be capable of withstanding, under constant exposure to raw sanitary sewage, 
extreme variations in temperature and humidity, high humidity, and potentially corrosive 
atmospheres, with no adverse effects. Products capable of only intermittent exposure 
resistance are not acceptable. 

C. Source Quality Control: Provide each component of coating produced 
by a single manufacturer. 

D. Reference Standards: Comply with applicable provisions and 
recommendations of the following except as otherwise shown or specified. 

l. ACI 5151RA Guide for Use of Water Proofing Damp-proofing, 
Protective and Decorative Barrier Systems for Concrete. 

2. ASTM C78-94 Standard Test Method for Flexural Strength of 
Concrete (Using Simple Beam with Third-Point Loading). 

3. ASTM C94-98 Standard Specification for Ready Mix Concrete. 

4. ASTM C 109-98 Standard Test Method for Compressive Strength 
of Hydraulic Cement Mortars (Using 2-inch Cube Specimen). 

5. ASTM C234-9la Standard Test Method for Comparing Concretes 
on the Basis of Bond Developed with Reinforcement Steel. 

6. ASTM C67-97 Standard Test Methods for Chemical Resistance of 
Mortars, Grouts, and Monolithic Surfacing and Polymer Concretes. 

7. ASTM C293-94 Standard Test Method for Flexural Strength of 
Concrete (Using Simple Beam with Center Point Loading). 

8. ASTM C321-94 Standard Test Method for Bond Strength of 
Chemical- Resistant Mortars 

9. ASTM C495-9la Standard Test Method for Compressive Strength 
of Lightweight Insulating Concrete. 

10. ASTM C496-96 Standard Test Method for Splitting Tensile 
Strength of Cylindrical Concrete Specimens. 
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SECTION 02378-PART I 

11. ASTM C579-96 Standard Test Method for Compressive Strength 
of Chemical-Resistant Mortars, Grouts Monolithic Surfacing and Polymer Concretes. 

12. ASTM C586-93 Standard Test Method for Flexural Strength and 
Modulus of Elasticity of Chemical-Resistant Mortars, Grouts, Monolithic Surfacing, and 
Polymer Concretes 

13. ASTM C596-96 Standard Test Method for Drying Shrinkage of 
Mortar Containing Hydraulic Cement. 

14. ASTM C666-97 Standard Test Method for Resistance of Concrete 
to Rapid Freezing and Thawing 

15. ASTM C722-94 Standard Specification for Chemical-Resistant 
Resin Monolithic Surfacing 

16. ASTM 811-96 Surface Preparation of Concrete for Application of 
Chemical Resistant Resin Monolithic Surfacing. 

17. ASTM C827-95a Standard Test Method for Change in Height 
at Early Ages of Cylindrical Specimens from Cementitious Mixtures. 

18. ASTM D638-97 Standard Test Method for Tensile Properties of 
Plastics. 

19. ASTM D695-96 Standard Test Method for Compressive Properties 
of Rigid Plastics. 

20. ASTM D790-97 Standard Test Method for Flexural Properties of 
Unreinforced and Reinforced Plastics and Electrical Insulating Materials. 

21. NASSCO Specification Guidelines, Wastewater Collection 
Systems, Maintenance and Rehabilitation, Ninth Edition. 

A. Statement of Application: Upon completion of the Work under this 
Section, submit a statement to the Engineer, signed by the Contractor, stating that the 
materials complied with the requirements of the Specifications and that the installation and 
materials complied with the manufacturer's printed recommendations, and were proper and 
adequate for the condition of installation and use. 
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SECTION 02378- PART I 

1.04 SUBMITTALS 

A. Shop Drawings: Submit for approval the following: 

I. Copies of manufacturer's technical data and installation 
instructions for products required. 

2. Test Reports: Copies of test data from an independent testing 
laboratory for all the physical properties listed herein. 

B. Certificates: 

I. Applicator Qualifications: 

a. Manufacturer certification that Applicator has been 
trained and approved in the handling, mixing and 
application of the products to be used. 

b. Certification that the equipment to be used for applying 
the products has been manufactured or approved by the 
protective coating or flexible sealant manufacturer and 
Applicator personnel have been trained and certified for 
proper use of the equipment. 

c. Name, qualifications, and recent references of Applicator 
indicating successful application of same protective 
coating or flexible sealant. 

d. Proof of any necessary federal, state or local permits or 
licenses necessary for the project. 

1. Material Safety Data Sheets (MSDS) for each product used. 

2. Technical data sheet on each product used, including ASTM test 
results indicating the product conforms to and is suitable for its intended use per these 
specifications. 

3. Design details for any additional ancillary systems and equipment 
to be used in site and surface preparation, application and testing. 

4. Warranty: The manufacturer shall warrant that the products are 
produced in conformity with its standard specifications or formulations within recognized 
tolerances, free of adulteration or contamination and that the product will perform in accordance 
with representations in the manufacturer's literature and technical data sheets when properly 
applied in strict conformance with the printed instruction on container and prescribed in 
technical data instructions and when applied to a properly prepared surface. 
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SECTION 02378- PART I 

C. Confined Space Entry Plan: The Contractor shall submit to the 
Engineer a written statement that the Contractor has established a confined space entry plan 
that meets federal, state and local requirements for construction work and confined space 
entry. 

1.05 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Delivery of Materials: 

1. Deliver materials in manufacturer's original, unopened, and 
undamaged packages. 

2. Clearly identify manufacturer, brand name, contents, color 
stock number, and order number on each package. 

3. Packages showing indications of damage that may affect 
condition of contents are not acceptable. 

B. Storage of Materials: 

1. Store in original packaging, under protective cover, and 
protect from damage. 

2. Stack containers in accordance with manufacturer's 
recommendations. 

C. Handling of Materials: Handle materials in such a manner as to 
prevent damage to products or finishes. 

D. The Contractor shall be responsible for collecting samples for testing 
during repairs to confirm that materials were properly prepared and applied. 

1.06 JOB CONDITIONS 

A. The Contractor is responsible for coordination of all traffic control 
required by City, County, Town and State agencies. 

B. All required interruptions of flow through manholes, manhole inverts or 
any other portion of the sanitary sewer system shall be coordinated with and approval received 
from the Engineer prior to interruption. 
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SECTION 02378- PART II PRODUCTS 

2.0 I INFILTRATION CONTROL AND JOINT SEAL MIX 

A. A rapid setting hydrophobic polyurethane liquid grout product 
specifically formulated for leak control, shall be used to stop water infiltration and shall be 
mixed and applied according to manufacturer's recommendation and shall have the 
following minimum requirements: 

Property ASTM Result 
Components 
Density (molded core) ASTM D-1622 
Tensile Strength, Perp. ASTM D-1623 
Elongation, Perpendicular ASTM D-1623 
Maximum Service Temp. 175 ºF 
Shear Modulus, Perp. ASTM C-273 117 psi 
Shear Strength, Perp. ASTM C-273 14.5 psi 
Application Time Varies 
Product and Manufacture shall be Sauereisen Hydroactive Polyurethane Grout 
No. F-370, or Engineer approved equal. 

2 parts 
2.03 pcf 
15.6psi 
9.8% 

B. A rapid setting hydraulic cement water plug product specifically 
formulated for leak control, shall be used to stop water infiltration and shall be mixed and 
applied according to manufacturer's recommendation and shall have the following minimum 
requirements: 

Property ASTM Result 
Components 
Density 
Color 
Compressive Strength 
Length Change 
Mix Ratio 

ASTM C-905 

ASTM C-109 
ASTM C-157 

Application time @70°F 
Working Time 
Initial Set 
Final Set 

1 part 
121 pcf 
Gray 
4,000 psi 
0% 
3 powder : 1 water 
by volume or 
"as per manufacturer" 

15 seconds 
60-90 seconds 
1 hour 

Product and Manufacture shall be Sauereisen Instaplug, No. F-180, 
or Engineer approved equal. 
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SECTION 02378-PART II 

2.02 PATCHING AND CEMENTITIOUS COATING MIX 

A. A fast setting cementitious material shall be used as a patching mix and 
coating to repair irregularities and voids in existing manhole surfaces. It must be VOC 
complaint to NYS Requirements; and is to be mixed and applied according to manufacturer's 
recommendations; and shall have the following minimum requirements: 

Property Trowelable Castable Gunite 
Components 1 part 
Compressive Strength (ASTM C-109) 

@ 24 hours 4,500 psi 
@ 7 days 5,000 psi 
@ 28 days 6,000 psi 

Density 13 7 pcf 
Mix Ratio (by weight) 

Powder to water 9: 1 
Application time @70°F 

1 part 

1,900 psi 
7,000 psi 
7,000 psi 
148 pcf 

11: 1 

1 part 

2,500 psi 
5,000 psi 
6,500 psi 
144 pcf 

Working Time 
Initial Set 

30 min 
3 hrs 

30 min 
3 hrs 1 hr 

B. Product and Manufacturer. Provide one of the following: 

l. Trowelable: Sauereisen Underlayment No. F-120 

2. Sprayable: Sauereisen Substrate Resurfacer No. F-121 

3. Or Engineer approved equivalent. 
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SECTION 02378-PART II 

2.03 PROTECTIVE COA TING MIX 

A. A high strength, corrosion resistant epoxy shall be used to coat the 
inside of manhole walls and benches; shall be mixed and applied according to the 
manufacturer's recommendations; must be VOC complaint to NYS requirements; and 
shall have the following minimum requirements. 

Progerty ASTM Trowelable Sgrayable 
Components 3 parts 3 parts 
Thickness 1/8 inch 125 mils 
Bond Strength to Concrete ASTM D-4541 Cone. Failure Cone. Failure 
Coef. of Thermal Expansion ASTM C-531 3.5 X 10;/oF 3.8 X 10;/oF 
Compressive Strength@28days ASTM C-695 10,000 psi 10,000 psi 
Density ASTMC-905 113 pcf 114 pcf 
Flexural Strength ASTM C-580 4,900 psi 4,600 psi 
Maximum Service Temp. 150 ºF 150 ºF 
Modulus of Elasticity ASTM C-580 2.75 X 10; psi 5.5 X 10; psi 
Tensile Strength ASTMC-307 2,000 psi 2,500 psi 
Application time @70 °F 

Working Time 40-50 min 30 min 
Initial Set 17 hrs 17 hrs 

B. Product and Manufacturer: Provide one of the following: 
l. Trowelable: Sauereisen Sewergard No. 210 (minimum 

thickness 125 mils) 

2. Sprayable: Sauereisen Sewergard No. 21 ORS (minimum 
thickness 125 mils) 

3. Or Engineer approved equivalent 
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SECTION 02378- PART II 

2.04 FLEXIBLE CHEMICAL SEALING MATERIALS: 

A. A urethane based flexible sealant shall be used to seal the chimney 
section from the frame to the cone section. The flexible utility sealant shall meet the following 
minimum requirements: 

Property 
Elongation at break 
Tensile Strength 
Adhesive Strength 
Tear Resistance 
Water Absorption 
Hydrostatic Pressure 

ASTM Result 
ASTM D-412 
ASTM D-412 
ASTMD-903 
ASTM D-1004 
ASTM D-570 
ASTMC497 

100% 
1,150 psi 
175 lb. 1/in. 
155 lb. 1/in. 
0.05% by weight 
80 ft. water head (35psi) 

B. A primer provided by the manufacturer of the flexible sealant shall 
be applied before the application of flexible sealant. The primer shall meet the following 
minimum requirements: 

Property 
Elongation at break 
Tensile Strength 
Adhesive Strength 
Tear Resistance 
Water Absorption 

ASTM Result 
ASTM D-412 
ASTMD-412 
ASTM D-903 
ASTM D-1004 
ASTMD-570 

400% 
3,200 psi 
400 lb. 1/in. 
210 lb. I/in. 
0.03% by weight 

C. Product and Manufacturer: Provide one of the following: 

l. Sauereisen Manhole ChimneySeal No. F-88 
(Components two part sealant, self-priming). 

2. Flex-Seal Utility Sealant by Sealing Systems, Inc. two part 
(Components two part primer, two part sealant) 

3. Or Engineer approved equivalent. 

2.05 WATER 

A. Shall be clean and potable. Questionable water shall be tested by a 
testing laboratory in accordance with ASTM C-94. Potable water need not be tested. The 
Contractor is responsible for providing and paying for all water required to complete the 
work. 
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PART III - EXECUTION 

3.01 JOB SETUP/INSPECTION 

A. Traffic Control: Prior to performing work, the Contractor shall install 
all traffic control devices and maintain appropriate personnel to direct traffic as required to 
safely complete the work. 

B. Atmosphere Evaluation: Prior to entering manholes, an evaluation of 
the atmosphere will be conducted to determine the presence of toxic, flammable vapors or 
possible lack of oxygen. The evaluation shall be in accordance with local, state, or federal 
safety regulations and Contractor's Confined Space Entry Plan and permit. 

C. Contractor shall examine the substrate and conditions under which 
coating Work is to be performed and notify the Engineer in writing of conditions detrimental 
to the proper and timely completion of the Work. Do not proceed with the Work until 
unsatisfactory conditions have been corrected in a manner acceptable to the Engineer. 

D. Commencement of Work of this Section shall indicate that the substrate 
and other conditions of installation are acceptable to the Contractor and will produce a 
finished product meeting the requirements of the Specifications. All defects resulting from 
such accepted conditions shall be corrected by the Contractor at his own expense. 

3.02 PREPARATION 

A. General: 

1. Perform all preparation and cleaning procedures as specified 
herein and in strict accordance with the coating and flexible sealant manufacturers' 
instructions for each particular substrate and atmospheric condition. 

2. Cleaning: All concrete and masonry surfaces must be 
thoroughly cleaned. Grease, laitance, loose bricks, mortar, unsound concrete, and other 
materials must be completely removed and any resulting voids repaired. Water blasting (1,200 
psi minimum) utilizing proper nozzles shall be the primary method of cleaning; however, other 
methods such as wet or dry sandblasting, acid wash, concrete cleaners, degreasers or 
mechanical means may be required to properly clean the surface. Surfaces on which these 
other methods are used shall be thoroughly rinsed, scrubbed, and neutralized to remove 
cleaning agents and their reactant products. 

3. Interior manhole surfaces shall be free of surface contaminants 
that may affect coating performance. Start of application operations will indicate acceptance 
of subsurface conditions and contractor's full responsibility for the completed Work. 

4. The Contractor shall prevent any and all debris from entering the 
sewer system (before, during and after manhole rehabilitation). 
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SECTION 02378- PART III 

3.03 MATERIALS PREPARATION 

A. General: 

1. Mix and prepare patching, coating and sealing 
materials in strict accordance with the manufacturer's directions. 

2. Do not mix patching, coating or sealing materials produced by 
different manufacturers. 

3. Store materials not in actual use in tightly covered containers, in a 
cool, dry place, and away from fire hazards. Maintain containers used in storage, mixing, and 
application in a clean condition, free of foreign materials and residue. 

3.04 SEQUENCE OF REHABILITATION 

A. General: 

1. The general sequence of manhole rehabilitation after completion of 
cleaning and preparation includes: control of infiltration; patching and restoration of the 
substrate; final coating of the manhole interior with a corrosion resistant epoxy coating; and 
application of a flexible sealant. 

2. Apply infiltration control, patching and coating materials only after 
cleaning and preparation operations have been completed. Moisture content of surfaces, air 
temperature, and relative humidity must be within limits recommended by manufacturer. 

3. Comply strictly with manufacturer's application procedures. 

B. Infiltration Control and Joint Sealing: 

1. Any joints, cracks, holes and other defects though which water is 
observed to be entering the manhole at the time of rehabilitation, or where there is evidence of 
past infiltration (i.e., staining, mineral deposits), must be sealed prior to the application of 
surface coatings. Infiltration control and joint sealing shall be done during high groundwater 
conditions. 

2. Sealing Procedures: Each point of leakage within the manhole 
structure (i.e., the bench, walls, joints, corbel/cone and chimney), shall be treated to eliminate 
infiltration. The Contractor shall use either an acceptable chemical grout or a cementitious water 
plug material as specified in Part II para 2.01 of this Section. In all cases the treatment shall be 
performed in accordance with the manufacturer's procedures and recommendations to include 
requirements for installing grout ports, fashioning mechanical key ways and restoration of the 
surface plane upon completion as required to stop any infiltration. 
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SECTION 02378- PART III 

3. Prior to applying any surface coatings, work performed by the 
Contractor to eliminate infiltration shall be inspected by the Engineer. 

C. Patching and Cementitious Coating: 

1. Existing interior brick manhole surfaces shall be repaired and 
restored to accept the corrosion resistant coating applications and flexible sealants. 

2. Irregularities such as spalling, cracks, voids and pits that could 
compromise the integrity of the final surface coating shall be eliminated using a fast setting 
cementitious coating mix as specified in Part II para 2.02 of this Section. 

3. Care must be taken to restore the substrate surface to a 
condition acceptable to the application of the protective epoxy coating mix as specified in 
Part II para 2.03 of this Section. Where necessary to facilitate application of the protective 
epoxy coating mix, apply cementitious coating to entire manhole depth to make a smooth 
surface in accordance with the manufacturer's written instructions. 

4. Application of materials shall conform to the manufacturer's 
requirements based on the size and depth of the area to be restored as well as the type of 
repair required. 

D. Coat Manhole Depth with Protective Coating: 

1. The Contractor shall clean manhole, stop infiltration, seal joints 
and patch voids, and apply a cementitious coating, if necessary, prior to the application of the 
protective coating. 

2. Application procedures shall conform to the recommendations 
of the protective coating manufacturer, including material handling, mixing and environmental 
controls during application, safety, and spray equipment. 

3. The application equipment shall be specifically designed to 
accurately ration and apply the specified protective coating materials and shall be regularly 
maintained and in proper working order. 

4. The protective coating material must be applied by a Certified 
Applicator of the protective coating manufacturer. 

5. Apply materials in the recommended quantities to produce a 
finished chemical resistant coating system with at least 1/8-inch (125 mil) thickness. The 
Contractor shall ensure a uniform thickness throughout all the coated areas. Special attention 
shall be paid to the cone section to ensure the minimal 1/8-inch (125 mil) thickness. 
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SECTION 02378 - PART III 

6. The protective coating shall be applied to whole manhole depth 
including frame, chimney, cone, barrel, bench and invert. 

E. Seal Manhole Collar (Chimney) with Flexible Chemical Sealant: 

1. Application procedures shall conform to the 
recommendations of the flexible sealant manufacturer, including material handling, 
mixing, application of primer and environmental controls during application, safety, and 
equipment. 

2. The flexible sealant shall be applied after the application of 
protective coating and sufficient time shall be allowed for the curing of protective coating 
as recommended by the manufacturer of protective coating, where applicable. The 
application of flexible sealant shall start 2 inches above the bottom of the manhole frame 
and end at 2 inches under the bottom of the manhole chimney. 

3.05 GUARANTEE 

A. Contractor shall guarantee workmanship, and effectiveness of the repair 
and materials for a period of 24 months after the written acceptance by the Engineer with start 
date indicated on the "Form of Guarantee" 

3.06 ADJUSTMENT AND CLEANING 

A. At the completion of the Work, the Contractor shall remove all 
materials and debris associated with the Work of this Section. Contractor is responsible for 
disposal of all excess materials and debris. 

B. Clean all adjacent surfaces not designated to receive coating. 
Restore all other Work in a manner acceptable to the Engineer, in accordance with 
Specification Section 02800. The Contractor shall also clean roadway surfaces, as 
necessary, after each day at work locations. 

C. All finished coatings shall be protected from damage until Final 
Acceptance of the Work. Coatings damaged in any manner shall be repaired or replaced 
at the direction of the Engineer, at no additional cost to the Owner. 

D. Finishing: Apply a final top coat, if required by the Engineer, to 
match the texture of the approved sample. 
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SECTION 02800 - RESTORATION 

PART I - GENERAL 

I .O I SCOPE OF WORK 

A. Related Documents 

I. The general provisions of the contract, including general and 
special conditions, apply to the work specified in this Section. 

B. Description of Work 

I. Under the work of restoration the Contractor shall prepare the soil 
and apply topsoil on unpaved areas, including field areas furnish and apply grass seed, furnish 
and plant trees and shrubs, furnish and apply gravel on stipulated areas and maintain lawns and 
plantings for the specified periods, all as required and specified. 

1.02 QUALITY GUARANTEE 

A. Scheduling Seeding 

I. Seeding shall be permitted only between April 15 and May 30 for 
spring seeding and August 15 and September 15 for fall seeding. No seeding shall be done 
during high winds or when the ground surface is too wet for proper working. 

1.03 DELIVERY, STORAGE AND HANDLING 

A. Deliver grass seed in original containers showing analysis of seed mixture, 
percentage of pure seed, year of production, net weight, date of packaging and location of 
packaging. Damaged packages are not acceptable. 

B. Deliver fertilizer in waterproof containers or bags showing weight, 
chemical analysis and name of manufacturer. Federal regulations governing handling and 
storage of fertilizer must be followed. 
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SECTION 02800- PART II - PRODUCTS 

2.01 MATERIALS 

A. Topsoil 

1. Topsoil shall consist of friable, natural earth of loamy character, 
without admixture of subsoil, uniform in quality and free to refuse of any nature, hard clods, still 
clay sods, hard pan, pebbles larger than ¼ inch in diameter, course sand, noxious weeds, sticks, 
brush and other rubbish. 

B. Grass Seed for Lawn Areas 

1. Seed shall be fresh, clean, new crop seed composed to the 
following varieties mixed in the proportions by weight as shown, and testing the minimum 
percentage of purity and germination indicated: 

Perennial Manhattan Ryegrass 
Kentucky Blue Grass 
Annual Ryegrass 
Red F escue-Creeping 

By Weight 

40% 
25% 
20% 
15% 

Proportion 
Purity Germination 

98% 90% 
85% 90% 
95% 90% 
95% 90% 

2. Special seed mixes may be needed for shady areas or unusually dry 
areas. Follow recommendation of reputable seed supplier or nurseryman. 

C. Grass Seed for Field Areas 

1. Seed shall be fresh, clean, new crop seed composed to the 
following varieties mixed in the proportions by weight as shown, and testing the minimum 
percentage of purity and germination indicated: 

By Weight 
Proportion 

Purity Germination 

Perennial Ryegrass 
Manhattan or Perofine 
(Lolium Perenne) 
Annual Ryegrass 

50% 
50% 

98% 
95% 

85% 
90% 
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SECTION 02800 - PART II 

O. Fertilizer 

1. Fertilizer shall be mixed, of commercial quality, with a N-P-K 
ratio equal to 17-23-6 and 50% of the elements derived from organic sources. 

E. Peatmoss 

1. Peatmoss shall be horticultural grade Class A decomposed plant 
material; elastic and homogeneous; free of decomposed wood, sulfur, and iron; PH value of 5. 9- 
7. 0; 60% organic matter by weight; and a moisture content not exceed 15%. 

PART III-EXECUTION 

3.01 INSTALLATION 

A. SOIL PREPARATION 

l. Topsoil shall be placed on unpaved areas to the limits as shown on 
the Plans. Seeding, sodding, trees and shrubs shall be furn ished, planted and maintained as 
shown, specified and ordered. Topsoil shall be placed to a minimum depth of 6 inches (as 
measured after rolling and compaction). 

2. Additional topsoil shall be provided in tree and planting areas as 
required to provide a depth no less than the planting hole depth as herein specified. 

3. All topsoil, after uniform grading, shall be thoroughly rolled to 
provide maximum compaction. 

4. After placing the topsoil, the area shall be raked and all stones, 
rocks, and weeds removed. A suitable commercial fertilizer shall then be evenly applied over 
the area, at a rate recommended by the manufacturer, and thoroughly raked in. 

B. SEEDING 

1. After the topsoil has been spread and the final grades established in 
accordance with the Contract Specifications, the entire area shall be fine graded by discing or 
tilling to a depth of four inches. After discing or tilling, the area shall be dragged with a plant 
float so as to develop a smooth, even surface. Power equipment may be used, but in areas that 
are too small for power equipment to operate, the above operations shall be done with the use of 
hand tools. 

2. Grass seed shall be sown in two operations and at right angles to 
each other at the rate of two pounds per thousand square feet in each operation. 

2 - 16 
Sewer Manhole Rehabilitation 
Contract No. 8 1 



SECTION 02800- PART III 

3. After the sowing of the seed, the area shall be lightly raked or 
dragged, and then rolled with a 200 pound roller. 

4. After the raking and rolling operations are completed the entire 
seeding area shall be watered with a fine spray until a uniform moisture depth of 1 inch has been 
obtained. 

5. Wooded and field areas shall be seeded with perennial rye grass at 
the rate of 100 lbs. per acre. 

3.02 MAINTENANCE 

A. MAINTENANCE OF SEEDED AREAS 

1. Maintenance of seeded areas shall consist of watering, weeding, 
cutting and trimming the grass, and performing any other necessary work incidental to the 
establishment of a good stand of grass reasonably free of weed or other obnoxious grasses. 

2. The maintenance period shall begin immediately upon the 
completion of the seeding operations and shall continue for a period of not less than forty-five 
days, or until the grass has been cut twice, and if necessary at the direction of the Engineer, until 
an acceptable stand of grass has been established. 

B. GENERAL MAINTENANCE 

1. The Contractor shall confine his operations to the immediate 
trench area and exercise reasonable and normal precautions in the work, particularly in the use of 
equipment, so as to prevent damage occurring as a result of the work. All damage will be 
replaced or repaired by the Contractor at his expense. 

2 - 17 
Sewer Manhole Rehabilitation 
Contract No. 81 



Summary of Work - Erie County Sewer Districts (ECSD) - Manhole Rehabilitation Contract 81 

SOUTHERN REGION ECSD 2 - MANHOLE REHABILITATION 

BID ITEM #1 BID ITEM#2 
Mini Address and Location of Manhole, Map Manhole 

# ECSD Manhole Type Chimney Mortar Repair Manhole 
System Evans, NY # Handle 

Seal & Epoxy Lining Depth (ft) 

1 2 11 6736 Prescott Drive 1 E7132 
Brick Previous X X 8.4 

Coated 

2 2 11 6780 Prescott Drive 1 E71AC 
Brick Previous X X 10.3 

Coated 

3 2 11 Prescott and Old Lakeshore Road 1 E711D 
Brick Previous X X 8.7 

Coated 

4 2 11 Highland Parkway and Gates 1 E7133 
Brick Previous X X 8.2 

Coated 

5 2 11 Hamilton and Old Lake Shore Road 1 E7126 
Brick Previous X X 8.5 

Coated 

6 2 11 6688 Hamilton Drive 1 E7138 
Brick Previous X X 8.0 

Coated 

7 2 11 6635 Putnam Drive 1 E710C 
Brick Previous X X 6.2 

Coated 

8 2 11 6619 Putnam Drive 1 E710B 
Brick Previous 

X X 8.3 
Coated 

9 2 Schulyer Drive at Lake Shore Road E710E 
Brick Previous 

X X 7.7 11 1 
Coated 

10 2 11 Wellington Drive at Lake Shore Road E7111 
Brick Previous 

X X 5.6 1 
Coated 

11 2 11 Behind 6848 Minuteman Trail 1 E7274 Concrete X X 9.6 

12 2 11 6852 Chaffee Court 1 E7279 Concrete X X 9.6 

Totals 12 12 99.1 

.. 

CENTRAL REGION ECSD 3 - HAMBURG - MANHOLE REHABILITATION 

BID ITEM #1 BID ITEM#2 
Mini Address and Location of Manhole Map Manhole 

Manhole Type # ECSD Chimney Mortar Repair Manhole 
System Hamburg, NY # Handle 

Seal & Epoxy Lining Depth (ft) 

13 3 31 5804 Apollo Drive 2 CDD06 Brick X X 8.0 

14 3 31 5782 Apollo Drive 2 CODOS Brick X X 8.0 

15 3 31 5771 Diana Lane 2 CDD0C Brick X X 7.8 

16 3 31 5692 Apollo Drive 2 CDD00 Brick X X 7.5 

17 3 31 5668/5672 Minerva Drive 2 CDDlO Brick X X 7.5 

18 3 31 5687 Minerva Drive 2 CDD0F Brick X X 6.5 

19 3 31 5726 East Lane 2 CDD20 
Brick & 

X X 7.0 
Concrete 

Totals 7 7 52.3 

• Bid Alternate Work 

CENTRAL REGION ECSD 3 - HAMBURG - EIGHTEENMILE CREEK BANK MANHOLE REHABILITATION 

ALTERNATE BID ITEM #4 - Includes Chimney 

Mini Address and Location of Manhole Map Manhole 
Seal, Mortar Repair & Epoxy Lining, and 

# ECSD Access to Manhole 
System Hamburg, NY # Handle 

Manhole Type 
Chimney Mortar Repair Manhole 

Seal & Epoxy Lining Depth (ft) 

20 3 23 
6717 Taylor Road 

3 CD313 Concrete X X 14.5 
see ma in A endix for access 

Totals 1 1 14.5 
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ERIE COUNTY DIVISION OF SEWERAGE MANAGEMENT 
CONTRACT NO. 81 

Sewer Manhole Rehabilitation Contract: ECSD NO. 2 & 3 

PRE-BID MEETING MINUTES 
APRIL 25, 2019 9:00 AM 

SOUTHTOWNS WATER RESOURCE RECOVERY FACILITY 
CONFERENCE ROOM 

1) INTRODUCTION 

• Sign In Sheet was circulated and is attached to these minutes 
• The proposed Sanitary Manhole rehabilitation project, Contract No. 81 is located in 

Erie County Sewer District No's. 2 and 3. The work shall be performed within public 
highway rights-of-way, easements, or right of entries obtained by the County of Erie. 

2) PROPOSAL REQUIREMENTS 

• Sealed proposals will be received and publicly opened on Friday, May 10, 2019 at 
11:00 AM, at 95 Franklin Street, Room 1254, Buffalo, NY, 14202 

• Bid Documents can be downloaded via the On-Line Bid Retrieval link at 
http:/ /www2.erie.gov/purchasing/ 

• All questions must be submitted in writing to Nadine Wetzel 
(nadine.wetzel@erie.gov) at 95 Franklin Street, Room 1032, Buffalo, NY 14202 
before 4:00 PM on Monday May 6, 2019. 

• The envelope containing the bid must be sealed, addressed to the Erie County 
Division of Purchase and must be clearly and correctly designated as "Sewer 
Manhole Rehabilitation Contract, ECSD Nos. 2 & 3, Contract 81 ". Any envelope 
containing more than one bid will be considered an improper bid and not opened. 
Any bids not delivered in person shall be mailed to the Erie County Director of 
Purchase, 95 Franklin Street, Room 1254, Buffalo, NY 14202, and received prior to 
11 :00 AM time set for the bid opening on May 10, 2019. 

• Each Sealed Bid must be accompanied by a certified check payable to the Erie 
County Comptroller or by a bid bond having a surety thereon from a surety company 
acceptable to the County Attorney, as surety for execution of the contract. 

• Bidders should carefully review the requirements with respect to conditions of 
employment to be observed, minimum wage rates to be paid under contract, and 
Affirmative Action requirements for Equal Employment Opportunity. 

• Bidders should carefully review the Bid Items. The Contract includes an Alternate 
Bid Item. 
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ERIE COUNTY DIVISION OF SEWERAGE MANAGEMENT 
CONTRACT NO. 81 

Sewer Manhole Rehabilitation Contract: ECSD NO. 2 & 3 

ADDENDUM No. 1 

Items Included: 

• Pre-Bid Meeting Minutes 
• Pre-Bid Sign In Sheet 
• Other Questions Received 

Pages 2-4 
Page 5 
Page 6 
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3) GENERAL COMMENTS 

• The Contract Documents consist of the Specification Book. 
• Refer to the Table of Contents for all items included in the Specifications. 
• Review and complete all Exhibits (A-O). 
• The Contract Documents include 3 maps and 1 drawing. 
• Base Bid includes 19 manholes total in 2 sewer districts. Refer to table for manhole 

types. Some of the manholes in District 2 are brick manholes that have been 
previously coated. Prospective bidders are encouraged to make a site visit to observe 
the condition of the existing manholes to get an accurate assessment prior to 
performing the work. 

• Surface preparation work is critical and shall be completed in accordance with 
manufacturer's recommendations. 

• Alternate bid is for a manhole located along the embankment for Eighteenmile Creek. 
Access is unique. Refer to drawing in the specification book for more information. 
Prospective bidders are encouraged to make a site visit to understand access 
conditions. Alternate bid is lump sum and includes all work to rehabilitate the 
manhole and access. For the alternate bid work, the Town of Hamburg should be 
listed as an additional insured, and the contractor will be required to sign an 
indemnification agreement prior to right of entry being granted. Some additional 
work on this manhole was bid separately and is anticipated to be completed prior to 
the notice to proceed for the manhole rehabilitation work. 

4) CONFINED SPACE REQUIREMENTS (Exhibit J): 
• Bidders must submit a completed Confined Space Program Certification with their 

proposal. 

5) LABOR AND PROGRESS PAYMENTS 

• This is a NYS prevailing wage job. PRC# 2019003848 
• No work in excess of 8-hrs per day or 5 days per week without "Application for 

Dispensation of Hours" (Form PW-30) 
• Weekly certified payroll reports for general and all subcontractors must be submitted 

on Form WH-347 (USDOL). 
• Contractor must provide at all times a Superintendent or Foreman to make decisions 

and supervise his crew and any subcontractors. 
• Progress payments are made once a month. 

6) MINORITY and WOMEN BUSINESS ENTERPRISE UTILIZATION GOALS 

• MBE utilization goal is 10% and WBE utilization goal is 2% for this project. 
• Any questions concerning the EEO and/or MBE/WBE requirements should be 

directed to Jesse Burnette at 858-6169, who is the County's Minority Business 
Officer (MBO). 
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• Bidders are encouraged to use the MBE/WBE Resource link on the County's EEO 
website for listing of certified M/WBEs (http://www2.erie.gov/eeo/) 

7) SPECIFIC COMMENTS 

• Contractor will be responsible for all traffic control, bypass pumping, water acquisition, 
and any associated permits that may be required. The Contractor shall include in the lump 
sum or uni t prices stated in the Proposal the cost to furnish, install and perform all work 
required for complete installation and restoration whether or not every item of work 
involved to service such an installation and restoration is specifically mentioned. 

8) QUESTIONS 

• Question: Do other municipalities have the option to piggyback off of this contract? 

Response: Yes, if the successful low bidder agrees to the honor the pricing and 
conditions of this contract for an additional municipality, it is between these two parties 
if they want to pursue this. 

Following the meeting, the meeting attendees visited the site of the alternate bid item work. It 
was discussed during the site visit how another project has been bid and awarded at this same 
work site. The scope of work for this other contract (primarily vent installation and installation 
of a new watertight manhole cover) is shown on the Drawing (Sheet No. 1 of 1) included in the 
Contract Documents and is anticipated to be completed prior to the proposed manhole 
rehabilitation work. 
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ERIE COUNTY 
DEPARTMENT OF ENVIRONMENT & PLANNING 

DIVISION OF SEWERAGE MANAGEMENT 
PRE-BID MEETING 

ECSD Nos. 2 & 3 - CONTRACT 81 

CONTRACT: ECSD Nos. 2&3 CONTRACT 81 SEWER MANHOLE REHABILITATION PROJECT LOCATION: ST Conference Room 
DATE: Anril 25, 2019 
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ADDITIONAL COMMENTS AND/OR QUESTIONS RECEIVED 

• Question: I see that Sauereisen products were specified for this contract. Is there the 
possibility that other materials can be listed in the specifications? 

Response: The basis of design for this project is the Sauereisen products, and additional 
products will not be listed in the specifications. The Contract specifies "or Engineer 
approved equal, " and the successful bidder may propose different materials or products 
in the shop drawing phase and they will be considered and reviewed by the Engineer at 
that time. 

• Question: Will the alternative bid manhole item require a road built to it or will easement 
equipment be able to be utilized to get to that manhole? Is there a distance called out for 
the length of road, or damage repair to be used to determine ground restoration work? Is 
there an engineer's estimate of probable cost for this work? 

Response: lt is not anticipated that a road will need to be built to access the manhole. 
Access is through the town park and through an existing trail through the woods back to 
the job site. However, this is dependent on the type of equipment the contractor intends 
to mobilize to the jobsite. Prospective bidders are strongly encouraged to visit the 
project site to understand access conditions prior to submitting a bid. A site visit can be 
arranged by contacting Nadine Wetzel at 716-858-6145. Bidders are encouraged to limit 
disturbances related to ingress and egress to the project site. There is a scaled drawing 
(Sheet No. 1 of 1) included in the Contract Documents from which the bidders can 
estimate the length of their access path I restoration work required. An engineer's 
estimate will not be provided for this work. 

End of Addendum No.1 
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