
EXHIBIT"F"

County of Erie
DIVISION OF PURCHASE

STANDARD AGREEMENT

This AGREEMENT, made as of the 26DAY OF NOVEMBER 2025

by and between Visone Construction, Inc,

of 79 Sheldon Avenue, Depew NY 14043

herein after referred to as the Contractor, and the County of Erie, a municipal corporation of the State of
New York, hereinafter referred to as the County:

WHEREAS, in accordance with public open competitive bidding, sealed proposals were received and
publicly opened by the County of Erie, Division of Purchase

on NOVEMBER 14 2025

for: ECSD No. 1-8 Contract No.101 On-Call Sewer Repair

at 10:00AM

WHEREAS, the bid of the Contractor submitted in accordance therewith, the rate of prevailing wage +
$95,659.84 was the lowest responsible bid submitted; and

WHEREAS, a contract is hereby awarded to the Contractor by the County, in accordance with the provisions
therein contained; and

WHEREAS, the Notice to Bidders and Specifications make provisions for entering into a proper and suitable
contract in connection therewith;

NOW, therefore, the Contractor does hereby for its heirs, executors, administrators and successors agree
with the County of Erie that, the Contractor shall for the consideration mentioned, and in the manner set
forth in Accepted Invitation to Bid No.250216-002. Specifications and Provisions of Law annexed hereto and
forming a part of this contract, furnish the equipment and materials and perform the work and services
described in the Accepted Bid for the above sum.





____________ Paid monthly upon presentation of invoices.

_____________________________ Upon delivery, completion and approval of the
work, as per specifications.

Please refer to the Invitation to Bid (Page 1) and the Instructions to Bidders which are part of this
agreement.

IN WITNESS THEREOF, the parties hereto have hereunto set their hands and seals the day and year first
above written.

COUNTY OF ERIE

by _

Director of Purchase

Date _

APPROVED AS TO FORM

------------------------------------Assistant County Attorney
County of Erie, New York

CONTRACTOR: Visone Construction, Inc.

,1,Manat
.."!e.ol25

[)a[e_.------------- -----------





COUNTY OF ERlE
DIVISION OF PURCHASE

INVITATION TO BID

Bids, as stated below, will be received and publicly opened by the Division of Purchase in accordance with the
attached specifications. FAX bids are unacceptable. Bids must be submitted in a sealed envelope to:

County of Erie
Division of Purchase
Attention: JAMES D. KUCEWICZ, BUYER (716) 858-6336
95 Franklin Street, Room 1254
Buffalo, New York 14202-3967

NOTE: Lower left-hand corner of envelope MUST indicate the following:

BID NUMBER: #250216-002

OPENING DATE:Friday,November14th,202-

FOR: ECSD Nos. 1-8, Contract No.101 On - Call Sewer Repair Contract (2026-2028)

TIME: 10.00 AM

t

NAME oF s1DDER: __l;......J .......1-=5'-'C'--'m'---"-i-,___cßn_, -=---'-""=j.......2 _1·_y~ìJ.""'"'d_1~'t--'m+-1 -~~,.__,•~e-· «~J __
)

If you are submitting other Invitations to Bid, each bid must be enclosed in a separate envelope.

Following EXHIBITS are attached to and made a part of the bid specifications, and part of any agreement
entered into pursuant to this Invitation to Bid:

_X_
_X_
_X_
_X_
N/A
À
_X_
_L
N/A
_X_
_X_
_X_
_X_
_X_
_x_

EXHIBIT "A" - Assignment of Public Contracts •
EXHIBIT "B" - Purchases by Other Local Governments oj,Special Districts •
EXHIBIT "C" - Construction/Reconstruction Contracts
EXHIBIT "D" - Bid Bond (Formal Bid)
EXHIBIT "E" - Bid Bond (Informal Bid)
EXHIBIT "EP" - Equal Pay Certification
EXHIBIT "F" - Standard Agreement
EXHIBIT "G" - Non-Collusive Bidding Certification
EXHIBIT "H" - MBEI WBE Commitment A
EXHIBIT "IC" - Insurance CLASSIFICATION "A"
EXHIBIT "P" &, EXHIBIT "PBl" - Performapce Bond ,
EXHIBIT PW" - NYS Prevailing Wage / /
EXHIBIT Q" - Confined Space Program Certification
EXHIBIT "V" - Vendor Federal Compliance Certification
DSM CONTRACT BOOK- DIV 00, DIV 01, DIV 02, DIV 03, APPENDIX A

(Rev. 1/00)
ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6336
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County of Erie
DIVISION OF PURCHASE
BID SPECIFICATIONS

BID NO. #250216-002
Ship to:
Attention:

Ship Via:
Date Required at Destination:

CATALOG NO./DESCRIPTION

The contract work is located within Erie County, New York, in Erie County
Sewer Districts No. 1, 2, 3, 4, 5, 6, & 8.

This is an On-Call/Emergency Work Contract. The successful bidder will
perform unscheduled, unanticipated, emergency, and/or high priority open
cut excavation sewer spot repairs and associated/ appurtenant services for

wastewater collection (sanitary) or storm systems.

Assignments will be completed on a work order basis.
The successful bidder must be "on-call" I available to mobilize to perform
emergency work 24 hours per day/ 7 days per week for the period of the

Contract. A minimum response time of 4 hours is required.

This is a term construction contract will be in place for a period of two years.

The County reserves the right to award to more than one Contractor.

Bidders shall print, complete and submit;

Invitation to Bid (Pages 1-26), /Bid Form (Section 00 4113-9 pages including Exhibits BF-2 & BF-3),

NYS Certified Apprenticeship Training Program (Section 00 73 38- 1 page) /
Acknowledgement of Wage Rates & Cert of Contractor Registration & IAcknowledgement of NYSDOL Contractor Registration

(Section 00 73 43-2 paaes)
& NYS Vendor Responsibility Questionnaire (Section 00 73 75- 19pages­

/including Attachments)

A Pre-Bid Conference is scheduled for Wednesday, October 29th, 2025, at
10.00 AM at Erie County DSM Northern Region Office, 3789 Walden Ave,

Lancaster NY 14086
For questions contact Erie County Division of Sewerage Management

Nadine R. Wetzel, P.E., nadine_wet¿el@erie.goy, 716-858-6145

NOTE: Bid results cannot be given over the phone. All requests
for bid results should be submitted in writing or faxed to:

ERIE COUNTY DIVISION OF PURCHASE
Freedom of Information Officer
95 Franklin Street, Rm. 1254
Buffalo, NY 14202
FAX # 71tss8-646s f) ) ]

NAME oF BIDDER \.....).............1 .....5'---"c'-) ..L..:n.,__.f_.--::::::'-----=Ll=---':!Y)"'--'---", ,......~;__-· r---=ic....:c.1t_j.;.._·...;..;;;,m____,'---r-
1
_£Jj-=-··~· ......c....~'----"------

(Rev. 9/95)

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395



EXHIBIT "G"

County of Erie
DIVISION OF PURCHASE

NON-COLLUSIVE BIDDING CERTIFICATION

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the
case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that to the
best of his knowledge and belief:

(1) the prices in this bid have been arrived at independently without collusion, consultation, communication, or
agreement, for the purpose of restricting competition, as to any matter relating to such prices with any other
bidder or any competitor;

(2) unless otherwise required by law, the prices which have been quoted in this bid have not been knowingly
disclosed by the bidder and will not knowingly be disclosed by the bidder prior to opening, directly or indirectly,
to any other bidder or to any competitor; and

(3) no attempt has been made or will be made by the bidder to induce any other person, partnership or
corporation to submit or not to submit a bid for the purpose of restricting competition.

NOTICE
(Penal Law, Section 210.45)

IT IS A CRIME, PUNISHABLE AS A CLASS A MISDEMEANOR UNDER THE LAWS OF THE STATE OF NEW YORK,
FOR A PERSON, IN AND BY A WRITTEN INSTRUMENT, TO KNOWINGLY MAKE A FALSE STATEMENT, OR TO
MAKE A FALSE STATEMENT, OR TO MAKE A STATEMENT WHICH SUCH PERSON DOES NOT BELIEVE TO BE
TRUE.

.20 25

AUTHORIZED SIGNATURE la U,o------------------------

BID NOT ACCEPTABLE WITHOUT FOLLOWING CERTIFICATION:

/-3~ ,11, IAffirmed under penalty of perjury this_.= day of log912g
rRws u30_ EUVFRY DATE AT o,smNAnoN

wwel)13mu,,I_stir,,Z.,
aooress. 7q 522k,He...

?peg p. a[ls

TELEPHONE NO.

TYPED NAME OF AUTHORIZED SIGNATURE

me o ud lU3o»A
(Rev.1 /2000)
ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395
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County of Erie
DIVISION OF PURCHASE

INSTRUCTIONS TO BIDDERS {FORMAL)
1. BID SHALL BE SUBMITTED ON THESE COUNTY OF ERIE BID FORMS or bid will not be considered. Bid must be
typed or printed in ink. Original autograph signatures in ink are required. Facsimile or rubber stamp signatures will not be
accepted. ALL PAGES OF THIS BID DOCUMENT MUST BE RETURNED INTACT.

2. LATE PROPOSALS. Any bids received in the Erie County Division of Purchase after the date and time prescribed will not
be considered for contract award.

3. EMERGENCY CLOSINGS. In the event the closing of certain County facilities and/or operations and/or services due to
any flood, fire, fire drill, power failure, uncontrolled weather conditions or other cause beyond the Division of Purchase control,
only bids received in the Division of Purchase prior to the date and time or postmarked as of the date prescribed will be
considered for contract award.

4. ANY CHANGE IN WORDING OR INTERLINEATION BY A BIDDER OF THE INQUIRY AS PUBLISHED BY THE
COUNTY OF ERIE shall be reason to reject the proposal of such bidder, or in the event that such change in the Invitation to
Bid is not discovered prior to entering into a contract, to void any contract entered into pursuant to such bid.

5. THE COUNTY RESERVES THE RIGHT TO REJECT any and all bids, to accept either in whole or in part any one bid or
com bi nation of bids, as may be provided in the bid specifications, or to waive any informalities in bids. The County does not
obligate itself to accept the lowest or any other proposal.

6. AWARD TO THE LOWEST RESPONSIBLE BIDDER. For the purpose of determining which bidder is the lowest qualified
responsible bidder, it shall be the lowest three bidders' responsibility, within FIVE DAYS of being so notified by the Division of
Purchase, to present information and documentation to the Division of Purchase, to satisfy the County that the bidder
possesses sufficient capital resources, skill, judgment and experience to perform the work or deliver the material, as per bid
specifications.

7. CONTRACT(S) OR PURCHASE ORDER(S) WILL BE AWARDED after due consideration of the suitability of goods
and/or services bid to satisfy these specifications, the total cost of such goods and/or services including all costelements, and
the timeliness of the agreed upon delivery date.

8. This EXECUTORY CLAUSE shall be a part of any agreement entered into pursuant to this bid:

IT IS UNDERSTOOD BY THE PARTIES THAT THIS AGREEMENT SHALL BE EXECUTORY ONLY TO THE EXTENT OF
THE MONIES AVAILABLE TO THE COUNTY OF ERIE AND APPROPRIATED THEREFOR, AND NO LIABILITY ON
ACCOUNT THEREOF SHALL BE INCURRED BY THE COUNTY BEYOND THE MONIES AVAILABLE AND
APPROPRIATED FOR THE PURPOSE THEREOF.

9. FAILURE TO MEET DELIVERY SCHEDULE as per accepted bid may result in legal action by the County of Erie to
recover damages.

10. PRICES SHALL BE QUOTED F.O.B. DESTINATION AND DELIVERED INSIDE. "Tailgate delivery" will not be accepted
unless specified by the County.

11. COLLECT TRANSPORTATION CHARGES WILL NOT BE PAID BY THE COUNTY. All freight, cartage, rigging, postage
or other transportation charges shall be prepaid and included in the bid. There will be no additional charges for delivery.

12. NO TAXES ARE TO BE BILLED TO THE COUNTY. Bids shall not include any Federal, State, or local excise, sales,
transportation, or other tax, unless Federal or State law specifically levies such tax on purchases made by a political
subdivision. The County of Erie Purchase Order is an exemption certificate. Any applicable taxes from which the County is
not exempt shall be listed separately as cost elements, and added into the total net bid.

13. THE SUCCESSFUL BIDDER shall comply with all laws, rules, regulations and ordinances of the Federal Government,
the State of New York and any other political subdivision of regulatory body which may apply to its performance under this
contract.

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395
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County of Erie
DIVISION OF PURCHASE

14. GRATUITIES, ILLEGAL OR IMPROPER SCHEMES. The County may terminate this agreement if it is determined
that gratuities in the form of entertainment, gifts or otherwise were offered or given by a vendor, his agent or
representative to any County official or employee with a view towards securing favorable treatment with respect to the
awarding of this bid or the performance of this agreement. The County may also terminate this agreement if it is
determined that the successful bidder engaged in any other illegal or im proper scheme promotive of favoritism or
unfairness incidental to the bidding process or the performance of this agreement. In the event that it is determined that
said improper or illegal acts occurred, the County shall be entitled to term i nate this agreement and/or exercise any other
remedy available to it under existing law.

15. INSURANCE shall be procured by the Successful Bidder before commencing work, no later than 14 days after notice
of award and maintained without interruption for the duration of the Contract, in the kinds and amounts specified in Exhibit
IC, unless otherwise stipulated in these Bid Specifications. IF THE INSURANCE IS NOT PROVIDED IN ACCEPTABLE
FORM WITHIN THIS PERIOD OF TIME, THEN THE DIRECTOR OF PURCHASE MAY DECLARE THE VENDOR
NONRESPONSIVE AND AWARD THE CONTRACT TO THE NEXT LOW RESPONSIBLE BIDDER.

CERTIFICATES OF INSURANCE shall be furnished by the successful bidder on Erie County Standard Insurance
Certificate, Exhibit IC.

16. ANY CASH DISCOUNT which is part of bid will be considered as a reduction in the bid prices in determining the
award of the bid. Date of invoice must not precede date of delivery. The County policy is to pay all claims in a timely
manner within the specified time. However, if for some reason payment is delayed, the County will take the discount
when payment is made. The County will not pay any interest charges, nor refund discount amounts taken after the
discount period. If this is unsatisfactory, please quote net.

17. CHANGES IN THE WORK. The County may, as the need arises, through the Director of Purchase, order changes in
the work through additions, deletions, or modifications without invalidating the contract. Compensation, as it may be
affected by any change, shall be adjusted by agreement between the contractor and County through the Director of
Purchase.

18. BID OFFERING MATERIAL OTHER THAN THAT OF SPECIFIED MANUFACTURER OR TRADE NAME will be
considered unless stated otherwise. The use of the name of a particular manufacturer, trade name, or brand in describing
an item does not restrict a bidder to that manufacturer or specific article. However, the substituted article on which a
proposal is submitted must be of such character or quality that it would serve the purpose for which it is to be used equally
well as the manufacturer or brand specified. Proposals will be accepted in accordance with specifications on file or
approved equal.

19. IF MATERIAL OR SERVICES OTHER THAN THOSE SPECIFIED IN THIS BID DOCUMENT ARE OFFERED, the
bidder must so state and furnish at the time of bid opening, if so requested, and as part of his bid the following information
in duplicate:
(a) Complete description of the item offered, and detailed explanation of the differences between the item specified and
the item offered. If, in the opinion of the Division of Purchase, sufficient detail is not presented as a part of the sealed bid
to permit definitive evaluation of any substitute item, the bid will not be considered.
(b) Descriptive literature of item offered, for evaluation.
(c) List of installations in Erie County of the item offered.
(d) List of other installations.

20. ANY ADDITIONAL INFORMATION for which bidder desires to add to the bid shall be written on a separate sheet of
paper, attached to and submitted with the formal sealed bid, to be read at the formal opening.

21. WORKMANSHIP MUST MEET WITH THE APPROVAL OF THE DEPARTMENT HEAD(S) INVOLVED, AND SHALL
BE FIRST CLASS in every respect without exception and shall be equal to the best modern practices. Materials furnished
are to be new and unused. All materials furnished or work performed are to be guaranteed free from defects. Anything
found defective or not meeting specifications, no matter in what stage of completion, may be rejected and shall be made
good by the contractor at his own expense.

22. CONTRACTOR SHALL CLEAN UP and remove all debris and rubbish resulting from the work and leave the
premises broom clean to the approval of the department head.

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395
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County of Erie
DIVISION OF PURCHASE

23. THIS BID IS FIRM AND IRREVOCABLE for a period of 45 days from the date and time of the bid opening. If a
contract is not awarded within the 45-day period, a bidder to whom the bid has not been awarded, may withdraw his bid
by serving written notice of his intention to do so upon the Division of Purchase. Upon withdrawal of the bid pursuant to
this paragraph, the Division of Purchase will forthwith return the bidder's security deposit.

24. PRICES CHARGED TO THE COUNTY OF ERIE are to be no higher than those offered to any other governmental or
commercial consumer. If a bidder has a New York State or a Federal GSA contract for any of the items covered in this
bid or any similar items, he shall so indicate that he has said contract on these bid papers and automatically supply a copy
of this contract within five days after notification of award.

25. PRICE IS FIRM. The unit prices bid shall remain firm, and any other charges bid shall also remain firm, for delivery of
the equipment, material, work, or services described in this bid. No cost increase shall be charged for any reason
whatsoever.

26. EXTENSION OF PRICE PROTECTION. Any contract entered into pursuant to this bid to supply the County's
requirements of goods and/or services for a definite period of time as stated in the attached specifications may be
extended for not more than two successive periods of equal length at the same bid price upon the mutual agreement of
the successful bidder and the County. All extensions shall be submitted in writing and shall have prior approval by the
County of Erie, Director of Purchase.

27. IN EXECUTING THIS BID, THE BIDDER AFFIRMS that all of the requirements of the specifications are understood
and accepted by the bidder, and that the prices quoted include all required materials and services. The undersigned has
checked all of the bid figures, and understands that the County will not be responsible for any errors or omissions on the
part of the undersigned in preparing this bid. Mistakes or errors in the estimates, calculations or preparation of the bid
shall not be grounds for the withdrawal or correction of the bid or bid security. In case of error in extension of prices in the
bid, the unit price will govern.

28. ACCOUNTABILITY. The undersigned shall be fully accountable for his or its performance under this bid, or any
contract entered into pursuant to this bid, and agrees that he, or its officers, will answer under oath all questions relevant
to the performance thereof and to any transaction, act or omission had, done or omitted in connection therewith if called
before any Judicial, County or State officer or agency em powered to investigate the contract or his performance.

29. TERMINATION OF CONTRACT:
a. At its option, the County may at any time for any reason terminate this agreement and the Contractor shall

immediately cease all work under the agreement upon receipt of written notice of such termination from the County.
b. In the event of termination for any reason other than the fault of the Contractor, or the nonavailability of funds as

provided in the above Executory Clause, the Contractor shall be paid the amount due to date of termination, and all
reasonable expenses caused by such term i nation.

30.THE SUCCESSFUL BIDDER TO WHOM THE BID IS AWARDED SHALL INDEMNIFY AND HOLD HARMLESS the
County of Erie and its agents and employees from and against all claims, damages, losses or causes of action arising out
of or resulting from such vendor's performance pursuant to this bid.

31. STATUS AS AN INDEPENDENT CONTRACTOR: The successful Bidder to whom the bid is awarded and the County
agree that the Bidder and its officers, employees, agents, contractors, subcontractors and/or consultants are independent
contractors and not employees of the County or any department, agency or unit thereof. In accordance with their status
as independent contractors, the Bidder covenants and agrees that neither the Bidder nor any of its officers, employees,
agents, contractors, subcontractors and/or consultants will hold themselves out as, or claim to be, officers or employees of
the County or any department, agency or unit thereof.

32. GOVERNED BY NEW YORK LAW: This Agreement shall be construed and enforced in accordance with the laws of
the State of New York. In addition, the parties hereby agree that for any cause of action arising out of this Agreement
shall be brought in the County of Erie.
(Rev. 04/09)

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395
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County of Erie
DIVISION OF PURCHASE

To facilitate correct drawing and execution of~tract, bidd.ty shall suppr .:ull information concerning legal status:

RM Nae . 'asl chi» Z

e //03
PARTNERSHIP--check one: CORPORATION2 INDIVIDUAL

11, If/INCORPORATED UNDER THE LAWS OF THE STATE OF _y _-----"~-+-. -----

ADDRESS OF PRINCIPAL OFFICE srREr_77puttir
crY bpeu,,

AREA co 7/oNEe Cg/-'73] srre y//

rvl tf foreign corporation, state if authorized to do business in the State of New York~

eso
TRADE NAMES: fl=yE
ADDRESS OF LOCAL OFFICE STREET-------------

CITY--------------
AREA CODE-- PHONE----- STATE------ ZIP---

NAMES AND ADDRESSES OF PARTNERS:

a, d lsFa<

(Rev. 4/1/93)



EXHIBIT "A"

County of Erie
MARK C. POLONCARZ
COUNTY EXECUTIVE

DIVISION OF PURCHASE

ASSIGNMENT OF PUBLIC CONTRACTS

GENERAL MUNICIPAL LAWV - Section 109:

1. A clause shall be inserted in all specifications of contracts hereafter made or awarded by an
officer, board or agency of a political subdivision, or any district therein, prohibiting any contractor, to
whom any contract shall be let, granted or awarded, as required by law, from assigning, transferring,
conveying, subletting or otherwise disposing of the same, or of his right, title or interest therein, or his
power to execute such contract, to any other person or corporation without the previous consent in
writing of the officer, board or agency awarding the contract.

2. If any contractor, to whom any contract is let, granted, or awarded, as required by law, by any
officer, board or agency of a political subdivision, or of any district therein, without the previous written
consent specified in subdivision one (1) of this section, assign, transfer, convey, sublet or otherwise
dispose of such contract, or his right, title or interest therein, or his power to execute such contract to
any other person or corporation, the officer, board or agency which let, made, granted or awarded
such contract shall revoke and annul such contract, and the political subdivision or district therein, as
the case may be, and such officer, board or agency shall be relieved and discharged from all liability
and obligations growing out of such contract to such contractor, and to the person or corporation to
which such contract shall have been assigned, transferred, conveyed, sublet or otherwise disposed
of, and such contractor, and his assignee, transferee or sublessee shall forfeit and lose all monies,
theretofore earned under such contract, except so much as may be required to pay his employees.
The provisions of this section shall not hinder, prevent or affect any assignment by any such
contractor for the benefit of his creditors made pursuant to the laws of the State.

NO ASSIGNMENT OF ANY AGREEMENT pursuant to this bid shall be made without specific prior
approval, in writing, by the Erie County Director of Purchase.

(Rev. 12/01/93)

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395



EXHIBIT "B"

COUNTY OF ERIE
DIVISION OF PURCHASE

PURCHASES BY OTHER LOCAL GOVERNMENTS OR SPECIAL DISTRICTS

The Erie County Leg isl ature has adopted the following resolution forth e purpose of allowing th e following-named local governmental or
school districts to make purchases through the County bidding procedures.

Under the following conditions, the Director of Purchase may make purchasing services available to the following 88 participants:

1. When in the op in ion ofthe Director of Purchase it will not create any burden or hardship upon the County and the anticipated prices
will not be adversely affected thereby, the Director is authorized when he deems appropriate and as may be requested by the
participants to provide in any particular County bid specification that the participants in Erie County shall have the right to make
purchases based upon the bids received by the County.

2. The County Purchase Director, within the limits of his time and manpower, shall disseminate relevant contract information to the
participants.

3. The participants in County contracts will issue purchase orders directly to vend ors with in the specified contract period referencing
the County contract involved and be liable for any payments due on such purchase orders.

Bidders sh al I taken otice that as a condition of th e award of a County contract pursuant to these specifications, the successful bidder
agrees to accept the award of a similar contract with any of the participants in Erie County if called upon to do so. The County,
however, will not be responsible for any debts incurred by participants pursuant to this or any other agreement

Necessary deviati o ns from the County's specifications in the award of a participant's contract, particularly as such deviations may relate
to quantities or delivery point, shall be a matter to be resolved between the successful bidder and participants. All inquiries regarding
prospective contracts shall be directed to the attention of:

AKRON CENTRAL SCHOOL DISTRICT, District Clerk, 47 Bloomingdale Ave, Akron, NY 14001
AKRON VILLAGE OF, Clerk-Treasurer, 21 Main St., Akron, NY 14001
ALDEN CENTRAL SCHOOL DISTRICT, District Clerk, 13190 Park St., Alden, NY 14004
ALDEN TOWN OF, Town Clerk, Town Hall, 11901 Broadway, Alden, NY 14004
ALDEN VILLAGE OF, Village Clerk, 13336 Broadway, Alden, NY 14004
AMHERST CENTRAL SCHOOL DISTRICT, Business Manager, 4301 Main St., Amherst, NY 14226
AMHERST TOWN OF, Highway Superintendent, Town Hall, 5583 Main St., Williamsville, NY 14221
AMHERST TOWN OF, Town Supervisor, Town Hall, 5583 Main St., Williamsville, NY 14221
ANGOLA VILLAGE OF, Clerk-Treasurer, 41 Commercial St., Angola, NY 14006
AURORA TOWN OF, Town Clerk, Town Hall, 5 S. Grove St., E. Aurora, NY 14052
BLASDELL VILLAGE OF, Clerk-Treasurer, 121 Miriam St., Blasdell, NY 14219
BOCES, ERIE #1, Clifford N Crooks Svc. Ctr., 355 Harlem Rd. West Seneca NY 14224-1892
BOCES, ERIE CATTARAUGUS #2, Assistant Superintendent, 3340 Baker Rd., Orchard Park, NY 14127
BOSTON TOWN OF, Town Clerk, Town Hall, 8500 Boston State Rd., Boston, NY 14025
BRANT TOWN OF, Town Clerk, Town Hall, Brant North Collins Rd., Brant, NY 14027
BUFFALO BOARD OF EDUCATION, Purchasing Agent, 408 City Hall, Buffalo, NY 14202
BUFFALO CITY OF, Division of Purchasing, 1901 City Hall, Buffalo, NY 14202
BUFFALO MUNICIPAL HOUSING AUTHORITY, 300 Perry St., Buffalo, NY 14204-2299
BUFFALO SEWER AUTHORITY, General Manager, 1038 City Hall, Buffalo, NY 14202-3378
CHEEKTOWAGA CENTRAL SCHOOL DISTRICT, 3600 Union Rd , Cheektowaga, NY 14225
CHEEKTOWAGA-MARYVALE UNION FREE SCHOOL DISTRICT, District Clerk, 1050 Maryvale Dr, Cheektowaga, NY 14225-2386
CHEEKTOWAGA-SLOAN UNION FREE SCHOOL DISTRICT, District Clerk, 166 Halstead Ave., Sloan, NY 14212-2295
CHEEKTOWAGA TOWN OF, Town Hall, Broadway & Union Rds., Cheektowaga, NY 14227
CLARENCE CENTRAL SCHOOL DISTRICT, Business Administrator, 9625 Main St., Clarence, NY 14031-2083
CLARENCE TOWN OF, Town Clerk, 1 Town Place, Clarence, NY 14031
CLEVELAND HILL FIRE DISTRICT NO. 6, Secretary, 440 Cleveland Dr., Cheektowaga, NY 14225
CLEVELAND HILL UF.SD. @ CHEEKTOWAGA, Business Manager,105 Mapleview Dr., Cheektowaga, NY 14225



EXHIBIT "B" PAGE 2

COLDEN TOWN OF, Deputy Town Clerk, Town Hall, S-8812 State Rd., Colden, NY 14033
COLLINS TOWN OF, Supervisor, Town Hall, PO Box 420, Collins, NY 14035
CONCORD TOWN OF, Town Clerk, Town Hall, Springville, NY 14141-0187
DEPEW UNION FREE SCHOOL DISTRICT, District Clerk, 591 Terrace Blvd, Depew, NY 14043
DEPEW VILLAGE OF, Village Clerk, Municipal Building, 85 Manitou St, Depew, NY 14043
EAST AURORA VILLAGE OF, Village Clerk, Village Hall, 571 Main St, East Aurora, NY 14052
EDEN TOWN OF, Town Clerk, 2795 East Church St., Eden, NY 14057
EGGERTSVILLE FIRE DISTRICT, Secretary/Treasurer, 1880 Eggert Rd., Eggertsville, NY 14226-2233
ELLWOOD FIRE DISTRICT #1, Secretary, Town ofTonawanda, 1000 Englewood Ave., Kenmore, NY 14223
ELMA TOWN OF, Town Clerk, Town Hall, 1600 Bowen Rd, EIma, NY 14059
ERIE COUNTY MEDICAL CENTER, 462 GRIDER STREET, BUFFALO, NY 14215
ERIE COMMUNITY COLLEGE, South Campus Business Office, 4041 Southwestern Blvd., Orchard Park, NY 14127-2199
ERIE COUNTY WATER AUTHORITY, Central Processing, 3030 Union Rd, Buffalo, NY 14227
EVANS TOWN OF, Town Clerk, 42 N. Main St, Angola, NY 14006
FARNHAM VILLAGE OF, Village Clerk-Treasurer, 526 Commercial St., Farnham, NY 14061
FORKS FIRE DISTRICT #3, Commissioner, Town Cheektowaga, 3330 Broadway, Cheektowaga, NY 14227
GOWANDA VILLAGE OF, Clerk/Treasurer, 27 East Main St., Gowanda, NY 14070
GRAND ISLAND CENTRAL SCHOOL DISTRICT, District Clerk, 1100 Ransom Rd, Grand Island, NY 14072
GRAND ISLAND TOWN OF, Town Clerk, 2255 Baseline Rd, Grand Island, NY 14072
HAMBURG TOWN OF, Town Clerk, S-6100 S Park Ave, Hamburg, NY 14075
HAMBURG VILLAGE OF, Village Clerk/Treasurer, 100 Main St., Hamburg, NY 14075
HOLLAND FIRE DISTRICT #1, Town of Holland, Holland, NY 14080
HOLLAND TOWN OF, Town Clerk, 47 Pearl St, Holland, NY 14080
HOPEVALE UNION FREE SCHOOL DISTRICT, District Clerk, 3780 Howard Rd, Hamburg, NY 14075
iROQUOiS CENTRAL SCHOOL DISTRICT, Girdle Rd., Elma, NY 14059
KENILWORTH FIRE DISTRICT #2, Commissioner, Tn Tonawanda, 84 Hawthorne Ave., Buffalo, NY 14223
KENMORE-TN OF TONAWANDA UNION FREE SCHOOL DISTRICT, District Clerk, 1500 Colvin Blvd., Buffalo NY 14223
KENMORE VILLAGE OF, Village Clerk-Treasurer, Municipal Building, Kenmore, NY 14217
LACKAWANNA CITY OF, City Clerk, Lackawanna City Hall, 714 Ridge Rd, Lackawanna, NY 14218
LAKE VIEW FIRE DISTRICT, Fire Commissioner, Lakeview & Burke Roads, Lake View, NY 14085
LANCASTER TOWN OF, Town Clerk, 21 Central Avenue, Lancaster, NY 14086
LANCASTER VILLAGE OF, Clerk-Treasurer, Municipal Building, 5423 Broadway, Lancaster, NY 14086
MARILLA TOWN OF, Marilla Town Hall, 1740 Two Rod Rd , Marilla, NY 14102
MONROE ONE BOCES, Educational Services, 41 O'Connor Rd., Fairport, NY 14450
NEWSTEAD TOWN OF, Town Clerk, Town Hall, PO Box 227, Akron, NY 14001
NIAGARA FRONTIER TRANSPORTATION AUTHORITY, 181 EIlico tt St., Buffalo, NY 14205
NORTH COLLINS TOWN OF, Town Clerk 2015 Spruce St., North Collins, NY 14111
NORTH COLLINS VILLAGE OF, Village Clerk, 10543 Main St., North Collins, NY 14111
ORCHARD PARK CENTRAL SCHOOL DISTRICT, Asst. Supt. Bus. & Support Svcs. 3330 Baker Rd, Orchard Park, NY 14127
ORCHARD PARK TOWN OF, Town Clerk, Municipal Bldg., 4295 S. Buffalo St., Orchard Park, NY 14127
ORCHARD PARK VILLAGE OF, Clerk, Municipal Bldg., 4295 S. Buffalo St, Orchard Park, NY 14127
SARDINIA TOWN OF, Town Clerk, Town Hall, Savage Rd, Sardinia, NY 14134
SHERIDAN PARK FIRE DISTRICT NO. 4, Secretary, 738 Sheridan Dr, Tonawanda, NY 14150
SLOAN VILLAGE OF, Clerk Treasurer, 425 Reiman St., Sloan, NY 14212
SNYDER VOL. FIRE DEPT., Fire Commissioner, 4531 Main Street, Snyder, NY 14226
SOUTH LINE FIRE DISTRICT #10, Fire Commissioner, 1049 S. French Rd., S. Cheektowaga, NY 14227
SOUTH WALES FIRE DISTRICT #1, Secretary/Treasurer, P.O.Box 94, South Wales, NY 14139
SPRING BROOK FIRE DISTRICT #1, Secretary, PO Box 97, Spring Brook, NY 14140
SPRINGVILLE VILLAGE OF, Clerk Treasurer, Village Office, 5 W. Main St, Springville, NY 14141
SUNY ERIE COMMUNITY COLLEGE, 6205 Main St., Williamsville, NY 14221
SWEET HOME CENTRAL SCHOOL DISTRICT, Director Finance & Plant Svcs., 1901 Sweet Home Rd, Amherst, NY 14228
TONAWANDA CITY OF, Mayor, 200 Niagara St, Tonawanda, NY 14150
TONAWANDA CITY OF, Superintendent, 150 Fillmore Avenue, Tonawanda, NY 14150
TONAWANDA CITY SCHOOL DISTRICT, District Clerk, 100 Hinds St., Tonawanda, NY 14150-1815
TONAWANDA TOWN OF, Town Clerk, Municipal Building, Kenmore, NY 14217
U-CREST FIRE DISTRICT #4, Fire Commissioner, 255 Clover Place, Cheektowaga, NY 14225
UNION FREE SCHOOL DISTRICT, Dist. Clerk, Tn. Tonawanda, 1500 Colvin Blvd., Kenmore, NY 14223
WALDEN FIRE DISTRICT #2, Fire Commissioner, 20 Pine Ridge Road, Cheektowaga, NY 14211
WALES TOWN OF, Town Clerk, Big Tree Rd , Wales Center, NY 14169
WEST SENECA CENTRAL SCHOOL DISTRICT, District Treasurer, 1397 Orchard Park Rd, West Seneca, NY 14224-4098
WEST SENECA FIRE DISTRICT #4, Fire Commissioner, 100 Lein Rd,WestSeneca, NY 14224
WEST SENECA FIRE DISTRICT #5, Fire Commissioner, 2801 Seneca St., West Seneca, NY 14224
WEST SENECA TOWN OF, Town Clerk, 1250 Union Road, West Seneca, NY 14224
WILLIAMSVILLE CENTRAL SCHOOL DISTRICT, District Clerk, 105 Casey Rd, PO Box 5000, East Amherst NY 14051
WILLIAMSVILLE VILLAGE OF, 5565 Main St., Williamsville, NY 14231-1557
WYOMING, COUNTY OF, Office of the Board of Supervisors, 143 N Main St., Warsaw, NY 14569
REV. I 1/202 l



EXHIBIT "C"

County of Erie
MARK C. POLONCARZ
COUNTY EXECUTIVE

DIVISION OF PURCHASE
CONSTRUCTION/RECONSTRUCTION CONTRACTS

1. DISCRIMINATION. The successful bidder agrees:

(a) that in the hiring of employees for the performance of work under this contract or any subcontract hereunder, no contractor,
subcontractor, nor an y person acting on beh alt ofsuch contractor or subcontractor, shall by reason of race, creed, co lor, sex or national
orig in discriminate against an y citizen ofth e State of New York who is qualified and available to perform the work to which the employment
relates;

(b) that no contractor, subcontractor, norany person on his behalf shall, in any manner, discriminate against or intimidate any employee
hired for the performance of work under this contract on account of race, creed, color, sex or national origin;

(c) that there may be deducted from the amount payable to the contractor by the County of Erie un der th is contract a penalty of fifty dollars
for each person for each calendar day during which such person was discriminated against or intimidated in violation of the provisionsof the
contract;

(d) that th is contract may be cancelled or terminated by the County of Erie and all monies due or to become due hereunder may be fo rfeited ,
for a second or any subsequent violation of the terms or conditions of this section of the contract; and

(e) the aforesaid provisions ofthis sectìon covering every contract for or on behalf of the County of Erie for the manufacture, sale or
distribution ofmaterials, equipment orsupplies shall be limited to operations performed with in the territorial limits of the State of New York.
(N.Y. State Labor Law Article 8 Section 220-e)

(f) Provisions of the State Law Against Discrimination also prohibit discrimination in employment because of age.

2. CONSTRUCTION, RECONSTRUCTION, OR REPAIR CONTRACTS FOR PUBLIC WORKS FACILITIES aresubjectto minimum wage
rates, as established by the State of New York Department of Labor. The successful bidder on any contract for publicworks to which the
provisions of the New York State Labor Law Article 8 apply agrees that

(a) No laborer, workman or mechanic in the employ of the contractor, subcontractor or other person doing o rcontracting to do the whole or a
part ofthe work contemplated by the contract shall be permitted or required to work more than eight hours in any one calendar day or more
than five days in any one week except in cases of extraordinary emergency including fire, flood or danger to life or property.
(Section 220, subd. 2, N.Y. State Labor Law)

(b) Each laborer, workman or mechanic emp Joyed by the contractor, subcontractor or other person doing or contracting to do the whole or
part of the work contemplated by the contract shall be paid not less than the ho uri y minimum rate ofwage and provided supplements not
less than the prevailing supplements as designated by the New York State Industrial Commission.
(Section 220, subd. 3, N.Y. State Labor Law)

Wage and supplement rates are on file in the Division of Purchase.

3. AFFIRMATIVE ACTION PROGRAM AFFECTING CONSTRUCTION CONTRACTS. The Erie County Legislature has adopted a
resolution directing that County Construction Contracts requirethecontractor to take affirmative action to secure equal opportunity for
minority group workers and to comply with the Affirmative Action Prag ram ofthe County of Erie. The Legislative resolution provides that a
contract for th e purchase ofequipment involving installation work by building trade employees sh all be considered a construction contract if
then umber of such employees on the job site sh all at any time exceed ten (10) If the contractor intends to have more th an ten (10) such
employees on th e job site at an y o ne time, it sh all be th e contracto r's obligation to make a written request to th e Director of the Division of
Purchase for a copy of the special conditions pertaining to affirmative action. The contractor shall not, at any time, place more than ten (10)
such employees on the job site except in compliance with the said resolution and the said special conditions.

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NY 14202 (716) 858-6395



EXHIBIT "EP"

Erie County Equal Pay Certification

In order to comply with Executive Order 13 dated November 6, 2014, we hereby certify that we are in
compliance with federal law, including the Equal Pay Act of 1963, Title VII of the Civil Rights Act of 1964,
Federal Executive Order 11246 of September 24, 1965 andNew York State Labor Law Section 194 (together"
Equal Pay Law"). We understand that th is certification is a material component of th is contract. Vio lation of the
provisions of Executive Order 13, which is attached hereto and made a part hereof, can constitute grounds for
the immediate termination of this contract and may constitute grounds for determining that a bidder is not
qualified to participate in future county contracts.

We have evaluated wages and benefits to ensure compliance with the Equal Pay Law.
We certify that we have not been the subject of an adv.erse finding under the Equal Pay Law within the previous
five years and, in the alternative, if we were the subject of an adverse finding under the Equal Pay Law within
the previous five years, we have annexed a detailed description of the finding(s). In addition, we have annexed a
detailed description of any currently pending claims under the Equal Pay Law in which we are involved., lo 'ae

Signature

srATe o»N1
COUNTY OFEr) )SS:
A)

Verification

____________________, being duly sworn, states he or she is the owner of (or a
partner in) , and is making the foregoing Certification and that
the statements and representations made in the Certification are true to his or her own knowledge.

8)
tafl,being duly sworn, states that he or she is the Name of
net-f«dt., ()[

let5a2docs2uélpé,Title of Corporate Officer Name of Corporation the enterprise
making the foregoing Certificatioi, that he or she has read the Certification and knows its contents, that the
statements and representations made in the Certification are true to his or her own knowledge, and that the
Certification is made at the direction of the Board of Directors of the Corporation.

V

7Sworn to before me this y.'7
9y/Absel34, 52).351.EC PA,HE 238 36

• • e. • , • • • , •

4 ANTHONY MAJKA
d Notary Public - State of New York

NO. 01MA0021556
4 Qualified in Niagara County
{ My Commission Expires Feb 28, 2028 p



ACORD CERTIFICATE OF LIABILITY INSURANCE I DATE (MMI/DDNYYY)

~ 10/29/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT Jenny LoretzNAME:
Stahl'ka Agency, Inc g. • 716) es4-7o7o 1%.s (716) 634-6411

6724 Main St E-MAIL jloretz@emsinsurance.comADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC
Wlliamsville NY 14221 INSURER A: Cincinnati Insurance Co 10677

INSURED INSURER B: Southern Ins Co

Visone Construction INC. INSURERC: Hanover Insurance

7g Sheldon Ave INSURER D:

INSURER E:
Depew NY 14043-3508 INSURER F:

COVERAGES CERTIFICATE NUMBER: 25-26LAE W REVSION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY- PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

INSR tit POLICY EFF %8.LTR TYPE OF INSURANCE NSD Wv POLICY NUMBER (MM/DDNYYYY) LIMITS

X COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE 5 1,000,000
>--:J CLAIMS-MADE [3eo MN. tu rt+tU

5 500,000PRMISES (Ea occurrence)

X Contractual Liability MEDEXP {Any one person) s 10,000

A 5< independent Contractors y y ENP 0607108 03/01/2025 03/01/2026 PERSONAL & ADV INJURY £ 1,000,000-
5 2,000,000GEN'LAGGREGATE LIMIT APPLIES R GENERALAGGREGATE

~

POLICY □ jm □ LOC PRODUCTS - COMP/OP AGG s 2,000,000

OTHER: Contractors Broaden Liab s
AUTOMOBILE LIABILITY COM8NED SINGLE LIMIT s 1,000,000(Ea accident)>--
X ANY AUTO BODILY INJURY {Per person) s~ OWNED - SCHOULED y y EA 0607002 03/01/2025 03/01/2026A AUTOS ONLY AUTOS 80OY INJURY {Per accident) s

I5z HIRED 5z NON-OWNED PROPERTY DAMAGE sAUTOS ONY AUTOS ONY ter accident)>-- - s

X UMBRELLA LIAB

~

OCCUR EACH OCCURRENCE 3 5,000,000

A EXCESS LAB CLAIMS-MADE y y ENP 0607108 03/01/2025 03/01/2026 AGGREGATE 5,000,000

oe l TENTION s s
WORKERS COMPENSATION 13tre I I OTH-
AND EMPLOYERS' LIABILITY ER

YIN 100,000
8 ANY PROPRIETOR/PARTNER/EXECUTIVE t7 N/A y 0WC1011545 12/31/2024 12/31/2025 EL EACH ACCIDENT s

OFFICERMEMSR EXCLUDED? 100,000(Mandatory in NH) E.L DISEASE· EA EMPLOYEE
f yes, describe under 500,000DOESCRIPTION OF OPERATIONS below E.L DISEASE- POLICY UMIT

c Rented/Leased Equipment
1HS-H495405 03/01/2025 03/01/2026 Limit $100,000

DESCRIPTION OF OPERATIONS / LOCATIONS I VEHICLES (ACORD 101, Addit ional Remarks Schedule, may be attached it more space is required)

Bid: ECSD Nos. 1-8 Contract No. 101 On-Cail Sewer Repair Contract (2026-2028)

County of Erie and all others if required by written contract are additional insureds on a primary and noncontributory basis on the General Liability, Auto
Liability and Umbrella policies.

Waiver of Subrogation if required by written contract applies to the General Liability, Auto Liability, Umbrella. and Workers Compensation policies.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
APPROVED THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

County of Ene JANUARY 27 2026 ACCORDANCE WITH THE POLICY PROVISIONS.

95 Franklin Street AARON RUBIN
ERIE COUNTY DEPARTMENT OF LAW AUTHORIZED REPRESENTATIVE

Buffalo NY 14202 7u.su-
I

ACORD 25 (2016/03)

€1988-2015 ACORD CORPORATION. AII rights reserved.

The ACORD name and logo are registered marks of ACORD



STATE OF NEW YORK
WORKERS' COMPENSATION BOARD

CERTIFICATE OF NYS WORKERS' COMPENSATION INSURANCE COVERAGE

la. Legal Name & Address of Insured (Use street address only)

Visone Construction Inc
79 Sheldon Ave
Depew, NY 14043

Work Location of Insured (Only required if coverage is
specifically limited to certain locations in New York State, i.e., a
Wrap-Up Policy)

I b. Business Telephone Number of Insured

(716)681-7331

1c. NYS Unemployment Insurance Employer
Registration Number of Insured

I d. Federal Employer Identification Number of Insured
or Social Security Number

County of Erie
95 Franklin Street
Buffalo NY 14020

APPROVED
JANUARY 28 2026

AARON RUBIN
ERIE COUNTY DEPARTMENT OF LAW

3a. Name of Insurance Carrier

AmFed National Insurance Company

3b. Policy Number of entity listed in box "la"

WC125-5011096

3c. Policy effective period

12/31/2025 - 12/31/2026

3d. The Proprietor, Partners or Executive Officers are
included. (Only check bot if all partners/officers included)
all excluded or certain partners/officers excluded.

2. Name and Address of the Entity Requesting Proof of
Coverage (Entity Being Listed as the Certificate Holder)

This certifies that the insurance carrier indicated above in box "3" insures the business referenced above in box "la" for workers'
compensation under the New York State Workers' Compensation Law. (To use this form, New York (NY) must be listed under Item
3A on the INFORMATION PAGE of the workers' compensation insurance policy). The Insurance Carrier or its licensed agent
will send this Certificate of Insurance to the entity listed above as the certificate holder in box "2"

The Insurance Carrier will also notify the above certificate holder within IO days IF a policy is canceled due to nonpayment ofpremiums
or within 30 days IF there are reasons other than nonpayment ofpremiums that cancel the policy or eliminate the insuredfrom the
coverage indicated on this Certificate. (These notices may be sent by regular mail.) Otherwise, this Certificate is validfor one year
after this form is approved by the insurance carrier or its licensed agent, or until the policy expiration date listed in box "3c",
whichever is earlier.

Please Note: Upon the cancellation of the workers' compensation policy indicated on this form, if the business continues to be
named on a permit, license or contract issued by a certificate holder, the business must provide that certificate holder with a
new Certificate of Workers' Compensation Coverage or other authorized proof that the business is complying with the
mandatory coverage requirements of the New York State Workers' Compensation Law.

Under penalty of perjury, I certify that I am an authorized representative or licensed agent of the insurance carrier referenced
above and that the named insured has the coverage as depicted on this form.

Approved by:

Approved by:

Title:

MARK E. STAHLKA
(Print name of authorized representative or licensed agent of insurance carrier)

~'?.~ January 27, 2026 _
(S ignature) (Date)

PRESIDENT

Telephone Number of authorized representative or licensed agent of insurance carrier: 716-634-707)
Please Note: Only insurance carriers and their licensed agents are authorized to issue Form C-l05.2 Insurance brokers are NOT
authorized to issue it

C-105.2(9-07) www.wcb.state.ny.us



Workers' Compensation Law

Section 57. Restriction on issue of permits and the entering into contracts unless compensation is secured.

I. The head of a state or municipal department, board, commission or office authorized or required by law to issue any permit for or in
connection with any work involving the employment of employees in a hazardous employment defined by this chapter, and
notwithstanding any general or special statute requiring or authorizing the issue of such permits, shall not issue such permit unless proof
duly subscribed by an insurance carrier is produced in a form satisfactory to the chair, that compensation for all employees has been
secured as provided by this chapter. Nothing herein, however, shall be construed as creating any liability on the part of such state or
municipal department, board, commission or office to pay any compensation to any such employee ifso employed.

2. The head ofa state or municipal department, board, commission or office authorized or required by law to enter into any contract for
or in connection with any work involving the employment of employees in a hazardous employment defined by this chapter,
notwithstanding any general or special statute requiring or authorizing any such contract, shall not enter into any such contract unless
proof duly subscribed by an insurance carrier is produced in a form satisfactory to the chair, that compensation for all employees has
been secured as provided by this chapter.

C-105.2 (9-07) Reverse



4:K I Workers' .
ri Compensation

Board
CERTIFICATE OF INSURANCE COVERAGE
DISABILITY AND PAID FAMILY LEAVE BENEFITS LAW

PART l. To be completed by Disability and Paid Family Leave Benefits Carrier or Licensed Insurance Agent of that Carrier
1 a. Legal Name & Address of Insured (use street address only) 1b Business Telephone Number of Insured
VISONE CONSTRUCTION INC 716-681-7331

79 SHELDON AVENUE
DEPEW NY 14043 1 c. Federal Employer Identification Number of InsuredWork Location of Insured (Only required if coverage is specifically limited to
certain locations in New York State, ie, Wrap-Up Policy) or Social Security Number

16-1320950

2. Name and Address of Entity Requesting Proof of Coverage 3a. Name of Insurance Carrier
(Entity Being Listed as the Certificate Holder) SHELTERPOINT LIFE INSURANCE COMPANY

County of Ere -

APPROVED
3b Policy Number of Entity Listed in Box "1a"

JANUARY 27 2026 0594859
95 Franklin St

AARON RUBIN
BUFFALO, NY 14202 ERIE COUNTY DEPARTMENT OF LAW 3c Policy effective period

1/1/2025 to 12/31/2026

4 . Policy provides the foilowing benefits.
[] A Both disability and paid family leave benefits -
O B Disability benefits only.
O C. Paid family leave benefits only. -

5. Policy covers:
] A. All of the employer's employees eligible under the NYS Disability and Paid Family Leave Benefits Law.
O B. Only the following class or classes of employer's employees:

Under penalty of perjury, I certify that i am an authorized representative or licensed agent of the insurance carrier referenced above and that the named
insured has NYS Disability and/or Paid Family Leave Benefits insurance coverage as described above $kaDate Signed 10/29/2025 By

[Signature of insurance carr ier's authorized representa tive or NY5 ücensed Insurance Agent of that insurance carr ier)

Telephone Number 516-829-8100 Name and Title Richard White - Chief Executive Officer
-

IMPORTANT If Boxes 4A and 5A are checked, and this form is signed by the insurance carrier's authorized representative or NYS
Licensed Insurance Agent of that carrier, this certificate is COMPLETE. Mail il directly to the certificate holder

If 0x 48, 4C or 5B is checked, this certificate is NOT COMPLETE for purposes of Section 220, Subd 8 of the NYS
Ois ability and Pad Family Leave Benefits Law It must be mailed for completion to the Workers' Compensation
Board, Plans Acceptance Unit, PO Box 5200, Binghamton. NY 13902-520O

PART 2. To be completed by the NYS Workers' Compensation Board (only if Box 4C or 5 of Part 1 has been checked)

State of New York ~
Workers' Compensation Board

According to information maintained by the NYS Workers' Compensation Board, the above-named empioyer has complied with the
NYS Disability and Paid Family Leave Benefits Law with respect to all of his/her employees

=--
Date Sianed 8y -

~-
(S ignature ofAuthorized NYS workers' Compensation 30ard Employee)

Telephone Number Name and Title --

Please Note: Only insurance carriers licensed to wnte NYS disability and paid family leave benefits insurance policies and NYS licensed insurance
agents of those insurance carriers are authorized to issue Form DB-120t Insurance brokers are NOT authorized to issue this form.

DB-120.1 (10-17) I[IMAN NINTI]



Additional Instructions for Form DB-120.1

By signing this form, the insurance carrier identified in Box 3 on this form is certifying that it is insuring the business
referenced in box "1a" for disability and/or paid family leave benefits under the New York State Disability and Paid Family
Leave Benefits Law The Insurance Carrier or its licensed agent will send this Certificate of Insurance to the entity listed
as the certificate holder in Box 2.

The insurance carrier must notify the above certificate holder and the Workers' Compensation Board within 10 days IF a
policy is canee/led due to nonpayment of premiums or within 30 days IF there are reasons other than nonpayment of
premiums that cancel the policy or eliminate the insured from coverage indicated on this Certificate (These notices my be
sent by regular mail.) Otherwise, this Certificate is valid for one year after this form is approved by the insurance carrier or
its licensed agent, or until the policy expiration date listed in Box 3c, whichever is earlier

This certificate is issued as a matter af information only and confers no rights upon the certificate holder. This certificate
does not amend, extend or alter the coverage afforded by the policy listed, nor does it confer any rights or responsibilities
beyond those contained in the referenced policy.

This certificate may be used as evidence of a Disability and/or Paid Family Leave Benefits contract of insurance only while
the underlying policy is in effect.

Please Note: Upon the cancellation of the disability and/or paid family leave benefits policy indicated on this
form, if the business continues to be named on a permit, license or contract issued by a certificate holder, the
business must provide that certificate holder with a new Certificate of NYS Disability and/or Paid Family Leave
Benefits Coverage or other authorized proof that the business is complying with the mandatory coverage
requirements of the New York State Disability and Paid Family Leave Benefits Law.

DISABILITY AND PAID FAMILY LEAVE BENEFITS LAW

§220. Subd. 8
(a) The head of a state or municipal department, board, commission or office authorized or required by law to issue any
permit for or in connection with any work involving the employment of employees in employment as defined in this article,
and not withstanding any general or special statute requiring or authorizing the issue of such permits. shall not issue such
permit unless proof duly subscribed by an insurance carrier is produced in a form satisfactory to the chair. that the
payment of disability benefits and after January first, two thousand and twenty-one. the payment of family leave benefits
for all employees has been secured as provided by this article. Nothing herein, however, shall be construed as creating
any liability on the part of such state or municipal department, board, commission or office to pay any disability benefits to
any such employee if so employed

(b) The head of a state or municipal department, board, commission or office authorized or required by law to enter into
any contract for or in connection with any work involving the employment of employees in employment as defined in this
article and notwithstanding any general or special statute requiring or authorizing any such contract, shall not enter into
any such contract unless proof duly subscribed by an insurance carrier is produced in a form satisfactory to the chair, that
the payment of disability benefits and after January first, two thousand eighteen, the payment of family leave benefits for
all employees has been secured as provided by this article.

DB-120.1 (10-17) Reverse



EXHIBIT "PB""

COUNTY OF ERIE
MARK C. POLONCARZ
COUNTY EXECUTlVE

DIVISION OF PURCHASE

PERFORMANCE BOND

APPROVED
JAN 0 9 2026
ERIE COUNTY

DEPARTMENT OF LAW

BOND NO. HICNE-239-1155

KNOWALL MEN BY THESE PRESENTS, that we Visone Construction, Inc.
of 79 Sheldon_Avenue._Depew,NY 14043 (hereinafter called PRINCIPAL) and the Hudson insurance Company
100_William Street, 5th Floor acorporation of the State of Delaware having its principal office in

the City of Neg York,NY10038 and authorized to do business in the State of New York (hereinafter
called SURETY) and held and firmly bound into the CountyofErie....New York
(hereinafter called OBLIGEE), in the amountof Ninetv Five Thousand Six Hundred FiltyNme and 84/ l 00
$ 95,659.84 .-_Dollars, lawful money of the United States of
America, for the payment of which the PRINCIPAL and the SURETY hereby bind themselves, their heirs, executors,
administrators, successors and assigns jointly and severally, firmly by these presents

-, 2625
WHEREAS the above bounden PRINCIPAL has by written agreement dated [yy iÉ _, 18_

entered into a contract with the OBLIGEE for $ _95.659.84Ninety FiveThousand Six Hundred FiftyNine and 84/100
Dollars which contract and documents included therein by reference is by reference made a part

hereof (hereinafter called CONTRACT), covering the following project. .
Bid number: 250216-002, EC Sewer District No. 1-, Contract No. [ö,'On-Call Sewer Repair

TG Fe ter 171726o 1275I727
(Describe Project)

NOW, THEREFORE. the condition of this obligation is such that if the PRINCIPAL shall:

1. well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of said Contract
during the original term of said Contract and any extensions thereofthat may be granted by the OBLIGEE, with or without
notice to the SURETY, and during the life of any guarantee required under the Contract, and shall also well and truly
perform and fulfill all the undertakings, covenants, ters, conditions and agreements of any and all modifications of said
Contract that may hereafter be made, with or without notice to the SURElY.

2. prompymake payment to all persons having a direct Contract with the PRINCIPAL or with a subcontractor of the
PRINCIPAL supplying labor and material in the prosecution of the work provided for in said Contract and any and all
modifications ofsaid Contract thatmay hereinafter be made, notice ofwhich modifications to the SURETY being hereby
waived.

then this obligation shall be void, otherwise to remain in full force and effect.

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395



EXHIBIT "PBr'
(cont'd)

PROVIDED, HOWEVER, and this bond is executed and accepted upon the following express conditions:

1. That all persons who have supplied labor and material as aforesaid shall have a direct right of action hereunder
against the PRINCIPAL and the SURETY, subject, however, to the prior right of the OBLIGEE to recover hereunder on
account of any loss or damage caused to it by the failure of the PRINCIPAL to perform the Contract as aforesaid.

2. The SURETY for value received hereby stipulates and agrees, if requested to do so by the OBLIGEE, to fully perform
and complete the work and furnish the materials mentioned and d escríbed in said Contractpursuantto terms, conditions
and covenants thereof, if for any cause said PRINCIPAL fails or neglects to so fully perform said work; the said SURETY
further agrees to commence said work of completion twenty (20) days after notice thereof from the OBLIGEE.

3. That the OBLIGEE shall notify the SURETY by registered letter addressed and mailed to its Home Office. of any
breach ofsaid Contractwithin sixty (60) days after such breach shall have come to the knowledge of the OBLIGEE.
(Owner)

4. That the SURETY shall notbe liable hereunder for any damage or compensation recoverable under any Worker's
Compensation or Employer's Liability Statute.

5. Toal no suit, action or proceeding for loss or damage caused by a breach of any of the conditions of this bond shal be
brought against the SURETY by the OBLIGEE after one (1) year from the day of final acceptance of the work by the
Owner.

6. That no suit, action or proceeding for loss caused by the failure of the PRINCIPAL to pay all persons supplying labor
and material in the prosecution of the work under said Contractshall be brought against the SURETY after six (6) months
from the day on which final payment of the Contract is made.

ssrea. sealed =4 date ns. 1z aa oncmbze 2o235
Visone Construction, Inc.

{PRINCIPAL)sr. JA
President Vice President, Secretary-Treasurer..

•Scott C. Mahorsky, Attorney-In-Fact
By.

_HudsonInsuranceOIPnY(SEAL)
(SURETY)

EXECUTED POWERS OF ATTORNEY TO BE SUBMITTEDWITH PERFORMANCE BOND.



ACKNOWLEDGEMENT, IF A CORPORATION

srATE or 1y/--~~------
couNTY OF_Z22

y) »A,On this_y7 day of _/2e2, yg ,2025 before me personally came
el so tome known to be the pgrs9p duly swom, didj5%@7 @y.iaterse esiés.44a#,, iñsé»tf.t~.s / ~ of corporation described in antÎiêh.éxecuted the foregoing
instrument; that he/she knew the seal of said corporation; that the seal affixed to said
instrument was such corporate seal; that it was affixed by order of the Board of Directors
of said corporation, and that he/she signed his/her name thereto by like order.

Sworn before me the date set forth above

ANTHONY MAJKA
Notary Public - State of New York

NO. 01MA0021556
Qualified in Niagara County

My Commission Expires Feb 28, 2028



SURETY ACKNOWLEDGMENT

STATEOFPENNSYLVANlA

COUNTY OF Montgomery

)
) SS
)

On this 2nd day of December ,in the year 2025 before me------ --------- -----
Kimberly G. Rively ,a Notary Public in and for said state, personally appeared-----------------
cottClahors! Attomey in Fact for Hudson Insurance Company

known to me to be the person who executed the within bond on behalf of the said corporation, and being fully

sworn did duly acknowledge to me that such corporation executed the same for the purposes therein stated.

In Testimony WhereofJ have set my hand and affixed my official seal, the day and year stated in the

certificate above.

My Commission Expires:-------------- Commonwealth of Pennsylvania - Notary Seal
Kimberly G. Rely, Notary Public

Montgomery County
My Commission Expires July 13, 2029

Commission Number 1058022

XDP

July 13, 2029



State of New York

DEPARTMENT OF FINANCIAL SERVICES

WHEREAS IT APPEARS THAT

Hudson Insurance Company

Home Office Address

Organized under the Laws of

Wilmington, Delaware

Delaware

has complied with the necessary requirements of or pursuant to law, it is hereby

licensed to do within this State the business of
accident and health, fire, miscellaneous property, water damage, burglary and theft, glass, boiler and machinery,

elevator, animal, collision, personal injury liability, property damage liability, workers' compensation and employers'

liability, fidelity and surety, credit, motor vehicle and aircraft physical damage, marine and inland marine, marine

protection and indemnity, service contract reimbursement and legal services insurance, as specified in paragraphs) 3,

4, 5,6,7,8,9, 10, 11, 12, 13, 14, 15, 16, 17, 19, 20, 21, 28 and 29 of Section 1113a) of the New York InsuranceLaw

and also such workers' compensation insurance as may be incident to coverages contemplated under paragraphs 20

and 21 of Section l l 13(a), including insuran ces described in the Longshoremen's and Harbor Workers' Compensation

Act (Public Law No. 803, 69 Cong, as amended; 33 USC Section 901 et seq. as amended) to the extent permitted by
certified copy of its charter document on file in this Department until July 1, 2025.

In Witness Whereof, I have hereunto set
my hand and affixed the official seal of this

Departme nt at the City of Albany, New York, this
1st day of July, 2024

AdrienneA Harris
Superintendent

By

Rawle Lewis
Special Deputy Superintendent

Original on Watermarked Paper



fusoN
~ INSUR.ANCt Cf/DUra

HICNE-239-1155

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That HUDSON INSURANCE COMPANY, a corporation of the State ofDelaware. with

offices at IO0 William Street, New York, New York, 10038, has made, constituted and appointed, and by these presents, does make, constitute and
appoint I

Scott C. Mahorsky, Richard V. Dobbs, Christine A. Hartung

of the State ofPennsylvania

By.
Andrew A. Dickson
Senior Vice President

HUDSON INSURANCE COMPANY

Corporate Secretary

STATE OF NEW YORK
COUNTY OF NEW YORK. SS.

its true and lawful Attorney(s)-in-Fact, at New York, New York, each of them alone to have full power to act without the other or others, to make,
execute and deliver on its behalf, as Surety, bonds and undertakings given for any and all purposes, also to execute and deliver on its behalf as
aforesaid renewals, extensions, agreements. waivers. consents or stipulations relating to such bonds or undertakings provided, however, that no single
bond or undertaking shall obligate said Company for any portion of the penal sum thereof in excess of the sum of Twety Five Million
Dollars ($25,000,000.00).

Such bonds and undertakings when duly execu ted by said Attorey(s)-in-Fact, shall be binding upon said Company as fully and to the same
extent as ifsigned by the President ofsaid Company under its corporate seal attested by its Secretary.

In Witness Whereof, HUDSON INSURANCE COMPANY has caused these presents to be of its Senior Vice President thereunto duly
„.js,thorized, on this 15th day of November. 20 24 at NewYork, New York.
e.e ": z..• ha.bs

Dina Daskalakiso. 01MU6067553

STATE OF NEWYORK
COUNTY OF NEW YORK SS

By

CERTIFICATION

(Notarial Seal)

The undersigned Diana Daskalakis hereby certifies.
That the original resolution, ofwhich the following is a tue and correct copy, was duly adopted by unanimous written consent of the BoardofDirectors of

Hudson Insurance Company dated July 27, 2007, and has not since been revoked, amended or modified:
"RESOLVED, that the President, the Executive Vice Presidents, the Senior Vice Presidents and the Vice Presidents shall have the authori ty and

discretion, to appoint such agent or agents, or attorney or attorneys-in-fact, for the purpose of carrying on this Company's surety business, and to
empower such agent or agents, or attorney or attomeys-in-fact, to execute and deliver, under this Company's seal or otherwise, bonds obligations, and
recognizances, whether made by this Company as surety thereon or otherwise, indemnity contracts, contracts and certificates, and any and all other
contracts and undertakings made in the course ofthis Company's surety business, and renewals, extensions, agreements, waivers, consents or stipulations
regarding undertakings so made, and

FURTHER RESOVLED, that the signature ofany such Officer of the Company and the Company's seal may be affixed by facsimile to any power
ofattomey or certification given for the execution ofany bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature
thereof or related thereto, such signature and seal when so used whether heretofore or hereafter, being hereby adopted by the Company as the original
signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though
manually affixed."

THAT the above and foregoing is a full, true and correct copy of Power of Attorney issued by said Company, and of the whole of the original and that the
said Power ofAttorney is still in full force and effect and has not been revoked, and furthermore that the Resolution of the Board of Directors, set forth in the said
Power ofAttorney is now in force. -/),1 /;k. iv

witness the hand of the undersigned and the seal ofsaid Corporation this _·7 day of/CC22?1a2?<_ ,2oZ<
TT.D±

Dinaa Daskalakis, Corporate Secretary

On the l5th_ day of November, 20 24 before me personally came Andrew A. Dickson to me known, who being by me duly sworn did depose and
say that he is a Senior Vice President ofHUDSON INSURANCE COMPANY, the corporation described herein and which executed the above instrumen t, thathe
knows the seal ofsaid Corporation, that the seal affixed to said instrument is such corporate seal, that it was so affixed bybrder of the Board ofDirectors of said
Corporat ion, and 1hat he signed his name thereto by like order. { • , / I

....••-u•,.. Yf~.ß~,••••~,-¡M.4t''•..... . ·•·· ······.
5r"."% ANN M.MUR

g OTA4.1 Notary Public, State ofNewYork
¿-' ; 3 No. 01MU6067553

¿3:uec f Qaaiied i Nassau Couy
1&f commission Expires December 10, 2025
• sw?enuaau«a

(Corporate seal)



HUDSON INSURANCE COMPANY

SHORT FORM FINANCIAL STATEMENT
AS OF DECEMBER 31, 2024

ASSETS

Bonds
Preferred stocks
Common stocks
Mortgage Loans on Real Estate
Cash on hand and on deposit
Reinsurance Receivable
FIT recoverable (including net deferred tax asset)
Uncollected premiums and agents' balances in the course of collection
Deferred premiums, agents' balances and installments booked but deferred
and not yet due (including earned but unbilled premiums)
Other Assets
Total Assets

LIABILITIES & SURPLUS

Losses
Loss adjustment expense
Other expenses
Unearned Premiums
Ceded reinsurance premiums payable
Payable to parent, subsidiaries and affiliates
Commissions payable, contingent commissions and other similar-charges
Other Liabilities
Total Liabilities
Preferred and Common capital stock
Gross paid in and contributedsurplus
Unassigned funds (surplus)
Surplus as regards policyholders
Total Liabilities and Surplus

$

$

$

188,287,807
61,805,229
401,331,732
254,008,379
185,250,191
837,335,471
29,394,353
23,377,284

188,539,279
588.815.535

2,758,145,260

382,993,867
40,237,083
36,278,514
136,249,222

1,224,966,452
8,706,790

54,920,138
157.995.347

S75837847
$ 2,758,145,260

2.042.307.413
$ 7,500,238

293,480,097
414.857.512

STATE OF NEW YORK

COUNTY OF NEW YORK

)
) ss:
)

I, Rob Wolf, the undersigned Chief Financial Officer of Hudson Insurance Company hereby certify the foregoing to be a short
form financial statement in the form of a balance sheet, showing the Company's assets and liabilities on a provisional basis, at the
close of business on December 31, 2024.

25th March
IN TESTIMONY WHEREOF, I have set my hand and affixed the seal of the Company, this_ day of ,2025.

subscribed and swom to beforee4,2>hp March._ 32s.
My commission expires

Rob Wolf"u
ANN M. MURPHY

Notary Public, State oft New York
No. 01MU6067553

Qualified in Nassau County, Certified in New York
Commission Expires December 10, 2025



EXHIBIT "PW"

NEW YORK STATE PREVAILING WAGE

*On contracts which are subject to New York Department of Labor Prevailing Wage laws and regulations, the
contractor is required to submit certified payroll record every thirty (30) days after the issuance of your first
payroll under this contract. Required forms are available at the New York Department of Labor's website
https://www.labor.state.ny.us/formsdocs/wp/pw 12. pdf.

This project's PRC#2025011395

In addition, if applicable, contractor is required to attach a copy of proof of completion of the OSHA I O course
to the first certified payroll submitted and on each succeeding payroll where any new or additional employee is
first listed.

Records are to be submitted as directed in your award letter.

Failure to submit the legally required records will result in delayed payments.



This is to certify that

EXHIBIT "Q"

CONFINED SPACE PROGRAM CERTIFICATION

Va,e (Cl,cd,aZ,
(Company Name) )

Established a Confined Space Program which conforms to OSHA 29 CFR Part 191 O, as it may be amended.
Furthermore, it is understood that full implementation ofthe contractor's Confined Space Program is a requirement
of this contract.

O.,»­
Contractor's Signature

l2er
Typed or Pri~:::ed±



EXHIBIT "V'
Certification Regarding Debarment And Suspension

1) As required by Federal Executive Order 12549, and prescribed by federal regulations, including 48
C.F.R. Subpart 9.4, the Contractor certifies that it, and its principals:

(a) Are not presently disbarred, suspended, proposed for debarment, declared ineligible or
voluntarily excluded by any Federal department or agency;

(b) Have not within a 3-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction, including any violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a Government entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph (b) above; and

(d) Have not within a 3-year period preceding this application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2) Where the Contractor is unable to certify to any of the statements in this paragraph, the Contractor shall
attach an explanation to this certification.

Business Name



Certification Regarding Drug-Free Workplace Requirements Grantees Other Than Individuals

This certification is required by regulations implementing Sections 5151-5160 of the Drug-Free Workplace Act
of 1988, 41USC. $ 701et seq. See 48 C.F.R. Subpart 23.5.

The Contractor certifies that it will provide a drug-free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession or use of a controlled substance is prohibited in the grantee's workplace and specifying

the actions that will be taken against employees for violation of such prohibition;

(b) Establishing a drug-free awareness program to inform employees about:

(1) The dangers of drug abuse in the workplace;
(2) The grantee's policy of maintaining a drug-free workplace;
(3) Any available drug counseling, rehabilitation, and employee assistance programs; and,
(4) The penalties that may be im posed upon em ployees for drug abuse violations occurring in the

workplace;

(c) Making it a requirement that each employee to be engaged in the performance of the grant be given a
copy of the statement required by paragraph (a);

(d) Notifying the employee in the statement required by paragraph (a) that, as a condition of employment
under the grant, the employee will:

(1) Abide by the terms of the statement; and,
(2) Notify the employer of any criminal drug statute conviction for a violation occurring in the

workplace no later than five days after such conviction;

(e) Notifying the agency within ten days after receiving notice under subparagraph (d)(2) from an
employee or otherwise receiving actual notice of such conviction;

(f) Taking one of the following actions, within 30 days of receiving notice under subparagraph (d)(2), with
respect to any employee who is so convicted:

(1) Taking appropriate personnel action against such an employee, up to and including
termination; or

(2) Requiring such employee to participate satisfactorily in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State or local health, law
enforcement, or other appropriate agency;

(g) Making a good faith effort to continue to maintain a drug-free workplace through implementation of
paragraph (a), (b), (c), (d), (e) and (f).

Signature

é.de
Title

Paeáslode.
Business Name 7 t



Certification Regarding Lobbying Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal approprìated funds have been paid or will be paìd, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, A Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with this Federal contract, grant, loan or cooperative agreement,
the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance
with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements)
and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or
entered into. Submission ofthis certification is a prerequìsìte for making or entering into this transaction imposed by 31
U .S.C. § 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

Signaturee,,t

NOTE: If Disclosure Forms are required, please contact: Mr. Will Sexton, Deputy Director, Grants and Contracts Management
Division, Room 341F, HHH Building. 200 Independence Avenue, SW, Washington, D.C. 20201-0001



BID FORM

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to
Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 1-OWNER AND BIDDER

1.01 This Bid is submitted to: Erie County Division of Purchase

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with Owner in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and
in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2-ATTACHMENTS TO THIS BID

2.01 The following documents are submitted with and made a condition of this Bid:

A. Required Bid security;

B. New York State Vendor Responsibility Questionnaire Form CCA-2 with supporting
attachments A & B, and attachment C when included or requested (from Section 00 73 75);

C. Invitation to Bid - Exhibit "G" Non-Collusive Bidding Certification

D. Exhibit BF-2 - Waiver of Immunity Certification;

E. Exhibit BF-3 - Confined Space and OSHA 10 Compliance Certifications;

F. Invitation to Bid - Certification for Contracts, Grants, Loans, And Cooperative Agreements 40
CFR 34;

G. Invitation to Bid - Exhibit "EP" Equal Pay Certification;

H. New York State Certified Apprenticeship Training Program Certification (from Section 00 73
38)-IF BID IS EQUAL TO OR GREATER THAN $250,000;

I. Acknowledgement of Wage Schedule Receipt (from Section 00 73 43);

J. Certificate of Contractor Registration & Acknowledgement of NYSDOL Contractor
Registration; and

ARTICLE 3-BASIS OF BID-LUMP SUM BID AND UNIT PRICES

3.01 Lump Sum Bids
' A. Bidder will complete the Work in accordancewith the Contract Documents for the following

tump sum (stipulated) price(s), together with any Unit Prices indicated in Paragraph 3.02:

00 41 13, Bid Form
This document is a MODI FlED version of EJCDC" C-41, Copyright© 2018 by the National Society of Professional Engineers, American Council of
Engineering Companies, and American Society of Ovil Engineers, or is based in part on excerpts from copyrighted EJCDC documents. All rights
reserved. Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright.

Page 1 of 9



B. The following contingency allowance is included in the price set forth below.

Bid Item No.16 - Lump Sum Contingency

C. Total of Lump Sum Bid Items

Total of all Lump Sum Bid Items

3.02 Unit Price Bids

A. Bidder will perform the following Work at the indicated unit prices:

$5,000.00

$5,000.00

Item Description Unit Bid Bid Unit Bid Amount
No. Quantity Price
lA Sewer Repair Work Crew HR 40 $ ")~ . ¿;;O aua,I(Labor - Regular Hours) St)­
lB Sewer Repair Work Crew ti Ge?

(Equipment) HR 40 ° 42o i» 7#
2A 0o 1

EquipmentAccessory Truck HR 8 °12< •s2B ~ $ zn,Air Compressor & Jackhammers HR 8 3p0
2C e? $ 33Trash Pump (3"-4") HR 8 °5­ o
2D ·% °35z ?Trash Pump (6") HR 8 -- lo
2E t> •sao»%Pavement & Concrete Breakers HR 8 °¿,-=,5
2F Compacting Equipment $ p/> s g

{Stand-alone or Attachment) HR 8 35­ 22
2G -

$ eP r„=Equipment Carrier HR 8 y75
2H e I ?

Dump Truck (20 Ton Capacity) HR 8 "s $ tgo
21 a ?Rubber Tire Backhoe Loader HR 8 r;­ ° 4"2J ce eo?

Track Mounted Excavator {19FT) HR 8 zz ·41¢I .°
2K

•1As $ CPTrack Mounted Excavator (22FT) HR 8 [_/y
2L cc . 7

Skid-Steer HR 8
•44 ·33

2M ·a $
oe

Front End Loader HR 8 139 .o
00 41 13, Bid Form

This document is a MODI Fl ED version of EJCDC"' C-41, Copyright© 2018 by the National Society of Professional Engineers, American Council of
Engineering Companies, and American Society of Civil Engineers, or is based in part on excerpts from copyrighted EJCDC documents. All rights
reserved. Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright.

Page 2 of 9



Pavement Cutter

Skilled Laborer

Labor Foreman

$ eo3­

·1e

·a,­200

20

16

8

300

100

16

100

100

100

16

16

16

HR

HR

HR

HR

HR

SF

HR

LF

SF

SF

CY

SF

SF

Asphalt Driveway Restoration

Sidewalk Restoration

Topsoil and Seed

Disposal Costs

Flagperson

Driver- CDL

Pavement Restoration

Concrete Driveway Restoration

Concrete Curb Restoration

3C

Operator

3A

2N

7

6

5

3D

8

4

3B

9

10

3E

11
Concrete Roadbase Restoration SF 100 $ CP

35
?

3­
12

13

14

Bedding Stone #1 Crushed Stone
Material
Select Backfill No.2 Crushed
Stone Backfill Material
Mobilization (Directed by Owner)
(between Erie County sites)
(Fixed Price)

TON

TON

HR

50

50

2 $250.00 $500.00

15 Emergency Mobilization
(Directed by Owner) (Fixed Price)

EA 1 $2,500.00 $2,500.00

B. Total of Unit Price Bid Items

Total of all Unit Price Bid Items $

C. Bidder acknowledges that:

00 4113, Bid Form
This document is a MODIFIED version of EJCDC® C-41, Copyright© 2018 by the National Society of Professional Engineers, American Council of
Engineering Companies, and American Society of Civil Engineers, or is based in part on excerpts from copyrighted EJCDC documents. All rights
reserved. Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright
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l. each Bid Unit Price includes an amount considered by Bidder to be adequate to cover
Contractor's overhead and profit for each separately identified item, and

2. estimated quantities are not guaranteed, and are solely for the purpose of comparison of
Bids, and final payment for all Unit Price Work will be based on actual quantities,
determined as provided in the Contract Documents.

3.03 Total Bid Price (Lump Sum and Unit Prices)

Total Bid Price
(Total of all Lump Sum and Unit Price Bids)

ARTICLE4BASIS OF BID-COST-PLUS FEE - NOT USED

ARTICLE S-PRICE-PLUS-TIME BID -NOT USED

ARTICLE 6-TIME OF COMPLETION

$

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the
dates or within the number of days indicated in the Agreement.

6.02 Bidder accepts the provisions of the Agreement as to liquidated and special damages.

ARTICLE 7-BIDDER'S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND RECEIPT OF
ADDENDA.

7.01 Bid Acceptance Period

A. This Bidwill remain subject to accepta nee for 45 days after the Bid opening, or for such longer
period of time that Bidder may agree to in writing upon request of Owner.

7.02 Instructions to Bidders

A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security.

7.03 Receipt of Addenda

A. Bidder hereby acknowledges receipt of the following Addenda:

Addendum Number , Addendum Date
# j ,111l16

00 41 13, Bid Form
This document is a MODI Fl ED version of EJCDC"C-41, Copyright© 2018 by the National Society of Professional Engineers, American Council of
Engineering Companies, and American Society of Civil Engineers, or is based in part on excerpts from copyrighted EJCDC documents. All rights
reserved. Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright.
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ARTICLE 8-BIDDER'S REPRESENTATIONS AND CERTIFICATIONS

8.01 Bidder's Representations

A. In submitting this Bid, Bidder represents the following:

1. Bidder has examined and carefully studied the Bidding Documents, including Addenda.

2. Bidder has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work.

4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions
at or adjacent to the Site and the drawings of physical conditions relating to existing
surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

5. Bidder has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in
the Supplementary Conditions, with respect to Technical Data in such reports and
drawings.

6. Bidder has considered the information known to Bidder itself; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the
effect of such information, observations, and Technical Data on (a)the cost, progress, and
performance of the Work; (b) the means, methods, techniques, sequences, and
procedures of construction to be employed by Bidder, if selected as Contractor; and
{c) Bidder's (Contractor's) safety precautions and programs.

7. Based on the information and observations referred to in the preceding paragraph, Bidder
agrees that no further examinations, investigations, explorations, tests, studies, or data
are necessary for the perform a nee of the Work at the Contract Price, within the Contract
Tìmes, and ìn accordance wìth the other terms and conditions of the Contract.

8. Bidder is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Bidding Documents.

9. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies
between Site conditions and the Contract Documents, and the written resolution thereof
by Engineer is acceptable to Contractor.

10. The Bidding Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing ofthe Work.

00 4113, Bid Form
This document is a MODI Fl ED version of EJCDC C-A1, Copyright 2018 by the National Society of Professional Engineers, American Council of
Engineering Companies, and American Society of Civil Engineers, or is based in part on excerpts from copyrighted EJCDC documents. All rights
reserved. Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright.
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11. The submission of this Bid constitutes an incontrovertible representation by Bidder that
without exception the Bid and all prices in the Bid are premised upon performing and
furnishing the Work required by the Bidding Documents.

12. Bidder is aware that Successful Bidder will need to comply with Erie County Executive
Order 13(2014). See Section 00 73 36.

8.02 Bidder's Certifications

A. The Bidder certifies the following:

l. This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive agreement or
rules of any group, association, organization, or corporation.

2. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false
or sham Bid.

3. Bidder has not solicited or induced any individual or entity to refrain from bidding.

4. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract. For the purposes of this Paragraph 8.02.A:

a. Corrupt practicemeans the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process.

b. Fraudulent practice means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of Owner, (b) to establish bid prices at
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and
open competition.

c. Collusive practice means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish bid prices
at a rtificia I, non-competitive levels.

d. Coercive practice means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.

00 4113, Bid Form
This document is a MODI Fl ED version of EJCDC" C-41, Copyright 2018 by the National Society of Professional Engineers, American Council of
Engineering Companies, and American Society of Civil Engineers, or is based in part on excerpts from copyrighted EJCDC documents. All rights
reserved. Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright.
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/ J (typed orprinted}

0,3la5

~ -e~ed orprinted}G,gs ye

(individual's signature);e
Date:

Name:

By:

Title:

BIDDER hereby submits this Bid as set forth above:

Bidder:

(typed or printed)

~ a ddence af authority ta s;gn.

(typed or printed)

$,ivi a s signature)

5= 7e $%%
Tit le:

Name:

If Bidder is a 0P990to, a partnershio, i

aes<z ­

Date:
(typed orprinted}

"E±cent2, 2, Z 3

Title:

7
Bidder's Contact: )/'y} ~
e 7eu Ion7ki

}L ✓ (typed orprinted)6t EE
Phone:

Email:

Bidder' s Contractor License No.: (if applicable) ----------------------

00 41 13, Bid Form
This document is a MODI Fl ED version of EJCDC" C-41, Copyright 2018 by the National Society of Professional Engineers, American Council of
Engineering Companies, and American Society of Civil Engineers, or is based in part on excerpts from copyrighted EJCDC documents, All rights
reserved, Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright
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EXHIBIT BF-2 - WAIVER OF IMMUNITY CERTIFICATION

This is to CERTIFY that neither the undersigned nor any member, partner, director, or officer of
the firm has refused to sign a waiver of immunity against subsequent criminal prosecution or to answer
any relevant question concerning a transaction or contract with the state or any political subdivision
thereof, a public authority or with a public department, agency or official of the state or of any political
subdivision thereof or of a public authority, when called before a grand jury, head of a state
department, temporary state commission, or other state agency, the organized crime task force in the
department of law, head of a city department or other city agency, which is empowered to compel the
attendance of witnesses and examine them under oath.

(CORPORATE SEAL)

(If bid is by a Corporation)

ors. DAy l/(sou2

au ',lla.•
Business Name! }

e- ,il5
Contractor's Signature

,]s..,2°LV

Typed or Printed Name

Title: ~r~}~_5_· '~k~d~·---

00 4113, Bid Form
This document is a MODI Fl ED version of EJCDC" C-41, Copyright 2018 by the National Society of Professional Engineers, American Council of
Engineering Compa nies, and American Society of Civil Engineers, or is based in part on excerpts from copyrighted EJCDC documents. All rights
reserved. Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright.
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EXHIBIT BF-3 - CONFINED SPACE AND OSHA 10 COMPLIANCE CERTIFICATIONS

CONFINED SPACE PROGRAM CERTIFICATION

This is to certify that Vraz(sllh...
7

(Company Name)

Confined Space Program which conforms to OSHA 29 CFR Part 1910, as it may be amended.
Furthermore, it is understood that full implementation of the contractor's Confined Space Program is a
requirement of this contract.

OSHA 10 COMPLIANCE CERTI Fl CATION

(Chapter 282 of Law of 2007, codified as Labor Law 220-h)

Contractor certifies that every worker employed in the performa nee of this contract has
completed the OSHA 10 Safety Training Course. The Contractor will submit a copy of Proof of
Completion of the OSHA 10 Safety Training Course for all workers, Contractors and Subcontractors, with
the first certified payroll submitted and on succeeding certified payrolls when any new employee is on
the contract. Proof of Completion may include a copy of a bona fide course completion card; a training
roster, attendance record, or other documentation from the certified trainer; and/or other valid proof. A
certification by the Contractor attesting that all employees have completed such course is not sufficient
proof that the course has been completed.

Furthermore, it is understood that completion of the OSHA 10 Safety Training Course by all
workers, contractors and subcontractors employed in the performance of this Contract is a requirement
of this contract.

Contractor's Signature

Date:

Usa,,hl od,#
Business Name

hls»res. Ex
Title: ___,@i....T_yp_e......~.....º-'~=P"-ri~n~_,~..d.....~....ª_,.,m'-e-----

00 4113, Bid Form
This document is a MODI FIED version of EJCDC C-41, Copyright 2018 by the National Society of Professional Engineers, American Council of
Engineering Companies, and American Society of Civil Engineers, or is based in parton excerpts from copyrighted EJCDC documents. All rights
reserved. Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright.
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COUNTY OF ERIE
DIVISION OF PURCHASE

TO:
FROM.

DATE:

SUBJECT: ADDENDUM NO. 1 Erie County Bid #250216-002
On-call Sewer Repair Contract

ALL BIDDERS

James D. Kucewicz, Buyer
Erie County Division of Purchase

November 10, 2025

I
I

The attention of all bidders is directed to the following changes in the above bid:
ikikkkikitkkkkkkiki#ifiikikkkkkk kkkkkikkkkikikkiki#kkkkkkkkkkkkkkiikkkkekikkk#kkkkikkkkkeiikkekkklkk k

See attachment.

*****************************************************************************************************



Erie County Sewer District Nos. 1-8
On- Call Sewer Repair Contract (2026-2028)
Contract No. 101
ADDENDUMNo. 1

Erie County Sewer District Nos. 1-8
On - Call Sewer Repair Contract (2026-2028)

Purchasing Bid #250216-002
ContractNo. 101

ADDENDUM No. 1

AD1-1

Acknowledge receipt ofthis Addendumin the space provided on the Bid Form. Failure to do so
may subject the Bidder to disqualification for award of the associated Contract.

This Addendum consists of 1 page including attachments, if any, listed on this page.

Additions and _Modifications

CONTRACT REQUIREMENTS:­

SPECIFICATIONS

l. Specification Title Section 0073 01, Supplementary Conditions, Article 6-Bonds and
Insurance (00 73 01,Page 6 of 14) -Delete text stating "No suggested Supplementary
Conditions in this Article."

End of Addendum



WE ARE YOUR DOL
--- ,.J~:'it I Departmentg of Labor

DISION OF SAFETY AND HEALTH LICENSE AND CERTIFICATE UNIT, STATE OFFICE CAMPUS, BUILDING 12, ALBANY, NY 12226

CERTIFICATE OF CONTRACTOR REGISTRATION
This Certificate Entitles the Holder to Perform and Bid on PublicWork and

Covered Private Construction Projects in the State of New York,
Subject to the Prevailing Wage Requirements of

NYS Labor Law Article 8

Visone Construction, Inc.
79 Sheldon ave

Depew, New York 14043
Phone Number: 7166817331

Registration Number: 24-64E8Y-CR
Date of Issue: 2024-12-30

Expiration Date: 2026-12-30
(This license is valid only for the contractor named above)

3

BT
Roberta Reardon
Commissioner

New York State Department of
Labor ge



Acknowledgement of Wage Schedule Receipt
(SUBMIT WITH BID)

By signing this form, the Bidder acknowledges the following:

l. The County of Erie, Department of Environment and Planning, Division of Sewerage
Management has provided a PRC# specific to this Project.

2. By following the link provided in electronic documents or by typing the PRC# provided in Section

00 73 43 Wage Rate Requirements, under Article 1.02, into the New York State Department of
Labor Project Prevailing Wage Website at
https://apps. labor. DY.gOV/wpp/showFindProject.do?method=showlt, the Bidder has obtained

the complete schedule of wages specific to this Project.
3. The Bidder has reviewed Section 00 73 43, the project rate schedule provided by the New York

State Department of Labor, and all associated documents, and understands their responsibilities
related to these documents if they are selected to perform this Project.

I LL,-cg )Cno5awe pp,» lrl 7 /
roret Nome:3D ZS EK LG>.LA A]

CS.Lai no
Veo tal»A, Z.Name:

Contract:

Company

Company
Address:

/

Signature:

Written
Name:

00 73 43, Wage Rate Requirements
PAGE 6 OF 7



Certificate of Contractor Registration & Acknowledgement of NYSDOL
Contractor Registration

(SUBMIT WITH BID)

For more information and instructions on how to become registered, please visit the NYS Department of
Labor website at: https:ijdol.ny.gov/contractor-and-subcontractor-registry-landing; please note it may
take approximately 3-4 weeks for NYSDOL to review a registration application and issue a Certificate of
Registration. The Bidder should take action promptly and register now to avoid any disruptions in the
bidding process or project schedule.

By signing this form, the Bidder has either:

l. Currently has a valid Certificate of Contractor Registration and will provide the certificate with
bid OR;

2. Completed the registration for the NYSDOL Registry and will provide a screens hot of their

Application Status.

adog gos<.ad{22-2)
osos ,La,I al

Ws (±lad,Name:
Company

Company
Address:

Signature:

Written
Name:

/

5l2. ks. D,A /he3

00 73 43, Wage Rate Requirements
PAGE 7 OF 7



SUBMIT WITH BID

NEW YORK STATE CERTIFIED APPRENTICESHIP

TRAINING PROGRAM CERTIFICATION

Pursuant to Erie County Local Law 3-2018 the following MUST be submitted along with supporting
documentation unless the Contracting Agency has otherwise determined under Section 2f of the Erie
County Rules and Regulations that the New York State Certified Apprenticeship Training Program does
not apply.

TO BE FILLED OUT BY BIDDER: please check that which applies on sign below.

Enclosed is a copy of the certification of approval of the New York State Certified
Apprenticeship Training Program (NYSCATP) by the New York State Department of Labor
which, as Bidder, will use in connection with the construction contract. Also enclosed is a
written plan demonstrating how apprentices will be utilized by the Bidder as Prime Contractor or
by the Subcontractor(s) to the Bidder as Prime Contractor. Such Plan shall include at a
mun1mum:

1. An organized written plan in place that embodies the terms and conditions of
employment, training and supervision of one or more apprentices;

11. A schedule of wages to be paid to the apprentices consistent with the skills
required and approved by the New York State Department of Labor;

iii. Equal employment and affirmative action plans;
1v. Workforce development and diversification goals to ensure that the contractor

will diligently work toward a minority workforce goal of 30% minority and
female participation combined in project personnel including trades people,
trainees, journeymen, apprentices and supervisory staff;

v. A minimum of ten percent (10%) of the total construction workers. Trades
people, trainees, journeymen, and apprentices employed at any given time on a
particular project by any and all contractors or subcontractors must be consist of
persons participating in a NYSCATP; and

v. In all cases, such Certified Apprenticeship Training Program must be specific to
the type and scope ofwork which is being performed and must have a graduation
rate of at least thirty percent (30%) as determined by the New York State
Department of Labor.

[ ] Enclosed is a detailed explanatory written statement as to the inapplicability ofApprenticeship
participation due to: the lack of career opportunities in NYSCATP Approved by New York State
Department of Labor Commissioner; OR the magnitude of the construction contract which would
make use of apprentices impracticable.

SIGNATURE
au lsoll

I

COMPANY NAME

00 73 38, Apprenticeship Requirements
Page 9 of 10

DATE



estimatingyisoneconstruction@gmail.com

From:
Sent:
To:
Subject:

Poleon, Jess <Jessica.Poleon@erie.gov>
Wednesday, April 16, 2025 11 :SO AM
'Tony, Visone Construction'; Witherspoon, Kayla
RE: Apprentice Approval

Tony,

Both apprentices provided in this email:

Christopher Richardson
Matthew Rottanis

Have been approved. Please let us know if you need anything further.

Thank you,
Jess

Jess Poleon Minority and Women-Owned Business Enterprise Coordinator
Erie County Division of Equal Employment Opportunity
95 Franklin Street Room 931 [Buffalo, New York 14202
P:+1(716)858-6169 F:+I(716)858-8311

IMPORTANT NOTICE. This message and any attachments are solely for the intended recipient and may contain confidential infonnation which is, or maybe, legally privileged or otherwise
protected by law from farther disclosure. If you are not the intended recipient, any disclosure, copying. use, or distribution of the information included in this e-mail and any attachments is
prohibited. If you have received this communication in error, please notify the sender by reply e-mail and immediately and permanently delete this e-mail and any attachments

From: Tony, Visone Construction <estimatingvisoneconstruction@gmail.com>
Sent: Tuesday, April 15, 2025 3:38 PM
To: Witherspoon, Kayla <Kayla.Witherspoon@erie.gov>
Cc: Poleon, Jess <Jessica.Poleon@erie.gov>
Subject: RE: Apprentice Approval

From: Witherspoon, Kayla
Sent: Tuesday, April 15, 2025 3:01 PM
To: Tony, Visone Construction<
Cc: Poleon, Jess <
Subject: Apprentice Approval

Hello Tony,

>
>



Thank you for reaching out regarding apprentice approvals.

Please either upload the AT401 Apprenticeship Agreement forms to LCP Tracker, or send them to us for
approval.

Thank you,
-Kayla

Kayla Witherspoon Minority & Women Owned Bus Ent Special

Erie County Division of Equal Employment Opportunity

95 Franklin Street, Room 931 Buffalo, NY 14202

P:+1(716)858-8472 F:+1(716)858-8311

O care! I took the pledge to support Erie County·s Sustainability Initiatives!

2



290 Main St, Mezzanine, Buffalo NY 14202

ATP code_18-514

f «­

Apprenticeship Agreement

SPONSQRSGQPY

..~ .. · """ I uepartmentTOr
romo of Labor

I. Apprenticeship Agreement
Name of Apprentice (Last, First, M.I.)

I
Social Security N_umber 1. Name of Program Sponsor

?3++0£ t'4lle, - \ 1)+?-581¢ Visone Construction, Inc.
Address of Apprentice (no. and street) Physical address of Program Sponsor (no. and street)-3 uru n 79 Sheldon Ave.-- )
City County State Zip code City County State Zip code

(rad \slatsd re 7 '472 Depew Erie NY 14043
Answer booth A and B Mailing address of Program Sponsor (no. and street)
A. Ethnic Group [ílsanic or Lano O Not Hispanic or Latino same
B. Race ] wite O Asian

O Black/African American O American Indian/Alaska Native City County State Zip code
O Native Hawaiian/Other Pacific Islander

.,

~M
Veteran Home & Cell phone numbers Birth date 2. Trade. [] Time-based O Competency-based 0 Hybrid
O Yes Ho-711<-0517 03167120

JE 2fo E-mail address Skilled Const. Craft Laborerc7·4.705 1to2rc.uh 4il.<.
' Has the apprentice received any Certificate of Complete from a State or Federal 3.Stan Date 4. Length of program 5. DOL Apprenticzrobaticn I
Apprenticeship Program? D Yes [Áo (Months) Period for Completion Rates
It "Yes," Trade State 4/1/23 24 (Months) 6
6. Related and Supplemental Instruction (RI) Provider(s) and location(s) RI Compensated 7. Minimum Journey-Worker Rate

ABC/CTCWNY Buffalo, NY O Yes ·2u/Z0 No

8.Credit for previous training or experience: d Months Points SectionsI

[ Rennstatement O Vocational Education O Transfer [3Previous Experience (Employer name) !9.-- +hc
9. Apprentice Wage Progression (Without Benefits) for each Period. Choose one: O Months

1 2 3 4 5 6
O Hours

7
O Points

8
O Sections

9 10

""¢" ­.'-»

nt of Labor:

The Sponsor and the Apprentice Agree to the Terms on Page 2 of this Form.

91]2>. „ZLjo ±9„24,223
Ge sigaGrorasje@rees@ß@TeñisnD."e

State Use_ Only

a1 .uu' 0 op3..4£ 1rqi, 1,y reo»
owe UFFALo 2"!g"}'

THE DEPARTMENT OF LAOF MUST RECEIVE THIS AGREEMENT WITHIN 0 CALENAR DAYS OF THE REQUESTED START DATE.

II. Worksite Training Completion or Termination
Check one E]Completed Worksite Training [l Terminated for Cause D]Quit

(Explain in Comments)
O Layoff O Program Termination
{Lack fWork)

[] Transfer

Completion or Termination Date

Comments
State Use Only

Date Init.
To ATC
To DLEA
Data Entry

Signature of Official Sponsor Representative Date Print Name

THE DEPARTMENT OF LABOR MUST RECEIVE THIS FORM WITHIN 30 CALENDAR DAYS OF THE COMPLETION/TERMINATION DATE.

STATE USE ONLY
Ill. RI Completion
[] Apprentice has satisfied the Fl requirements. Completion date.
O Apprentice has not satisfied the RI requirements.

State Use Only
Date Int

To ATC
To DLEA
Data Entry

Signature of DOLEA Representative Date Print Name

AT 401 (10/17) Must be returned within 30 days of receipt Page 1of 2



Please send lo your regional DOL office:

aso wen"p#y}? e@e.Yo?
cm95rue.sh» Aoresrent ?9NSÖR'S CöpY

ent of La0vs Depp??fairingApprenw

Do1R 31 2025WE ARE YOUR
---- .-Í~'rK I Department
'gAofLabor

I. Apprenticeship Agreement sponsor No.77987 ATP Code_18-514
..

Narre6fAppretice'(Last,First; M.I.) ls6cialSécorityNurrbér 1, Name of Program Sponsor

¡ha4c Giri6FOl¢ 133-3.7ci Visone Construction, Inc.
AddressofAppreritice (no.' andstreet) Physical address of Program Sponsor (no. and street)

33 CGlia c, 79 Sheldon Ave.
City county state Zipcode City County State Zip code

locne , ! w}Y 14[ Depew Erie NY 14043lisa5
·Answerb6IfAärdB­ ·a Malling address of Arogram Sponsor (no. and street)
A. Ethnic Group O Hispanic or Latino [rfíot Hispanic or Latino same as above
B. Race
~

ile □Asian
ack/African American []American Indian/Alaska Native City County State Zip code

[ Native Hawaiian/Other Pacific Islander

/Sex [veiérah4Phore(Hoirie&CeIl) VBIrh'date 2. Trade: [ Time-based [ Competency-based D Hybrid
Rf Dyes HwN _1l-25-·47
[]Not atscossa] [ío .. -f£raia@öre@se Skilled Const. Craft Laborer[Jon-sou c:]/-JF534G [C.rd28%,l+
.%223%#%2,22$"%2,°#gym»on+sise 3.Start Date 4. Length of program 5. DOL Apprentice Probation

al5 (Months) Period for Completion Rates
If "Yes," Trade State

7/ 24 Months) g
6. Related and Supplemental Instruction (RI) Provider(s) and location(s) RICompensated 7. Minimum Journey-Worker Rate

ABC/CTCWNY Buffalo, NY ~
Y$s " zuc [hNo

8.Credit for previous training orexperience: Months Points Sections

O Reinstatement O Vocational Education [] Transfer [] Previous Experience (Employer name):

9. Apprentice Wage Progression (WithoutBenefits) for each Period. Choose one: [Months
1 2 3 4 5 6

E] Hours
7

D Points
8

O Sections
9 10

0-500 501 - 1000 1001 - 1500 1501 - 2000 2001 -2500 2501 - 3000 3001 -4000
$ '/7.00 51g.s0 20.00 2.o» "29.00 "2.0015.50

u4r%
To ATC­
roA 7)5,,,

siils5#°Data Entry s

MAR3 12.25
Daté" mimeSignature New York State Department of Labor

The Sponsor and the Apprentice Agree to the TermJn Pagl! 2 of this Form.e ­
3,35 C.e oea„,„„a4,a,,a„aaa,„„g„4GE,gua5¡i7isaromarsGra.,„Apprenace+r4,,nt

Regis rtment of Labor:

- 1

THE DEPARTMENT OF LABOR MUST RECEIVE THIS AGREEMENT WITHIN 30 CALENDAR DAYS OF THE REQUESTED START DATE.

II.Worksite Training Completion or Termination
Check one: [] Completed Worksite Training [] Terminated for Cause [Quit

(Explain in Comments)
Completion or Termination Date
Comments

[Layoff [ Program Termination
(Lack of Work)

[] Transfer

State Use Only
Date Init.

To ATC
To DLEA
Data Entry

Signature of Official Sponsor Representative Date Print Name

THE DEPARTMENT OF LABOR MUST RECEIVE THIS FORM WITHIN 30 CALENDAR DAYS OF THE COMPLETION/TERMINATION DATE.

STATE USE ONLY
III. RI Completion
[}Apprentice has satisfied the Fl requirements. Completion date:□ Apprentice has not satisfied the RI requirements.

State Uso Only
Date Init.

To ATC
ToDLEA
Data Entry

Must be returned within 30 days of receipt
Signature fDLEA Representative

AT 401 (06/24)

Date Prin t Name

Page 1 of 2



¢

Apprenticeship AgreementTerms

1. The program Sponsor agrees:
a. To employ the Apprentice to learn the craft or trade described above. Training and employment must confom to the terms

and conditions for this trade in the Sponsor's registered program.
b. That equal opportunity applies to all phases of apprenticeship employment and training. There will be no discrimination

because of race, creed, color, relig ion, national origin, age, sex, disab ility , veteran status, marital status, or arrest record.
c. To give reasonable notice to the Apprentice of any proposed adverse action, unless the collective bargaining agreement

provides for another process. Layoff for lack ofwork does not require an advance notice.
2. The Apprentice agrees:

a. To perform diligently and faithfully the work of the trade or craft as presented in the terms and conditions of this program and
as outlined in the Work Processes.

b. To maintain a record documenting task rotation.
i. The Sponsor agrees to ensure compliance.

c. To complete or fulfill a minimum of 144 hours of Related and Supplemental instruction (Rl) per year.
i. Participation In RI is mandatory.

d. That the Sponsor may amrange for the Intra-Program transfer of the Apprentice from one signatory employer to another. This
is to ensure training and reasonably continuous employment.

3. The Apprentice and Sponsor agree:
a. That the Apprentice has not completed a Sta te/Federal Apprenticeship Program (excluding the Department of Correctional

Services) for the trade of indenture or a related trade. .
- b.. -To complywiththeState LaborLawandapplicable Regulations,including promptlyproviding reports and information. __
c. That a Sponsor that cannot fulfill the obligations under the apprenticeship agreement may (with the consentofthe Apprentice)

transfer the agreement to another Sponsor of a registered program. The Labor Commissioner must receive written notice of
the transfer. The Apprentice must receive full credit for the satisfactory period of the served apprenticeship.

d. That the Apprentice is not registered until this form is signed by the authorized NewYork State Department of Labor
representative.

4. During the Department of Labor (DOL) Apprentice Probation Period, the Sponsor or the Apprentice may cancel this agreementwithout
adverse impact on the program's completion rate, however Apprentice tumover may be considered when reviewing the quality of a
program's performance.

5. After the DOL Apprentice Probation Period:
a. This agreementmay be cancelled at the request of the Apprentice.
b. The Sponsor may suspend or cancel for good cause. The Apprentice must rece ive proper notice and must have a reasonable

opportunity for corrective action. There must be written notice to the Apprentice and the Department of the final action taken.
6. If a controversy grows from this agreement, it may be submitted to the Apprentice Training Office listed on the front if it is not settled

locally or covered by a collective bargaining agreement.

Instructions
I. Apprenticeship Agreement

1. Sponsor Information Block: Enter information as it appears on the Apprentice Training Program Registration Agreement, (AT 10).
2. Trade: Enter the name of the trade the Apprentice will be trained in, as it appears on the AT 10. Indicate the Training Approach.
3. Start Date (Leave blank if submitting with new program application): Enter the requested start date of the proposed Apprentice.

The Apprentice and Sponsor representative must sign the form either prior to, or on the Apprentice's start date. {Must be rece ived by
DOL within 30 days of the start date).

4. Length of Program: Enter the term (in months) of the program.
5. DOL Apprentice Probation Period for Completion Rates: Enter, in months, 25% of the length of the program, or one year, whatever

is shorter.
._ Rk: Enter the official name ofproviderandgeographic location. Indicate if the Apprentice is compensated while attending RI.
7. Minimum Journeyworker Rate: Enter Joumeyworker rate as itappears ortheT10·--·---- -··- ·-­
8. Credit for Previous Training or Experience: When giving credit to an Apprentice, check the correct box, enter the credit in months

or points/sections and include a letter of justification. This must have dates, names of previous employers, and a description ofthe
credit acquired.

9. Apprentice Wage Progression: Enter the wage rate schedule for the trade as shown on the AT 10.
Signatures: This form must be signed by the Apprentice, Apprentice's parent/guardian (if applicable), and Sponsor representatives.
After signing, immediately send it to the Apprentice Training Office indicated in the upper right corner.

II. Worksite Training Completion or Termination
1. Completion/Termination: Check the correct box.

a. Completed Worksite Training: The Apprentice has satisfactorily completed worksite training.
b. Tenninated for Cause: The Apprentice was terminated for cause. Explain in comments sect ion. Examples: Failure to

attend/complete RI; Apprentice misconduct ; Failure to maintain proper records; Unable to perform duties.
c. Quit The Apprentice terminated training by res ignation.
d. Layoff (Lack ofWork): The Apprentice was terminated from training by layoff due to lack ofwork.
e. Program Termination: The Apprentice was terminated from training because the program was terminated/deregistered.
f. Transfer: The Apprentice is transferred between programs in the same trade. The Apprentice and Sponsors are all in

agreement, and the Apprentice is provided with a transcript of RI and On-The-Job Training by the transferring Sponsor.
2. Completion or Termination Date: Enter the exact date the Apprentice completed or was terminated.
3. Signature: The official Sponsor representative must sign and date this form.

AT 401 (06/24) Page 2 of2



'. AC3292- (Rev. 03/2022) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

You have selected the For-Profit Construction questionnaire, commonly known as the "CCA-2," which may be printed and completed
in this format or, for your convenience, may be completed online using the New York State VendRep System.

COMPLETION & CERTIFICATION

The person(s) completing the questionnaire must be knowledgeable about the vendor's business and operations. An owner or
owner's official representative authorized to legally bind the Reporting Entity, must certify the truth of the questionnaire answers.

NEW YORK STATE VENDOR IDENTIFICATION NUMBER (VENDOR ID)

The Vendor ID is a ten-digit identifier issued by New York State when the vendor is registered on the Statewide Vendor File. This
number must now be included on the questionnaire. If the business entity has not obtained a Vendor ID, contact the IT Service
Desk at ITServiceDesk@osc.state.ny.us or call 866-370-4672.

DEFINITIONS

All underlined tenns are defined in the "New York State Vendor Responsibility Definitions List," found at
http://www.osc.state.ny.us/vendrep/documents/guestionnaire/definitions.pdf. These terms may not have their ordinary, common, or
traditional meanings. Each vendor must read the respective definitions for any and all underlined terms. By submitting this
questionnaire, the vendor agrees to be bound by the terms as defined in the "New York State Vendor Responsibility Definitions
List" existing at the time of certification.

RESPONSES

Every question must be answered fully. Each response must provide all relevant information to appropriately explain the answer. If
you have concerns as to the legal requirements behind your answers, please seek clarification from your counsel. However,
information regarding a determination or finding made in error which was subsequently corrected or overturned, and/or was
withdrawn by the issuing government entity, is not required to be identified. Individuals and Sole Proprietors may use a Social
Security Number but are encouraged to obtain and use a federal Employer Identification Number (EIN).
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• AC3292-S (Rev. 03/2022) NYS VENDOR JD: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

BUSINESS ENTITY INFORMATION

Legal Business Name

C.-+l,--Io= EIN

hi.<­ Lv /L­ /332%5o
Address of the Principal Place of Business_(street, city, state, zip code) NO P.O. New York State Vendor Identification Number
Boxes

Sl2cd7q pl.2 Telephone 2/£.---;] Fax 7/­
p0% -·Ea, +/o43 733 ext. ,g7-7Y2

Website (include all)

Authorized Contact for this Questionnaire

Name l Telephone 7/-ts /­ Fax 7t­

Doo 1)7set ·733 ext. &/-787/
ea.­ dzo/ Email

ns
Additional Business Entity Identities: If applicable, list any other DBA, Trade Name, Former Name, Other Identity, or EIN used in
the last five (5) years, the state or county where filed and the status (active or inactive).

Type Name EIN State or County where filed Status

I. BUSINESS CHARACTERISTICS

I.O Business Entity Type- Check appropriate box and provide additional information:

a) [} corporation Date of Incorporation
(including PC) @e
b) 0 Limited Liability Date Organized

Company (LLC or
PLLC)

c) 0 Limited Liability Date of Registration
Partnership

d) [] Limited Partnership Date Established

e) [] General Partnership Date Established
County (if formed in NYS)

p[] sole Proprietor How many years in business?

g) O Other Date Established

If Other, explain:

1.0 Was the Business Entity formed in New York State? / ves [Jo

If "No," indicate jurisdiction where the Business Entity was formed:
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AC3292-S(Rev. 03/2022) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

I. BUSINESS CHARACTERISTICS

[g united Sates State

O Other Country

1.2 Ts the Legal Business Entity publicly traded? O Yes I
If"Yes," provide the CIK code or Ticker Symbol:

1.3 Is the Business Entity currently registered to do business in New York State? ve. Jo
Note: Select "Not Required" if the Business Entity is a Sole Proprietor or General Partnership O Not Required

If"No," explain why the Business Entity is not required to be registered to do business in New York State:

1.4 ls the responding Business Entity a Joint Venture? Note: If the submitting Business Entity is a O Yes 5o
Joint Venture, also submit a separate questionnaire for each Business Entity comprising the Joint
Venture.

1.5 1f the Business Entity's Principal Place of Business is not in New York State, does the Business O Yes [Jo
Entity maintain an office in New York State? 5NA
(Select "NA" ifPrincipal Place ofBusiness is in New York State.)

If"Yes," provide the address and telephone number for one office located in New York State.

1.6 Is the Business Entity a New York State certified Minority-Owned Business Enterprise, Women­ O Yes xv
Owned Business Enterprise, Service-Disabled Veteran-Owned Business, New York State Small
Business, or federally certified Disadvantaged Business Enterprise?

If "Yes," check all that apply:
O New York State certified Minority-Owned Business Enterprise (MBE)
O New York State certified Women-Owned Business Enterprise (WBE)
[]New York State certified Service-Disabled Veteran-Owned Business (SDVOB)
O New York State Small Business
O Federally certified Disadvantaged Business Enterprise (DBE)

1.7 Identify each person or Business Entity that is or has been within the past five (5) years, a Business Entity Official, or a
Principal Owner of 5.0% or more of the Reporting Entity's shares; or one of the five largest shareholders, if applicable. (Attach
additional pages ifnecessary.)
Joint Ventures: Provide information for all finns involved.
Each Business Entity identified as a Principal Owner must also submit a Vendor Responsibility Questionnaire.
(Add additional sheets if necessary.) For each person, include name, title, date of birth, percentage of ownership, and
employment status. For each Business Entity that is a Principal Owner, include name, address, EIN, and percentage of
ownership.
If there is no person or Business Entity that owns 5% or more of the Reporting Entity, check here: []

Name (For each person, include Title Date of Birth Percentage of Employment
a middle initial)

e lel ownership loo status with the

Dao,d es do».- (Enter 0%, if firm
V 13cm not applicable) Cr1
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AC 3292-S (Rev. 03/2022) NYS VENDOR lD: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

I. BUSINESS CHARACTERISTICS

[current
[Forer
JNA

[]carrent
[] Former

JA
[] current
O Fonner
JA
[] current
O Former
[J NA

Name of Each Business Entity Address EIN Percentage Ownership
owning 5% or more of Reporting
Entity

II. AFFILIATE and JOINT VENTURE RELATIONSBIPS

2.0 Are there any other construction-related firms in which, now or in the past five years, the submitting O Yes Lo
Business Entity or any of the individuals or business entities listed in question 1.7 either owned or owns
5.0% or more of the shares of, or was or is one of the five largest shareholders or a director, officer, partner,
or proprietor of said other firm?
If yes, identify below and if there is more than one, attach additional pages with required information.

Firm/Company Name Firm/Company EIN Firm/Company's Primary Business
(If available) Activity

Firm/Company Address

Explain relationship with the firm and indicate percent of ownership, if applicable (enter N/A, if not applicable):

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity O Yes Jo
has in common with the disclosed firm(s)?

Individual's Name (Include middle initial) Position/Title with Firm/Company
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AC 3292-S (Rev. 03/2022) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

II. AFFILIATE and JOINT VENTURE RELATIONSHIPS

2.1 Does the Business Entity have any construction-related affiliates not identified in the response to question 2.0 O Yes o
above?
If yes, identify below and if there is more than one, attach additional pages with the required information.

Affiliate Name Affiliate EIN (If available) Affiliate's Primary Business Activity

Affiliate Address

Explain relationship with the affiliate and indicate percent of ownership, if applicable (enter NIA, if not applicable):

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity O Yes No
has in common with the disclosed affiliate(s)?

Individual's Name (Include middle initial) Position/Title with Firm/Company

2.2 Has the Business Entity participated in any construction-related Joint Ventures within the past three (3) J Yves No
years?
If yes, identify below and if there is more than one, attach additionalpages with the required information.

Joint Venture Name Joint Venture ETN (If available) Identify parties to the Joint Venture

III. CONTRACT HISTORY

3.0 Has the Business Entity completed any construction contracts? [0 ves JNo

If"Yes, " list the ten most recent construction contracts the Business_Entity has completedfor government clients using Attachment A
- Completed Construction Contracts, found at yyy_osc_state_ny_us/yendrep/documents/questionnaire/ae3294s.dog.
At the Business Entity's option, it may include construction contracts completedfor private clients. Ifless than ten, include most
recent subcontracts on projects up to that number.

3.1 Does the Business Entity currently have uncompleted construction contracts? 1ves [JNo

If"Yes," list all current uncompleted construction contractsfor government clients by using AttachmentBUncompleted
Construction Contracts, found at yyy_osc_state_ny_us/yendrep/documents/questionnaire/ae3295s.dog.
Note: Ongoing projects must be included. At the Business_Entity 's option, it may include construction contracts uncompletedfor
private clients.

IV. INTEGRITY - CONTRACT BIDDING
Within thepast five (5) years, has the Business Entity, an affiliate, or anypredecessor company or entity:

4.0 Been suspended or deban·ed from any government contracting process or been disqualified on any O Yes S]No
government procurement?

4.1 Been subject to a denial or revocation of a government prequalification? O Yes 7No

4.2 Had any bid rejected by a government entity for lack of qualifications, responsibility or because of the O Yes 7o
submission of an informal, non-responsive or incomplete bid?

4.3 Had a proposed subcontract rejected by a government entity for lack of qualifications, responsibility or O Yes X7No
because of the submission of an informal, non-responsive or incomplete bid?
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AC 3292-S (Rev. 03/2022) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

IV. INTEGRITY -- CONTRACT BIDDING
Within the pastfive (5) years, has the Business Entity, an affiliate, or anypredecessor company or entity:

4.4 Had a bid rejected on a government contract for failure to make good faith efforts on any Minority-Owned J Yves h No
Business Enterprise, Women-Owned Business Enterprise, Service-Disabled_ Veteran-Owned Business or
Disadvantaged Business Enterprise goal or statutory affirmative action requirements on a previously held
contract?

4.5 Agreed to a voluntary exclusion from bidding/contracting with a government entity? DJ Yves j No

4.6 Requested or been permitted to withdraw a bid submitted to a government entity or made any claim of an DJ Yes 5]No
en-or on a bid submitted to a government entity?

For each "Yes, " provide an explanation of the issue(s), the Business Entity, affiliate,predecessor company or entity involved, the
relationship to the submitting Business Entity, the government _entity involved, project(s), relevant dates, any remedial or corrective
action(s) taken and the current status of the issue(s). Provide answer(s) below or attach additional sheets with numbered responses to
explain each "YES" response.

V. INTEGRITY - CONTRACT AWARD
Within thepast five () years, has the Business Entity, an affiliate, or anypredecessor company or entity:

5.0 Defaulted on or been suspended, cancelled or terminated for cause on any contract? DJ Yes Xo
5.1 Been subject to an administrative groceeding or civil action, including arbitration, seeking specific DJ Yves $No

performance or restitution (except any disputed work proceeding) in connection with any government
contract?

5.2 Entered into a formal monitoring agreement, integrity agreement, consent decree, or stipulation, settlement as J Yes 0No
specified by, or agreed to with, any government entity?

5.3 Had its surety called upon to complete any contract whether government or private sector? [J Yves 0 No

5.4 Forfeited all or part of a standby letter of credit in connection with any government contract? J Yes 58 No

For each "Yes, " provide an explanation of the issue(s), the Business Entity,_affiliate,_predecessor company or entity involved, the
relationship to the submitting Business Entity, the government entity/owners involved, project(s), contract number(s), relevant dates,
any remedial or corrective action(s) taken and the current status of the issue(s). Provide answer(s) below or attach additional sheets
with numbered responses to explain each "YES" response.

VI. CERTIFICATIONS/LICENSES
Within the past five (5) years, has the Business Entity, an affiliate, or anypredecessor company or entity:

6.0 Had a revocation or suspension of any business or professional permit and/or license? J Yes Jo
6.1 Had a denial, decertification, revocation or forfeiture of New York State certification ofMinority-Owned O Yes No

Business Enterprise, Women-Owned Business Enterprise, Service-Disabled Veteran-Owned Business or a
federal certification of Disadvantaged Business Enterprise status, for other than a change of ownership?

For each "Yes, 9 provide an explanation of the issue(s), the Business Entity affiliate,_predecessor company or entity involved, the
relationship to the submitting Business Entity, the government entity involved, relevant dates, any remedial or corrective action(s)
taken and the current status of the issue(s). Provide answer(s) below or attach additional sheets with numbered responses to explain
each "YES" response.
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AC 3292-S (Rev. 03/2022) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

VII. LEGAL PROCEEDINGS/GOVERNMENT INVESTIGATIONS
Within thepastfive (5) years, has the Business Entity, an affiliate, or anypredecessor company or entity:

7.0 Been the subject of a criminal investigation, whether open or closed, or an indictment for any business- DJ Yes 2No
related conduct constituting a crime under local, state or federal law?

7.1 Been the subject of: D Yes ?No
(i.) An indictment, grant of immunity, judgment or conviction (including entering into a plea bargain)

for conduct constituting a crime; or
(ii.) Any criminal investigation, felony indictment or conviction concerning the formation of, or any

business association with, an allegedly false or fraudulent Minority-Owned Business Enterprise,
Women-Owned Business Enterprise, Service-Disabled Veteran-Owned Business, or a Disadvantaged
Business Enterprise?

7.2 Received any OSHA citation, which resulted in a final detennination classified as serious or willful? J Yves 7o
7.3 Had a government entity find a willful prevailing wage or supplemental payment violation? J Yes D7No

7.4 Had a New York State Labor Law violation deemed willful? JYes @No

7.5 Entered into a consent order, monitoring agreement or other type of oversight with the New York State O Yes J No
Department of Environmental Conservation, or a federal, state or local government enforcement entity
involving a violation of federal, state or local environmental laws?

7 .6 Other than previously disclosed, been the subject of any citations, notices or violation orders; a pending DJ Yes [No
administrative hearing, proceeding or determination of a violation of:

• Federal, state or local health laws, rules or regulations;

• Federal, state or local environmental laws, rules or regulations;

• Unemployment insurance or workers compensation coverage or claim requirements;

• Any labor law or regulation, which was deemed willful;

• Employee Retirement Tncome Security Act (ERISA);

• Federal, state or local human rights laws;

• Federal, state or local security laws;

• Federal, state, or local tax laws?

For each "Yes," provide an explanation of the issue(s), the Business Entity, affiliate, predecessor company or entity involved, the
relationship to the submitting Business Entity, the government entitv involved, relevant dates, any remedial or corrective action(s)
taken and the current status of the issue(s). Provide answer(s) below or attach additional sheets with numbered responses to
explain each "YES" response.
Note: Information regarding a determination orfinding made in error, which was subsequently corrected or overturned, and/or
was withdrawn by the issuing government entity, is not required.
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AC 3292-S (Rev. 03/2022) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

VIII. LEADERSHIP INTEGRITY
If the Business Entity is a Joint Venture Entity, answer "NIA - Not Applicable" to questions in this section.
Within the past five (5) years has any individual previously identified or any individual currently orformerly having the
authority to sign, execute or approve bids, proposals, contracts or supporting documentation on behalf ofthe Business Entity
with any government entity been:

8.0 Sanctioned relative to any business or professional permit and/or license? O Yes No
[JA

8.1 Suspended, debarred or disqualified from any government contracting process? O Yes go
[JA

8.2 The subject of a criminal investigation, whether open or closed, or an indictment for any business-related O Yes 57 No
conduct constituting a crime under local, state or federal law? JA

8.3 Charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime or subject to a O Yes No
judgment for: [J NA

(i.) Any business-related activity, including but not limited to theft, fraud, coercion, extortion, bribe or
bribe-receiving, giving or accepting unlawful gratuities, immigration or tax fraud, racketeering, mail
fraud, wire fraud, price-fixing or collusive bidding; or

(ii.) Any crime, whether or not business-related, the underlying conduct of which related to truthfulness,
including but not limited to the filing of false documents or false sworn statements, perjury or larceny

For each 'Yes, " provide an explanation of the issue(s), the individual involved, the relationship to the submitting Business Entity,
the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).
Provide answer(s) below or attach additional sheets with numbered responses to explain each "YES" response.

IX. FINANCIAL AND ORGANIZATIONAL CAPACITY

9.0 Within the past five (S) years, has the Business Entity or any affiliate received any formal unsatisfactory J Yes Xo
performance assessment(s) from any government entity on any contract?

If"Yes," provide an explanation of the issue(s), the Business Entity or affiliate involved, the relationship to the submitting Business
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the
issue(s). Provide answer below or attach additional sheets with numbered responses to explain the "Yes" response.

9.1 Within the past five (5) years, has the Business Entity or any affiliate had any liquidated damages assessed J Yes o
over $25,000 for any reason, including failure to meet Minority-Owned Business Enterprise, Women-
Owned Business Enterprise, Service-Disabled Veteran-Owned Business, or Disadvantaged Business
Enterprise goals?

If "Yes, " provide an explanation of the issue(s), the name of the Business Entity or affiliate involved, the relationship to the
submitting Business Entity, relevant dates, the contracting party involved, the amount assessed and the current status of the
issue(s), and the balance of the assessment not yet paid. Provide answer below or attach additional sheets with numbered
responses.

9.2 Within the past five (5) years, has the Business Entity or any affiliate had any liens, claims or judgments O Yes &o
over $25,000 filed against the Business Entity which remain undischarged or were unsatisfied for more
than 90 days? (Note: Including but not limited to tax warrants or liens. Do not include UCCflings.)
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AC 3292-S (Rev. 03/2022) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

IX. FINANCIAL AND ORGANIZATIONAL CAPACITY

If"Yes, " provide an explanation of the issue(s), the name of the Business Entity or affiliate involved, the relationship to the
submitting Business Entity, relevant dates, the Lien holder or Claimants' name(s), the amount of the lien(s), the current status of
the issue(s), and the balance of the lien, claim or judgment not yet paid. Provide answer below or attach additional sheets with
numbered responses.

M

9.3 In the last seven (7) years, has the Business Entity or any affiliate, or official initiated or been the subject of I O Yes No
any bankruptcy proceedings, whether or not closed, or is any bankruptcy proceeding pending?

If "Yes. " provide the name of the Business Entity, affiliate or official involved, the relationship to the submitting Business Entity,
the bankruptcy chapter number, the court name and the docket number. Indicate the current status of the proceedings as
"Initiated," "Pending" or "Closed." Provide answer below or attach additional sheets with numbered responses to explain the
YES response.

9.4 What is the Business Entity's Bonding Capacity?
¥

a. Single Projee ',"ooo>.>> I b. Aggregate (All Projects) / 02,)e . O..., a ✓- /9.5 List Business Entity's Gross Sales for the previous three (3) Fiscal Years:

1st Year (I{icate year) ;J.. i 2nd Year di cate year) 23 3rd Year dngjcate year)2
Gross sale 3 /73/ 775 Gross sates 587.o%C Gross sales' 4L,2 os-l]

· ae • ~ f
9.6 List Business Enti 's Average Backlog for the previous three (3) fiscal years:

(Estimated total value of uncompleted work on outstanding contracts)

1st Year (Indicate year) 2nd Year (Indicate year) 3rd Year (Indicate year)
Amount Amount Amount

9.7 Attach Business Entity's most recent annual financial statement and accompanying notes or complete Attachment C- Financial
Information, found at ywy.osc_state.ny.us/yendrep/documents/questionnaire/ac3296s.xls.
(This information must be attached.)

X. FREEDOM OF INFORMATION LAW (FOIL)

10.0 Indicate whether any information provided herein is believed to be exempt from disclosure under the O Yes 56o
Freedom of Information Law (FOIL).
Note: A determination of whether such information is exempt from FOIL will be made at the time of any
request for disclosure under FOIL. Attach additional pages ifnecessary.

If"Yes, " indicate the question number(s) and explain the basis for the claim.

Authorizee

XI. AUTHORIZED CONTACT FOR THIS QUESTIONNAIRE
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AC 3292-S (Rev. 03/2022) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

Certification
The undersigned: (I) recognizes that this questionnaire is submitted for the express purpose of assisting New York State government
entities (including the Office of the State Comptroller (OSC)) in making responsibility determinations regarding award or approval of
a contract or subcontract and that such government entities will rely on information disclosed in the questionnai.re in making
responsibility determinations; (2) acknowledges that the New York State government entities and OSC may, in their discretion, by
means which they may choose, verify the truth and accuracy of all statements made herein; and (3) acknowledges that intentional
submission of false or misleading information may result in criminal penalties under State and/or federal law, as well as a finding of
non-responsibility, contract suspension or contract termination.

It being acknowledged and agreed that all responses included in this questionnaire are to the knowledge, infonnation and belief of the
Business Entity, the undersigned certifies under penalties of perjury that they:

The undersigned certifies that he/she:

• are knowledgeable about the submitting Business Entity's business and operations;
• have legal authority to bind the Business Entity;
• have read and understand all of the questions contained in the questionnaire, including all definitions;
• have not altered the content of the questionnaire in any manner;
• have reviewed and/or supplied full and complete responses to each question;
• have provided true, accurate and complete responses, including all attachments, if applicable;
• understand that New York State government entities will rely on the information disclosed in the questionnaire when entering

into a contract with the Business Entity; and
• are under an obligation to update the information provided herein to include any material changes to the Business Entity's

responses at the time of bid/proposal submission through the contract award notification, and may be required to update the
information at the request of the New York State government entities or OSC prior to the award and/or approval of a
contract, or during the term of the contract.

seros oro»romo '., U'a.
Printed Name of Signatory Dz.l [/:sr
Title Pa1dael
Name of Business 1),30 0..Ts«la 2,

V kd. hozAddress 70 $
City, State, Zip Depu ±e°Date >
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AC 3294-$ (4/12)

NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE

ATTACHMENT A- COMPLETED CONSTRUCTION CONTRACTS

Vendor Name: NYS Vendor ID:

Question 3.0: List the ten most recent construction contracts the Business Entity bas completed. If less than ten, include most recent subcontracts on projects up to that
number:

Date Completed

Date Competed
o/0L25

EIN of JV, if applicable

EIN ofJV, if applicable

EIN of JV, if applicable

EIN of JV, if applicable

Date f'orgle!
7a\io/il

Amount

n Engineer

a ate ,]
/'-«l

Award Date

s4e

•
-C­

r Sub

~

lee
Contract No.
2,1,

S. I Agency/Owner

3. I Agency/Owner

3o ­

2. I Goney/Owner

l.

•1gency/Owner
y_y
contact PJv
)ed­

Contact Person Telephone No. Designer Architect and /or Design Engineer

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable
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AC 3294-$ (4/12)

Vendor Name:

NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE

ATTACHMENT A- COMPLETED CONSTRUCTION CONTRACTS

NYS Vendor ID:

Question 3.0: List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent subcontracts on projects up to that
number:

6. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

7. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable ¡ EIN of JV, if applicable

8. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

9. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

10. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable
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AC 3295-$ (4/12)

NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE

ATTACHMENT B- UNCOMPLETED CONSTRUCTION CONTRACTS
Vendor Name:

Question 3.1: List all current uncompleted construction contracts:

NYS Vendor ID:

1.

2. I Agency/Owner

Contact Person Telephone No.

tAmount
a3

Designer Architect and /or Design Engineer

Award Date

EIN of JV, if applicable

Amount Sublet to others

Contract No.

3. I Agency/Owner

Prime or Sub Joint Venture (JV) Name, if applicable

Total Contract Amount Amount Sublet to others

Award Date

EIN of JV, if applicable

Uncompleted Amount

Completion Date

Contact Person Telephone No. Designer Architect and /or Design Engineer

Contract No.

4. ¡ Agency/Owner

Prime or Sub Joint Venture (JV) Name, if applicable

Total Contract Amount Amount Sublet to others

Award Date

EIN of JV, if applicable

Uncompleted Amount

Completion Date

Contact Person Telephone No. Designer Architect and /or Design Engineer

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable

Total Contract Amount Amount Sublet to others

EIN of JV, if applicable

Uncompleted Amount
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AC 3295-$ (4/12)

Vendor Name:

NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE

ATTACHMENT B- UNCOMPLETED CONSTRUCTION CONTRACTS
NYS Vendor ID:

Question 3.1: List all current uncompleted construction contracts:

5. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN ofN, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

6. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV)Name, if applicable I EIN ofN, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

7. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (V) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

8. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount
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AC 3295-S (4/12)

Vendor Name:

NEW YORK STATE

VENDOR RESPONSIBILITY QUESTIONNAIRE

ATTACHMENT B- UNCOMPLETED CONSTRUCTION CONTRACTS
NYS Vendor ID:

Question 3.1: List all current uncompleted construction contracts:

9. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

10. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

Grand Total All Uncompleted Contracts I $0.00
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

11Aix /,--Ld NYSVendorlD: _

As of Date:

ASSETS
Current Assets

I. Cash $

2. Accounts receivable - less allowance for doubtful accounts s
Retainers included in accounts receivable $

Claims included in accounts receivable not yet approved or in $
litigation

Total Accounts Receivable $

3. Notes receivable - due within one year s
4. Inventory - materials $

5. Contract costs in excess of billings on uncompleted contracts s
6. Accrued income receivable

Interest $

Other (I ist) $

$

Total Accrued Income Receivable S

7. Deposits

Bid and Plan $

Other (list) $

$

Total Deposits s
8. Prepaid Expenses

Income Taxes $

Insurance $

Other (dist) $

s
Total Prepaid Expenses $

9. Other Current Assets

Other (dist) s
s

Total Other Current Assets $

l O. Total Current Assets $

I l. Investments

Listed securities-present market value $

Unlisted securities-present value $

Total Investments $
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

12. Fixed Assets

Land

Building and improvements

Leasehold improvements

Machinery and equipment

Automotive equipment

Office furniture and fixtures

Other (list)

Total

Less: Accumulated depreciation

Total Fixed Assets - Net

13. Other Assets

Loans receivable

Officers

Employees

Shareholders

Cash surrender value of officers' life insurance

Organization expense - net of amortization

Notes receivable - due after one year

Other (I ist)

Total Other Assets

14. TOTAL ASSETS

NYS Vendor ID:

$

$

$

$

$

$

$

$

$

$

$

$--------
$--------
$--------
$--------
$--------
$--------
$--------
$

$--------
$
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

LIABILITIES
Current Liabilities

15. Accounts payable $

16a. Loans from shareholders - duewithin one year $

16 b. Other Loans - due within one year $

17. Notes payable - due within one year $

18. Mortgage payable - due within one year $

19. Other payables - due within one year

Other (list) $

$

Total Other Payables - due within one year $

20. Billings in excess of costs and estimated earnings $

21. Accrued expenses payable

Salaries and wages $

Payroll taxes $

Employees' benefits $

Insurance $

Other s
Total Accrued Expenses Payable s

22. Dividends payable $

23. Income taxes payable

State $

Federal $

Other $

Total Income Taxes Payable $

24. Total current liabilities $

25. Deferred income taxes payable

State $

Federal $

Other $

Total Deferred Income Taxes $

26. Long Term Liabilities

Loans from shareholders - due after one year $

Other Loans - due within one year

Principle s
Interest $

Notes payable - due after one year $

Mortgage - due after one year s
Other payables - due after one year $

Other (list) $

$

Total Long Term Liabilities $
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27. Other Liabilities

Other (list)

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C- FINANCIAL INFORMATION

NYS Vendor ID:

$--------
$

Total Other Liabilities

28. TOTAL LIABILITIES

$

NET WORTH

$

29. Net Worth (if proprietorship or partnership)

30. Stockholders' Equity

Common stock issued and outstanding s
Preferred stock issued and outstanding $

Retained earnings s
Total $

Less: Treasury stock $

3 I. TOTAL STOCKHOLDERS' EQUITY

32. TOTAL LIABILITIES AND STOCKHOLDERS' EQUITY

Page 4 of 4

$

s-------
$
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12:45 PM

10/31/25
Accrual Basis

Visone Construction Inc
Balance Sheet

As of December 31, 2024

ASSETS
Current Assets

Checking/Savings
1025·Key Bank (General)
1026 Payroll (Keybank)
1027 · Vendor (keybank)
1031·5150 LLC M & T
1040 · Bank on Buffalo(Payroll)
1041·Bank on Buffalo (savings)
1045 Petty Cash
1060 · DNV Trust

Total Checking/Savings

Accounts Receivable
1200 · Accounts Receivable - Trade
121 0· Rent Receivable-5150 Broadway
1301 ·Accounts Receivable Retention

Total Accounts Receivable

Other Current Assets
1250 · Accrued Receivable
1313·Accounts Receivable - A-C Trans
1314·Receivable VIV LLC
1320 · Inventory
1330 Pre-Paid Insurance
1339 ·Cash Surrender Value
1340 · Underbillings (Cost in excess)

Total Other Current Assets

Total Current Assets

Fixed Assets
1410 · Land & Building
1411 ·Land-5150
1412 · Building- 500
1430 · Machinery & Equipment
1440 · Office Equipment
1450 · Leasehold Improvements
1460 · Accum Depreciation
1461 ·Accumulated Depreciation- 5150

Total Fixed Assets

Other Assets
1500 · Closing Costs
151 0·Accumulated Amortization

Total Other Assets

TOTAL ASSETS

LIABILITIES & EQUITY
Liabilities

Current Liabilities
Accounts Payable

2000 · Accounts Payable Trade

Total Accounts Payable

Credit Cards
Capital One Spark Business
CAT CARD
Southwest Card Member Services

Total Credit Cards

Other Current Liabilities

Dec 31, 24

112,139.57
53,760.28
6,389.36

119,056.99
3,048.74

104,406.59
1,000 00
2,017.17

401,818.70

169,312.57
1,400.00

286,271.28

456,983.85

169,801.40
95,025.00
25,140.02

435,000.00
12,226.00
36,210.29

245,708.00

1,019,110.71

1,877.913.26

47,676.45
613,556.16
659,421.59

8,069,989.43
21,046 93

197,495.77
-7,282,154.77
-398,396.51

1,928,635.05

12,690.25
-12,690.25

O 00

3,806,548.31

64,772.02

64,772.02

6,144.10
33,509.86
13,730.99

53,384.95
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12:45 PM

10/31/25
Accrual Basis

Visone Construction Inc
Balance Sheet

As of December 31, 2024

2100·Key Bank-Line of Credit
2316 ·Accrued Payroll
2320 · Accrued Payroll Taxes

Total Other Current Liabilities

Total Current Liabilities

Long Term Liabilities
2457 · NIP Farmers Bank Equip# 407
2466 · Note Payable 325 CAT Excavator
2481.1 ·Northwest Mutual
2487 ·Loan - David Visone
2490 · Loan - Lori Visone
2502 · Good Neighbor-2022 Ford-$719.52

Total Long Term Liabilities

Total Liabilities

Equity
3100 · Capital Stock
3200 · Preferred Stock
32000 ·Retained Earnings
3300 · Additional paid in Capital
3400 · Treasury Stock
Net Income

Total Equity

TOTAL LIABILITIES & EQUITY

Dec 31, 24

150,000.00
13,641.99
4,057.52

167,699.51

285,856.48

12,540.55
94,506.27
50,000.00

116,338.60
140,000.00
4,970.48

418,355.90

704,212.38

2.000.00
100.00

2,436,968.90
1,228,132.63
-676,960.65
112.095.05

3,102,335.93

3,806,548.31
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12:46 PM

10/31/25
Accrual Basis

Visone Construction Inc
Profit & Loss

January through December 2024

Ordinary Income/Expense
Income

4100 · Contract Revenues
4150 · Hauling/Offset
4200 · Topsoil Revenues
4300 · Mulch/Stone Revenues
4325 · Transportation Revenues

Total Income

Cost of Goods Sold
5002 · Bonds/Insurance/Permits
5005 · Damages
501 O · Depreciation
5011 · Direct Labor - S/T Private
5012 Direct Labor - OT Private
5013 · Direct Labor Fringe SIT Private
5015 · Direct Labor -S/T Prevailing
5016 · Direct Labor - OIT Prevailing
5017 · Direct Labor-Hol/Vac/Sick/Bonus
5018 · Direct Labor-Fringe SIT - Prev
5025 ·FICA
5026 · FUTA
5027 ·SUTA
5030 · Equipment Rental
5032 · Equipment Maintenance
5035 · Equipment Repair
5037 ·Field Office Expense
5040 Fuel
5045 · Hauling
5050 · Highway Use Tax
5060 · Materials
5062 · Registrations - Vehicles
5065 Safety Equipment/Training
5070 ·Small Tools
5080 Testing/Model
6130· Direct Labor-COGS

Total COGS

Gross Profit

Expense
5056 · Officers Life
6005 · Bank Service Charge
6007 · Consulting
6015 · Dues & Subscriptions
6035 · Fines
6045 · Insurance - Disability
6046 · Insurance- Paid Family Leave
6055 · Insurance - G/L & Umbrella
6060 · Insurance - Health/Office
6061 · Insurance - Health/Officer
6062 · Insurance - Health/Shop
6065 · Insurance - inland iiarine
6067 · Insurance - Key Man
6075 ·Insurance W/C
6095 · Licenses
6100 · Maintenance & Repairs Bldg
6105 · Meals
6110 · NYSDOT Medical Exams
6112 ·Medical Expenses-Employees
6115 · Office Expense
6120· Payroll - Officers Wages
6125 ·Payroll - Office
6127 ·Pension Expense
6135 · Payroll Taxes - Office FICA

Jan - Dec 24

3,316,226.33
33,272.50
9,148.00

85,765.99
290,362.93

3,734,775.75

34,544.00
2,000.00

383,195.32
295,730.09

7,471.89
218,772.85
177,464.66

1,178.66
64,372.02

704.99
92,894.93
2,502.04

25,253.82
2,201.39

162,456.48
118,995.77

275.00
179,732.44
89,386.48
5,155.32

956,471.71
9,037.73
9,930.23
3,049.58

11,281 00
473,113.57

3,327,171.97

407,603.78

1,309.13
148.98

11,550.00
11,241.11

150.00
9,283.21
-2,562.12

146,728.19
24,759.68
-32,181.90
20,366.44
12,685.86
18,798.38
32,393.76
6,296.12
5,432.00
2,368.57
1,246.00
381.78

2,983.17
90,454.28

195,812.60
2,946.00

14,196.93
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12:46 PM

10/31/25
Accrual Basis

Visone Construction Inc
Profit & Loss

January through December 2024

6140· Payroll Taxes - Office FUTA
6145·Payroll Taxes - Office SUTA
6150· Payroll Service
6152 · Permits
6155 · Plans & Specifications
6160 · Professional Fees - Accounting
6165 · Professional Fees - Legal
6167 · Radios
6180 · Shop & Yard Expense
6185 · Telephone
6190 · Tolls
6195 · Training Expense
6200 · Travel
6205 · Utilities

Total Expense

Net Ordinary Income

Other Income/Expense
Other Income

7000 · Gain/Loss Sales of Assets
7005 · Interest Earned

Total Other Income

Other Expense
7080 · Interest Expense
7085 · Deferred Federal Taxes
7095 ·NYS Franchise Taxes
9800 · 5150 Broadway LLC

9805 · 5150 Rental Income
9825 · 5150- Insurance
9827 ·5150- Legal and Professional
9829·5150 Materials and supplies
9831·5150- Garbage Removal
9832 ·5150 - Real Estate Tax
9833 · 5150 Repairs and Maintenance
9835 5150 Snowplowing and Landscapin
9837 ·5150 Utilities
9850 · 5150 Depreciation

Total 9800 · 5150 Broadway LLC

Total Other Expense

Net Other Income

Net Income

Jan - Dec 24

149.48
4,671.70
6,425.53
4,912.00

55.00
15,185.00
2,000.00
5,584.28

25,490.76
11,275.74

549.13
6,100.00

22.40
2,230.98

661,440.17

-253,836.39

125,041.95
956.35

125,998.30

33,509.88
-241,732.00

2.359.48

-103,928.50
9,461.76
342.35

7,979.90
137.85

40,165.89
3,500.18
233.81
569.51

7,466.75

-34,070.50

-239,933.14

365,931.44

112,095.05
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ARTICLE 1-DEFINED TERMS

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the Genera I Conditions
and Supplementary Conditions.

ARTICLE 2-BIDDING DOCUMENTS

2.01 Bidder shall obtain a complete set of Bidding Requirements and proposed Contract Documents
(together, the Bidding Documents). See the Invitation for Bid for a list of the Contract Documents.
It is Bidder's responsibility to determine that it is using a complete set of documents in the
preparation of a Bid. Bidder assumes sole responsibility for errors or misinterpretations resulting
from the use of incomplete documents, by Bidder itselfor by its prospective Subcontractors and
Suppliers.

2.02 Bidding Documents are made available for the sole purpose of obtaining Bids for completion of
the Project and permission to download or distribution of the Bidding Documents does not confer
a license or grant permission or authorization for any other use. Authorization to download
documents, or other distribution, includes the right for plan holders to print documents solely for
their use, and the use of their prospective Subcontractors and Suppliers, provided the pian holder
pays all costs associated with printing or reproduction. Printed documents may not be re-sold
under any circumstances.

2.03 Electronic Documents

A. Bidding Documents will be provided in Adobe PDF (Portable Document Format)(. pdf) that is
readable by Adobe Acrobat products.

B. Unless otherwise stated in the Bidding Documents, the Bidder may use and rely upon
complete sets of Electronic Documents of the Bidding Documents, described in Paragraph
2.04.A above. However, Bidder assumes all risks associated with differences arising from
transmission/receipt of Electronic Documents versions of Bidding Documents and
reproductions prepared from those versions and, further, assumes all risks, costs, and
responsibility associated with use of the Electronic Documents versions to derive information
that is not explicitly contained in printed paper versions of the documents, and for Bidder's
reliance upon such derived information.

2.04 The bidding documents may be examined at the office of the Erie County Department of
Environment and Planning Division of Sewerage Management, 10" Floor, Room 1034, 95 Franklin
Street, Buffalo, New York 14202.

ARTICLE 3-QUALIFICATIONS OF BIDDERS

3.01 Erie County Local Law No. 2-2021 requires the use of the New York State Vendor Responsibility
For-Profit Construction (Form CCA-2) and Attachments which is available at
https//wwwoscstatenyus/statevendors/vend rep/fleyour-vendor-responsibi I ity-questionna i re. A ha rd

00 21 13, Instructions to Bidders
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reserved. Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright.
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copy of this form must be submitted with the Bid. Attachment C may be submitted up to 3 days
after the bid, upon request by Owner.

3.02 A Bidder's failure to submit complete required qualification information may disqualify Bidder
from receiving an award of the Contract.

3.03 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek
additional pertinent information regarding Bidder's qualifications.

3.04 Bidder's attention is directed to County of Erie Local Law No. 2(2021) in Section 00 73 75 Local
Agency Requirements for more information related to Bidder qualifications.

ARTICLE 4-PRE-BID CONFERENCE

4.01 A non-mandatory pre-bid conference will be held at the time and location indicated in the
Invitation to Bid. Representatives of Owner and Engineer will be present to discuss the Project.
Bidders are encouraged to attend and participate in the conference; however, attendance at this
conference is not required to submit a Bid.

4.02 Information presented at the pre-Bid conference does not alter the Contract Documents. Owner
will issue Addenda to make any changes to the Contract Documents that result from discussions
at the pre-Bid conference. Information presented, and statements made at the pre-bid
conference will not be binding or legally effective unless incorporated in an Addendum.

ARTICLE 5-SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER'S
SAFETY PROGRAM; OTHER WORK AT THE SITE

5.01 Site and Other Areas

A. The Site will be identified in individual Work Orders. By definition, the Site includes rights­
of-way, easements, and other lands furnished by Owner for the use of the Contractor. Any
additional lands required for temporary construction facilities, construction equipment, or
storage of materials and equipment, and any access needed for such additional lands, a reto
be obtained and paid for by Contractor.

B. At the time of Bid, the Site locations have not been identified yet. Reports of explorations,
tests of subsurface conditions, technical data or drawings will be provided to the Contractor
as applicable to individual Work Orders.

5.02 Existing Site Conditions: Not Used

5.03 Other Site-related Documents: Not Used

5.04 Site Visit and Testing by Bidders: Not Used

5.05 Owner's Safety Program

A. Site vis its and work at the Site may be governed by an Owner safety program which is in the
Specifications.
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5.06 Other Work at the Site: Not Used

ARTICLE 6-BIDDER'S REPRESENTATIONS AND CERTIFICATIONS

6.01 Express Representations and Certifications in Bid Form, Agreement

A. The Bid Form that each Bidder will submit contains express representations regarding the
Bidder's examination of Project documentation, Site visit, and preparation of the Bid, and
certifications regarding lack of collusion or fraud in connection with the Bid. Bidder should
review these representations and certifications, and assure that Bidder can make the
representations and certifications in good faith, before executing and submitting its Bid.

B. If Bidder is awarded the Contract, Bidder (as Contractor) will make similar express
representations and certifications when it executes the Agreement.

ARTICLE 7-INTERPRETATIONS AND ADDENDA

7.01 Owner on its own initiative may issue Addenda to clarify, correct, supplement, or change the
Bidding Documents.

7.02 Bidder shall submit all questions about the meaning or intent of the Bidding Documents to
Engineer in writing to Nadine Wetzel at nadine.wetzel@erie.gov.

7 .03 Interpretations or clarifications cons ide red necessary by Owner in res pons e tos uch questions will
be issued by Addenda delivered to all registered plan holders not later than three days prior to
the date fixed for the opening of bids. Questions received less than six calendar days prior to the
date for opening of Bids may not be answered.

7.04 Only responses set forth in an Addendum will be binding. Oral and other interpretations or
clarifications will be without legal effect. Responses to questions are not part of the Contract
Documents unless set forth in an Addendum that expressly modifies or supplements the Contract
Documents.

ARTICLE 8-BID SECURITY

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount not less than
$10,000.00 and in the form of a Bid Bond issued by a Surety meeting the requirements of
Paragraph 6.01 of the General Conditions. Such Bid Bond will be issued in the form included in the
Bidding Documents.

8.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the
contract to such Bidder, and such Bidder has executed the Contract, furnished the required
Contract security, and met the other conditions of the Notice of Award, whereupon the Bid
security will be released. If the Successful Bidder fails to execute and deliver the Contract and
furnish the required Contract security within 15 days after the Notice of Award, Owner may
consider Bidder to be in default, annul the Notice of Award, and the Bid security of that Bidder
will be forfeited to the extent of Owner's damages. Such forfeiture will be Owner's exclusive
remedy if Bidder defaults.

8.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving
the award may be retained by Owner until the earlier of 7 days after the Effective Date of the
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Contract or 46 days after the Bid opening, whereupon Bid security furnished by such Bidders will
be released.

8.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving
the award will be released within 10 business days after the Bid opening.

ARTICLE 9-CONTRACT TIMES

9.01 The number of days within which, or the dates by which, the Work is to be (a) substantially
completed and (b) ready for fina I payment, and (c) Milestones (if any) a re to be achieved, are set
forth in the Agreement.

9.02 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial
Completion, or completion of the Work in readiness for final payment, are set forth in the
Agreement.

ARTICLE 10-SUBSTITUTE AND "OR EQUAL" ITEMS

10.01 The Contract fort he Work, as awarded, will be on the basis of materials and equipment specified
or described in the Bidding Documents without consideration during the bidding and Contract
award process of possible substitute or "or-equal" items. In cases in which the Contract allows
the Contractor to request that Engineer authorize the use of a substitute or "or-equal" item of
material or equipment, such application will not be considered by Engineer until after the
Effective Date of the Contract

10.02 All prices that Bidder sets forth in its Bid will be based on the presumption that the Contractor will
furnish the materials and equipment specified or described in the Bidding Documents, as
supplemented by Addenda. Any assumptions regarding the possibility of post-Bid approvals of
"or-equal" or substitution requests are made at Bidder's sole risk.

ARTICLE 11-SUBCONTRACTORS, SUPPLIERS, AND OTHERS

11.01 The apparent Successful Bidder, and any other Bidder so requested, must submit to Owner a list
of the Subcontractors or Suppliers of major equipment proposed for the Work, as requested,
within three days after Bid opening.

11.02 Any limitations on the amount of Work that can be subcontracted are included in SC 7.07.A.l.

ARTICLE 12-PREPARATION OF BID NOT USED- REFER TO INVITATION TO BID

ARTICLE 13-BASIS OF BID

13.01 Lump Sum

A. Bidders must submit a Bid on a lump sum basis as set forth in the Bid Form.

13.02 Unit Price

A. Bidders must submit a Bid on a unit price basis for each item of Work listed in the unit price
section of the Bid Form.
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B. The "Bid Price" (sometimes referred to as the extended price) for each unit price Bid item
will be the product of the "Estimated Quantity", which Owner or its representative has set
forth in the Bid Form, for the item and the corresponding "Bid Unit Price" offered by the
Bidder. The total of all unit price Bid items will be the sum of these "Bid Prices"; such total
will be used by Owner for Bid comparison purposes. The final quantities and Contract Price
will be determined in accordance with Paragraph 13.03 of the General Conditions.

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in
favor of the unit prices. Discrepancies between the indicated sum of any column of figures
and the correct sum thereof will be resolved in favor of the correct sum.

ARTICLE 14-SUBMITTAL OF BID: NOT USED-REFER TO INVITATION TO BID

ARTICLE 15-MODIFICATIONANDWITHDRAWAL OF BID - NOT USED -REFER TO INVITATION TO BID

ARTICLE 16-OPENING OF BIDS- NOT USED- REFER TO INVITATION TO BID

ARTICLE 17-BIDS TO REMAIN SUBJECT TO ACCEPTANCE - NOT USED - REFER TO INVITATION TO BID

ARTICLE 18-EVALUATIONOFBIDSANDAWARDOFCONTRACT-NOTUSED-REFERTO INVITATIONTO
BID

ARTICLE 19-BONDS AND INSURANCE - NOT USED - REFER TO INVITATION TO BID

ARTICLE 20-SIGNING OF AGREEMENT- NOT USED-REFER TO INVITATION TO BID

ARTICLE 21-EXEMPTION FROM SALES AND COMPENSATING USE TAXES

21.01 In computing their bids, Bidders are not to include the sales and compensating use taxes of the
State of New York or of any city and county in the State of New York for any supplies or materials
to be sold to the Owner, which is exempt from such taxes.

ARTICLE 22- STATUTORY AND FUNDING-FINANCING REQUIREMENTS

22.01 Bidders' attention is directed to the following Sections:

A. 00 73 36, Equal Employment Opportunity Requirements;

B. 00 73 38, Apprenticeship Requirements;

C. 00 73 43, Wage Rate Requirements;

D. 00 73 75, Local Agency Requirements.

22.02 A Bidder's failure to submit required information within the times indicated may disqualify Bidder
from receiving an award of the Contract.
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BID FORM

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to
Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 1-OWNER AND BIDDER

1.01 This Bid is submitted to: Erie County Division of Purchase

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with Owner in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and
in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2-ATTACHMENTS TO THIS BID

2.01 The following documents are submitted with and made a condition of this Bid:

A. Required Bid security;

B. New York State Vendor Responsibility Questionnaire Form CCA-2 with supporting
attachments A & B, and attachment C when included or requested (from Section 00 73 75);

C. Invitation to Bid - Exhibit "G" Non-Collusive Bidding Certification

D. Exhibit BF-2 - Waiver of Immunity Certification;

E. Exhibit BF-3 - Confined Space and OSHA 10 Compliance Certifications;

F. Invitation to Bid - Certification for Contracts, Grants, Loans, And Cooperative Agreements 40
CFR 34;

G. Invitation to Bid - Exhibit "EP" Equal Pay Certification;

H. New York State Certified Apprenticeship Training Program Certification (from Section 00 73
38)-IF BID IS EQUAL TO OR GREATER THAN $250,000;

I. Acknowledgement of Wage Schedule Receipt (from Section 00 73 43);

J. Certificate of Contractor Registration & Acknowledgement of NYSDOL Contractor
Registration; and

ARTICLE 3-BASIS OF BID-LUMP SUM BID AND UNIT PRICES

3.01 Lump Sum Bids

A. Bidder will complete the Work in accordance with the Contract Documents for the following
lump sum (stipulated) price(s), together with any Unit Prices indicated in Paragraph 3.02:
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B. The following contingency allowance is included in the price set forth below.

Bid Item No. 16-Lump Sum Contingency

C. Total of Lump Sum Bid Items

Total of all Lump Sum Bid Items

3.02 Unit Price Bids

A. Bidder will perform the following Work at the indicated unit prices:

$5,000.00

$5,000.00

Item Description Unit Bid Bid Unit Bid Amount
No. Quantity Price
lA Sewer Repair Work Crew HR 40 $ $

(Labor - Regular Hours)
lB Sewer Repair Work Crew

HR 40 $ ${Equipment)
2A

Equipment Accessory Truck HR 8 $ $

2B
Air Compressor & Jackhammers $ $HR 8

2C
Trash Pump (3"-4") $ $HR 8

2D
$ $Trash Pump (6") HR 8

2E
Pavement & Concrete Breakers HR 8 $ $

2F Compacting Equipment
{Stand-alone or Attachment) HR 8 $ $

2G
$ $Equipment Carrier HR 8

2H
$ $Dump Truck (20 Ton Capacity ) HR 8

21
Rubber Tire Backhoe Loader $ $HR 8

2J
$Track Mounted Excavator {19FT) HR 8 $

I

2K
Track Mounted Excavator {22FT) HR 8 $ $

2L
Skid-Steer HR 8 $ $

2M
$ $Front End Loader HR 8
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2N
$ $Pavement Cutter HR 8

3A
Labor Foreman HR 16 $ $

3B
Operator HR 16 $ $

3C
Skilled Laborer HR 16 $ $

3D
$ $Driver- CDL HR 16

3E
$ $Flagperson HR 16

4
$ $Disposal Costs CY 100

5
Topsoil and Seed SF 200 $ $

6
Sidewalk Restoration SF 100 $ $

7
$ $Asphalt Driveway Restoration SF 100

8
$ $Concrete Driveway Restoration SF 100

9
$ $Pavement Restoration SF 300

10
Concrete Curb Restoration LF 20 $ $

11
Concrete Roadbase Restoration SF 100 $ $

12 Bedding Stone #1 Crushed Stone
TON 50 $ $Material

13 Select Backfill No.2 Crushed
TON 50 $ $Stone Backfill Material

14 Mobilization (Directed by Owner)
(between Erie County sites) HR 2 $250.00 $500.00
(Fixed Price)

15 Emergency Mobilization EA 1 $2,500.00 $2,500.00
(Directed by Owner) (Fixed Price)

B. Total of Unit Price Bid Items

I Total of all Unit Price Bid Items

C. Bidder acknowledges that:

[
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l. each Bid Unit Price includes an amount considered by Bidder to be adequate to cover
Contractor's overhead and profit for each separately identified item, and

2. estimated quantities are not guaranteed, and are solely for the purpose of comparison of
Bids, and final payment for all Unit Price Work will be based on actual quantities,
determined as provided in the Contract Documents.

3.03 Total Bid Price (Lump Sum and Unit Prices}

Total Bid Price
(Total of all Lump Sum and Unit Price Bids)

ARTICLE4BASIS OF BID-COST-PLUS FEE - NOT USED

ARTICLE 5-PRICE-PLUS-TIME BID - NOT USED

ARTICLE 6-TIME OF COMPLETION

$

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the
dates or within the number of days indicated in the Agreement.

6.02 Bidder accepts the provisions of the Agreement as to liquidated and special damages.

ARTICLE 7--BIDDER'S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND RECEIPT OF
ADDENDA.

7.01 Bid Acceptance Period

A. This Bid will remain subject to acceptance for45 days after the Bid opening, or for such longer
period of time that Bidder may agree to in writing upon request of Owner.

7.02 Instructions to Bidders

A. Bidder accepts all oft he terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security.

7 .03 Receipt ofAddenda

A. Bidder hereby acknowledges receipt of the following Addenda:

Addendum Number Addendum Date
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ARTICLE 8--BIDDER'S REPRESENTATIONS AND CERTIFICATIONS

8.01 Bidder's Representations

A. In submitting this Bid, Bidder represents the following:

l. Bidder has examined and carefully studied the Bidding Documents, including Addenda.

2. Bidder has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and
performa nee of the Work.

4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions
at or adjacent to the Site and the drawings of physical conditions relating to existing
surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

S. Bidder has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in
the Supplementary Conditions, with respect to Technical Data in such reports and
drawings.

6. Bidder has considered the information known to Bidder itself; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the
effect of such information, observations, and Technical Data on (a) the cost, progress, and
performance of the Work; (b) the means, methods, techniques, sequences, and
procedures of construction to be employed by Bidder, if selected as Contractor; and
(e) Bidder's (Contractor's) safety precautions and programs.

7. Based on the information and observations referred to in the preceding paragraph, Bidder
agrees that no further examinations, investigations, explorations, tests, studies, or data
are necessary for the performance of the Work at the Contract Price, within the Contract
Times, and in accordance with the other terms and conditions of the Contract.

8. Bidder is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Bidding Documents.

9. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies
between Site conditions and the Contract Documents, and the written resolution thereof
by Engineer is accepta ble to Contractor.

10. The Bidding Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.
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11. The submission of this Bid constitutes an incontrovertible representation by Bidder that
without exception the Bid and all prices in the Bid are premised upon performing and
furnishing the Work required by the Bidding Documents.

12. Bidder is aware that Successful Bidder will need to comply with Erie County Executive
Order 13 (2014). See Section 00 73 36.

8.02 Bidder's Certifications

A. The Bidder certifies the following:

l. This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive agreement or
rules of any group, association, organization, or corporation.

2. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false
or sham Bid.

3. Bidder has not solicited or induced any individual or entity to refrain from bidding.

4. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract. For the purposes of this Paragraph 8.02.A:

a. Corrupt practice means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process.

b. Fraudulent practice means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of Owner, (b) to establish bid prices at
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and
open competition.

c. Collusive practice means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish bid prices
at artificial, non-competitive levels.

d. Coercive practice means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.
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BIDDER hereby submits this Bid as set forth above:

Bidder:

(typed or printed nome of organization)

By:
(individual's signature)

Name:
(typed or printed)

Title:
(typed or printed)

Date:
(typed or printed)

IfBidder is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.

Attest:
(individual's signature)

Name:
(typed or printed}

Title:
(typed or printed)

Date:
(typed or printed)

Address for giving notices:

Bidder's Contact:

Name:
(typed or printed)

Title:
(typed or printed)

Phone:

Email:

Address:

Bidder's Contractor License No.: (if applicable) ------------------------
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EXHIBIT BF-2 - WAIVER OF IMMUNITY CERTIFICATION

This is to CERTIFY that neither the undersigned nor any member, partner, director, or officer of
the firm has refused to sign a waiver of immunity against subsequent criminal prosecution or to answer
any relevant question concerning a transaction or contract with the state or any political subdivision
thereof, a public authority or with a public department, agency or official of the state or of any political
subdivision thereof or of a public authority, when called before a grand jury, head of a state
department, temporary state commission, or other state agency, the organized crime task force in the
department of law, head of a city department or other city agency, which is empowered to compel the
attendance of witnesses and examine them under oath.

(CORPORATE SEAL)

(If bid is by a Corporation)

By: _

Contractor's Signature

Name: ----------------
Typed or Printed Name

Title: -----------------

Business Name

Date:
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EXHIBIT BF-3 - CONFINED SPACE AND OSHA 10 COMPLIANCE CERTIFICATIONS

CONFINED SPACE PROGRAM CERTIFICATION

This is to certify that has established a

(Company Name)

Confined Space Program which conforms to OSHA 29 CFR Part 1910, as it may be amended.
Furthermore, it is understood that full implementation of the contractor's Confined Space Program is a
requirement of this contract.

OSHA 10 COMPLIANCE CERTIFICATION

(Chapter 282 of Law of 2007, codified as Labor Law 220-h)

Contractor certifies that every worker employed in the performance of this contract has
completed the OSHA 10 Safety Training Course. The Contractor will submit a copy of Proof of
Completion of the OSHA 10 Safety Training Course for all workers, Contractors and Subcontractors, with
the first certified payroll submitted and on succeeding certified payrolls when any new employee is on
the contract. Proof of Completion may include a copy of a bona fide course completion card; a training
roster, attenda nee record, or other documentation from the certified trainer; and/or other valid proof. A
certification by the Contractor attesting that all employees have completed such course is not sufficient
proof that the course has been completed.

Furthermore, it is understood that completion of the OSHA 10 Safety Training Course by a II
workers, contractors and subcontractors employed in the performance of this Contract is a requirement
of this contract.

By:. _

Contractor's Signature

Name: ----------------
Typed or Printed Name

Title: _

Business Name

Date:
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OF THE CONSTRUCTION CONTRACT

TABLE OF CONTENTS

Page

Article 1-Definitions and Terminology l

1.01 Defined Terms 1

1.02 Terminology 6

Article 2Preliminary Matters 7

2.01 Delivery of Performance and Payment Bonds; Evidence of Insurance 7

2.02 Copies of Documents 7

2.03 Before Starting Construction 7

2.04 Preconstruction Conference; Designation of Authorized Representatives 8

2.05 Acceptance of Schedules 8

2.06 Electronic Transmittals 8

Article 3-Contract Documents: Intent, Requirements, Reuse 9

3.01 Intent 9

3.02 Reference Standards 9

3.03 Reporting and Resolving Discrepancies 10

3.04 Requirements of the Contract Documents 10

3.05 Reuse of Documents 11

Article 4Commencement and Progress ofthe Work 11

4.01 Commencement of Contract Times; Notice to Proceed 11

4.02 Starting the Work 11

4.03 Reference Points 11

4.04 Progress Schedule 12

4.05 Delays in Contractor's Progress 12

Article 5-Site; Subsurface and Physical Conditions; Hazardous Environmental Conditions 13

5.01 Availability of Lands 13

5.02 Use of Site and Other Areas 14

5.03 Subsurface and Physical Conditions 15

00 7213
Copyright2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
TOC Page 1 of 5



5.04 Differing Subsurface or Physical Conditions 16

5.05 Underground Facilities 17

5.06 Hazardous Environmental Conditions at Site 19

Article 6Bonds and Insurance 21

6.01 Performance, Payment, and Other Bonds 21

6.02 Insurance-General Provisions 22

6.03 Contractor's Insurance 24

6.04 Builder's Risk and Other Property Insurance 25

6.05 Property Losses; Subrogation 25

6.06 Receipt and Application of Property Insurance Proceeds 27

Article 7Contractor's Responsibilities 27

7.01 Contractor's Means and Methods of Construction 27

7.02 Supervision and Superintendence 27

7.03 Labor; Working Hours 27

7.04 Services, Materials, and Equipment 28

7.05 "Or Equals" 28

7.06 Substitutes 29

7.07 Concerning Subcontractors and Suppliers 31

7.08 Patent Fees and Royalties 32

7.09 Permits 33

7.10 Taxes 33

7.11 Laws and Regulations 33

7.12 Record Documents 33

7.13 Safety and Protection 34

7.14 Hazard Communication Programs 35

7.15 Emergencies 35

7 .16 Submittals 35

7.17 Contractor's General Warranty and Guarantee 38

7.18 lndemnification 39

7.19 Delegation of Professional Design Services 39

Article 8Other Work at the Site 40

8.01 Other Work 40

8.02 Coordination 41

00 7213
Copyright2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society ofCivil Engineers. All rights reserved.
TOC Page 2 ofS



8.03 Legal Relationships 41

Article 9-Owner's Responsibilities 42

9.01 Communications to Contractor 42

9.02 Replacement of Engineer 42

9.03 Furnish Data 42

9.04 Pay When Due 42

9.05 Lands and Easements; Reports, Tests, and Drawings 43

9.06 lnsurance 43

9.07 Change Orders 43

9.08 Inspections, Tests, and Approvals 43

9.09 Limitations on Owner's Responsibilities 43

9.10 Undisclosed Hazardous Environmental Condition 43

9.11 Evidence of Financial Arrangements 43

9.12 Safety Programs 43

Article 10-Engineer's Status During Construction 44

10.01

10.02

10.03

10.04

10.05

10.06

10.07

10.08

Owner's Representative 44

Visits to Site 44

Resident Project Representative 44

Engineer's Authority 44

Determinations for Unit Price Work 45

Decisions on Requirements of Contract Documents and Acceptability ofWork 45

Limitations on Engineer's Authority and Responsibilities 45

Compliance with Safety Program 45

Article 11-Changes to the Contract 46

11.01

11.02

11.03

11.04

11.05

11.06

11.07

11.08

11.09

Amending and Supplementing the Contract 46

Change Orders 46

Work Change Directives 46

Field Orders 47

Owner-Authorized Changes in the Work 47

Unauthorized Changes in the Work 47

Change of Contract Price 47

Change of Contract Times 49

Change Proposals 49

00 72 13
Copyright 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
TOC Page 3 of 5



11.10 Notification to Surety 50

Article 12-Claims 50

12.01 Claims S0

Article 13-Cost of the Work; Allowances; Unit Price Work 51

13.01

13.02

13.03

Cost ofthe Work 51

Allowances 55

Unit Price Work 55

Article 14Tests and Inspections; Correction, Removal, or Acceptance of Defective Work 56

14.01

14.02

14.03

14.04

14.05

14.06

14.07

Access to Work 56

Tests, Inspections, and Approvals 56

Defective Work 57

Acceptance of Defective Work 58

Uncovering Work 58

Owner May Stop the Work 58

Owner May Correct Defective Work 59

Article 15Payments to Contractor; Set-Offs; Completion; Correction Period 59

15.01

15.02

15.03

15.04

15.05

15.06

15.07

15.08

Progress Payments 59

Contractor's Warranty of Title 62

Substantial Completion 62

Partial Use or Occupancy 63

Final Inspection 64

Final Payment 64

Waiver of Claims 65

Correction Period 66

Article 16-Suspension ofWork and Termination 67

16.01

16.02

16.03

16.04

Owner May Suspend Work 67

Owner May Terminate for Cause 67

Owner May Terminate for Convenience 68

Contractor May Stop Work or Terminate 68

Article 17-Final Resolution of Disputes 69

17.01 Methods and Procedures 69

Article 18-Miscellaneous : 69

18.01 Giving Notice 69

00 7213
Copyright2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
TOC Page 4 of S



18.02

18.03

18.04

18.05

18.06

18.07

18.08

18.09

18.10

Computation ofTimes 69

Cumulative Remedies 70

Limitation of Damages 70

No Waiver 70

Survival of Obligations 70

Controlling Law 70

Assignment of Contract 70

Successors and Assigns 70

Headings 70

00 72 13
Copyright2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
TOC Page 5 of 5



STANDARD GENERAL CONDITIONS
OF THE CONSTRUCTION CONTRACT

ARTICLE 1-DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with
initial capital letters, including the term's singular and plural forms, will have the meaning
indicated in the definitions below. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

l. Addenda-Written or graphic instruments issued prior to the opening of Bids which
clarify, correct, or change the Bidding Requirements or the proposed Contract
Documents.

2. AgreementThe written instrument, executed by Owner and Contractor, that sets forth
the Contract Price and Contract Times, identifies the parties and the Engineer, and
designates the specific items that are Contract Documents.

3. Application for Payment-The document prepared by Contractor, in a form acceptable to
Engineer, to request progress or final payments, and which is to be accompanied by such
supporting documentation as is required by the Contract Documents.

4. Bid-The offer of a Bidder submitted on the prescribed form setting forth the prices for
the Work to be performed.

5. Bidder-An individual or entity that submits a Bid to Owner.

6. Bidding Documents-The Bidding Requirements, the proposed Contract Documents, and
all Addenda.

7. Bidding Requirements-The Advertisement or invitation to bid, Instructions to Bidders,
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.

8. Change Order-A document which is signed by Contractor and Owner and authorizes an
addition, deletion, or revision in the Work or an adjustment in the Contract Price or the
Contract Times, or other revision to the Contract, issued on or after the Effective Date of
the Contract.

9. Change Proposal-A written request by Contractor, duly submitted in compliance with
the procedural requirements set forth herein, seeking an adjustment in Contract Price or
Contract Times; contesting an initial decision by Engineer concerning the requirements of
the Contract Documents or the acceptability of Work under the Contract Documents;
challenging a set-off against payments due; or seeking other relief with respect to the
terms of the Contract.

10. Claim

a. A demand or assertion by Owner directly to Contractor, duly submitted in compliance
with the procedural requirements set forth herein, seeking an adjustment ofContract
Price or Contract Times; contesting an initial decision by Engineer concerning the
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requirements of the Contract Documents or the acceptability of Work under the
Contract Documents; contesting Engineer's decision regarding a Change Proposal;
seeking resolution of a contractual issue that Engineer has declined to address; or
seeking other reliefwith respect to the terms of the Contract.

b. A demand or assertion by Contractor directly to Owner, duly submitted in compliance
with the procedural requirements set forth herein, contesting Engineer's decision
regarding a Change Proposal, or seeking resolution of a contractual issue that
Engineer has declined to address.

c. A demand or assertion by Owner or Contractor, duly submitted in compliance with
the procedural requirements set forth herein, made pursuant to Paragraph 12.01.A.4,
concerning disputes arising after Engineer has issued a recommendation of final
payment.

d. A demand for money or services by a third party is not a Claim.

11. Constituent of Concern-Asbestos, petroleum, radioactive materials, polychlorinated
biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous
waste, and any substance, product, waste, or other material of any nature whatsoever
that is or becomes listed, regulated, or addressed pursuant to Laws and Regulations
regulating, relating to, or imposing liability or standards of conduct concerning, any
hazardous, toxic, or dangerous waste, substance, or material.

12. Contract-The entire and integrated written contract between Owner and Contractor
concerning the Work.

13. Contract Documents-Those items so designated in the Agreement, and which together
comprise the Contract.

14. Contract Price-The money that Owner has agreed to pay Contractor for completion of
the Work in accordance with the Contract Documents.

15. Contract Times-The number of days or the dates by which Contractor shall: (a) achieve
Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.

16. Contractor-The individual or entity with which Owner has contracted for performance
of the Work.

17. Cost of the Work-See Paragraph 13.01 for definition.

18. Drawings-The part of the Contract that graphically shows the scope, extent, and
character ofthe Work to be performed by Contractor.

19. Effective Date of the Contract-The date, indicated in the Agreement, on which the
Contract becomes effective.

20. Electronic Document-Any Project-related correspondence, attachments to
correspondence, data, documents, drawings, information, or graphics, including but not
limited to Shop Drawings and other Submittals, that are in an electronic or digital format.

21. Electronic Means-Electronic mail (email), upload/download from a secure Project
website, or other communications methods that allow: (a) the transmission or
communication of Electronic Documents; (b) the documentation of transmissions,
including sending and receipt; (c) printing ofthe transmitted Electronic Document by the
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recipient; (d) the storage and archiving of the Electronic Document by sender and
recipient; and (e) the use by recipient ofthe Electronic Document for purposes permitted
by this Contract. Electronic Means does not include the use of text messaging, or of
Facebook, Twitter, lnstagram, or similar social media services for transmission of
Electronic Documents.

22. Engineer-The individual or entity named as such in the Agreement.

23. Field Order-A written order issued by Engineer which requires minor changes in the
Work but does not change the Contract Price or the Contract Times.

24. Hazardous Environmental Condition-The presence at the Site ofConstituents ofConcern
in such quantities or circumstances that may present a danger to persons or property
exposed thereto.

a. The presence at the Site ofmaterials that are necessary for the execution ofthe Work,
or that are to be incorporated into the Work, and that are controlled and contained
pursuant to industry practices, Laws and Regulations, and the requirements of the
Contract, is not a Hazardous Environmental Condition.

b. The presence of Constituents of Concern that are to be removed or remediated as
part of the Work is not a Hazardous Environmental Condition.

c. The presence of Constituents of Concern as part of the routine, anticipated, and
obvious working conditions at the Site, is not a Hazardous Environmental Condition.

25. Laws and Regulations; Laws or Regulations-Any and all applicable laws, statutes, rules,
regulations, ordinances, codes, and binding decrees, resolutions, and orders of any and
all governmental bodies, agencies, authorities, and courts having jurisdiction.

26. Liens-Charges, security interests, or encumbrances upon Contract-related funds, real
property, or personal property.

27. Milestone-A principal event in the performance of the Work that the Contract requires
Contractor to achieve by an intermediate completion date, or by a time prior to
Substantial Completion of all the Work.

28. Notice ofAward-The written notice by Owner to a Bidder of Owner's acceptance of the
Bid.

29. Notice to Proceed-A written notice by Owner to Contractor fixing the date on which the
Contract Times will commence to run and on which Contractor shall start to perform the
Work.

30. Owner-The individual or entity with which Contractor has contracted regarding the
Work, and which has agreed to pay Contractor for the performance ofthe Work, pursuant
to the terms of the Contract.

31. Progress Schedule-A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising Contractor's plan to accomplish the
Work within the Contract Times.

32. Project-The total undertaking to be accomplished for Owner by engineers, contractors,
and others, including planning, study, design, construction, testing, commissioning, and
start-up, and ofwhich the Work to be performed under the Contract Documents is a part.

00 7213
Copyright2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 3 of 70



33. Resident Project Representative-The authorized representative of Engineer assigned to
assist Engineer at the Site. As used herein, the term Resident Project Representative (RPR)
includes any assistants or field staff of Resident Project Representative.

34. Samples-Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and that establish the standards by which
such portion of the Work will be judged.

35. Schedule of Submittals-A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements for Engineer's review ofthe submittals.

36. Schedule of Values-A schedule, prepared and maintained by Contractor, allocating
portions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor's Applications for Payment.

37. Shop Drawings-All drawings, diagrams, illustrations, schedules, and other data or
information that are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether
approved or not, are not Drawings and are not Contract Documents.

38. Site-Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements, and
such other lands or areas furnished by Owner which are designated for the use of
Contractor.

39. Specifications-The part of the Contract that consists of written requirements for
materials, equipment, systems, standards, and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable to the Work.

40. Subcontractor-An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work.

41. Submittal-A written or graphic document, prepared by or for Contractor, which the
Contract Documents require Contractor to submit to Engineer, or that is indicated as a
Submittal in the Schedule of Submittals accepted by Engineer. Submittals may include
Shop Drawings and Samples; schedules; product data; Owner-delegated designs;
sustainable design information; information on special procedures; testing plans; results
of tests and evaluations, source quality-control testing and inspections, and field or Site
quality-control testing and inspections; warranties and certifications; Suppliers'
instructions and reports; records of delivery of spare parts and tools; operations and
maintenance data; Project photographic documentation; record documents; and other
such documents required by the Contract Documents. Submittals, whether or not
approved or accepted by Engineer, are not Contract Documents. Change Proposals,
Change Orders, Claims, notices, Applications for Payment, and requests for interpretation
or clarification are not Submittals.

42. Substantial Completion-The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms "substantially complete" and "substantially completed" as applied to all or part
of the Work refer to Substantial Completion of such Work.
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43. Successful Bidder-The Bidder to which the Owner makes an award of contract.

44. Supplementary Conditions-The part of the Contract that amends or supplements these
General Conditions.

45. Supplier-A manufacturer, fabricator, supplier, distributor, or vendor having a direct
contract with Contractor or with any Subcontractor to furnish materials or equipment to
be incorporated in the Work by Contractor or a Subcontractor.

46. Technical Data

a. Those items expressly identified as Technical Data in the Supplementary Conditions,
with respect to either (1) existing subsurface conditions at or adjacent to the Site, or
existing physical conditions at or adjacent to the Site including existing surface or
subsurface structures (except Underground Facilities) or (2) Hazardous
Environmental Conditions at the Site.

b. If no such express identifications of Technical Data have been made with respect to
conditions at the Site, then Technical Data is defined, with respect to conditions at
the Site under Paragraphs 5.03, 5.04, and 5.06, as the data contained in boring logs,
recorded measurements of subsurface water levels, assessments of the condition of
subsurface facilities, laboratory test results, and other factual, objective information
regarding conditions at the Site that are set forth in any geotechnical, environmental,
or other Site or facilities conditions report prepared for the Project and made
available to Contractor.

c. Information and data regarding the presence or location of Underground Facilities
are not intended to be categorized, identified, or defined as Technical Data, and
instead Underground Facilities are shown or indicated on the Drawings.

47. Underground Facilities-All active or not-in-service underground lines, pipelines,
conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other
such facilities or systems atthe Site, including but not limited to those facilities or systems
that produce, transmit, distribute, or convey telephone or other communications, cable
television, fiber optic transmissions, power, electricity, light, heat, gases, oil, crude oil
products, liquid petroleum products, water, steam, waste, wastewater, storm water,
other liquids or chemicals, or traffic or other control systems. An abandoned facility or
system is not an Underground Facility.

48. Unit Price Work-Work to be paid for on the basis of unit prices.

49. Work-The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the result
of performing or providing all labor, services, and documentation necessary to produce
such construction; furnishing, installing, and incorporating all materials and equipment
into such construction; and may include related services such as testing, start-up, and
commissioning, all as required by the Contract Documents.

50. Work Change Directive-A written directive to Contractor issued on or after the Effective
Date of the Contract, signed by Owner and recommended by Engineer, ordering an
addition, deletion, or revision in the Work.
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1.02 Terminology

A. The words and terms discussed in Paragraphs 1.02.B, C, D, and E are not defined terms that
require initial capital letters, but, when used in the Bidding Requirements or Contract
Documents, have the indicated meaning.

B. IntentofCertain Terms orAdjectives: The Contract Documents include the terms "as allowed,"
"as approved," "as ordered," "as directed" or terms of like effect or import to authorize an
exercise of professional judgment by Engineer. In addition, the adjectives "reasonable,
"suitable," "acceptable," "proper," "satisfactory," or adjectives of like effect or import are
used to describe an action or determination of Engineer as to the Work. It is intended that
such exercise of professional judgment, action, or determination will be solely to evaluate, in
general, the Work for compliance with the information in the Contract Documents and with
the design concept ofthe Project as a functioning whole as shown or indicated in the Contract
Documents (unless there is a specific statement indicating otherwise). The use of any such
term or adjective is not intended to and shall not be effective to assign to Engineer any duty
or authority to supervise or direct the performance of the Work, or any duty or authority to
undertake responsibility contrary to the provisions ofArticle 10 or any other provision of the
Contract Documents.

C. Day: The word "day" means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective: The word "defective," when modifying the word "Work," refers to Work that is
unsatisfactory, faulty, or deficient in that it:

l. does not conform to the Contract Documents;

2. does not meet the requirements of any applicable inspection, reference standard, test,
or approval referred to in the Contract Documents; or

3. has been damaged prior to Engineer's recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 15.03 or Paragraph 15.04).

E. Furnish, Install, Perform, Provide

l. The word "furnish," when used in connection with services, materials, or equipment,
means to supply and deliver said services, materials, or equipment to the Site (or some
other specified location) ready for use or installation and in usable or operable condition.

2. The word "install," when used in connection with services, materials, or equipment,
means to put into use or place in final position said services, materials, or equipment
complete and ready for intended use.

3. The words "perform" or "provide," when used in connection with services, materials, or
equipment, means to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. If the Contract Documents establish an obligation of Contractor with respect to specific
services, materials, or equipment, but do not expressly use any of the four words
"furnish," "install," "perform," or "provide," then Contractor shall furnish and install said
services, materials, or equipment complete and ready for intended use.
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F. ContractPrice or Contract Times: References to a change in "Contract Price or ContractTimes"
or "Contract Times or Contract Price" or similar, indicate that such change applies to
(1) Contract Price, (2) Contract Times, or (3) both Contract Price and Contract Times, as
warranted, even if the term "or both" is not expressed.

G. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2-PRELIMINARY MATTERS

2.01 Delivery ofPerformance and Payment Bonds; Evidence ofInsurance

A. Performance and Payment Bonds: When Contractor delivers the signed counterparts of the
Agreement to Owner, Contractor shall also deliver to Owner the performance bond and
payment bond (ifthe Contract requires Contractor to furnish such bonds).

B. Evidence ofContractor's Insurance: When Contractor delivers the signed counterparts ofthe
Agreement to Owner, Contractor shall also deliver to Owner, with copies to each additional
insured (as identified in the Contract), the certificates, endorsements, and other evidence of
insurance required to be provided by Contractor in accordance with Article 6, except to the
extent the Supplementary Conditions expressly establish other dates for delivery of specific
insurance policies.

C. Evidence ofOwner's Insurance: After receipt ofthe signed counterparts ofthe Agreement and
all required bonds and insurance documentation, Owner shall promptly deliver to Contractor,
with copies to each additional insured (as identified in the Contract), the certificates and other
evidence of insurance required to be provided by Owner under Article 6.

2.02 Copies ofDocuments

A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully
signed counterpart ofthe Agreement), and one copy in electronic portable document format
{PDF). Additional printed copies will be furnished upon request at the cost of reproduction.

B. Owner shall maintain and safeguard at least one original printed record version of the
Contract, including Drawings and Specifications signed and sealed by Engineer and other
design professionals. Owner shall make such original printed record version of the Contract
available to Contractor for review. Owner may delegate the responsibilities under this
provision to Engineer.

2.03 Before Starting Construction

A. PreliminarySchedules: Within 10 days after the Effective Date ofthe Contract (or as otherwise
required by the Contract Documents), Contractor shall submit to Engineer for timely review:

l. a preliminary Progress Schedule indicating the times (numbers of days or dates) for
starting and completing the various stages of the Work, including any Milestones
specified in the Contract;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule ofValues for all ofthe Work which includes quantities and prices
of items which when added together equal the Contract Price and subdivides the Work
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into component parts in sufficient detail to serve as the basis for progress payments
during performance of the Work. Such prices will include an appropriate amount of
overhead and profit applicable to each item ofWork.

2.04 Preconstruction Conference; Designation ofAuthorized Representatives

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties
as to the Work, and to discuss the schedules referred to in Paragraph 2.03.A, procedures for
handling Shop Drawings, Samples, and other Submittals, processing Applications for Payment,
electronic or digital transmittals, and maintaining required records.

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual
to act as its authorized representative with respect to the services and responsibilities under
the Contract. Such individuals shall have the authority to transmit and receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective
party.

2.05 Acceptance of Schedules

A. At least 10 days before submission ofthe first Application for Payment a conference, attended
by Contractor, Engineer, and others as appropriate, will be held to review the schedules
submitted in accordance with Paragraph 2.03.A. No progress payment will be made to
Contractor until acceptable schedules are submitted to Engineer.

l. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression
of the Work to completion within the Contract Times. Such acceptance will not impose
on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or
progress of the Work, nor interfere with or relieve Contractor from Contractor's full
responsibility therefor.

2. Contractor's Schedule of Submittals will be acceptable to Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

3. Contractor's Schedule of Values will be acceptable to Engineer as to form and substance
if it provides a reasonable allocation of the Contract Price to the component parts of the
Work.

4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and
resubmit the schedule.

2.06 Electronic Transmittals

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor
may send, and shall accept, Electronic Documents transmitted by Electronic Means.

B. If the Contract does not establish protocols for Electronic Means, then Owner, Engineer, and
Contractor shall jointly develop such protocols.

C. Subject to any governing protocols for Electronic Means, when transmitting Electronic
Documents by Electronic Means, the transmitting party makes no representations as to long­
term compatibility, usability, or readability of the Electronic Documents resulting from the
recipient's use of software application packages, operating systems, or computer hardware
differing from those used in the drafting or transmittal of the Electronic Documents.
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ARTICLE 3-CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE

3.01 Intent

A. The Contract Documents are complementary; what is required by one Contract Document is
as binding as if required by all.

B. It is the intent of the Contract Documents to describe a functionally complete Project (or part
thereof) to be constructed in accordance with the Contract Documents.

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the
electronic versions of the Contract Documents (including any printed copies derived from
such electronic versions) and the printed record version, the printed record version will
govern.

D. The Contract supersedes prior negotiations, representations, and agreements, whether
written or oral.

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided
herein.

F. Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation will be deemed stricken, and all remaining provisions will continue to be
valid and binding upon Owner and Contractor, which agree that the Contract Documents will
be reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention ofthe stricken provision.

G. Nothing in the Contract Documents creates:

1. any contractual relationship between Owner or Engineer and any Subcontractor,
Supplier, or other individual or entity performing or furnishing any of the Work, for the
benefit of such Subcontractor, Supplier, or other individual or entity; or

2. any obligation on the part of Owner or Engineer to pay or to see to the payment of any
money due any such Subcontractor, Supplier, or other individual or entity, except as may
otherwise be required by Laws and Regulations.

3.02 Reference Standards

A. Standards Specifications, Codes, Laws and Regulations

1. Reference in the Contract Documents to standard specifications, manuals, reference
standards, or codes of any technical society, organization, or association, or to Laws or
Regulations, whether such reference be specific or by implication, means the standard
specification, manual, reference standard, code, or Laws or Regulations in effect at the
time of opening of Bids (or on the Effective Date of the Contract if there were no Bids),
except as may be otherwise specifically stated in the Contract Documents.

2. No provision ofany such standard specification, manual, reference standard, or code, and
no instruction of a Supplier, will be effective to change the duties or responsibilities of
Owner, Contractor, or Engineer from those set forth in the part of the Contract
Documents prepared by or for Engineer. No such provision or instruction shall be effective
to assign to Owner or Engineer any duty or authority to supervise or direct the
performance of the Work, or any duty or authority to undertake responsibility
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inconsistent with the provisions ofthe part ofthe Contract Documents prepared by or for
Engineer.

3.03 Reporting and Resolving Discrepancies

A. Reporting Discrepancies

l. Contractor's Verification of Figures and Field Measurements: Before undertaking each
part ofthe Work, Contractor shall carefully study the Contract Documents, and check and
verify pertinent figures and dimensions therein, particularly with respect to applicable
field measurements. Contractor shall promptly report in writing to Engineer any conflict,
error, ambiguity, or discrepancy that Contractor discovers, or has actual knowledge of,
and shall not proceed with any Work affected thereby until the conflict, error, ambiguity,
or discrepancy is resolved by a clarification or interpretation by Engineer, or by an
amendment or supplement to the Contract issued pursuant to Paragraph 11.01.

2. Contractor's Review ofContract Documents: If, before or during the performance of the
Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the
Contract Documents, or between the Contract Documents and (a) any applicable Law or
Regulation, (b) actual field conditions, (c) any standard specification, manual, reference
standard, or code, or (d) any instruction of any Supplier, then Contractor shall promptly
report it to Engineer in writing. Contractor shall not proceed with the Work affected
thereby (except in an emergency as required by Paragraph 7.15) until the conflict, error,
ambiguity, or discrepancy is resolved, by a clarification or interpretation by Engineer, or
by an amendment or supplement to the Contract issued pursuant to Paragraph 11.01.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies

l. Except as may be otherwise specifically stated in the Contract Documents, the provisions
of the part of the Contract Documents prepared by or for Engineer take precedence in
resolving any conflict, error, ambiguity, or discrepancy between such provisions of the
Contract Documents and:

a. the provisions of any standard specification, manual, reference standard, or code, or
the instruction of any Supplier (whether or not specifically incorporated by reference
as a Contract Document); or

b. the provisions of any Laws or Regulations applicable to the performance ofthe Work
(unless such an interpretation of the provisions of the Contract Documents would
result in violation of such Law or Regulation).

3.04 Requirements ofthe Contract Documents

A. During the performance of the Work and until final payment, Contractor and Owner shall
submit to the Engineer in writing all matters in question concerning the requirements of the
Contract Documents (sometimes referred to as requests for information or interpretation­
RFls), or relating to the acceptability of the Work under the Contract Documents, as soon as
possible after such matters arise. Engineer will be the initial interpreter of the requirements
of the Contract Documents, and judge ofthe acceptability of the Work.
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B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or
decision on the issue submitted, or initiate an amendment or supplement to the Contract
Documents. Engineer's written clarification, interpretation, or decision will be final and
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner,
unless it appeals by filing a Claim.

C. If a submitted matter in question concerns terms and conditions of the Contract Documents
that do not involve (1) the performance or acceptability of the Work under the Contract
Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3)
other engineering or technical matters, then Engineer will promptly notify Owner and
Contractor in writing that Engineer is unable to provide a decision or interpretation. If Owner
and Contractor are unable to agree on resolution of such a matter in question, either party
may pursue resolution as provided in Article 12.

3.05 Reuse of Documents

A. Contractor and its Subcontractors and Suppliers shall not:

l. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer
or its consultants, including electronic media versions, or reuse any such Drawings,
Specifications, other documents, or copies thereof on extensions of the Project or any
other project without written consent of Owner and Engineer and specific written
verification or adaptation by Engineer; or

2. have or acquire any title or ownership rights in any other Contract Documents, reuse any
such Contract Documents for any purpose without Owner's express written consent, or
violate any copyrights pertaining to such Contract Documents.

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein precludes Contractor from retaining copies of the Contract
Documents for record purposes.

ARTICLE 4-COMMENCEMENT AND PROGRESS OF THE WORK

4.01 Commencement of Contract Times; Notice to Proceed

A. The Contract Times will commence to run on the 30th day after the Effective Date of the
Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Contract. In no event will the Contract Times commence to run later than the 60th day after
the day of Bid opening or the 30th day after the Effective Date of the Contract, whichever
date is earlier.

4.02 Starting the Work

A. Contractor shall start to perform the Work on the date when the Contract Times commence
to run. No Work may be done at the Site prior to such date.

4.03 Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which
in Engineer's judgment are necessary to enable Contractor to proceed with the Work.
Contractor shall be responsible for laying out the Work, shall protect and preserve the
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established reference points and property monuments, and shall make no changes or
relocations without the prior written approval of Owner. Contractor shall report to Engineer
whenever any reference point or property monument is lost or destroyed or requires
relocation because of necessary changes in grades or locations, and shall be responsible for
the accurate replacement or relocation of such reference points or property monuments by
professionally qualified personnel.

4.04 Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with
Paragraph 2.05 as it may be adjusted from time to time as provided below.

l. Contractor shall submit to Engineer for acceptance (to the extent indicated in
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in
changing the Contract Times.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times must
be submitted in accordance with the requirements of Article 11.

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work will be delayed or postponed pending resolution of any
disputes or disagreements, or during any appeal process, except as permitted by
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing.

4.05 Delays in Contractor's Progress

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes
with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in Contract Price or Contract Times.

B. Contractor shall not be entitled to an adjustment in Contract Price or ContractTimes for delay,
disruption, or interference caused by or within the control of Contractor. Delay, disruption,
and interference attributable to and within the control of a Subcontractor or Supplier shall be
deemed to be within the control of Contractor.

C. If Contractor's performance or progress is delayed, disrupted, or interfered with by
unanticipated causes not the fault of and beyond the control ofOwner, Contractor, and those
for which they are responsible, then Contractor shall be entitled to an equitable adjustment
in Contract Times. Such an adjustment will be Contractor's sole and exclusive remedy for the
delays, disruption, and interference described in this paragraph. Causes of delay, disruption,
or interference that may give rise to an adjustment in Contract Times under this paragraph
include but are not limited to the following:

l. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and
earthquakes;

2. Abnormal weather conditions;

3. Acts or failures to act ofthird-party utility owners or other third-party entities (other than
those third-party utility owners or other third-party entities performing other work at or
adjacent to the Site as arranged by or under contract with Owner, as contemplated in
Article 8); and

4. Acts ofwar or terrorism.
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D. Contractor's entitlement to an adjustment of Contract Times or Contract Price is limited as
follows:

1. Contractor's entitlement to an adjustment of the Contract Times is conditioned on the
delay, disruption, or interference adversely affecting an activity on the critical path to
completion of the Work, as ofthe time ofthe delay, disruption, or interference.

2. Contractor shall not be entitled to an adjustment in Contract Price for any delay,
disruption, or interference if such delay is concurrent with a delay, disruption, or
interference caused by or within the control of Contractor. Such a concurrent delay by
Contractor shall not preclude an adjustment of Contract Times to which Contractor is
otherwise entitled.

3. Adjustments of Contract Times or Contract Price are subject to the provisions of
Article 11.

E. Each Contractor request or Change Proposal seeking an increase in ContractTimes or Contract
Price must be supplemented by supporting data that sets forth in detail the following:

1. The circumstances that form the basis for the requested adjustment;

2. The date upon which each cause of delay, disruption, or interference began to affect the
progress ofthe Work;

3. The date upon which each cause of delay, disruption, or interference ceased to affect the
progress ofthe Work;

4. The number of days' increase in Contract Times claimed as a consequence of each such
cause of delay, disruption, or interference; and

5. The impact on Contract Price, in accordance with the provisions of Paragraph 11.07.

Contractor shall also furnish such additional supporting documentation as Owner or Engineer
may require including, where appropriate, a revised progress schedule indicating all the
activities affected by the delay, disruption, or interference, and an explanation of the effect
of the delay, disruption, or interference on the critical path to completion of the Work.

F. Delays, disruption, and interference to the performance or progress of the Work resulting
from the existence of a differing subsurface or physical condition, an Underground Facility
that was not shown or indicated by the Contract Documents, or not shown or indicated with
reasonable accuracy, and those resulting from Hazardous Environmental Conditions, are
governed by Article 5, together with the provisions of Paragraphs 4.05.D and 4.05.E.

G. Paragraph 8.03 addresses delays, disruption, and interference to the performance or progress
of the Work resulting from the performance of certain other work at or adjacent to the Site.

ARTICLE 5-SITE; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL
CONDITIONS

5.01 Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor in writing of any encumbrances or
restrictions not of general application but specifically related to use of the Site with which
Contractor must comply in performing the Work.
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B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description ofthe lands upon which permanent improvements are
to be made and Owner's interest therein as necessary for giving notice ofor filing a mechanic's
or construction lien against such lands in accordance with applicable Laws and Regulations.

C. Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

5.02 Use of Site and Other Areas

A. Limitation on Use of Site and Other Areas

l. Contractor shall confine construction equipment, temporary construction facilities, the
storage of materials and equipment, and the operations ofworkers to the Site, adjacent
areas that Contractor has arranged to use through construction easements or otherwise,
and other adjacent areas permitted by Laws and Regulations, and shall not unreasonably
encumber the Site and such other adjacent areas with construction equipment or other
materials or equipment. Contractor shall assume full responsibility for (a) damage to the
Site; (b) damage to any such other adjacent areas used for Contractor's operations; (c)
damage to any other adjacent land or areas, or to improvements, structures, utilities, or
similar facilities located at such adjacent lands or areas; and (d) for injuries and losses
sustained by the owners or occupants of any such land or areas; provided that such
damage or injuries result from the performance of the Work or from other actions or
conduct of the Contractor or those for which Contractor is responsible.

2. If a damage or injury claim is made by the owner or occupant of any such land or area
because of the performance of the Work, or because of other actions or conduct of the
Contractor or those for which Contractor is responsible, Contractor shall (a) take
immediate corrective or remedial action as required by Paragraph 7.13, or otherwise; (b)
promptly attempt to settle the claim as to all parties through negotiations with such
owner or occupant, or otherwise resolve the claim by arbitration or other dispute
resolution proceeding, or in a court of competent jurisdiction; and (c) to the fullest extent
permitted by Laws and Regulations, indemnify and hold harmless Owner and Engineer,
and the officers, directors, members, partners, employees, agents, consultants and
subcontractors of each and any of them, from and against any such claim, and against all
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused directly or indirectly, in whole or in part by,
or based upon, Contractor's performance of the Work, or because of other actions or
conduct of the Contractor or those for which Contractor is responsible.

B. Removal of Debris During Performance of the Work: During the progress of the Work the
Contractor shall keep the Site and other adjacent areas free from accumulations of waste
materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish,
and other debris will conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
shall remove from the Site and adjacent areas all tools, appliances, construction equipment
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and machinery, and surplus materials and shall restore to original condition all property not
designated for alteration by the Contract Documents.

D. Loading ofStructures: Contractor shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall Contractor subject any part
of the Work or adjacent structures or land to stresses or pressures that will endanger them.

5.03 Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions identify:

1. Those reports of explorations and tests of subsurface conditions at or adjacent to the Site
that contain Technical Data;

2. Those drawings of existing physical conditions at or adjacent to the Site, including those
drawings depicting existing surface or subsurface structures at or adjacent to the Site
(except Underground Facilities), that contain Technical Data; and

3. Technical Data contained in such reports and drawings.

B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings,
pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph 5.03.A.
Information and data regarding the presence or location of Underground Facilities are not
intended to be categorized, identified, or defined as Technical Data.

C. Reliance by Contractor on Technical Data: Contractor may rely upon the accuracy of the
Technical Data expressly identified in the Supplementary Conditions with respect to such
reports and drawings, but such reports and drawings are not Contract Documents. If no such
express identification has been made, then Contractor may rely upon the accuracy of the
Technical Data as defined in Paragraph 1.01.A.46.b.

D. Limitations of Other Data and Documents: Except for such reliance on Technical Data,
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their
officers, directors, members, partners, employees, agents, consultants, or subcontractors,
with respect to:

1. the completeness of such reports and drawings for Contractor's purposes, including, but
not limited to, any aspects of the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor, and safety precautions and
programs incident thereto;

2. other data, interpretations, opinions, and information contained in such reports or shown
or indicated in such drawings;

3. the contents of other Site-related documents made available to Contractor, such as
record drawings from other projects at or adjacent to the Site, or Owner's archival
documents concerning the Site; or

4. any Contractor interpretation ofor conclusion drawn from any Technical Data or any such
other data, interpretations, opinions, or information.

00 7213
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 15 of 70



5.04 Differing Subsurface or Physical Conditions

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is
uncovered or revealed at the Site:

1. is of such a nature as to establish that any Technical Data on which Contractor is entitled
to rely as provided in Paragraph 5.03 is materially inaccurate;

2. is of such a nature as to require a change in the Drawings or Specifications;

3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing
the subsurface or physical conditions or performing any Work in connection therewith (except
in an emergency as required by Paragraph 7.15), notify Owner and Engineer in writing about
such condition. Contractor shall not further disturb such condition or perform any Work in
connection therewith (except with respect to an emergency) until receipt of a written
statement permitting Contractor to do so.

B. Engineer's Review: After receipt of written notice as required by the preceding paragraph,
Engineer will promptly review the subsurface or physical condition in question; determine
whether it is necessary for Owner to obtain additional exploration or tests with respect to the
condition; conclude whether the condition falls within any one or more of the differing site
condition categories in Paragraph 5.04.A; obtain any pertinent cost or schedule information
from Contractor; prepare recommendations to Owner regarding the Contractor's resumption
ofWork in connection with the subsurface or physical condition in question and the need for
any change in the Drawings or Specifications; and advise Owner in writing of Engineer's
findings, conclusions, and recommendations.

C. Owner's Statement to Contractor Regarding Site Condition: After receipt of Engineer's written
findings, conclusions, and recommendations, Owner shall issue a written statement to
Contractor (with a copy to Engineer) regarding the subsurface or physical condition in
question, addressing the resumption of Work in connection with such condition, indicating
whether any change in the Drawings or Specifications will be made, and adopting or rejecting
Engineer's written findings, conclusions, and recommendations, in whole or in part.

D. Early Resumption ofWork: If at any time Engineer determines that Work in connection with
the subsurface or physical condition in question may resume prior to completion of Engineer's
review or Owner's issuance of its statement to Contractor, because the condition in question
has been adequately documented, and analyzed on a preliminary basis, then the Engineer
may at its discretion instruct Contractor to resume such Work.

E. Possible Price and Times Adjustments

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract
Times, to the extent that the existence of a differing subsurface or physical condition, or
any related delay, disruption, or interference, causes an increase or decrease in
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Contractor's cost of, ortime required for, performance ofthe Work; subject, however, to
the following:

a. Such condition must fall within any one or more of the categories described in
Paragraph 5.04.A;

b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraph 13.03; and,

c. Contractor's entitlement to an adjustment of the Contract Times is subject to the
provisions of Paragraphs 4.05.D and 4.05.E.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times
with respect to a subsurface or physical condition if:
'

a. Contractor knew of the existence of such condition at the time Contractor made a
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract, or otherwise;

b. The existence of such condition reasonably could have been discovered or revealed
as a result ofany examination, investigation, exploration, test, or study ofthe Site and
contiguous areas expressly required by the Bidding Requirements or Contract
Documents to be conducted by or for Contractor prior to Contractor's making such
commitment; or

c. Contractor failed to give the written notice required by Paragraph 5.04.A.

3. If Owner and Contractor agree regarding Contractor's entitlement to and the amount or
extent of any adjustment in the Contract Price or Contract Times, then any such
adjustment will be set forth in a Change Order.

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days
after Owner's issuance of the Owner's written statement to Contractor regarding the
subsurface or physical condition in question.

F. Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 governs rights
and responsibilities regarding the presence or location of Underground Facilities.
Paragraph 5.06 governs rights and responsibilities regarding Hazardous Environmental
Conditions. The provisions of Paragraphs 5.03 and 5.04 are not applicable to the presence or
location of Underground Facilities, or to Hazardous Environmental Conditions.

5.05 Underground Facilities

A. Contractor's Responsibilities: Unless it is otherwise expressly provided in the Supplementary
Conditions, the cost of all of the following are included in the Contract Price, and Contractor
shall have full responsibility for:

l. reviewing and checking all information and data regarding existing Underground Facilities
at the Site;

2. complying with applicable state and local utility damage prevention Laws and
Regulations;
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3. verifying the actual location of those Underground Facilities shown or indicated in the
Contract Documents as being within the area affected by the Work, by exposing such
Underground Facilities during the course of construction;

4. coordination of the Work with the owners (including Owner) of such Underground
Facilities, during construction; and

S. the safety and protection of all existing Underground Facilities at the Site, and repairing
any damage thereto resulting from the Work.

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or
revealed at the Site was not shown or indicated on the Drawings, or was not shown or
indicated on the Drawings with reasonable accuracy, then Contractor shall, promptly after
becoming aware thereof and before further disturbing conditions affected thereby or
performing any Work in connection therewith (except in an emergency as required by
Paragraph 7.15), notify Owner and Engineer in writing regarding such Underground Facility.

C. Engineer's Review: Engineer will:

l. promptly review the Underground Facility and conclude whether such Underground
Facility was not shown or indicated on the Drawings, or was not shown or indicated with
reasonable accuracy;

2. identify and communicate with the owner of the Underground Facility; prepare
recommendations to Owner (and if necessary issue any preliminary instructions to
Contractor) regarding the Contractor's resumption of Work in connection with the
Underground Facility in question;

3. obtain any pertinent cost or schedule information from Contractor; determine the extent,
if any, to which a change is required in the Drawings or Specifications to reflect and
document the consequences ofthe existence or location ofthe Underground Facility; and

4. advise Owner in writing of Engineer's findings, conclusions, and recommendations.

During such time, Contractor shall be responsible for the safety and protection of such
Underground Facility.

D. Owner's Statement to Contractor Regarding Underground Facility: After receipt of Engineer's
written findings, conclusions, and recommendations, Owner shall issue a written statement
to Contractor (with a copy to Engineer) regarding the Underground Facility in question
addressing the resumption ofWork in connection with such Underground Facility, indicating
whether any change in the Drawings or Specifications will be made, and adopting or rejecting
Engineer's written findings, conclusions, and recommendations in whole or in part.

E. Early Resumption ofWork: If at any time Engineer determines that Work in connection with
the Underground Facility may resume prior to completion of Engineer's review or Owner's
issuance of its statement to Contractor, because the Underground Facility in question and
conditions affected by its presence have been adequately documented, and analyzed on a
preliminary basis, then the Engineer may at its discretion instruct Contractor to resume such
Work.

F. Possible Price and Times Adjustments

l. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract
Times, to the extent that any existing Underground Facility at the Site that was not shown
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or indicated on the Drawings, or was not shown or indicated with reasonable accuracy,
or any related delay, disruption, or interference, causes an increase or decrease in
Contractor's cost of, or time required for, performance ofthe Work; subject, however, to
the following:

a. With respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraph 13.03;

b. Contractor's entitlement to an adjustment of the Contract Times is subject to the
provisions of Paragraphs 4.05.D and 4.05.E; and

c. Contractor gave the notice required in Paragraph 5.05.B.

2. If Owner and Contractor agree regarding Contractor's entitlement to and the amount or
extent of any adjustment in the Contract Price or Contract Times, then any such
adjustment will be set forth in a Change Order.

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days
after Owner's issuance of the Owner's written statement to Contractor regarding the
Underground Facility in question.

4. The information and data shown or indicated on the Drawings with respect to existing
Underground Facilities at the Site is based on information and data (a) furnished by the
owners of such Underground Facilities, or by others, (b) obtained from available records,
or (c) gathered in an investigation conducted in accordance with the current edition of
ASCE 38, Standard Guideline for the Collection and Depiction of Existing Subsurface Utility
Data, by the American Society of Civil Engineers. If such information or data is incorrect
or incomplete, Contractor's remedies are limited to those set forth in this
Paragraph 5.05.F.

5.06 Hazardous Environmental Conditions atSite

A. Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner relating to Hazardous Environmental Conditions that have
been identified at or adjacent to the Site;

2. drawings known to Owner relating to Hazardous Environmental Conditions that have
been identified at or adjacent to the Site; and

3. Technical Data contained in such reports and drawings.

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy
of the Technical Data expressly identified in the Supplementary Conditions with respect to
such reports and drawings, but such reports and drawings are not Contract Documents. If no
such express identification has been made, then Contractor may rely on the accuracy of the
Technical Data as defined in Paragraph 1.01.A.46.b. Except for such reliance on Technical
Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of
their officers, directors, members, partners, employees, agents, consultants, or
subcontractors, with respect to:

1. the completeness of such reports and drawings for Contractor's purposes, including, but
not limited to, any aspects ofthe means, methods, techniques, sequences and procedures
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of construction to be employed by Contractor, and safety precautions and programs
incident thereto;

2. other data, interpretations, opinions, and information contained in such reports or shown
or indicated in such drawings; or

3. any Contractor interpretation ofor conclusion drawn from any Technical Data or any such
other data, interpretations, opinions or information.

C. Contractor shall not be responsible for removing or remediating any Hazardous
Environmental Condition encountered, uncovered, or revealed at the Site unless such
removal or remediation is expressly identified in the Contract Documents to be within the
scope ofthe Work.

D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents
of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for
whom Contractor is responsible, and for any associated costs; and for the costs of removing
and remediating any Hazardous Environmental Condition created by the presence ofany such
Constituents of Concern.

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose
removal or remediation is not expressly identified in the Contract Documents as being within
the scope ofthe Work, or if Contractor or anyone for whom Contractor is responsible creates
a Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or
otherwise isolate such condition; (2) stop all Work in connection with such condition and in
any area affected thereby (except in an emergency as required by Paragraph 7.15); and (3)
notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner
shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified
expert to evaluate such condition or take corrective action, if any. Promptly after consulting
with Engineer, Owner shall take such actions as are necessary to permit Owner to timely
obtain required permits and provide Contractor the written notice required by
Paragraph 5.06.F. If Contractor or anyone for whom Contractor is responsible created the
Hazardous Environmental Condition in question, then Owner may remove and remediate the
Hazardous Environmental Condition, and impose a set-off against payments to account for
the associated costs.

F. Contractor shall not resume Work in connection with such Hazardous Environmental
Condition or in any affected area until after Owner has obtained any required permits related
thereto, and delivered written notice to Contractor either (1) specifying that such condition
and any affected area is or has been rendered safe for the resumption of Work, or (2)
specifying any special conditions under which such Work may be resumed safely.

G. IfOwner and Contractor cannot agree as to entitlement to or on the amount or extent, if any,
of any adjustment in Contract Price or ContractTimes, as a result of such Work stoppage, such
special conditions under which Work is agreed to be resumed by Contractor, or any costs or
expenses Incurred In response to the Hazardous Environmental Condition, then within 30
days of Owner's written notice regarding the resumption ofWork, Contractor may submit a
Change Proposal, or Owner may impose a set-off. Entitlement to any such adjustment is
subject to the provisions of Paragraphs 4.05.D, 4.05.E, 11.07, and 11.08.

H. If, after receipt of such written notice, Contractor does not agree to resume such Work based
on a reasonable belief it is unsafe, or does not agree to resume such Work under such special
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conditions, then Owner may order the portion ofthe Work that is in the area affected by such
condition to be deleted from the Work, following the contractual change procedures in
Article 11. Owner may have such deleted portion of the Work performed by Owner's own
forces or others in accordance with Article 8.

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them, from
and against all claims, costs, losses, and damages (including but not limited to all fees and
charges ofengineers, architects, attorneys, and other professionals, and all court, arbitration,
or other dispute resolution costs) arising out of or relating to a Hazardous Environmental
Condition, provided that such Hazardous Environmental Condition (1) was not shown or
indicated in the Drawings, Specifications, or other Contract Documents, identified as
Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or identified in the
Contract Documents to be included within the scope ofthe Work, and (2) was not created by
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.1
obligates Owner to indemnify any individual or entity from and against the consequences of
that individual's or entity's own negligence.

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any ofthem, from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the failure to control, contain, or remove a
Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor
is responsible, or to a Hazardous Environmental Condition created by Contractor or by anyone
for whom Contractor is responsible. Nothing in this Paragraph 5.06.J obligates Contractor to
indemnify any individual or entity from and against the consequences of that individual's or
entity's own negligence.

K. The provisions ofParagraphs 5.03, 5.04, and 5.05 do not apply to the presence ofConstituents
of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.

ARTICLE 6-BONDS AND INSURANCE

6.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least
equal to the Contract Price, as security for the faithful performance and payment of
Contractor's obligations under the Contract. These bonds must remain in effect until one year
after the date when final payment becomes due or until completion of the correction period
specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or
Regulations, the terms of a prescribed bond form, the Supplementary Conditions, or other
provisions of the Contract.

B. Contractor shall also furnish such other bonds (if any) as are required by the Supplementary
Conditions or other provisions ofthe Contract.

C. All bonds must be in the form included in the Bidding Documents or otherwise specified by
Owner prior to execution of the Contract, except as provided otherwise by Laws or
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Regulations, and must be issued and signed by a surety named in "Companies Holding
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable
Reinsuring Companies" as published in Department Circular 570 (as amended and
supplemented) by the Bureau of the Fiscal Service, U.S. Department of the Treasury. A bond
signed by an agent or attorney-in-fact must be accompanied by a certified copy of that
individual's authority to bind the surety. The evidence of authority must show that it is
effective on the date the agent or attorney-in-fact signed the accompanying bond.

D. Contractor shall obtain the required bonds from surety companies that are duly licensed or
authorized, in the state or jurisdiction in which the Project is located, to issue bonds in the
required amounts.

E. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or
the surety ceases to meet the requirements above, then Contractor shall promptly notify
Owner and Engineer in writing and shall, within 20 days after the event giving rise to such
notification, provide another bond and surety, both ofwhich must comply with the bond and
surety requirements above.

F. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from
the Site and exercise Owner's termination rights under Article 16.

G. Upon request to Owner from any Subcontractor, Supplier, or other person or entity claiming
to have furnished labor, services, materials, or equipment used in the performance of the
Work, Owner shall provide a copy of the payment bond to such person or entity.

H. Upon request to Contractor from any Subcontractor, Supplier, or other person or entity
claiming to have furnished labor, services, materials, or equipment used in the performance
of the Work, Contractor shall provide a copy of the payment bond to such person or entity.

6.02 Insurance-General Provisions

A. Owner and Contractor shall obtain and maintain insurance as required in this article and in
the Supplementary Conditions.

B. All insurance required by the Contract to be purchased and maintained by Owner or
Contractor shall be obtained from insurance companies that are duly licensed or authorized
in the state or jurisdiction in which the Project is located to issue insurance policies for the
required limits and coverages. Unless a different standard is indicated in the Supplementary
Conditions, all companies that provide insurance policies required under this Contract shall
have an A.M. Best rating of A-VII or better.

C. Alternative forms of insurance coverage, including but not limited to self-insurance and
"Occupational Accident and Excess Employer's Indemnity Policies," are not sufficient to meet
the insurance requirements of this Contract, unless expressly allowed in the Supplementary
Conditions.

D. Contractor shall deliver to Owner, with copies to each additional insured identified in the
Contract, certificates of insurance and endorsements establishing that Contractor has
obtained and is maintaining the policies and coverages required by the Contract. Upon
request by Owner or any other insured, Contractor shall also furnish other evidence of such
required insurance, including but not limited to copies of policies, documentation of
applicable self-insured retentions (if allowed) and deductibles, full disclosure of all relevant
exclusions, and evidence of insurance required to be purchased and maintained by
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Subcontractors or Suppliers. In any documentation furnished under this provision, Contractor,
Subcontractors, and Suppliers may block out (redact) (1) any confidential premium or pricing
information and (2) any wording specific to a project or jurisdiction other than those
applicable to this Contract.

E. Owner shall deliver to Contractor, with copies to each additional insured identified in the
Contract, certificates of insurance and endorsements establishing that Owner has obtained
and is maintaining the policies and coverages required ofOwner by the Contract (ifany). Upon
request by Contractor or any other insured, Owner shall also provide other evidence of such
required insurance (if any), including but not limited to copies of policies, documentation of
applicable self-insured retentions (if allowed) and deductibles, and full disclosure of all
relevant exclusions. In any documentation furnished under this provision, Owner may block
out (redact) (1) any confidential premium or pricing information and (2) any wording specific
to a project or jurisdiction other than those relevant to this Contract.

F. Failure of Owner or Contractor to demand such certificates or other evidence of the other
party's full compliance with these insurance requirements, or failure of Owner or Contractor
to identify a deficiency in compliance from the evidence provided, will not be construed as a
waiver ofthe other party's obligation to obtain and maintain such insurance.

G. In addition to the liability insurance required to be provided by Contractor, the Owner, at
Owner's option, may purchase and maintain Owner's own liability insurance. Owner's liability
policies, if any, operate separately and independently from policies required to be provided
by Contractor, and Contractor cannot rely upon Owner's liability policies for any of
Contractor's obligations to the Owner, Engineer, or third parties.

H. Contractor shall require:

l. Subcontractors to purchase and maintain worker's compensation, commercial general
liability, and other insurance that is appropriate for their participation in the Project, and
to name as additional insureds Owner and Engineer (and any other individuals or entities
identified in the Supplementary Conditions as additional insureds on Contractor's liability
policies) on each Subcontractor's commercial general liability insurance policy; and

2. Suppliers to purchase and maintain insurance that is appropriate for their participation in
the Project.

I. If either party does not purchase or maintain the insurance required of such party by the
Contract, such party shall notify the other party in writing of such failure to purchase prior to
the start of the Work, or of such failure to maintain prior to any change in the required
coverage.

J. If Contractor has failed to obtain and maintain required insurance, Contractor's entitlement
to enter or remain at the Site will end immediately, and Owner may impose an appropriate
set-off against payment for any associated costs (including but not limited to the cost of
purchasing necessary insurance coverage), and exercise Owner's termination rights under
Article 16.

K. Without prejudice to any other right or remedy, if a party has failed to obtain required
insurance, the other party may elect (but is in no way obligated) to obtain equivalent
insurance to protect such other party's interests at the expense ofthe party who was required
to provide such coverage, and the Contract Price will be adjusted accordingly.
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L. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor or Contractor's interests. Contractor is
responsible for determining whether such coverage and limits are adequate to protect its
interests, and for obtaining and maintaining any additional insurance that Contractor deems
necessary.

M. The insurance and insurance limits required herein will not be deemed as a limitation on
Contractor's liability, or that of its Subcontractors or Suppliers, under the indemnities granted
to Owner and other individuals and entities in the Contract or otherwise.

N. All the policies of insurance required to be purchased and maintained under this Contract will
contain a provision or endorsement that the coverage afforded will not be canceled, or
renewal refused, until at least 10 days prior written notice has been given to the purchasing
policyholder. Within three days of receipt of any such written notice, the purchasing
policyholder shall provide a copy of the notice to each other insured and Engineer.

6.03 Contractor's Insurance

A. Required Insurance: Contractor shall purchase and maintain Worker's Compensation,
Commercial General Liability, and other insurance pursuant to the specific requirements of
the Supplementary Conditions.

B. General Provisions: The policies of insurance required by this Paragraph 6.03 as supplemented
must:

1. include at least the specific coverages required;

2. be written for not less than the limits provided, or those required by Laws or Regulations,
whichever is greater;

3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.D),
and longer if expressly required elsewhere in this Contract, and at all times thereafter
when Contractor may be correcting, removing, or replacing defective Work as a warranty
or correction obligation, or otherwise, or returning to the Site to conduct other tasks
arising from the Contract;

4. apply with respect to the performance of the Work, whether such performance is by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed
by any ofthem to perform any ofthe Work, or by anyone for whose acts any ofthem may
be liable; and

S. include all necessary endorsements to support the stated requirements.

C. Additional Insureds: The Contractor's commercial general liability, automobile liability,
employer's liability, umbrella or excess, pollution liability, and unmanned aerial vehicle
liability policies, if required by this Contract, must:

1. include and list as additional insureds Owner and Engineer, and any individuals or entities
identified as additional insureds in the Supplementary Conditions;

2. include coverage for the respective officers, directors, members, partners, employees,
and consultants of all such additional insureds;

3. afford primary coverage to these additional insureds for all claims covered thereby
(including as applicable those arising from both ongoing and completed operations);
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4. not seek contribution from insurance maintained by the additional insured; and

S. as to commercial general liability insurance, apply to additional insureds with respect to
liability caused in whole or in part by Contractor's acts or omissions, or the acts and
omissions of those working on Contractor's behalf, in the performance of Contractor's
operations.

6.04 Builder's Risk and Other Property Insurance

A. Builder's Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall
purchase and maintain builder's risk insurance upon the Work on a completed value basis, in
the amount ofthe Work's full insurable replacement cost (subject to such deductible amounts
as may be provided in the Supplementary Conditions or required by Laws and Regulations).
The specific requirements applicable to the builder's risk insurance are set forth in the
Supplementary Conditions.

B. Property Insurance for Facilities ofOwner Where Work Will Occur: Owner is responsible for
obtaining and maintaining property insurance covering each existing structure, building, or
facility in which any part of the Work will occur, or to which any part of the Work will attach
or be adjoined. Such property insurance will be written on a special perils (all-risk) form, on a
replacement cost basis, providing coverage consistentwith that required for the builder's risk
insurance, and will be maintained until the Work is complete, as set forth in
Paragraph 15.06.D.

C. Property Insurance for Substantial/y Complete Facilities: Promptly after Substantial
Completion, and before actual occupancy or use ofthe substantially completed Work, Owner
will obtain property insurance for such substantially completed Work, and maintain such
property insurance at least until the Work is complete, as set forth in Paragraph 15.06.D. Such
property insurance will be written on a special perils (all-risk) form, on a replacement cost
basis, and provide coverage consistent with that required for the builder's risk insurance. The
builder's risk insurance may terminate upon written confirmation ofOwner's procurement of
such property insurance.

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the
Work prior to Substantial Completion of all the Work, as provided in Paragraph 15.04, then
Owner (directly, if it is the purchaser of the builder's risk policy, or through Contractor) will
provide advance notice of such occupancy or use to the builder's risk insurer, and obtain an
endorsement consenting to the continuation of coverage prior to commencing such partial
occupancy or use.

E. Insurance ofOther Property; Additional Insurance: If the express insurance provisions of the
Contract do not require or address the insurance of a property item or interest, then the entity
or individual owning such property item will be responsible for insuring it. If Contractor elects
to obtain other special insurance to be included in or supplement the builder's risk or property
insurance policies provided under this Paragraph 6.04, it may do so at Contractor's expense.

6.05 Property Losses; Subrogation

A. The builder's risk insurance policy purchased and maintained in accordance with
Paragraph 6.04 (or an installation floater policy if authorized by the Supplementary
Conditions), will contain provisions to the effect that in the event of payment of any loss or
damage the insurer will have no rights of recovery against any insureds thereunder, or against
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Engineer or its consultants, or their officers, directors, members, partners, employees, agents,
consultants, or subcontractors.

l. Owner and Contractor waive all rights against each other and the respective officers,
directors, members, partners, employees, agents, consultants, and subcontractors of
each and any of them, for all losses and damages caused by, arising out of, or resulting
from any of the perils, risks, or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Engineer, its consultants, all individuals or entities identified in the Supplementary
Conditions as builder's risk or installation floater insureds, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any
of them, under such policies for losses and damages so caused.

2. None of the above waivers extends to the rights that any party making such waiver may
have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or
otherwise payable under any policy so issued.

B. Any property insurance policy maintained by Owner covering any loss, damage, or
consequential loss to Owner's existing structures, buildings, or facilities in which any part of
the Work will occur, or to which any part of the Work will attach or adjoin; to adjacent
structures, buildings, or facilities of Owner; or to part or all of the completed or substantially
completed Work, during partial occupancy or use pursuant to Paragraph 15.04, after
Substantial Completion pursuant to Paragraph 15.03, or after final payment pursuant to
Paragraph 15.06, will contain provisions to the effect that in the event of payment of any loss
or damage the insurer will have no rights of recovery against any insureds thereunder, or
against Contractor, Subcontractors, or Engineer, or the officers, directors, members, partners,
employees, agents, consultants, or subcontractors of each and any of them, and that the
insured is allowed to waive the insurer's rights of subrogation in a written contract executed
prior to the loss, damage, or consequential loss.

l. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the
officers, directors, members, partners, employees, agents, consultants and
subcontractors ofeach and any ofthem, for all losses and damages caused by, arising out
of, or resulting from fire or any of the perils, risks, or causes of loss covered by such
policies.

C. The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption,
loss of use, or other consequential loss extending beyond direct physical loss or damage to
Owner's property or the Work caused by, arising out of, or resulting from fire or other insured
peril, risk, or cause of loss.

D. Contractor shall be responsible for assuring that each Subcontract contains provisions
whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or
entities identified in the Supplementary Conditions as insureds, the Engineer and its
consultants, and the officers, directors, members, partners, employees, agents, consultants,
and subcontractors ofeach and any ofthem, for all losses and damages caused by, arising out
of, relating to, or resulting from fire or other peril, risk, or cause of loss covered by builder's
risk insurance, installation floater, and any other property insurance applicable to the Work.
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6.06 Receipt and Application ofProperty Insurance Proceeds

A. Any insured loss under the builder's risk and other policies of property insurance required by
Paragraph 6.04 will be adjusted and settled with the named insured that purchased the policy.
Such named insured shall act as fiduciary for the other insureds, and give notice to such other
insureds that adjustment and settlement of a claim is in progress. Any other insured may state
its position regarding a claim for insured loss in writing within 15 days after notice of such
claim.

B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple
insureds, or to the named insured that purchased the policy in its own right and as fiduciary
for other insureds, subject to the requirements of any applicable mortgage clause. A named
insured receiving insurance proceeds under the builder's risk and other policies of insurance
required by Paragraph 6.04 shall maintain such proceeds in a segregated account, and
distribute such proceeds in accordance with such agreement as the parties in interest may
reach, or as otherwise required under the dispute resolution provisions of this Contract or
applicable Laws and Regulations.

C. If no other special agreement is reached, Contractor shall repair or replace the damaged
Work, using allocated insurance proceeds.

ARTICLE 7--CONTRACTOR'S RESPONSIBILITIES

7.01 Contractor's Means and Methods ofConstruction

A. Contractor shall be solely responsible for the means, methods, techniques, sequences, and
procedures of construction.

B. If the Contract Documents note, or Contractor determines, that professional engineering or
other design services are needed to carry out Contractor's responsibilities for construction
means, methods, techniques, sequences, and procedures, or for Site safety, then Contractor
shall cause such services to be provided by a properly licensed design professional, at
Contractor's expense. Such services are not Owner-delegated professional design services
under this Contract, and neither Owner nor Engineer has any responsibility with respect to
(1) Contractor's determination of the need for such services, (2) the qualifications or licensing
ofthe design professionals retained or employed by Contractor, (3) the performance of such
services, or (4) any errors, omissions, or defects in such services.

7 .02 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform
the Work in accordance with the Contract Documents.

B. At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who will not be replaced without written notice to Owner and Engineer
except under extraordinary circumstances.

7.03 Labor; Working Hours

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the
Work and perform construction as required by the Contract Documents. Contractor shall
maintain good discipline and order at the Site.
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B. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of
Contractor's employees; of Suppliers and Subcontractors, and their employees; and of any
other individuals or entities performing or furnishing any of the Work, just as Contractor is
responsible for Contractor's own acts and omissions.

C. Except as otherwise required for the safety or protection of persons or the Work or property
at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all
Work at the Site will be performed during regular working hours, Monday through Friday.
Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor may
perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only
with Owner's written consent, which will not be unreasonably withheld.

7.04 Services, Materials, and Equipment

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume
full responsibility for all services, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water,
sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the
performance, testing, start up, and completion of the Work, whether or not such items are
specifically called for in the Contract Documents.

B. All materials and equipment incorporated into the Work must be new and of good quality,
except as otherwise provided in the Contract Documents. All special warranties and
guarantees required by the Specifications will expressly run to the benefit of Owner. If
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of materials and equipment.

C. All materials and equipment must be stored, applied, installed, connected, erected,
protected, used, cleaned, and conditioned in accordance with instructions of the applicable
Supplier, except as otherwise may be provided in the Contract Documents.

7.05 "Or Equals"

A. Contractor's Request; Governing Criteria: Whenever an item of equipment or material is
specified or described in the Contract Documents by using the names of one or more
proprietary items or specific Suppliers, the Contract Price has been based upon Contractor
furnishing such item as specified. The specification or description of such an item is intended
to establish the type, function, appearance, and quality required. Unless the specification or
description contains or is followed by words reading that no like, equivalent, or "or equal"
item is permitted, Contractor may request that Engineer authorize the use of other items of
equipment or material, or items from other proposed Suppliers, under the circumstances
described below.

l. If Engineer in its sole discretion determines that an item of equipment or material
proposed by Contractor is functionally equal to that named and sufficiently similar so that
no change in related Work will be required, Engineer will deem it an "or equal" item. For
the purposes of this paragraph, a proposed item of equipment or material will be
considered functionally equal to an item so named if:

a. in the exercise of reasonable judgment Engineer determines that the proposed item:

1) is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

00 7213
Copyright 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 28 of 70



2) will reliably perform at least equally well the function and achieve the results
imposed by the design concept ofthe completed Project as a functioning whole;

3) has a proven record of performance and availability of responsive service; and

4) is not objectionable to Owner.

b. Contractor certifies that, if the proposed item is approved and incorporated into the
Work:

1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) the item will conform substantially to the detailed requirements of the item
named in the Contract Documents.

B. Contractor's Expense: Contractor shall provide all data in support of any proposed "or equal"
item at Contractor's expense.

C. Engineer's Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each "or-equal" request. Engineer may require Contractor to furnish additional data
about the proposed "or-equal" item. Engineer will be the sole judge of acceptability. No "or­
equal" itemwill be ordered, furnished, installed, or utilized until Engineer's review is complete
and Engineer determines that the proposed item is an "or-equal," which will be evidenced by
an approved Shop Drawing or other written communication. Engineer will advise Contractor
in writing of any negative determination.

D. Effect of Engineer's Determination: Neither approval nor denial of an "or-equal" request will
result in any change in Contract Price. The Engineer's denial of an "or-equal" request will be
final and binding, and may not be reversed through an appeal under any provision of the
Contract.

E. Treatment as a Substitution Request: If Engineer determines that an item of equipment or
material proposed by Contractor does not qualify as an "or-equal" item, Contractor may
request that Engineer consider the item a proposed substitute pursuant to Paragraph 7.06.

7.06 Substitutes

A. Contractor's Request; Governing Criteria: Unless the specification or description of an item of
equipment or material required to be furnished under the Contract Documents contains or is
followed by words reading that no substitution is permitted, Contractor may request that
Engineer authorize the use of other items of equipment or material under the circumstances
described below. To the extent possible such requests must be made before commencement
of related construction at the Site.

l. Contractor shall submit sufficient information as provided below to allow Engineer to
determine ifthe item ofmaterial or equipment proposed is functionally equivalent to that
named and an acceptable substitute therefor. Engineer will not accept requests for
review of proposed substitute items of equipment or material from anyone other than
Contractor.

2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.B, as
supplemented by the Specifications, and as Engineer may decide is appropriate under the
circumstances.
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3. Contractor shall make written application to Engineer for review of a proposed substitute
item of equipment or material that Contractor seeks to furnish or use. The application:

a. will certify that the proposed substitute item will:

1) perform adequately the functions and achieve the results called for by the
general design;

2) be similar in substance to the item specified; and

3) be suited to the same use as the item specified.

b. will state:

1) the extent, if any, to which the use of the proposed substitute item will
necessitate a change in Contract Times;

2) whether use ofthe proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item; and

3) whether incorporation or use ofthe proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty.

c. will identify:

1) all variations of the proposed substitute item from the item specified; and

2) available engineering, sales, maintenance, repair, and replacement services.

d. will contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including but not limited to changes in
Contract Price, shared savings, costs of redesign, and claims of other contractors
affected by any resulting change.

B. Engineer's Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each substitute request, and to obtain comments and direction from Owner.
Engineer may require Contractor to furnish additional data about the proposed substitute
item. Engineer will be the sole judge of acceptability. No substitute will be ordered, furnished,
installed, or utilized until Engineer's review is complete and Engineer determines that the
proposed item is an acceptable substitute. Engineer's determination will be evidenced by a
Field Order or a proposed Change Order accounting for the substitution itself and all related
impacts, including changes in Contract Price or Contract Times. Engineer will advise
Contractor in writing of any negative determination.

C. Special Guarantee: Owner may require Contractor to furnish at Contractor's expense a special
performance guarantee or other surety with respect to any substitute.

D. Reimbursement of Engineer's Cost: Engineer will record Engineer's costs in evaluating a
substitute proposed or submitted by Contractor. Whether or not Engineer approves a
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for the
reasonable charges of Engineer for evaluating each such proposed substitute. Contractor shall
also reimburse Owner for the reasonable charges of Engineer for making changes in the
Contract Documents (or in the provisions of any other direct contract with Owner) resulting
from the acceptance of each proposed substitute.
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E. Contractor's Expense: Contractor shall provide all data in support of any proposed substitute
at Contractor's expense.

F. Effect of Engineer's Determination: If Engineer approves the substitution request, Contractor
shall execute the proposed Change Order and proceed with the substitution. The Engineer's
denial of a substitution request will be final and binding, and may not be reversed through an
appeal under any provision of the Contract. Contractor may challenge the scope of
reimbursement costs imposed under Paragraph 7.06.D, by timely submittal of a Change
Proposal.

7.07 Concerning Subcontractors and Suppliers

A. Contractor may retain Subcontractors and Suppliers for the performance of parts ofthe Work.
Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor's retention
of a Subcontractor or Supplier for the performance of parts of the Work will not relieve
Contractor's obligation to Owner to perform and complete the Work in accordance with the
Contract Documents.

B. Contractor shall retain specific Subcontractors and Suppliers for the performance of
designated parts of the Work if required by the Contract to do so.

C. Subsequent to the submittal of Contractor's Bid or final negotiation of the terms of the
Contract, Owner may not require Contractor to retain any Subcontractor or Supplier to furnish
or perform any ofthe Work against which Contractor has reasonable objection.

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already
deemed such proposed Subcontractor or Supplier acceptable during the bidding process or
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner
unless Owner raises a substantive, reasonable objection within 5 days.

E. Owner may require the replacement of any Subcontractor or Supplier. Owner also may
require Contractor to retain specific replacements; provided, however, that Owner may not
require a replacement to which Contractor has a reasonable objection. If Contractor has
submitted the identity of certain Subcontractors or Suppliers for acceptance by Owner, and
Owner has accepted it (either in writing or by failing to make written objection thereto), then
Owner may subsequently revoke the acceptance of any such Subcontractor or Supplier so
identified solely on the basis of substantive, reasonable objection after due investigation.
Contractor shall submit an acceptable replacement for the rejected Subcontractor or
Supplier.

F. If Owner requires the replacement of any Subcontractor or Supplier retained by Contractor
to perform any part of the Work, then Contractor shall be entitled to an adjustment in
Contract Price or Contract Times, with respect to the replacement; and Contractor shall
initiate a Change Proposal for such adjustment within 30 days of Owner's requirement of
replacement.

G. No acceptance by Owner of any such Subcontractor or Supplier, whether initially or as a
replacement, will constitute a waiver of the right of Owner to the completion of the Work in
accordance with the Contract Documents.

00 7213
Copyright 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 31 of 70



H. On a monthly basis, Contractor shall submit to Engineer a complete list of all Subcontractors
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and
Suppliers known to Contractor at the time of submittal.

I. Contractor shall be solely responsible for scheduling and coordinating the work of
Subcontractors and Suppliers.

J. The divisions and sections ofthe Specifications and the identifications of any Drawings do not
control Contractor in dividing the Work among Subcontractors or Suppliers, or in delineating
the Work to be performed by any specific trade.

K. All Work performed for Contractor by a Subcontractor or Supplier must be pursuant to an
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to
the applicable terms and conditions ofthe Contract for the benefit ofOwner and Engineer.

L. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information
about amounts paid to Contractor for Work performed for Contractor by the Subcontractor
or Supplier.

M. Contractor shall restrict all Subcontractors and Suppliers from communicating with Engineer
or Owner, except through Contractor or in case of an emergency, or as otherwise expressly
allowed in this Contract.

7.08 Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in
the performance of the Work or the incorporation in the Work of any invention, design,
process, product, or device which is the subject of patent rights or copyrights held by others.
If an invention, design, process, product, or device is specified in the Contract Documents for
use in the performance ofthe Work and if, to the actual knowledge ofOwner or Engineer, its
use is subject to patent rights or copyrights calling for the payment of any license fee or
royalty to others, the existence of such rights will be disclosed in the Contract Documents.

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors, from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges ofengineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device specified in the Contract Documents, but not identified as
being subject to payment of any license fee or royalty to others required by patent rights or
copyrights.

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them, from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringement of patent rights or copyrights
incident to the use in the performance ofthe Work or resulting from the incorporation in the
Work of any invention, design, process, product, or device not specified in the Contract
Documents.
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7.09 Permits

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all
construction permits, licenses, and certificates of occupancy. Owner shall assist Contractor,
when necessary, in obtaining such permits and licenses. Contractor shall pay all governmental
charges and inspection fees necessary for the prosecution of the Work which are applicable
at the time ofthe submission ofContractor's Bid (or when Contractor became bound under a
negotiated contract). Owner shall pay all charges of utility owners for connections for
providing permanent service to the Work.

7.10 Taxes

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations ofthe place ofthe Project which are
applicable during the performance of the Work.

7.11 Laws and Regulations

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance ofthe Work. Neither Owner nor Engineer shall be responsible
for monitoring Contractor's compliance with any Laws or Regulations.

B. If Contractor performs anyWork or takes any other action knowing or having reason to know
that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses,
and shall indemnify and hold harmless Owner and Engineer, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, from and against all claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to such Work or other
action. It is not Contractor's responsibility to make certain that the Work described in the
Contract Documents is in accordance with Laws and Regulations, but this does not relieve
Contractor of its obligations under Paragraph 3.03.

C. Owner or Contractor may give written notice to the other party of any changes after the
submission of Contractor's Bid (or after the date when Contractor became bound under a
negotiated contract) in Laws or Regulations having an effect on the cost or time of
performance ofthe Work, including but not limited to changes in Laws or Regulations having
an effect on procuring permits and on sales, use, value-added, consumption, and other similar
taxes. If Owner and Contractor are unable to agree on entitlement to or on the amount or
extent, if any, of any adjustment in Contract Price or Contract Times resulting from such
changes, then within 30 days of such written notice Contractor may submit a Change
Proposal, or Owner may initiate a Claim.

7.12 Record Documents

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such
record documents in good order and annotate them to show changes made during
construction. These record documents, together with all approved Samples, will be available
to Engineer for reference. Upon completion ofthe Work, Contractor shall deliver these record
documents to Engineer.
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7.13 Safety and Protection

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors oftheir responsibility for the safety of persons or property in the performance
of their work, nor for compliance with applicable safety Laws and Regulations.

B. Contractor shall designate a qualified and experienced safety representative whose duties
and responsibilities are the prevention ofWork-related accidents and the maintenance and
supervision of safety precautions and programs.

C. Contractor shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury, or loss to:

l. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage
on or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, other work in progress, utilities, and Underground
Facilities not designated for removal, relocation, or replacement in the course of
construction.

D. All damage, injury, or loss to any property referred to in Paragraph 7.13.C.2 or 7.13.C.3
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier,
or any other individual or entity directly or indirectly employed by any of them to perform
any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by
Contractor at its expense (except damage or loss attributable to the fault of Drawings or
Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any
ofthem, or anyone for whose acts any ofthem may be liable, and not attributable, directly or
indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor,
Supplier, or other individual or entity directly or indirectly employed by any of them).

E. Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss;
and shall erect and maintain all necessary safeguards for such safety and protection.

F. Contractor shall notify Owner; the owners of adjacent property; the owners of Underground
Facilities and other utilities (if the identity of such owners is known to Contractor); and other
contractors and utility owners performing work at or adjacent to the Site, in writing, when
Contractor knows that prosecution of the Work may affect them, and shall cooperate with
them in the protection, removal, relocation, and replacement of their property or work in
progress.

G. Contractor shall comply with the applicable requirements of Owner's safety programs, if any.
Any Owner's safety programs that are applicable to the Work are identified or included in the
Supplementary Conditions or Specifications.

H. Contractor shall inform Owner and Engineer of the specific requirements of Contractor's
safety program with which Owner's and Engineer's employees and representatives must
comply while at the Site.
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I. Contractor's duties and responsibilities for safety and protection will continue until all the
Work is completed, Engineer has issued a written notice to Owner and Contractor in
accordance with Paragraph 15.06.C that the Work is acceptable, and Contractor has left the
Site (except as otherwise expressly provided in connection with Substantial Completion).

J. Contractor's duties and responsibilities for safety and protection will resume whenever
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction
obligations, or to conduct other tasks arising from the Contract Documents.

7.14 Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange ofsafety data sheets (formerly
known as material safety data sheets) or other hazard communication information required
to be made available to or exchanged between or among employers at the Site in accordance
with Laws or Regulations.

7.15 Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the
Site or adjacent thereto, Contractor is obligated to act to prevent damage, injury, or loss.
Contractor shall give Engineer promptwritten notice ifContractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused by an
emergency, or are required as a result of Contractor's response to an emergency. If Engineer
determines that a change in the Contract Documents is required because of an emergency or
Contractor's response, a Work Change Directive or Change Order will be issued.

7.16 Submittals

A. Shop Drawing and Sample Requirements

l. Before submitting a Shop Drawing or Sample, Contractor shall:

a. review and coordinate the Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

b. determine and verify:

1) all field measurements, quantities, dimensions, specified performance and design
criteria, installation requirements, materials, catalog numbers, and similar
information with respect to the Submittal;

2) the suitability ofall materials and equipment offered with respect to the indicated
application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

3) all information relative to Contractor's responsibilities for means, methods,
techniques, sequences, and procedures of construction, and safety precautions
and programs incident thereto;

c. confirm that the Submittal is complete with respect to all related data included in the
Submittal.

2. Each Shop Drawing or Sample must bear a stamp or specific written certification that
Contractor has satisfied Contractor's obligations under the Contract Documents with
respect to Contractor's review of that Submittal, and that Contractor approves the
Submittal.
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3. With each Shop Drawing or Sample, Contractor shall give Engineer specific written notice
of any variations that the Submittal may have from the requirements of the Contract
Documents. This notice must be set forth in a written communication separate from the
Submittal; and, in addition, in the case of a Shop Drawing by a specific notation made on
the Shop Drawing itself.

B. Submittal Proceduresfor Shop Drawings and Samples: Contractor shall label and submit Shop
Drawings and Samples to Engineer for review and approval in accordance with the accepted
Schedule of Submittals.

l. Shop Drawings

a. Contractor shall submit the number of copies required in the Specifications.

b. Data shown on the Shop Drawings must be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to
provide, and to enable Engineer to review the information for the limited purposes
required by Paragraph 7.16.C.

2. Samples

a. Contractor shall submit the number of Samples required in the Specifications.

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data
such as catalog numbers, the use for which intended and other data as Engineer may
require to enable Engineer to review the Submittal for the limited purposes required
by Paragraph 7.16.C.

3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule
of Submittals, any related Work performed prior to Engineer's review and approval ofthe
pertinent submittal will be at the sole expense and responsibility of Contractor.

C. Engineer's Review ofShop Drawings and Samples

l. Engineer will provide timely review of Shop Drawings and Samples in accordance with the
accepted Schedule of Submittals. Engineer's review and approval will be only to
determine if the items covered by the Submittals will, after installation or incorporation
in the Work, comply with the requirements of the Contract Documents, and be
compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents.

2. Engineer's review and approval will not extend to means, methods, techniques,
sequences, or procedures of construction, or to safety precautions or programs incident
thereto.

3. Engineer's review and approval of a separate item as such will not indicate approval of
the assembly in which the item functions.

4. Engineer's review and approval of a Shop Drawing or Sample will not relieve Contractor
from responsibility for any variation from the requirements of the Contract Documents
unless Contractor has complied with the requirements of Paragraph 7.16.A.3 and
Engineer has given written approval of each such variation by specific written notation
thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer will
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document any such approved variation from the requirements of the Contract
Documents in a Field Order or other appropriate Contract modification.

S. Engineer's review and approval of a Shop Drawing or Sample will not relieve Contractor
from responsibility for complying with the requirements of Paragraphs 7.16.A and B.

6. Engineer's review and approval of a Shop Drawing or Sample, or of a variation from the
requirements of the Contract Documents, will not, under any circumstances, change the
Contract Times or Contract Price, unless such changes are included in a Change Order.

7. Neither Engineer's receipt, review, acceptance, or approval of a Shop Drawing or Sample
will result in such item becoming a Contract Document.

8. Contractor shall perform the Work in compliance with the requirements and
commitments set forth in approved Shop Drawings and Samples, subject to the provisions
of Paragraph 7.16.C.4.

D. Resubmittal Procedures for Shop Drawings and Samples

1. Contractor shall make corrections required by Engineer and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new Samples for
review and approval. Contractor shall direct specific attention in writing to revisions other
than the corrections called for by Engineer on previous Submittals.

2. Contractor shall furnish required Shop Drawing and Sample submittals with sufficient
information and accuracy to obtain required approval of an item with no more than two
resubmittals. Engineer will record Engineer's time for reviewing a third or subsequent
resubmittal of a Shop Drawing or Sample, and Contractor shall be responsible for
Engineer's charges to Owner for such time. Owner may impose a set-off against payments
due Contractor to secure reimbursement for such charges.

3. If Contractor requests a change of a previously approved Shop Drawing or Sample,
Contractor shall be responsible for Engineer's charges to Owner for its review time, and
Owner may impose a set-off against payments due Contractor to secure reimbursement
for such charges, unless the need for such change is beyond the control of Contractor.

E. Submittals Other than Shop Drawings, Samples, and Owner-Delegated Designs

1. The following provisions apply to all Submittals other than Shop Drawings, Samples, and
Owner-delegated designs:

a. Contractor shall submit all such Submittals to the Engineer in accordance with the
Schedule of Submittals and pursuant to the applicable terms of the Contract
Documents.

b. Engineer will provide timely review of all such Submittals in accordance with the
Schedule ofSubmittals and return such Submittals with a notation of either Accepted
or Not Accepted. Any such Submittal that is not returned within the time established
in the Schedule of Submittals will be deemed accepted.

c. Engineer's review will be only to determine if the Submittal is acceptable under the
requirements of the Contract Documents as to general form and content of the
Submittal.
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d. If any such Submittal is not accepted, Contractor shall confer with Engineer regarding
the reason for the non-acceptance, and resubmit an acceptable document.

2. Procedures for the submittal and acceptance of the Progress Schedule, the Schedule of
Submittals, and the Schedule ofValues are set forth in Paragraphs 2.03. 2.04, and 2.05.

F. Owner-delegated Designs: Submittals pursuant to Owner-delegated designs are governed by
the provisions of Paragraph 7.19.

7.17 Contractor's General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer is entitled to rely on Contractor's
warranty and guarantee.

B. Owner's rights under this warranty and guarantee are in addition to, and are not limited by,
Owner's rights under the correction period provisions of Paragraph 15.08. The time in which
Owner may enforce its warranty and guarantee rights under this Paragraph 7.17 is limited
only by applicable Laws and Regulations restricting actions to enforce such rights; provided,
however, that after the end of the correction period under Paragraph 15.08:

l. Owner shall give Contractor written notice of any defective Work within 60 days of the
discovery that such Work is defective; and

2. Such notice will be deemed the start of an event giving rise to a Claim under
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the
notice.

C. Contractor's warranty and guarantee hereunder excludes defects or damage caused by:

l. abuse, or improper modification, maintenance, or operation, by persons other than
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom
Contractor is responsible; or

2. normal wear and tear under normal usage.

D. Contractor's obligation to perform and complete the Work in accordance with the Contract
Documents is absolute. None of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documents, a release of Contractor's obligation to
perform the Work in accordance with the Contract Documents, or a release of Owner's
warranty and guarantee rights under this Paragraph 7.17:

l. Observations by Engineer;

2. Recommendation by Engineer or payment by Owner of any progress or final payment;

3. The issuance of a certificate of Substantial Completion by Engineer or any payment
related thereto by Owner;

4. Use or occupancy of the Work or any part thereof by Owner;

S. Any review and approval of a Shop Drawing or Sample submittal;

6. The issuance of a notice of acceptability by Engineer;

7. The end ofthe correction period established in Paragraph 15.08;

8. Any inspection, test, or approval by others; or
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9. Any correction of defective Work by Owner.

E. If the Contract requires the Contractor to accept the assignment of a contract entered into by
Owner, then the specific warranties, guarantees, and correction obligations contained in the
assigned contract will govern with respect to Contractor's performance obligations to Owner
for the Work described in the assigned contract.

7 .18 Indemnification

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other
obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them, from losses,
damages, costs, and judgments (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals, and all court or arbitration or other dispute
resolution costs) arising from third-party claims or actions relating to or resulting from the
performance or furnishing of the Work, provided that any such claim, action, loss, cost,
judgment or damage is attributable to bodily injury, sickness, disease, or death, or to damage
to or destruction of tangible property (other than the Work itself), including the loss of use
resulting therefrom, but only to the extent caused by any negligent act or omission of
Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly
employed by any of them to perform any ofthe Work, or anyone for whose acts any of them
may be liable.

B. In any and all claims against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors, by any employee (or the survivor
or personal representative of such employee) of Contractor, any Subcontractor, any Supplier,
or any individual or entity directly or indirectly employed by any of them to perform any of
the Work, or anyone for whose acts any ofthem may be liable, the indemnification obligation
under Paragraph 7.18.A will not be limited in any way by any limitation on the amount or type
of damages, compensation, or benefits payable by or for Contractor or any such
Subcontractor, Supplier, or other individual or entity under workers' compensation acts,
disability benefit acts, or other employee benefit acts.

7.19 Delegation of Professional Design Services

A. Owner may require Contractor to provide professional design services for a portion of the
Work by express delegation in the Contract Documents. Such delegation will specify the
performance and design criteria that such services must satisfy, and the Submittals that
Contractor must furnish to Engineer with respect to the Owner-delegated design.

B. Contractor shall cause such Owner-delegated professional design services to be provided
pursuant to the professional standard of care by a properly licensed design professional,
whose signature and seal must appear on all drawings, calculations, specifications,
certifications, and Submittals prepared by such design professional. Such design professional
must issue all certifications of design required by Laws and Regulations.

C. If a Shop Drawing or other Submittal related to the Owner-delegated design is prepared by
Contractor, a Subcontractor, or others for submittal to Engineer, then such Shop Drawing or
other Submittal must bear the written approval of Contractor's design professional when
submitted by Contractor to Engineer.
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D. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness
of the services, certifications, and approvals performed or provided by the design
professionals retained or employed by Contractor under an Owner-delegated design, subject
to the professional standard of care and the performance and design criteria stated in the
Contract Documents.

E. Pursuant to this Paragraph 7.19, Engineer's review, approval, and other determinations
regarding design drawings, calculations, specifications, certifications, and other Submittals
furnished by Contractor pursuant to an Owner-delegated design will be only for the following
limited purposes:

l. Checking for conformance with the requirements ofthis Paragraph 7.19;

2. Confirming that Contractor (through its design professionals) has used the performance
and design criteria specified in the Contract Documents; and

3. Establishing that the design furnished by Contractor is consistent with the design concept
expressed in the Contract Documents.

F. Contractor shall not be responsible for the adequacy of performance or design criteria
specified by Owner or Engineer.

G. Contractor is not required to provide professional services in violation of applicable Laws and
Regulations.

ARTICLE 8-OTHERWORK AT THE SITE

8.01 Other Work

A. In addition to and apart from the Work under the Contract Documents, the Owner may
perform other work at or adjacent to the Site. Such other work may be performed by Owner's
employees, or through contracts between the Owner and third parties. Owner may also
arrange to have third-party utility owners perform work on their utilities and facilities at or
adjacent to the Site.

B. If Owner performs other work at or adjacent to the Site with Owner's employees, or through
contracts for such other work, then Owner shall give Contractor written notice thereof prior
to starting any such other work. If Owner has advance information regarding the start of any
third-party utility work that Owner has arranged to take place at or adjacent to the Site,
Owner shall provide such information to Contractor.

C. Contractor shall afford proper and safe access to the Site to each contractor that performs
such other work, each utility owner performing other work, and Owner, if Owner is
performing other work with Owner's employees, and provide a reasonable opportunity for
the introduction and storage of materials and equipment and the execution of such other
work.

D. Contractor shall do all cutting, titting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate
with such other work. Contractor shall not endanger any work of others by cutting,
excavating, or otherwise altering such work; provided, however, that Contractor may cut or
alter others' work with the written consent of Engineer and the others whose work will be
affected.
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E. If the proper execution or results of any part of Contractor's Work depends upon work
performed by others, Contractor shall inspect such other work and promptly report to
Engineer in writing any delays, defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and results of Contractor's Work.
Contractor's failure to so report will constitute an acceptance of such other work as fit and
proper for integration with Contractor's Work except for latent defects and deficiencies in
such other work.

F. The provisions of this article are not applicable to work that is performed by third-party
utilities or other third-party entities without a contract with Owner, or that is performed
without having been arranged by Owner. If such work occurs, then any related delay,
disruption, or interference incurred by Contractor is governed by the provisions of
Paragraph 4.05.C.3.

8.02 Coordination

A. If Owner intends to contract with others for the performance of other work at or adjacent to
the Site, to perform other work at or adjacent to the Site with Owner's employees, or to
arrange to have utility owners perform work at or adjacent to the Site, the following will be
set forth in the Supplementary Conditions or provided to Contractor prior to the start of any
such other work:

1. The identity of the individual or entity that will have authority and responsibility for
coordination ofthe activities among the various contractors;

2. An itemization ofthe specific matters to be covered by such authority and responsibility;
and

3. The extent of such authority and responsibilities.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority
and responsibility for such coordination.

8.03 Legal Relationships

A. If, in the course of performing other work for Owner at or adjacent to the Site, the Owner's
employees, any other contractor working for Owner, or any utility owner that Owner has
arranged to perform work, causes damage to the Work or to the property of Contractor or its
Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the
performance ofthe Work, through actions or inaction, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times. Contractor must submit any
Change Proposal seeking an equitable adjustment in the Contract Price or the Contract Times
under this paragraph within 30 days of the damaging, delaying, disrupting, or interfering
event. The entitlement to, and extent of, any such equitable adjustmentwill take into account
information (if any) regarding such other work thatwas provided to Contractor in the Contract
Documents prior to the submittal of the Bid or the final negotiation of the terms of the
Contract, and any remedies available to Contractor under Laws or Regulations concerning
utility action or inaction. When applicable, any such equitable adjustment in Contract Price
will be conditioned on Contractor assigning to Owner all Contractor's rights against such other
contractor or utility owner with respect to the damage, delay, disruption, or interference that
is the subject of the adjustment. Contractor's entitlement to an adjustment of the Contract
Times or Contract Price is subject to the provisions of Paragraphs 4.05.D and 4.05.E.
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B. Contractor shall take reasonable and customary measures to avoid damaging, delaying,
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner
performing other work at or adjacent to the Site.

l. If Contractor fails to take such measures and as a result damages, delays, disrupts, or
interferes with the work of any such other contractor or utility owner, then Owner may
impose a set-off against payments due Contractor, and assign to such other contractor or
utility owner the Owner's contractual rights against Contractor with respect to the breach
of the obligations set forth in this Paragraph 8.03.B.

2. When Owner is performing other work at or adjacentto the Site with Owner's employees,
Contractor shall be liable to Owner for damage to such other work, and for the reasonable
direct delay, disruption, and interference costs incurred by Owner as a result of
Contractor's failure to take reasonable and customary measures with respect to Owner's
other work. In response to such damage, delay, disruption, or interference, Owner may
impose a set-off against payments due Contractor.

C. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor,
or any utility owner performing other work at or adjacent to the Site, through Contractor's
failure to take reasonable and customary measures to avoid such impacts, or if any claim
arising out of Contractor's actions, inactions, or negligence in performance ofthe Work at or
adjacent to the Site is made by any such other contractor or utility owner against Contractor,
Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the claim as to all
parties through negotiations with such other contractor or utility owner, or otherwise resolve
the claim by arbitration or other dispute resolution proceeding or at law, and (2) indemnify
and hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors ofeach and any ofthem from and against
any such claims, and against all costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to such damage, delay,
disruption, or interference.

ARTICLE 9-OWNER'S RESPONSIBILITIES

9.01 Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all
communications to Contractor through Engineer.

9.02 Replacement ofEngineer

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor
makes no reasonable objection to the replacement engineer. The replacement engineer's
status under the Contract Documents will be that ofthe former Engineer.

9.03 Furnish Data

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

9.04 Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in the Agreement.
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9.05 Lands and Easements; Reports, Tests, and Drawings

A. Owner's duties with respect to providing lands and easements are set forth in Paragraph 5.01.

B. Owner's duties with respect to providing engineering surveys to establish reference points
are set forth in Paragraph 4.03.

C. Article 5 refers to Owner's identifying and making available to Contractor copies of reports of
explorations and tests of conditions at the Site, and drawings of physical conditions relating
to existing surface or subsurface structures at the Site.

9.06 Insurance

A. Owner's responsibilities, if any, with respect to purchasing and maintaining liability and
property insurance are set forth in Article 6.

9.07 Change Orders

A. Owner's responsibilities with respect to Change Orders are set forth in Article 11.

9.08 Inspections, Tests, and Approvals

A. Owner's responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 14.02.B.

9.09 Limitations on Owner's Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible
for, Contractor's means, methods, techniques, sequences, or procedures of construction, or
the safety precautions and programs incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the performance ofthe Work. Owner will not
be responsible for Contractor's failure to perform the Work in accordance with the Contract
Documents.

9.10 Undisclosed Hazardous Environmental Condition

A. Owner's responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 5.06.

9.11 Evidence ofFinancial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that
financial arrangements have been made to satisfy Owner's obligations under the Contract
(including obligations under proposed changes in the Work).

9.12 Safety Programs

A. While at the Site, Owner's employees and representatives shall comply with the specific
applicable requirements of Contractor's safety programs ofwhich Owner has been informed.

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.
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ARTICLE 10-ENGINEER'S STATUS DURING CONSTRUCTION

10.01 Owner's Representative

A. Engineer will be Owner's representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner's representative during
construction are set forth in the Contract.

10.02 Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of
construction as Engineer deems necessary in order to observe, as an experienced and
qualified design professional, the progress that has been made and the quality of the various
aspects ofContractor's executed Work. Based on information obtained during such visits and
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is
proceeding in accordance with the Contract Documents. Engineer will not be required to
make exhaustive or continuous inspections on the Site to check the quality or quantity ofthe
Work. Engineer's efforts will be directed toward providing for Owner a greater degree of
confidence that the completed Work will conform generally to the Contract Documents. On
the basis of such visits and observations, Engineer will keep Owner informed of the progress
of the Work and will endeavor to guard Owner against defective Work.

B. Engineer's visits and observations are subject to all the limitations on Engineer's authority and
responsibility set forth in Paragraph 10.07. Particularly, but without limitation, during or as a
result of Engineer's visits or observations of Contractor's Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor's means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and
programs incident thereto, or for any failure of Contractor to comply with Laws and
Regulations applicable to the performance of the Work.

10.03 Resident Project Representative

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project
Representative to represent Engineer at the Site and assist Engineer in observing the progress
and quality of the Work, then the authority and responsibilities of any such Resident Project
Representative will be as provided in the Supplementary Conditions, and limitations on the
responsibilities thereof will be as provided in the Supplementary Conditions and in
Paragraph 10.07.

B. If Owner designates an individual or entity who is not Engineer's consultant, agent, or
employee to represent Owner at the Site, then the responsibilities and authority of such
individual or entity will be as provided in the Supplementary Conditions.

10.04 Engineer's Authority

A. Engineer has the authority to reject Work in accordance with Article 14.

B. Engineer's authority as to Submittals is set forth in Paragraph 7.16.

C. Engineer's authority as to design drawings, calculations, specifications, certifications and
other Submittals from Contractor in response to Owner's delegation (if any) to Contractor of
professional design services, is set forth in Paragraph 7.19.

D. Engineer's authority as to changes in the Work is set forth in Article 11.
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E. Engineer's authority as to Applications for Payment is set forth in Article 15.

10.05 Determinations for Unit Price Work

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor as set forth in Paragraph 13.03.

10.06 Decisions on Requirements of Contract Documents and Acceptability of Work

A. Engineer will render decisions regarding the requirements of the Contract Documents, and
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will
not be liable to Owner, Contractor, or others in connection with any proceedings,
interpretations, decisions, or judgments conducted or rendered in good faith.

10.07 Limitations on Engineer's Authority and Responsibilities

A. Neither Engineer's authority or responsibility under this Article 10 or under any other
provision of the Contract, nor any decision made by Engineer in good faith either to exercise
or not exercise such authority or responsibility or the undertaking, exercise, or performance
of any authority or responsibility by Engineer, will create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier,
any other individual or entity, or to any surety for or employee or agent of any ofthem.

B. Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor's means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of the Work. Engineer will not be
responsible for Contractor's failure to perform the Work in accordance with the Contract
Documents.

C. Engineer will not be responsible for the acts or omissions of Contractor or of any
Subcontractor, any Supplier, or of any other individual or entity performing any ofthe Work.

D. Engineer's review ofthe final Application for Payment and accompanying documentation, and
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, tests and approvals, and other documentation required to be delivered by
Contractor under Paragraph 15.06.4, will only be to determine generally that their content
complies with the requirements of, and in the case of certificates of inspections, tests, and
approvals, that the results certified indicate compliance with the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 10.07 also apply
to the Resident Project Representative, if any.

10.08 Compliance with Safety Program

A. While at the Site, Engineer's employees and representatives will comply with the specific
applicable requirements of Owner's and Contractor's safety programs ofwhich Engineer has
been informed.
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ARTICLE 11-CHANGES TO THE CONTRACT

11.01 Amending and Supplementing the Contract

A. The Contract may be amended or supplemented by a Change Order, a Work Change Directive,
or a Field Order.

B. If an amendment or supplement to the Contract includes a change in the Contract Price or
the Contract Times, such amendment or supplement must be set forth in a Change Order.

C. All changes to the Contract that involve (1) the performance or acceptability of the Work,
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other
engineering or technical matters, must be supported by Engineer's recommendation. Owner
and Contractor may amend other terms and conditions of the Contract without the
recommendation of the Engineer.

11.02 Change Orders

A. Owner and Contractor shall execute appropriate Change Orders covering:

l. Changes in Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with
a Work Change Directive;

2. Changes in Contract Price resulting from an Owner set-off, unless Contractor has duly
contested such set-off;

3. Changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.05,
(b) required because ofOwner's acceptance of defective Work under Paragraph 14.04 or
Owner's correction of defective Work under Paragraph 14.07, or (c) agreed to by the
parties, subject to the need for Engineer's recommendation if the change in the Work
involves the design (as set forth in the Drawings, Specifications, or otherwise) or other
engineering or technical matters; and

4. Changes that embody the substance of any final and binding results under:
Paragraph 11.03.B, resolving the impact of a Work Change Directive; Paragraph 11.09,
concerning Change Proposals; Article 12, Claims; Paragraph 13.02.D, final adjustments
resulting from allowances; Paragraph 13.03.D, final adjustments relating to
determination of quantities for Unit Price Work; and similar provisions.

B. If Owner or Contractor refuses to execute a Change Order that is required to be executed
under the terms of Paragraph 11.02.A, it will be deemed to be of full force and effect, as if
fully executed.

11.03 Work Change Directives

A. A Work Change Directive will not change the Contract Price or the Contract Times but is
evidence that the parties expect that the modification ordered or documented by a Work
Change Directive will be incorporated in a subsequently issued Change Order, following
negotiations by the parties as to the Work Change Directive's effect, if any, on the Contract
Price and Contract Times; or, if negotiations are unsuccessful, by a determination under the
terms of the Contract Documents governing adjustments, expressly including
Paragraph 11.07 regarding change of Contract Price.
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B. If Owner has issued a Work Change Directive and:

l. Contractor believes that an adjustment in Contract Times or Contract Price is necessary,
then Contractor shall submit any Change Proposal seeking such an adjustment no later
than 30 days after the completion of the Work set out in the Work Change Directive.

2. Owner believes that an adjustment in Contract Times or Contract Price is necessary, then
Owner shall submit any Claim seeking such an adjustment no later than 60 days after
issuance ofthe Work Change Directive.

11.04 Field Orders

A. Engineer may authorize minor changes in the Work if the changes do not involve an
adjustment in the Contract Price or the Contract Times and are compatible with the design
concept of the completed Project as a functioning whole as indicated by the Contract
Documents. Such changes will be accomplished by a Field Order and will be binding on Owner
and also on Contractor, which shall perform the Work involved promptly.

B. If Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, then before proceeding with the Work at issue, Contractor shall submit a
Change Proposal as provided herein.

11.05 Owner-Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time
or from time to time, order additions, deletions, or revisions in the Work. Changes involving
the design (as set forth in the Drawings, Specifications, or otherwise) or other engineering or
technical matters will be supported by Engineer's recommendation.

B. Such changes in the Work may be accomplished by a Change Order, if Owner and Contractor
have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or by
a Work Change Directive. Upon receipt of any such document, Contractor shall promptly
proceed with the Work involved; or, in the case of a deletion in the Work, promptly cease
construction activities with respect to such deleted Work. Added or revised Work must be
performed under the applicable conditions ofthe Contract Documents.

C. Nothing in this Paragraph 11.05 obligates Contractor to undertake work that Contractor
reasonably concludes cannot be performed in a manner consistent with Contractor's safety
obligations under the Contract Documents or Laws and Regulations.

11.06 Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents, as amended, modified, or supplemented, except in the case of an emergency as
provided in Paragraph 7.15 or in the case of uncovering Work as provided in
Paragraph 14.05.C.2.

11.07 Change ofContract Price

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Price must comply with the provisions of Paragraph 11.09. Any
Claim for an adjustment ofContract Price must comply with the provisions ofArticle 12.

B. An adjustment in the Contract Price will be determined as follows:
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l. Where the Work involved is covered by unit prices contained in the Contract Documents,
then by application of such unit prices to the quantities of the items involved (subject to
the provisions of Paragraph 13.03);

2. Where the Work involved is not covered by unit prices contained in the Contract
Documents, then by a mutually agreed lump sum (which may include an allowance for
overhead and profit not necessarily in accordance with Paragraph 11.07.C.2); or

3. Where the Work involved is not covered by unit prices contained in the Contract
Documents and the parties do not reach mutual agreement to a lump sum, then on the
basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a
Contractor's fee for overhead and profit (determined as provided in Paragraph 11.07.C).

C. Contractor's Fee: When applicable, the Contractor's fee for overhead and profit will be
determined as follows:

l. A mutually acceptable fixed fee; or

2. If a fixed fee is not agreed upon, then a fee based on the following percentages of the
various portions ofthe Cost ofthe Work:

a. For costs incurred under Paragraphs 13.01.B.l and 13.01.B.2, the Contractor's fee will
be 15 percent;

b. For costs incurred under Paragraph 13.01.B.3, the Contractor's fee will be 5 percent;

c. Where one or more tiers of subcontracts are on the basis of Cost of the Work plus a
fee and no fixed fee is agreed upon, the intent of Paragraphs 11.07 .C.2.a and
11.07.C.2.b is that the Contractor's fee will be based on: (1) a fee of 15 percent ofthe
costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2 by the Subcontractor that
actually performs the Work, at whatever tier, and (2) with respect to Contractor itself
and to any Subcontractors of a tier higher than that ofthe Subcontractor that actually
performs the Work, a fee of 5 percent of the amount (fee plus underlying costs
incurred) attributable to the next lower tier Subcontractor; provided, however, that
for any such subcontracted Work the maximum total fee to be paid by Owner will be
no greater than 27 percent of the costs incurred by the Subcontractor that actually
performs the Work;

d. No fee will be payable on the basis of costs itemized under Paragraphs 13.01.B.4,
13.01.B.5, and 13.01.C;

e. The amount of credit to be allowed by Contractor to Owner for any change which
results in a net decrease in Cost of the Work will be the amount of the actual net
decrease in Cost of the Work and a deduction of an additional amount equal to
5 percent of such actual net decrease in Cost of the Work; and

f. When both additions and credits are involved in any one change or Change Proposal,
the adjustment in Contractor's fee will be computed by determining the sum of the
costs in each of the cost categories in Paragraph 13.01.B (specifically, payroll costs,
Paragraph 13.01.B.l; incorporated materials and equipment costs,
Paragraph 13.01.B.2; Subcontract costs, Paragraph 13.01.B.3; special consultants
costs, Paragraph 13.01.B.4; and other costs, Paragraph 13.01.B.5) and applying to
each such cost category sum the appropriate fee from Paragraphs 11.07.C.2.a
through 11.07.C.2.e, inclusive.
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11.08 Change ofContract Times

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Times must comply with the provisions of Paragraph 11.09. Any
Claim for an adjustment in the Contract Times must comply with the provisions ofArticle 12.

B. Delay, disruption, and interference in the Work, and any related changes in Contract Times,
are addressed in and governed by Paragraph 4.05.

11.09 Change Proposals

A. Purpose and Content: Contractor shall submit a Change Proposal to Engineer to request an
adjustment in the Contract Times or Contract Price; contest an initial decision by Engineer
concerning the requirements of the Contract Documents or relating to the acceptability of
the Work under the Contract Documents; challenge a set-off against payment due; or seek
other relief under the Contract. The Change Proposal will specify any proposed change in
Contract Times or Contract Price, or other proposed relief, and explain the reason for the
proposed change, with citations to any governing or applicable provisions of the Contract
Documents. Each Change Proposal will address only one issue, or a set of closely related
issues.

B. Change Proposal Procedures

l. Submittal: Contractor shall submit each Change Proposal to Engineer within 30 days after
the start ofthe event giving rise thereto, or after such initial decision.

2. Supporting Data: The Contractor shall submit supporting data, including the proposed
change in Contract Price or Contract Time (if any), to the Engineer and Owner within
15 days after the submittal of the Change Proposal.

a. Change Proposals based on or related to delay, interruption, or interference must
comply with the provisions of Paragraphs 4.05.D and 4.05.E.

b. Change proposals related to a change ofContract Price must include full and detailed
accounts of materials incorporated into the Work and labor and equipment used for
the subject Work.

The supporting data must be accompanied by a written statement that the supporting
data are accurate and complete, and that any requested time or price adjustment is the
entire adjustment to which Contractor believes it is entitled as a result of said event.

3. Engineer's Initial Review: Engineer will advise Owner regarding the Change Proposal, and
consider any comments or response from Owner regarding the Change Proposal. If in its
discretion Engineer concludes that additional supporting data is needed before
conducting a full review and making a decision regarding the Change Proposal, then
Engineer may request that Contractor submit such additional supporting data by a date
specified by Engineer, prior to Engineer beginning its full review ofthe Change Proposal.

4. Engineer's Full Review and Action on the Change Proposal: Upon receipt of Contractor's
supporting data (including any additional data requested by Engineer), Engineer will
conduct a full review of each Change Proposal and, within 30 days after such receipt of
the Contractor's supporting data, either approve the Change Proposal in whole, deny it in
whole, or approve it in part and deny it in part. Such actions must be in writing, with a
copy provided to Owner and Contractor. If Engineer does not take action on the Change
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Proposal within 30 days, then either Owner or Contractor may at any time thereafter
submit a letter to the other party indicating that as a result of Engineer's inaction the
Change Proposal is deemed denied, thereby commencing the time for appeal of the
denial under Article 12.

5. Binding Decision: Engineer's decision is final and binding upon Owner and Contractor,
unless Owner or Contractor appeals the decision by filing a Claim under Article 12.

C. Resolution ofCertain Change Proposals: If the Change Proposal does not involve the design
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or
other engineering or technical matters, then Engineer will notify the parties in writing that
the Engineer is unable to resolve the Change Proposal. For purposes of further resolution of
such a Change Proposal, such notice will be deemed a denial, and Contractor may choose to
seek resolution under the terms of Article 12.

D. Post-Completion: Contractor shall not submit any Change Proposals after Engineer issues a
written recommendation of final payment pursuant to Paragraph 15.06.B.

11.10 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor's
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of
any such change.

ARTICLE 12-CLAIMS

12.01 Claims

A. Claims Process: The following disputes between Owner and Contractor are subject to the
Claims process set forth in this article:

l. Appeals by Owner or Contractor of Engineer's decisions regarding Change Proposals;

2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief
under the Contract Documents;

3. Disputes that Engineer has been unable to address because they do not involve the design
(as set forth in the Drawings, Specifications, or otherwise}, the acceptability ofthe Work,
or other engineering or technical matters; and

4. Subject to the waiver provisions of Paragraph 15.07, any dispute arising after Engineer
has issued a written recommendation of final payment pursuant to Paragraph 15.06.B.

B. Submittal ofClaim: The party submitting a Claim shall deliver it directly to the other party to
the Contract promptly (but in no event later than 30 days) after the start of the event giving
rise thereto; in the case of appeals regarding Change Proposals within 30 days ofthe decision
under appeal. The party submitting the Claim shall also furnish a copy to the Engineer, for its
information only. The responsibility to substantiate a Claim rests with the party making the
Claim. In the case of a Claim by Contractor seeking an increase in the Contract Times or
Contract Price, Contractor shall certify that the Claim is made in good faith, that the
supporting data are accurate and complete, and that to the best of Contractor's knowledge
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and belief the amount of time or money requested accurately reflects the full amount to
which Contractor is entitled.

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full
consideration to its merits. The two parties shall seek to resolve the Claim through the
exchange of information and direct negotiations. The parties may extend the time for
resolving the Claim by mutual agreement. All actions taken on a Claim will be stated in writing
and submitted to the other party, with a copy to Engineer.

D. Mediation

l. At any time after initiation of a Claim, Owner and Contractor may mutually agree to
mediation of the underlying dispute. The agreement to mediate will stay the Claim
submittal and response process.

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement,
either Owner or Contractor may unilaterally terminate the mediation process, and the
Claim submittal and decision process will resume as of the date ofthe termination. If the
mediation proceeds but is unsuccessful in resolving the dispute, the Claim submittal and
decision process will resume as of the date of the conclusion of the mediation, as
determined by the mediator.

3. Owner and Contractor shall each pay one-half of the mediator's fees and costs.

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part,
such action will be final and binding unless within 30 days of such action the other party
invokes the procedure set forth in Article 17 for final resolution of disputes.

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim
may deny it by giving written notice of denial to the other party. If the receiving party does
not take action on the Claim within 90 days, then either Owner or Contractor may at any time
thereafter submit a letter to the other party indicating that as a result of the inaction, the
Claim is deemed denied, thereby commencing the time for appeal of the denial. A denial of
the Claim will be final and binding unless within 30 days ofthe denial the other party invokes
the procedure set forth in Article 17 for the final resolution of disputes.

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether
through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is
approved in part and denied in part, or denied in full, and such actions become final and
binding; then the results of the agreement or action on the Claim will be incorporated in a
Change Order or other written document to the extent they affect the Contract, including the
Work, the Contract Times, or the Contract Price.

ARTICLE 13-COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

13 .01 Cost of the Work

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum
of all costs necessary for the proper performance of the Work at issue, as further defined
below. The provisions ofthis Paragraph 13.01 are used for two distinct purposes:

l. To determine Cost of the Work when Cost of the Work is a component of the Contract
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or
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2. When needed to determine the value of a Change Order, Change Proposal, Claim, set-off,
or other adjustment in Contract Price. When the value of any such adjustment is
determined on the basis of Cost of the Work, Contractor is entitled only to those
additional or incremental costs required because of the change in the Work or because
of the event giving rise to the adjustment.

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in
the Cost of the Work will be in amounts no higher than those commonly incurred in the
locality ofthe Project, will not include any ofthe costs itemized in Paragraph 13.01.C, and will
include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance ofthe
Work under schedules of job classifications agreed upon by Owner and Contractor in
advance of the subject Work. Such employees include, without limitation,
superintendents, foremen, safety managers, safety representatives, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on
the Work will be apportioned on the basis of their time spent on the Work. Payroll costs
include, but are not limited to, salaries and wages plus the cost of fringe benefits, which
include social security contributions, unemployment, excise, and payroll taxes, workers'
compensation, health and retirement benefits, sick leave, and vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours,
on Saturday, Sunday, or legal holidays, will be included in the above to the extent
authorized by Owner.

2. Cost of all materials and equipment furnished and incorporated in the Work, including
costs of transportation and storage thereof, and Suppliers' field services required in
connection therewith. All cash discounts accrue to Contractor unless Owner deposits
funds with Contractor with which to make payments, in which case the cash discounts
will accrue to Owner. All trade discounts, rebates, and refunds and returns from sale of
surplus materials and equipment will accrue to Owner, and Contractor shall make
provisions so that they may be obtained.

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors.
If required by Owner, Contractor shall obtain competitive bids from subcontractors
acceptable to Owner and Contractor and shall deliver such bids to Owner, which will then
determine, with the advice of Engineer, which bids, if any, will be acceptable. If any
subcontract provides that the Subcontractor is to be paid on the basis of Cost ofthe Work
plus a fee, the Subcontractor's Cost of the Work and fee will be determined in the same
manner as Contractor's Cost ofthe Work and fee as provided in this Paragraph 13.01.

4. Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed or retained for services
specifically related to the Work.

S. Other costs consisting of the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor's employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, which are

00 7213
Copyright2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 52 of 70



consumed in the performance ofthe Work, and cost, less market value, of such items
used but not consumed which remain the property of Contractor.

1) In establishing included costs for materials such as scaffolding, plating, or
sheeting, consideration will be given to the actual or the estimated life of the
material for use on other projects; or rental rates may be established on the basis
of purchase or salvage value of such items, whichever is less. Contractor will not
be eligible for compensation for such items in an amount that exceeds the
purchase cost of such item.

c. Construction Equipment Rental

1) Rentals of all construction equipment and machinery, and the parts thereof, in
accordance with rental agreements approved by Owner as to price (including any
surcharge or special rates applicable to overtime use of the construction
equipment or machinery), and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs will be in accordance
with the terms of said rental agreements. The rental of any such equipment,
machinery, or parts must cease when the use thereof is no longer necessary for
the Work.

2) Costs for equipment and machinery owned by Contractor or a Contractor-related
entity will be paid at a rate shown for such equipment in the equipment rental
rate book specified in the Supplementary Conditions. An hourly rate will be
computed by dividing the monthly rates by 176. These computed rates will
include all operating costs.

3) With respect to Work that is the result of a Change Order, Change Proposal,
Claim, set-off, or other adjustment in Contract Price ("changed Work"), included
costs will be based on the time the equipment or machinery is in use on the
changed Work and the costs of transportation, loading, unloading, assembly,
dismantling, and removal when directly attributable to the changed Work. The
cost of any such equipment or machinery, or parts thereof, must cease to accrue
when the use thereof is no longer necessary for the changed Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any ofthem
may be liable, and royalty payments and fees for permits and licenses.

e
f. Losses and damages (and related expenses) caused by damage to the Work, not

compensated by insurance or otherwise, sustained by Contractor in connection with
the performance of the Work (except losses and damages within the deductible
amounts of builder's risk or other property insurance established in accordance with
Paragraph 6.04), provided such losses and damages have resulted from causes other
than the negligence ofContractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable. Such losses
include settlements made with the written consent and approval of Owner. No such
losses, damages, and expenses will be included in the Cost of the Work for the
purpose of determining Contractor's fee.
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g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as communication service at the Site, express and courier
services, and similar petty cash items in connection with the Work.

i. The costs of premiums for all bonds and insurance that Contractor is required by the
Contract Documents to purchase and maintain.

C. Costs Excluded: The term Cost ofthe Work does not include any ofthe following items:

l. Payroll costs and other compensation of Contractor's officers, executives, principals,
general managers, engineers, architects, estimators, attorneys, auditors, accountants,
purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel
employed by Contractor, whether at the Site or in Contractor's principal or branch office
for general administration of the Work and not specifically included in the agreed upon
schedule of job classifications referred to in Paragraph 13.01.B.1 or specifically covered
by Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to
be considered administrative costs covered by the Contractor's fee.

2. The cost of purchasing, renting, or furnishing small tools and hand tools.

3. Expenses ofContractor's principal and branch offices other than Contractor's office at the
Site.

4. Any part of Contractor's capital expenses, including interest on Contractor's capital
employed for the Work and charges against Contractor for delinquent payments.

S. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any ofthem may be liable, including
but not limited to, the correction of defective Work, disposal of materials or equipment
wrongly supplied, and making good any damage to property.

6. Expenses incurred in preparing and advancing Claims.

7. Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraph 13.01.B.

D. Contractor's Fee

l. When the Work as a whole is performed on the basis of cost-plus-a-fee, then:

a. Contractor's fee for the Work set forth in the Contract Documents as of the Effective
Date of the Contract will be determined as set forth in the Agreement.

b. for any Work covered by a Change Order, Change Proposal, Claim, set-off, or other
adjustment in Contract Price on the basis of Cost of the Work, Contractor's fee will be
determined as follows:

1) When the fee for the Work as a whole is a percentage of the Cost of the Work,
the fee will automatically adjust as the Cost of the Work changes.

2) When the fee for the Work as a whole is a fixed fee, the fee for any additions or
deletions will be determined in accordance with Paragraph 11.07.C.2.

2. When the Work as a whole is performed on the basis of a stipulated sum, or any other
basis other than cost-plus-a-fee, then Contractor's fee for any Work covered by a Change
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Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price on the basis
of Cost ofthe Work will be determined in accordance with Paragraph 11.07.C.2.

E. Documentation and Audit: Whenever the Cost of the Work for any purpose is to be
determined pursuant to this Article 13, Contractor and pertinent Subcontractors will establish
and maintain records ofthe costs in accordance with generally accepted accounting practices.
Subject to prior written notice, Owner will be afforded reasonable access, during normal
business hours, to all Contractor's accounts, records, books, correspondence, instructions,
drawings, receipts, vouchers, memoranda, and similar data relating to the Cost of the Work
and Contractor's fee. Contractor shall preserve all such documents for a period ofthree years
after the final payment by Owner. Pertinent Subcontractors will afford such access to Owner,
and preserve such documents, to the same extent required of Contractor.

13.02 Allowances

A. It is understood that Contractor has included in the Contract Price all allowances so named in
the Contract Documents and shall cause the Work so covered to be performed for such sums
and by such persons or entities as may be acceptable to Owner and Engineer.

B. Cash Allowances: Contractor agrees that:

l. the cash allowances include the cost to Contractor (less any applicable trade discounts)
of materials and equipment required by the allowances to be delivered at the Site, and
all applicable taxes; and

2. Contractor's costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment for
any ofthe foregoing will be valid.

C. Owner's Contingency Allowance: Contractor agrees that an Owner's contingency allowance,
if any, is for the sole use ofOwner to cover unanticipated costs.

D. Prior to final payment, an appropriate Change Order will be issued as recommended by
Engineer to reflect actual amounts due Contractor for Work covered by allowances, and the
Contract Price will be correspondingly adjusted.

13.03 Unit Price Work

A. Where the Contract Documents provide that all or part ofthe Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal
to the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for
the purpose of comparison of Bids and determining an initial Contract Price. Payments to
Contractor for Unit Price Work will be based on actual quantities.

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate
to cover Contractor's overhead and profit for each separately identified item.

D. Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor. Engineer will review with Contractor the Engineer's preliminary
determinations on such matters before rendering a written decision thereon (by
recommendation of an Application for Payment or otherwise). Engineer's written decision
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thereon will be final and binding (except as modified by Engineer to reflect changed factual
conditions or more accurate data) upon Owner and Contractor, and the final adjustment of
Contract Price will be set forth in a Change Order, subject to the provisions of the following
paragraph.

E. Adjustments in Unit Price

l. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to
an item of Unit Price Work if:

a. the quantity ofthe item ofUnit Price Work performed by Contractor differs materially
and significantly from the estimated quantity of such item indicated in the
Agreement; and

b. Contractor's unit costs to perform the item of Unit Price Work have changed
materially and significantly as a result of the quantity change.

2. The adjustment in unit price will account for and be coordinated with any related changes
in quantities of other items of Work, and in Contractor's costs to perform such other
Work, such that the resulting overall change in Contract Price is equitable to Owner and
Contractor.

3. Adjusted unit prices will apply to all units ofthat item.

ARTICLE 14-TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK

14.01 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and authorities having jurisdiction have access to the Site
and the Work at reasonable times for their observation, inspection, and testing. Contractor
shall provide them proper and safe conditions for such access and advise them of Contractor's
safety procedures and programs so thatthey may comply with such procedures and programs
as applicable.

14.02 Tests, Inspections, and Approvals

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts
thereof) for all required inspections and tests, and shall cooperate with inspection and testing
personnel to facilitate required inspections and tests.

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory,
or other qualified individual or entity to perform all inspections and tests expressly required
by the Contract Documents to be furnished and paid for by Owner, except that costs incurred
in connection with tests or inspections of covered Work will be governed by the provisions of
Paragraph 14.05.

C. If Laws or Regulations ofany public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an employee or other representative of
such public body, Contractor shall assume full responsibility for arranging and obtaining such
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer
the required certificates of inspection or approval.
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D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and
tests required:

l. by the Contract Documents, unless the Contract Documents expressly allocate
responsibility for a specific inspection or test to Owner;

2. to attain Owner's and Engineer's acceptance of materials or equipment to be
incorporated in the Work;

3. by manufacturers of equipment furnished under the Contract Documents;

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be
incorporated into the Work; and

S. for acceptance of materials, mix designs, or equipment submitted for approval prior to
Contractor's purchase thereof for incorporation in the Work.

Such inspections and tests will be performed by independent inspectors, testing laboratories,
or other qualified individuals or entities acceptable to Owner and Engineer.

E. If the Contract Documents require the Work (or part thereof) to be approved by Owner,
Engineer, or another designated individual or entity, then Contractor shall assume full
responsibility for arranging and obtaining such approvals.

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by
Engineer, uncover such Work for observation. Such uncovering will be at Contractor's expense
unless Contractor had given Engineer timely notice of Contractor's intention to cover the
same and Engineer had not acted with reasonable promptness in response to such notice.

14.03 Defective Work

A. Contractor's Obligation: It is Contractor's obligation to assure that the Work is not defective.

B. Engineer's Authority: Engineer has the authority to determine whether Work is defective, and
to reject defective Work.

C. Notice of Defects: Prompt written notice of all defective Work of which Owner or Engineer
has actual knowledge will be given to Contractor.

D. Correction, or Removal and Replacement: Promptly after receipt ofwritten notice of defective
Work, Contractor shall correct all such defective Work, whether or not fabricated, installed,
or completed, or, if Engineer has rejected the defective Work, remove it from the Project and
replace it with Work that is not defective.

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action
that would void or otherwise impair Owner's special warranty and guarantee, if any, on said
Work.

F. Costs and Damages: In addition to its correction, removal, and replacement obligations with
respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising
out of or relating to defective Work, including but not limited to the cost of the inspection,
testing, correction, removal, replacement, or reconstruction of such defective Work, fines
levied against Owner by governmental authorities because the Work is defective, and the
costs of repair or replacement ofwork of others resulting from defective Work. Prior to final
payment, ifOwner and Contractor are unable to agree as to the measure ofsuch claims, costs,
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losses, and damages resulting from defective Work, then Owner may impose a reasonable
set-off against payments due under Article 15.

14.04 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final
payment, to Engineer's confirmation that such acceptance is in general accord with the design
intent and applicable engineering principles, and will not endanger public safety). Contractor
shall pay all claims, costs, losses, and damages attributable to Owner's evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness), and for the diminished value of the Work to the extent not otherwise paid
by Contractor. If any such acceptance occurs prior to final payment, the necessary revisions
in the Contract Documents with respect to the Work will be incorporated in a Change Order.
If the parties are unable to agree as to the decrease in the Contract Price, reflecting the
diminished value ofWork so accepted, then Owner may impose a reasonable set-off against
payments due under Article 15. If the acceptance of defective Work occurs after final
payment, Contractor shall pay an appropriate amount to Owner.

14.05 Uncovering Work

A. Engineer has the authority to require additional inspection or testing of the Work, whether
or not the Work is fabricated, installed, or completed.

B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if
requested by Engineer, uncover such Work for Engineer's observation, and then replace the
covering, all at Contractor's expense.

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, then Contractor, at Engineer's request, shall uncover, expose,
or otherwise make available for observation, inspection, or testing as Engineer may require,
that portion of the Work in question, and provide all necessary labor, material, and
equipment.

l. If it is found that the uncovered Work is defective, Contractor shall be responsible for all
claims, costs, losses, and damages arising out of or relating to such uncovering, exposure,
observation, inspection, and testing, and of satisfactory replacement or reconstruction
(including but not limited to all costs of repair or replacement of work of others); and
pending Contractor's full discharge of this responsibility the Owner shall be entitled to
impose a reasonable set-off against payments due under Article 15.

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an
increase in the Contract Price or an extension ofthe Contract Times, directly attributable
to such uncovering, exposure, observation, inspection, testing, replacement, and
reconstruction. Ifthe parties are unable to agree as to the amount or extent thereof, then
Contractor may submit a Change Proposal within 30 days of the determination that the
Work is not defective.

14.06 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work
will conform to the Contract Documents, then Owner may order Contractor to stop the Work,

00 7213
Copyright2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 58 of 70



or any portion thereof, until the cause for such order has been eliminated; however, this right
ofOwner to stop the Work will not give rise to any duty on the part of Owner to exercise this
right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or
entity, or any surety for, or employee or agent of any ofthem.

14.07 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace defective Work as required by Engineer, then
Owner may, after 7 days' written notice to Contractor, correct or remedy any such deficiency.

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part ofthe Site, take possession of all or part ofthe Work and suspend
Contractor's services related thereto, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner's representatives, agents and employees,
Owner's other contractors, and Engineer and Engineer's consultants access to the Site to
enable Owner to exercise the rights and remedies under this paragraph.

C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights
and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs
against payments due under Article 15. Such claims, costs, losses and damages will include
but not be limited to all costs of repair, or replacement of work of others destroyed or
damaged by correction, removal, or replacement of Contractor's defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in
the performance of the Work attributable to the exercise by Owner of Owner's rights and
remedies under this Paragraph 14.07.

ARTICLE 15-PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD

15.01 Progress Payments

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will
serve as the basis for progress payments and will be incorporated into a form ofApplication
for Payment acceptable to Engineer. Progress payments for Unit Price Work will be based on
the number of units completed during the pay period, as determined under the provisions of
Paragraph 13.03. Progress payments for cost-based Work will be based on Cost of the Work
completed by Contractor during the pay period.

B. Applications for Payments

l. At least 20 days before the date established in the Agreement for each progress payment
(but not more often than once a month), Contractor shall submit to Engineer for review
an Application for Payment filled out and signed by Contractor covering the Work
completed as of the date of the Application and accompanied by such supporting
documentation as is required by the Contract Documents.

2. If payment is requested on the basis of materials and equipment not incorporated in the
Work but delivered and suitably stored at the Site or at another location agreed to in
writing, the Application for Payment must also be accompanied by: (a) a bill of sale,
invoice, copies of subcontract or purchase order payments, or other documentation
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establishing full payment by Contractor for the materials and equipment; (b) at Owner's
request, documentation warranting that Owner has received the materials and
equipment free and clear of all Liens; and (c) evidence that the materials and equipment
are covered by appropriate property insurance, a warehouse bond, or other
arrangements to protect Owner's interest therein, all of which must be satisfactory to
Owner.

3. Beginning with the second Application for Payment, each Application must include an
affidavit of Contractor stating that all previous progress payments received by Contractor
have been applied to discharge Contractor's legitimate obligations associated with prior
Applications for Payment.

4. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

C. ReviewofApplications

l. Engineer will, within 10 days after receipt of each Application for Payment, including each
resubmittal, either- indicate in writing a recommendation of payment and present the
Application to Owner, or return the Application to Contractor indicating in writing
Engineer's reasons for refusing to recommend payment. In the latter case, Contractor
may make the necessary corrections and resubmit the Application.

2. Engineer's recommendation of any payment requested in an Application for Paymentwill
constitute a representation by Engineer to Owner, based on Engineer's observations of
the executed Work as an experienced and qualified design professional, and on Engineer's
review ofthe Application for Payment and the accompanying data and schedules, that to
the best of Engineer's knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents
(subject to an evaluation of the Work as a functioning whole prior to or upon
Substantial Completion, the results of any subsequent tests called for in the Contract
Documents, a final determination of quantities and classifications for Unit Price Work
under Paragraph 13.03, and any other qualifications stated in the recommendation);
and

c. the conditions precedent to Contractor's being entitled to such payment appear to
have been fulfilled in so far as it is Engineer's responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress,
or involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract; or

b. there may not be other matters or issues between the parties that might entitle
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to
Contractor.
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4. Neither Engineer's review of Contractor's Work for the purposes of recommending
payments nor Engineer's recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. to supervise, direct, or control the Work;

b. for the means, methods, techniques, sequences, or procedures of construction, or
the safety precautions and programs incident thereto;

c. for Contractor's failure to comply with Laws and Regulations applicable to
Contractor's performance ofthe Work;

d. to make any examination to ascertain how or for what purposes Contractor has used
the money paid by Owner; or

e. to determine that title to any of the Work, materials, or equipment has passed to
Owner free and clear of any Liens.

S. Engineer may refuse to recommend the whole or any part ofany payment if, in Engineer's
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 15.01.C.2.

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer's
opinion to protect Owner from loss because:

a. the Work is defective, requiring correction or replacement;

b. the Contract Price has been reduced by Change Orders;

c. Owner has been required to correct defective Work in accordance with
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;

d. Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible; or

e. Engineer has actual knowledge of the occurrence of any of the events that would
constitute a default by Contractor and therefore justify termination for cause under
the Contract Documents.

D. Payment Becomes Due

l. Ten days after presentation of the Application for Payment to Owner with Engineer's
recommendation, the amount recommended (subject to any Owner set-offs) will become
due, and when due will be paid by Owner to Contractor.

E. Reductions in Payment by Owner

l. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is
entitled to impose a set-off against payment based on any ofthe following:

a. Claims have been made against Owner based on Contractor's conduct in the
performance or furnishing of the Work, or Owner has incurred costs, losses, or
damages resulting from Contractor's conduct in the performance or furnishing ofthe
Work, including but not limited to claims, costs, losses, or damages from workplace
injuries, adjacent property damage, non-compliance with Laws and Regulations, and
patent infringement;
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b. Contractor has failed to take reasonable and customary measures to avoid damage,
delay, disruption, and interference with other work at or adjacent to the Site;

c. Contractor has failed to provide and maintain required bonds or insurance;

d. Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible;

e. Owner has incurred extra charges or engineering costs related to submittal reviews,
evaluations of proposed substitutes, tests and inspections, or return visits to
manufacturing or assembly facilities;

f. The Work is defective, requiring correction or replacement;

g. Owner has been required to correct defective Work in accordance with
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;

h. The Contract Price has been reduced by Change Orders;

i. An event has occurred that would constitute a default by Contractor and therefore
justify a termination for cause;

j. Liquidated or other damages have accrued as a result of Contractor's failure to
achieve Milestones, Substantial Completion, or final completion of the Work;

k. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and
discharge of such Liens; or

I. Other items entitle Owner to a set-off against the amount recommended.

2. If Owner imposes any set-off against payment, whether based on its own knowledge or
on the written recommendations of Engineer, Owner will give Contractor immediate
written notice (with a copy to Engineer) stating the reasons for such action and the
specific amount of the reduction, and promptly pay Contractor any amount remaining
after deduction of the amount so withheld. Owner shall promptly pay Contractor the
amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, if
Contractor remedies the reasons for such action. The reduction imposed will be binding
on Contractor unless it duly submits a Change Proposal contesting the reduction.

3. Upon a subsequent determination that Owner's refusal of payment was not justified, the
amount wrongfully withheld will be treated as an amount due as determined by
Paragraph 15.01.D.1 and subject to interest as provided in the Agreement.

15.02 Contractor's Warranty ofTitle

A. Contractor warrants and guarantees thattitle to all Work, materials, and equipment furnished
under the Contract will pass to Owner free and clear of (1) all Liens and other title defects,
and (2) all patent, licensing, copyright, or royalty obligations, no later than 7 days after the
time of payment by Owner.

15.03 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete and request that
Engineer issue a certificate of Substantial Completion. Contractor shall at the same time
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submit to Owner and Engineer an initial draft of punch list items to be completed or corrected
before final payment.

B. Promptly after Contractor's notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider
the Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
preliminary certificate of Substantial Completion which will fix the date of Substantial
Completion. Engineer shall attach to the certificate a punch list of items to be completed or
corrected before final payment. Owner shall have 7 days after receipt of the preliminary
certificate during which to make written objection to Engineer as to any provisions of the
certificate or attached punch list. If, after considering the objections to the provisions of the
preliminary certificate, Engineer concludes that the Work is not substantially complete,
Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify
Contractor in writing thatthe Work is not substantially complete, stating the reasons therefor.
If Owner does not object to the provisions of the certificate, or if despite consideration of
Owner's objections Engineer concludes that the Work is substantially complete, then
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a final
certificate of Substantial Completion (with a revised punch list of items to be completed or
corrected) reflecting such changes from the preliminary certificate as Engineer believes
justified after consideration of any objections from Owner.

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and
Contractor will confer regarding Owner's use or occupancy ofthe Work following Substantial
Completion, review the builder's risk insurance policy with respect to the end of the builder's
risk coverage, and confirm the transition to coverage of the Work under a permanent
property insurance policy held by Owner. Unless Owner and Contractor agree otherwise in
writing, Owner shall bear responsibility for security, operation, protection of the Work,
property insurance, maintenance, heat, and utilities upon Owner's use or occupancy of the
Work.

E. After Substantial Completion the Contractor shall promptly begin work on the punch list of
items to be completed or corrected prior to final payment. In appropriate cases Contractor
may submit monthly Applications for Payment for completed punch list items, following the
progress payment procedures set forth above.

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the punch list.

15.04 Partial Use or Occupancy

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part ofthe Work which has specifically been identified in the Contract Documents,
or which Owner, Engineer, and Contractor agree constitutes a separately functioning and
usable part of the Work that can be used by Owner for its intended purpose without
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significant interference with Contractor's performance ofthe remainder of the Work, subject
to the following conditions:

l. At any time, Owner may request in writing that Contractor permit Owner to use or occupy
any such part of the Work that Owner believes to be substantially complete. If and when
Contractor agrees that such part of the Work is substantially complete, Contractor,
Owner, and Engineer will follow the procedures of Paragraph 15.03.A through 15.03.E for
that part ofthe Work.

2. At any time, Contractor may notify Owner and Engineer in writing that Contractor
considers any such part of the Work substantially complete and request Engineer to issue
a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If
Engineer does not consider that part of the Work to be substantially complete, Engineer
will notify Owner and Contractor in writing giving the reasons therefor. If Engineer
considers that part of the Work to be substantially complete, the provisions of
Paragraph 15.03 will apply with respect to certification of Substantial Completion of that
part of the Work and the division of responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 6.04 regarding builder's risk or other
property insurance.

15.05 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work, or
agreed portion thereof, is incomplete or defective. Contractor shall immediately take such
measures as are necessary to complete such Work or remedy such deficiencies.

15.06 Final Payment

A. Application for Payment

l. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, annotated record
documents (as provided in Paragraph 7.12), and other documents, Contractor may make
application for final payment.

2. The final Application for Payment must be accompanied (except as previously delivered)
by:

a. all documentation called for in the Contract Documents;

b. consent of the surety, if any, to final payment;

c. satisfactory evidence that all title issues have been resolved such thattitle to all Work,
materials, and equipment has passed to Owner free and clear of any Liens or other
title defects, or will so pass upon final payment.
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d. a list of all duly pending Change Proposals and Claims; and

e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out ofthe Work, and of Liens filed in connection with the Work.

3. In lieu ofthe releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit ofContractor
that: (a) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (b) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible,
or which might in any way result in liens or other burdens on Owner's property, have been
paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release
or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner
to indemnify Owner against any Lien, or Owner at its option may issue joint checks
payable to Contractor and specified Subcontractors and Suppliers.

B. Engineer's Review ofFinal Application and Recommendation ofPayment: If, on the basis of
Engineer's observation of the Work during construction and final inspection, and Engineer's
review ofthe final Application for Payment and accompanying documentation as required by
the Contract Documents, Engineer is satisfied that the Work has been completed and
Contractor's other obligations under the Contract have been fulfilled, Engineer will, within 10
days after receipt of the final Application for Payment, indicate in writing Engineer's
recommendation of final payment and present the final Application for Payment to Owner
for payment. Such recommendation will account for any set-offs against payment that are
necessary in Engineer's opinion to protect Owner from loss for the reasons stated above with
respect to progress payments. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Notice ofAcceptability: In support of its recommendation of payment of the final Application
for Payment, Engineer will also give written notice to Owner and Contractor that the Work is
acceptable, subject to stated limitations in the notice and to the provisions of
Paragraph 15.07.

D. Completion ofWork: The Work is complete (subject to surviving obligations) when it is ready
for final payment as established by the Engineer's written recommendation of final payment
and issuance of notice ofthe acceptability ofthe Work.

E. Final Payment Becomes Due: U pon receipt from Engineer ofthe final Application for Payment
and accompanying documentation, Owner shall set off against the amount recommended by
Engineer for final payment any further sum to which Owner is entitled, including but not
limited to set-offs for liquidated damages and set-offs allowed under the provisions of this
Contract with respect to progress payments. Owner shall pay the resulting balance due to
Contractor within 30 days of Owner's receipt of the final Application for Payment from
Engineer.

15.07 Waiver ofClaims

A. By making final payment, Owner waives its claim or right to liquidated damages or other
damages for late completion by Contractor, except as set forth in an outstanding Claim,
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appeal under the provisions of Article 17, set-off, or express reservation of rights by Owner.
Owner reserves all other claims or rights after final payment.

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all
claims and rights against Owner other than those pending matters that have been duly
submitted as a Claim, or appealed under the provisions ofArticle 17.

15.08 Correction Per.iod

A. If within one year after the date of Substantial Completion (or such longer period of time as
may be prescribed by the Supplementary Conditions or the terms of any applicable special
guarantee required by the Contract Documents), Owner gives Contractor written notice that
any Work has been found to be defective, or that Contractor's repair of any damages to the
Site or adjacent areas has been found to be defective, then after receipt of such notice of
defect Contractor shall promptly, without cost to Owner and in accordance with Owner's
written instructions:

1. correct the defective repairs to the Site or such adjacent areas;

2. correct such defective Work;

3. remove the defective Work from the Project and replace it with Work that is not
defective, if the defective Work has been rejected by Owner, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the
work of others, or to other land or areas resulting from the corrective measures.

B. Owner shall give any such notice of defect within 60 days of the discovery that such Work or
repairs is defective. If such notice is given within such 60 days but after the end of the
correction period, the notice will be deemed a notice of defective Work under
Paragraph 7.17.B.

C. If, after receipt of a notice of defect within 60 days and within the correction period,
Contractor does not promptly comply with the terms ofOwner's written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced.
Contractor shall pay all costs, losses, and damages (including but not limited to all fees and
charges ofengineers, architects, attorneys, and other professionals and all court or arbitration
or other dispute resolution costs) arising out ofor relating to such correction or repair or such
removal and replacement (including but not limited to all costs of repair or replacement of
work of others). Contractor's failure to pay such costs, losses, and damages within 10 days of
invoice from Owner will be deemed the start of an event giving rise to a Claim under
Paragraph 12.01.B, such that any related Claim must be brought within 30 days ofthe failure
to pay.

D. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start
to run from an earlier date if so provided in the Specifications.

E. Where defective Work (and damage to other Work resulting therefrom) has been corrected
or removed and replaced under this paragraph, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.
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F. Contractor's obligations under this paragraph are in addition to all other obligations and
warranties. The provisions of this paragraph are not to be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

ARTICLE 16-SUSPENSION OF WORK AND TERMINATION

16.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a
period of not more than 90 consecutive days by written notice to Contractor and Engineer.
Such notice will fix the date on which Work will be resumed. Contractor shall resume the Work
on the date so fixed. Contractor shall be entitled to an adjustment in the Contract Price or an
extension of the Contract Times directly attributable to any such suspension. Any Change
Proposal seeking such adjustments must be submitted no later than 30 days after the date
fixed for resumption ofWork.

16.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will constitute a default by
Contractor and justify termination for cause:

l. Contractor's persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment, or failure to adhere to the Progress Schedule);

2. Failure of Contractor to perform or otherwise to comply with a material term of the
Contract Documents;

3. Contractor's disregard of Laws or Regulations of any public body having jurisdiction; or

4. Contractor's repeated disregard ofthe authority of Owner or Engineer.

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving
Contractor (and any surety) 10 days' written notice that Owner is considering a declaration
that Contractor is in default and termination of the Contract, Owner may proceed to:

l. declare Contractor to be in default, and give Contractor (and any surety) written notice
that the Contract is terminated; and

2. enforce the rights available to Owner under any applicable performance bond.

C. Subject to the terms and operation of any applicable performance bond, if Owner has
terminated the Contract for cause, Owner may exclude Contractor from the Site, take
possession of the Work, incorporate in the Work all materials and equipment stored at the
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete
the Work as Owner may deem expedient.

D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if
Contractor within 7 days of receipt of notice of intent to terminate begins to correct its failure
to perform and proceeds diligently to cure such failure.

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to
receive any further payment until the Work is completed. If the unpaid balance of the
Contract Price exceeds the cost to complete the Work, including all related claims, costs,
losses, and damages (including but not limited to all fees and charges ofengineers, architects,

00 7213
Copyright° 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 67 of 70



attorneys, and other professionals) sustained by Owner, such excess will be paid to
Contractor. If the cost to complete the Work including such related claims, costs, losses, and
damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. Such
claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their
reasonableness and, when so approved by Engineer, incorporated in a Change Order. When
exercising any rights or remedies under this paragraph, Owner shall not be required to obtain
the lowest price for the Work performed.

F. Where Contractor's services have been so terminated by Owner, the termination will not
affect any rights or remedies of Owner against Contractor then existing or which may
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety under
any payment bond or performance bond. Any retention or payment ofmoney due Contractor
by Owner will not release Contractor from liability.

G. If and to the extent that Contractor has provided a performance bond under the provisions
of Paragraph 6.01.A, the provisions of that bond will govern over any inconsistent provisions
of Paragraphs 16.02.B and 16.02.D.

16.03 Owner May Terminate for Convenience

A. Upon 7 days' written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such
case, Contractor shall be paid for (without duplication of any items):

l. completed and acceptable Work executed in accordance with the Contract Documents
prior to the effective date oftermination, including fair and reasonable sums for overhead
and profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and
profit on such expenses; and

3. other reasonable expenses directly attributable to termination, including costs incurred
to prepare a termination for convenience cost proposal.

B. Contractor shall not be paid for any loss of anticipated profits or revenue, post-termination
overhead costs, or other economic loss arising out of or resulting from such termination.

16.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90
consecutive days by Owner or under an order of court or other public authority, or (2)
Engineer fails to act on any Application for Paymentwithin 30 days after it is submitted, or (3)
Owner fails for 30 days to pay Contractor any sum finally determined to be due, then
Contractor may, upon 7 days' written notice to Owner and Engineer, and provided Owner or
Engineer do not remedy such suspension or failure within that time, terminate the contract
and recover from Owner payment on the same terms as provided in Paragraph 16.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted,
or Owner has failed for 30 days to pay Contractor any sum finally determined to be due,
Contractor may, 7 days after written notice to Owner and Engineer, stop the Work until
payment is made of all such amounts due Contractor, including interest thereon. The
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provisions of this paragraph are not intended to preclude Contractor from submitting a
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor's stopping the Work as permitted by
this paragraph.

ARTICLE 17-FINAL RESOLUTION OF DISPUTES

17.01 Methods and Procedures

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final
resolution under the provisions of this article:

l. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full,
pursuant to Article 12; and

2. Disputes between Owner and Contractor concerning the Work, or obligations under the
Contract Documents, that arise after final payment has been made.

B. Final Resolution ofDisputes: For any dispute subject to resolution under this article, Owner or
Contractor may:

l. elect in writing to invoke the dispute resolution process provided for in the
Supplementary Conditions;

2. agree with the other party to submit the dispute to another dispute resolution process;
or

3. if no dispute resolution process is provided for in the Supplementary Conditions or
mutually agreed to, give written notice to the other party of the intent to submit the
dispute to a court of competent jurisdiction.

ARTICLE 18-MISCELLANEOUS

18.01 Giving Notice

A. Whenever any provision of the Contract requires the giving of written notice to Owner,
Engineer, or Contractor, it will be deemed to have been validly given only if delivered:

l. in person, by a commercial courier service or otherwise, to the recipient's place of
business;

2. by registered or certified mail, postage prepaid, to the recipient's place of business; or

3. by e-mail to the recipient, with the words "Formal Notice" or similar in the e-mail's subject
line.

18.02 Computation ofTimes

A. When any period oftime is referred to in the Contract by days, it will be computed to exclude
the first and include the last day of such period. If the last day of any such period falls on a
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.
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18.03 Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in
any way as a limitation of, any rights and remedies available to any or all of them which are
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or
by other provisions of the Contract. The provisions of this paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

18.04 Limitation ofDamages

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and
other matters at issue, neither Owner nor Engineer, nor any of their officers, directors,
members, partners, employees, agents, consultants, or subcontractors, shall be liable to
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in
connection with any other project or anticipated project.

18.05 No Waiver

A. A party's non-enforcement of any provision will not constitute a waiver ofthat provision, nor
will it affect the enforceability of that provision or ofthe remainder of this Contract.

18.06 Survival ofObligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or
given in accordance with the Contract, as well as all continuing obligations indicated in the
Contract, will survive final payment, completion, and acceptance of the Work or termination
of the Contract or of the services of Contractor.

18.07 Controlling Law

A. This Contract is to be governed by the law ofthe state in which the Project is located.

18.08 Assignment ofContract

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party to this
Contract of any rights under or interests in the Contract will be binding on the other party
without the written consent of the party sought to be bound; and, specifically but without
limitation, money that may become due and money that is due may not be assigned without
such consent (except to the extent that the effect of this restriction may be limited by law),
and unless specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignor from any duty or responsibility under the
Contract.

18.09 Successors and Assigns

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to
the other party hereto, its successors, assigns, and legal representatives in respect to all
covenants, agreements, and obligations contained in the Contract Documents.

18.10 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts
of these General Conditions.
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SUPPLEMENTARY CONDITIONS OF THE CONSTRUCTION CONTRACT

These Supplementary Conditions amend or supplement EJCDC® C-700, Standard General Conditions of
the Construction Contract (2018). The General Conditions remain in full force and effect except as
amended.

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions.
Additional terms used in these Supplementary Conditions have the meanings stated below, which are
applicable to both the singular and plural thereof.

The address system used in these Supplementary Conditions is the same as the address system used in
the General Conditions, with the prefix "SC" added-for example, "Paragraph SC-4.05."

Article 1-DEFINITIONS AND TERMINOLOGY

SC-1.01.A.40 Add a new sentence to Paragraph 1.01.A.40 that is to read as follows:

Trucking, shipping, and delivery firms, consultants, and entities performing testing or
inspection retained by Contractor or any Subcontractor are considered to be
Subcontractors.

SC-1.01.A.45 Add a new sentence to Paragraph 1.01.A.45 that is to read as follows:

Entities that rent construction equipment or machinery, but are not incorporated into the
Work, are considered to be Suppliers. If such rental entity furnishes both equipment and
one or more personnel to operate and maintain the equipment, such entity is a
Subcontractor.

SC-1.02.C Add the following language at the end of the sentence:

unless otherwise noted

Article 2-PRELIMINARY MATTERS

2.02 Copies ofDocuments

SC-2.02 Amend the first sentence of Paragraph 2.02.A. to read as follows:

Owner shall furnish to Contractor one printed copy of the Contract Documents (including one
fully signed counterpart of the Agreement), and one copy in electronic portable document
format (PDF).

2.06 Electronic Transmittals

SC-2.06 Delete Paragraphs 2.06.B and 2.06.C in their entirety and insert the following in their place:

B. Electronic Documents Protocol: The parties shall conform to the following provisions in
Paragraphs 2.06. Band 2.06.C, together referred to as the Electronic Documents Protocol
("EDP" or "Protocol") for exchange of electronic transmittals.

l. Basic Requirements
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a. To the fullest extent practical, the parties agree to and will transmit and accept
Electronic Documents in an electronic or digital format using the procedures
described in this Protocol. Use of the Electronic Documents and any information
contained therein is subject to the requirements of this Protocol and other
provisions of the Contract.

b. The contents of the information in any Electronic Document will be the
responsibility of the transmitting party.

c. Electronic Documents as exchanged by this Protocol may be used in the same
manner as the printed versions of the same documents that are exchanged using
non-electronic format and methods, subject to the same governing requirements,
limitations, and restrictions, set forth in the Contract Documents.

d. Except as otherwise explicitly stated herein, the terms of this Protocol will be
incorporated into any other agreement or subcontract between a party and any
third party for any portion of the Work on the Project, or any Project-related
services, where that third party is, eitherdirectly or indirectly, required to exchange
Electronic Documents with a party or with Engineer. Nothing herein will modify the
requirements of the Contract regarding communications between and among the
parties and their subcontractors and consultants.

e. When transmitting Electronic Documents, the transmitting party makes no
representations as to long term compatibility, usability, or readability of the items
resulting from the receiving party's use of software application packages, operating
systems, or computer hardware differing from those established in this Protocol.

f . Nothing herein negates any obligation 1) in the Contract to create, provide, or
maintain an original printed record version of Drawings and Specifications, signed
and sealed according to applicable Laws and Regulations; 2) to comply with any
applicable Law or Regulation governing the signing and sealing of design
documents or the signing and electronic transmission of any other documents; or
3)to comply with the notice requirements of Paragraph 18.01 of the General
Conditions.

2. System Infrastructure for Electronic Document Exchange

a. Each party will provide hardware, operating system(s) software, internet, e-mail,
and large file transfer functions ("System Infrastructure") at its own cost and
sufficient for complying with the EDP requirements. With the exception of
minimum standards set forth in this EDP, and any explicit system requirements
specified by attachment to this EDP, it is the obligation of each party to determine,
for itself, its own System Infrastructure.

1) The maximum size of an email attachment for exchange of Electronic
Documents under this EDP is 20 MB. Attachments larger than that may be
exchanged using large file transfer functions or physical media.

2) Each Party assumes full and complete responsibility for any and all of its own
costs, delays, deficiencies, and errors associated with converting, tra ns lating,
updating, verifying, licensing, or otherwise enabling its System Infrastructure,
including operating systems and software, for use with respect to this EDP.
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b. Each party is responsible for its own system operations, security, back-up,
archiving, audits, printing resources, and other Information Technology ("IT") for
maintaining operations of its System Infrastructure during the Project, including
coordination with the party's individual(s) or entity responsible for managing its
System Infrastructure and capable of addressing routine communications and
other IT issues affecting the exchange of Electronic Documents.

c. Each party will operate and maintain industry-standard, industry-accepted,
ISO-standard, commercial-grade security software and systems that are intended
to protect the other party from: software viruses and other malicious software like
worms, troja ns, adware; data breaches; loss of confidentiality; and other threats in

',
the transmission to or storage of information from the other parties, including
transmission of Electronic Documents by physical media such as CD/DVD/flash
drive/hard drive. To the extent that a party maintains and operates such security
software and systems, it shall not be liable to the other party for any breach of
system security.

d. In the case of disputes, conflicts, or modifications to the EDP required to address
issues affecting System Infrastructure, the parties shall cooperatively resolve the
issues; but, failing resolution, the Owner is authorized to make and require
reasonable and necessary changes to the EDP to effectuate its origina I intent. If the
changes cause additional cost or time to Contractor, not reasonably anticipated
under the original EDP, Contractor may seek an adjustment in price or time under
the appropriate process in the Contract.

e. Each party is responsible for its own back-up and archive of documents sent and
received during the term of the contract under this EDP, unless this EDP establishes
a Project document archive, either as part of a mandatory Project website or other
communications protocol, upon which the parties may rely for document archiving
during the specified term of operation of such Project document archive. Further,
each party remains solely res pons i ble for its own post-Project back-up and archive
of Project documents after the term of the Contract, or after termination of the
Project document archive, if one is established, for as long as required by the
Contract and as each party deems necessary for its own purposes.

f. If a receiving party receives an obviously corrupted, damaged, or unreadable
Electronic Document, the receiving party will advise the sending party of the
incomplete transmission.

g. The parties will bring any non-conforming Electronic Documents into compliance
with the EDP. The parties will attempt to complete a successful transmission of the
Electronic Document or use an alternative delivery method to complete the
communication.

h. The Owner may operate a Project information management system (also referred
to in this EDP as "Project Website") for use of Owner, Engineer and Contractor
during the Project for exchange and storage of Project-related communications
and information. Except as otherwise provided in this EDP or the General
Conditions, use of the Project Website by the parties as described in this Paragraph
will be mandatory for exchange of Project documents, communications,
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submittals, and other Project-related information. The following conditions and
standards will govern use of the Project Website:

1) Describe the period of time during which the Project Website will be operated
and be available for reliance by the parties;

2) Provide any minimum system infrastructure, software licensing and security
standards for access to and use of the Project Website;

3) Describe the types and extent of services to be provided at the Project
Website (such as large file transfer, email, communication and document
archives, etc.); and

4) Include any other Project Website attributes that may be pertinent to
Contractor's use of the facility and pricing of such use.

C. Software Requirementsfor Electronic Document Exchange; Limitations

l. Each party will acquire the software and software licenses necessary to create and
transmit Electronic Documents and to read and to use any Electronic Documents
received from the other party (and if relevant from third parties), using the software
formats required in this section of the EDP.

a. Prior to using any updated version of the software required in this section for
sending Electronic Documents to the other party, the originating party will first
notify and receive concurrence from the other party for use of the updated version
or adjust its transmission to comply with this EDP.

2. The parties agree not to intentionally edit, reverse engineer, decrypt, remove security
or encryption features, or convert to another format for modification purposes any
Electronic Document or information contained therein that was transmitted in a
software data format, including Portable Document Format (PDF), intended by sender
not to be modified, unless the receiving party obtains the permission of the sending
party or is citing or quoting excerpts of the Electronic Document for Project purposes.

3. Software and data formats for exchange of Electronic Documents will conform to the
requirements set forth in Exhibit A to this EDP, including software versions, if listed.

SC-2.06 Supplement Paragraph 2.06 of the General Conditions by adding the following paragraph:

D. Requests by Contractorfor Electronic Documents in Other Formats

l. Release of any Electronic Document vers ions of the Project documents in formats other
than those identified in the Electronic Documents Protocol (if any) or elsewhere in the
Contract will be at the sole discretion of the Owner.

2. To extent determined by Owner, in its sole discretion, to be prudent and necessary,
release of Electronic Documents versions of Project documents and other Project
information requested by Contractor ("Request") in formats other than those identified
in the Electronic Documents Protocol (if any) or elsewhere in the Contract will be subject
to the provisions of the Owner's response to the Request, and to the following
conditions to which Contractor agrees:

a. The content included in the Electronic Documents created by Engineer and covered
by the Request was prepared by Engineer as an internal working document for
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Engineer's purposes solely, and is being provided to Contractor on an "AS IS" basis
without any warranties of any kind, including, but not limited to any implied
warranties of fitness for any purpose. As such, Contractor is advised and
acknowledges that the content may not be suita ble for Contractor's application or
may require substantial modification and independent verification by Contractor.
The content may include limited resolution of models, not-to-scale schematic
representations and symbols, use of notes to convey design concepts in lieu of
accurate graphics, approximations, graphical simplifications, undocumented
intermediate revisions, and other devices that may affect subsequent reuse.

b. Electronic Documents containing text, graphics, metadata, or other types of data
that are provided by Engineer to Contractor under the request are only for
convenience of Contractor. Any conclusion or information obtained or derived
from such data will be at the Contractor's sole risk and the Contractor waives any
eia ims against Engineer or Owner arising from use of data in Electronic Documents
covered by the Request.

c. Contractor shall indemnify and hold harmless Owner and Engineer and their
subconsultants from all claims, damages, losses, and expenses, including attorneys'
fees and defense costs arising out ofor resulting from Contractor's use, adaptation,
or distribution of any Electronic Documents provided under the Request.

d. Contractor agrees not to sell, copy, transfer, forward, give away or otherwise
distribute this information (in source or modified file format) to any third party
without the direct written authorization of Engineer, unless such distribution is
specifically identified in the Request and is limited to Contractor's subcontractors.
Contractor warrants that subsequent use by Contractor's subcontractors complies
with all terms of the Contract Documents and Owner's response to Request.

e. Contractor agrees to execute ENGINEER's standard agreement for release of
electronic files and shall abide by the provisions of such agreement for release of
electronic files.

3. In the event that Owner elects to provide or directs the Engineer to provide to
Contractor any Contractor-requested Electronic Document versions of Project
information that is not explicitly identified in the Contract Documents as being available
to Contractor, the Owner shall be reimbursed by Contractor on an hourly basis (at $60
per hour) for any engineering costs necessary to create or otherwise prepare the data
in a manner deemed appropriate by Engineer.

Article 3CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE

No suggested Supplementary Conditions in this Article.
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Article 4COMMENCEMENT AND PROGRESS OF THE WORK

No suggested Supplementary Conditions in this Article.

Article 5-SITE, SUBSURFACE ANDPHYSICALCONDITIONS, HAZARDOUS ENVIRONMENTALCONDITIONS

No suggested Supplementary Conditions in this Article.

Article 6-BONDS AND INSURANCE

No suggested Supplementary Conditions in this Article.

6.01 Performance, Payment, and Other Bonds

SC-6.01 Add the following paragraphs immediately after Paragraph 6.01.A:

l. Required Performance Bond Form: The performance bond that Contractorfurnishes will
be in the form of EJCDC" C-610, Performance Bond (2010, 2013, or 2018 edition).

2. Required Payment Bond Form: The payment bond that Contractor furnishes will be in
the form of EJCDC® C-615, Payment Bond (2010, 2013, or 2018 edition).

6.02 Insurance-Genera/ Provisions

SC-6.02 Add the following paragraph immediately after Paragraph 6.02.D of the General Conditions:

l. The certificates of insurance must be in the form of "County of Erie Standard Insurance
Certificate" a copy of which is attached as Exhibit "IC" of the Erie County Division of
Purchase Invitation to Bid.

6.03 Contractor's Insurance

SC-6.03 Supplement Paragraph 6.03 with the following provisions after Paragraph 6.03.C:

D. Other Additional Insureds: As a supplement to the provisions of Paragraph 6.03.C of the
General Conditions, the commercial general liability, automobile liability, umbrella or excess,
pollution liability, and unmanned aerial vehicle liability policies must include as additional
insureds (in addition to County of Erie and Engineer) the following: None identified.

E. Workers' Compensation and Employer's Liability: Contractor shall purchase and maintain
workers' compensation and employer's liability insurance, including, as applicable, United
States Longshoreman and Harbor Workers' Compensation Act, and foreign voluntary
workers' compensation (from available sources, notwithstanding the jurisdictional
requirement of Paragraph 6.02.B of the General Conditions).

Workers' Compensation and Related Policies I Policy limits of not
less than:

Workers' Compensation
State I Statutory
Applicable Federal (e.g., Longshoreman's) I Statutory
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Workers' Compensation and Related Policies Policy limits of not
less than:

Foreign voluntary workers' compensation (employer's Statutory
responsibility coverage), if applicable
Employer's Liability
Each accident Statutory
Each employee Statutory
Policy limit Statutory
Disability
Policy limit Statutory

F. Commercial General Liability-Claims Covered: Contractor shall purchase and maintain
commercial general liability insurance, covering all operations by or on behalf of Contractor,
on an occurrence basis, against claims for:

l. damages because of bodily injury, sickness or disease, or death ofany person other than
Contractor's employees,

2. damages insured by reasonably available personal injury liability coverage, and

3. damages because of injury to or destruction of tangible property wherever located,
including loss of use resulting therefrom.

G. Commercial General Liability-Form and Content: Contractor's commercial liability policy
must be written on a 1996 (or later) Insurance Services Organization, Inc. (ISO) commercial
general liability form (occurrence form) and include the following coverages and
endorsements:

l. Products and completed operations coverage.

a. Such insurance must be maintained for three years after final payment.

b. Contractor shall furnish Owner and each other additional insured (as identified in
the Supplementary Conditions or elsewhere in the Contract) evidence of
continuation of such insurance at final payment and three years thereafter.

2. Blanket contractual liability coverage, including but not limited to coverage of
Contractor's contractual indemnity obligations in Pa rag ra ph 7 .18.

3. Severability of interests and no insured-versus-insured or cross-liability exclusions.

4. Underground, explosion, and collapse coverage.

S. Personal injury coverage.

6. Additional insured endorsements that include both ongoing operations and products
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and
CG 20 37 10 01 (together). If Contractor demonstrates to Owner that the specified ISO
endorsements are not commercially available, then Contractor may satisfy this
requirement by providing equivalent endorsements.

7. For design professional additional insureds, ISO Endorsement CG 20 32 07 04
"Additional Insured-Engineers, Architects or Surveyors Not Engaged by the Named
Insured" or its equivalent.
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H. Commercial General Liability-Excluded Content: The commercial general liability insurance
policy, including its coverages, endorsements, and incorporated provisions, must not include
any of the following:

l. Any modification of the standard definition of "insured contract" (except to delete the
ra il road protective liability exclus ion if Contractor is required to indemnify a ra il road or
others with respect to Work within 50 feet of railroad property).

2. Any exclusion for water intrusion or water damage.

3. Any provisions resulting in the erosion of insurance limits by defense costs other than
those already incorporated in ISO form CG 00 01.

4. Any exclusion of coverage relating to earth subsidence or movement.

S. Any exclusion for the insured's vicarious liability, strict liability, or statutory liability
(other than worker's compensation).

6. Any limitation or exclusion based on the nature of Contractor's work.

7. Any professional liability exclus ion broader in effect than the most recent edition of ISO
form CG 22 79.

I. Commercial General Liability-Minimum Policy Limits

Commercial General Liability Policy limits of not
less than:

General Aggregate $2,000,000
Products-Completed Operations Aggregate $2,000,000
Personal and Advertising Injury $1,000,000
Bodily Injury and Property Damage-Each Occurrence $1,000,000

J. Automobile Liability: Contractor shall purchase and maintain automobile liability insurance
for damages because of bodily injury or death of any person or property damage arising out
of the ownership, maintenance, or use of any motor vehicle. The automobile liability policy
must be written on an occurrence basis.

Automobile Liability
I

Policy limits of not
less than:

Combined Single Limit
Combined Single Limit (Bodily Injury and Property Damage) I $1,000,000

K. Umbrella or Excess Liability: Contractor shall purchase and maintain umbrella or excess
liability insurance written over the underlying employer's liability, commercial general
liability, and automobile liability insurance described in the Paragraphs above. The coverage
afforded must be at least as broad as that of each and every one of the underlying policies.

Excess or Umbrella Liability Policy limits of not
less than:

Each Occurrence $5,000,000
General Aggregate $5,000,000
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Article 7

Article 7-CONTRACTOR'S RESPONSIBILITIES

7.02 Supervision and Superintendence

SC-7.02 Amend Paragraph 7.02.B of the General Conditions by adding the following sentence:

Unless the Owner otherwise agrees in writing, the superintendent will be Contractor's
representative at the Site and shall have authority to act on behalf of Contractor. All
communications given to or received from the superintendent shall be binding on
Contractor.

7.03 Labor; Working Hours

SC-7.03 Amend Paragraph 7.03.C to state:

l. Regular working hours are expected to vary due to the nature of work in this Contract.
This Contract is to address unanticipated, unscheduled and emergency repairs and work
may be required outside of the typical regular working hours (i.e., Monday through
Friday, 7 AM to 3 PM).

2. Owner's legal holidays are legal holidays include New Year's Day, Martin Luther King Jr
Day, President's Day, Good Friday, Memorial Day, Juneteenth National Independence
Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving, and Christmas.

Add the following sentence at the end of Paragraph 7.03.C:

l. Applications to perform Work outside regular working hours or on Saturdays, Sundays,
or legal holidays should be made using NYS Department of Labor PW-30, "Application
for Dispensation of Hours", which can be found at www.labor.ny./gov.

SC-7.03 Add the following new paragraph immediately after Paragraph 7.03.C:

D. Contractor shall be responsible for the cost of any overtime pay or other expense incurred
by the Owner for Engineer's services (including those of the Res ide nt Project Representative,
if any), Owner's representative, and construction observation services, occasioned by the
performance of Work on Saturday, Sunday, any legal holiday, or as overtime on any regular
work day. If Contractor is responsible but does not pay, or if the parties are unable to agree
as to the amount owed, then Owner may impose a reasonable set-off against payments due
under Article 15.

7.07 Concerning Subcontractors and Suppliers

SC-7.07 Add the following new subparagraph immediately after Paragraph 7.07.A:

l. Owner reserves the right to limit the amount of Work subcontracted to a maximum of 50
percent of the Contract Price.

7.10 Taxes

SC-7.10 Delete Paragraph 7.10.A in its entirety and insert the following in its place:

A. Owner is exempt from payment of sales and compensating use taxes of the State of New
York and of cities and counties thereof on all materials to be incorporated into the Work.

l. Owner will furnish the required certificates of tax exemption to Contractor for use in
the purchase of supplies and materials to be incorporated into the Work.
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2. Owner's exemption does not apply to construction tools, machinery, equipment, or
other property purchased by or leased by Contractor, or to supplies or materials not
incorporated into the Work.

7 .13 Safety and Protection

SC-7.13 Amend the second sentence of Paragraph 7.13.G by deleting the words "... the
Supplementary Conditions or Specifications." and replace with the words Specification
Section 01 35 23, Owner Safety Requirements".

7 .14 Hazard Communication Programs

SC-7.14 Add the following new paragraph immediately after Paragraph 7.14.A:

B. Contractor shall provide a centralized location for the maintenance of the safety
data sheets or other hazard communication information required to be made
available by any employer on the Site. Location of the safety data sheets or other
hazard communication information shall be readily accessible tot he employees of all
employers on the Site.

Delete Paragraph 7.14.A in its entirety and insert the following in its place:

A. General Contractor shall be responsible for coordinating exchange of safety data
sheets (formerly known as material safety data sheets) or other hazard
communication information required to be made ava ila ble to or exchanged between
or among employers at the Site in accordance with all Laws and Regulations. General
Contractor shall provide a centralized location for the maintenance of the safety data
sheets or other hazard communication information required to be made available by
any employer on the Site. Location of the safety data sheets or other hazard
communication information shall be readily accessible to the employees of all
employers on the Site. Each other Contractor or employer shall furnish tot he General
Contractor safety data sheets and other hazard communication information required
to be made available to or exchanged between or among employers at the Site in
accordance with all Laws and Regulations.

Article 8-OTHERWORK AT THE SITE: NOT USED

Article 9-OWNER'S RESPONSIBILITIES

9.01 Communications to Contractor

Add the following new paragraph immediately after Paragraph 9.01.A:

l. Verbal instructions will be confirmed with written directives

9.12 Safety Programs

SC-7.14

SC-9.12.B Delete Paragraph 9.12. B in its entirety and insert the following in its place:

B. The Owner's safety program is in the Specifications
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Article 10-ENGINEER'S STATUS DURING CONSTRUCTION

10.03 Resident Project Representative

SC-10.03 Add the following new paragraphs immediately after Paragraph 10.03.B:

C. The Resident Project Representative (RPR) will be Engineer's representative atthe Site. RPR's
dealings in matters pertaining to the Work in general will be with Engineer and Contractor.
RPR's dealings with Subcontractors will only be through or with the full knowledge or
approval of Contractor. The RPR will:

l. Conferences and Meetings: Attend meetings with Contractor, such as preconstruction
conferences, progress meetings, job conferences, and other Project-related meetings
(but not including Contractor's safety meetings), and as appropriate prepare and
circulate copies of minutes thereof.

2. Safety Compliance: Comply with Site safety programs, as they apply to RPR, and if
required to do so by such safety programs, receive safetytrainingspecifically related to
RPR's own personal safety while at the Site.

3. Liaison

a. Serve as Engineer's liaison with Contractor. Working principally through
Contractor's authorized representative or des ignee, assist in providing information
regarding the provisions and intent of the Contract Documents.

b. Assist Engineer in serving as Owner's liaison with Contractor when Contractor's
operations affect Owner's on-Site operations.

c. Assist in obtaining from Owner additiona I details or information, when required for
Contractor's proper execution ofthe Work.

4. Review ofWork; Defective Work

a. Conduct on-Site observations of the Work to assist Engineer in determining, to the
extent set forth in Paragraph 10.02, if the Work is in general proceeding in
accordance with the Contract Documents.

b. Observe whether anyWork in place appears to be defective.

c. Observe whether any Work in place should be uncovered for observation, or
requires special testing, inspection or approval.

5. Inspections and Tests

a. Observe Contractor-arranged inspections required by Laws and Regulations,
including but not limited to those performed by public or other agencies having
jurisdiction over the Work.

b. Accompany visiting inspectors representing public or other agencies having
jurisdiction over the Work.

6. Payment Requests: Review Applications for Payment with Contractor.

7. Completion

a. Participate in Engineer's visits regarding Substantial Completion.
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b. Assist in the preparation of a punch list of items to be completed or corrected.

c. Participate in Engineer's visit to the Site in the company of Owner and Contractor
regarding completion of the Work, and prepare a final punch list of items to be
completed or corrected by Contractor.

d. Observe whether items on the final punch list have been completed or corrected.

D. The RPR will not:

l. Authorize any deviation from the Contract Documents or substitution of materials or
equipment (including "or-equal" items).

2. Exceed limitations of Engineer's authority as set forth in the Contract Documents.

3. Undertake any of the responsibilities of Contractor, Subcontractors, or Suppliers.

4. Advise on, issue directions relative to, or assume control over any aspect of the means,
methods, techniques, sequences or procedures of construction.

5 Advise on, issue directions regarding, or assume control over security or safety
practices, precautions, and programs in connection with the activities or operations of
Owner or Contractor.

6. Participate in specialized field or laboratory tests or inspections conducted off-site by
others except as specifically authorized by Engineer.

7. Authorize Owner to occupy the Project in whole or in part.

Article 11-CHANGES TO THE CONTRACT

No suggested Supplementary Conditions in this Article.

Article 12-CLAIMS

No suggested Supplementary Conditions in this Article.

Article 13COST OFWORK; ALLOWANCES, UNIT PRICE WORK

13.01 Cost of the Work

SC-13.01

SC-13.01

Supplement Paragraph 13.01.B.5.c.(2) by adding the following sentence:

The equipment rental rate book that governs the included costs for the rental of machinery
and equipment owned by Contractor (or a related entity) under the Cost of the Work
provisions of this Contract is the most current edition of Rental Rate Blue Book For
Construction Equipment.

Supplement Paragraph 13.01.C.2 by adding the following definition of small tools and hand
tools:

a. For purposes of this paragraph, "small tools and hand tools" means any tool or
equipment whose current price if it were purchased new at retail would be less
than $750.
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13.03 Unit Price Work

SC-13.03 Delete Paragraph 13.03.E in its entirety and insert the following in its place:

E. Adjustments in Unit Price

l. Contractor or Owner shall be entitled to anadjustment in the unit price with respect to
an item of Unit Price Work if:

a. the extended price of a particular item of Unit Price Work amounts to five percent
or more of the Contract Price (based on estimated quantities at the time of
Contract formation) and the variation in the quantity of that particular item of Unit
Price Work actually furnished or performed by Contractor differs by more than
fifteen percent from the estimated quantity of such item indicated in the
Agreement; and

b. Contractor's unit costs to perform the item of Unit Price Work have changed
materially ands ignifica ntly as a result of the quantity change.

2. The adjustment in unit price will account for and be coordinated with any related
changes in quantities of other items of Work, and in Contractor's costs to perform such
other Work, such that the resulting overall change in Contract Price is equitable to
Owner and Contractor.

3. Adjusted unit prices will apply to all units of that item.

Article 14-TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCCEPTANCE OF DEFECTIVE WORK

No suggested Supplementary Conditions in this Article.

Article 15-PAYMENTS TO CONTRACTOR, SET OFFS; COMPLETIONS; CORRECTION PERIOD

15.01 Progress Payments

SC-15.01. B.1 Delete Paragraph 15.01. B. land insert the following in its place:

l. Contractors halls ubmit to Engineer for review an Application for Payment filled out and
signed by Contractor covering the Work completed as of the last day of the preceding
month and accompanied by such supporting documentation as is required by the
Contract Documents.

SC-15.01.D.1 Delete the word "Ten" and insert "thirty".

15.03 Substantial Completion

SC-15.03 Add the following new subparagraph to Paragraph 15.03.B:

l. If some or all of the Work has been determined not to be at a point of Substantial
Completion and will require reinspection or retesting by Engineer, the cost of such
reinspection or retesting, including the cost of time, travel and living expenses, will be
paid by Contractor to Owner. If Contractor does not pay, or the parties are unable to
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SC-15.06

agree as to the amount owed, then Owner may impose a reasonable set-off against
payments due under this Article 15.

Add the following language immediately following Paragraph 15.06.A.2.e:

f. signed release from any property owner's that contractor leased land from

Article 16SUSPENSION OFWORK AND TERMINATION

No suggested Supplementary Conditions in this Article.

Article 17-FINAL RESOLUTIONS OF DISPUTES

17.02 Attorneys' Fees

C-17.02 Add the following new paragraph immediately after Paragraph 17.01.

17.02 Attorneys' Fees

A. For any matter subject to final resolution under this Article, the prevailing party shall be
entitled to an award of its attorneys' fees incurred in the final resolution proceedings, in an
equitable amount to be determined in the discretion of the court, arbitrator, arbitration
panel, or other arbiter of the matter subject to final resolution, taking into account the
parties' initial demand or defense positions in comparison with the final result.

Article 18-MISCELLANEOUS

No suggested Supplementary Conditions in this Article.
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EXHIBITA-SOFTWARE REQUIREMENTS FOR ELECTRONIC DOCUMENT EXCHANGE

Electronic Documents
Transmittal Data Note

Item
Means Format (1)

a.1 General communications, transmittal covers, meeting notices and Email Email
responses to general information requests for which there is no
specific prescribed form.

a.2 Meeting agendas, meetingminutes, RFl's and responses to RFI's, Email w/ PDF (2)
and Contract forms. Attachment

a.3 Contactors Submittals (Shop Drawings, "or equal" requests, Email w/ PDF
substitution requests, documentation accompanying Sample Attachmentor LFE
submittals and other submittals) to Owner and Engineer, and
Owner's and Engineer's responses to Contractor's Submittals,
Shop Drawings, correspondence, and Applications for Payment.

a.4 Correspondence; milestone and final version Submittals of Email w/ PDF
reports, layouts, Drawings, maps, calculations and spreadsheets, Attachmentor LFE
Specifications, Drawings and other Submittals from Contractor to
Owner or Engineer and for responses from Engineer and Owner
to Contractor regarding Submittals.

a.S Layouts and drawings to be submitted to Owner for future use Email w/ DWG
and modification. Attachmentor LFE

a.6 Correspondence, reports and Specifications to be submitted to Email w/ DOC
Owner for future word processing use and modification. Attachmentor LFE

a.7 Spreadsheets and data to be submitted to Owner for future data Email w/ EXC
processing use and modification. Attachmentor LFE

a.8 Database files and data to be submitted to Owner for future data Email w/ DB
processing use and modification. Attachmentor LFE

Notes

(1) All exchanges and uses of transmitted data are subject to the appropriate provisions of Contract
Documents.

(2) Transmittal of written notices is governed by Paragraph 18.01 of the General Conditions.

Key

Email
Standard Email formats (.htm, .rtf, or .txt). Do not use stationery formatting or other features that
impair legibility of content on screen or in printed copies

LFE Agreed upon Large File Exchange method (FTP, CD, DVD, hard drive)

PDF Portable Document Format readable by Adobe® Acrobat Reader

DWG Autodesk® AutoCAD .dwg format

DOC Microsoft® Word .docx format

EXC Microsoft® Excel .xis or .xml format

DB Microsoft® Access .mdb format
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SECTION 00 73 36

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

This Section details equal employment opportunity requirements for the Project. This Section is part of
the Contract Documents.

Page

Article 1- County of Erie E.E.O Affirmative Action Plan 2

Article 2- Erie County Executive Order #13 Pay Equity Certification on County Contracts 4

Article 3 RULES AND REGULATIONS 7

Article 4- EQUAL EMPLOYMENT OPPORTUNITY FORMS 7

FORMS:

l. Erie County Equal Pay Certification - (SUBMIT WITH BID -Included in Invitation to Bid - Exhibit
"EP")



ARTICLE 1-COUNTY OF ERIE E.E.O AFFIRMATIVE ACTION PLAN

COUNTY OF ERIE E.E.O
AFFIRMATIVE ACTION PLAN

EQUAL EMPLOYMENT OPPORTUNITY

In the performance of work under Erie County Contracts or any subcontract, no Contractor,
subcontractor, nor any person acting on behalf of such Contractor, or subcontractor, in their
employment practices, shall by reason of race, color, national origin, sex, age, religion, marital status, or
disability discriminate aga inst any citizen of the State of New York who is qualified and ava ila ble to
perform the work to which the employment relates. Reference Title VI of the Civil Rights Act of 1964 (43
USC 200d).

Executive Order 11246, 30 Federal Regulation 12319 (1965) (Equal Opportunity Clause)

During the performance of Erie County contracts, the Contractor agrees:

A. The Contractor will not discriminate against any employee or applicant for employment
because of race, color, national origin, sex, age, relation, marital status, or disability. The Contractor will
take affirmative action to ensure the applicants are employed and employees are treated during
employment, without regard to their race, color, national origin, sex, age, religion, marital status or
disability. Such action shall include, but not be limited to the following: employment, upgrading,
demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship.

B. The Contractor agrees to appoint an Equal Employment Opportunity (EEO) officer
whose function will be to assure that said Contractor participates fully and effectively in the County or
Erie Affirmative Action Program in compliance with the requirements of the County of Erie Contract.

C. The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the EEO officer setting forth the provisions of this
non-discrimination clause.

D. The Contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for employment
without regard to race, color, national origin, sex, age, religion, marital status, or disability.

E. The Contractor will send to each labor union or representative of workers with which he
has a collective bargaining agreement or other contract or understanding, a notice to be provided by the
organization EEO officer, advising the labor union or workers' representative of the Contractor's
commitment under Executive Order No. 11246 on September 24, 1965, and shall post copies of the
notice in conspicuous places available to employees and applicants for employment.

F. The Contractor will file, by the fifteenth day of each month with the EEO Office and the
Contracting Agency, a monthly manpower utilization report of his work force on the Erie County project
for the preceding month, broken down by racia I groups, craft status, and job classification and including
(a) the number of minority workers he has secured and (b) the type of On-the-Job Training he has
provided on the Erie County project, the classification of said minority participants (apprentices,
journeymen, and trainees), the specific crafts in which they have received training, and the number of
hours they have worked.



G. The Contractor will comply with all provisions of Executive Order No. 11246 of
September 24, 1965 and all relevant rules, regulations, and orders of an Erie County Contract and the
Erie County Affirmative Action Program.

H. In the event the Contractor's non-compliance with the nondiscrimination clauses of an
Erie County Contract or with any such rules, regulations, or orders that contract may be cancelled,
terminated, or suspended in whole or in part and the Contractor may be declared ineligible for further
Erie County contracts in accordance with the procedures authorized in Executive Order No. 11246 or as
otherwise provided by law.

I. The Contractor will include the provisions of paragraphs A through I in every
subcontract or purchase order unless specifically exempted by the rules, regulations, or orders, of an
Erie County contractual agreement, so that such provisions will be binding upon each subcontractor or
vendor.

The Contractor will take such action with respect to any subcontractor or purchase order as the
Contracting Agency may direct as a means of enforcing such provisions including sanctions for non­
compliance; provided, however, that in the event that Contractor becomes involved in, or is threatened
with lit igation with any subcontractor or vendor as a result of such direction by the Contracting Agency,
the Contractor may request the County of Erie to enter into such litigations to protect the interests of
the County of Erie.

MONITORING:

The EEO Office has the responsibility of administering the Monitoring Program for the County of
Erie and its Affirmative Action Program. During the monitoring of an organization, the EEO Office shall
receive the full cooperation of the Contracting Agency in dealing with organizations needing remedial
actions.

The objective of the County of Erie's Monitoring Program is a systematic review, by the EEO
Office, of the Contractor's performance in meeting the goals of minority utilization at each level of his
work force. There will be two basic results from the County of Erie's monitoring process:

l. Acceptable achievement or progress, according to this program for construction
contracts on County of Erie projects, toward the County of Erie's goal of 13.2 minority manpower
utilization, and in addition, the County of Erie's goal for the utilization of women in the a rea of
construction shall be in accordance with the U.S. Department of Labor's goals and timetable, with the
contract remaining intact.

U.S. Department of Labor- Office of Federal Contract Compliance
GOALS FOR WOMEN IN THE AREA OF CONSTRUCTION:

Goals and Timetables

From April 1, 1978 until March 31, 1979 3.1%

From April 1, 1979 until March 31, 1980 5.1%

From April 1, 1980 6. 9%

2. Insufficient progress toward goals according to the program; if an organization is found
to be unwilling to correct deficiencies after a recommended non-compliance investigation, the County
of Erie may:

A. Summon the Contractor to a hearing.



B. Withhold progress payments in part of in full.

C. Cancel the Contract.

D. Bar the award offuture contracts until the Contractor can demonstrate that he will comply.

The County of Erie's Monitoring Program will consist of both Off-Site and On-Site monitoring.

Off-Site monitoring program shall consist of Monthly Employment Utilization reports, submitted
via LCPtracker. Due to the regular turnover of the work force of a construction Contractor and because
of Federal Compliance reporting requirements, all Contractors and subcontractors must submit these
monthly reports to the Erie County EEO Office and the Contracting Agency. These reports will state an
employee's EEO identification trade, classification, hours worked, and the percentage of completion for
each County of Erie project for each reporting month.

On-Site monitoring, for the purpose of verifying these monthly reports, will be dependent on
but not limited to:

l. The compliance status of each Contractor for each County of Erie construction project.

2. Length of the contract, subcontract, or grant and its percentage of completion.

3. Size of the labor force of the organization.

4. Degree of employment opportunity the County of Erie contract, subcontract, or grant
will offer to minority workers.

S. Past record of affirmative action achievement of the organization.

6. Past record of affirmative action compliance performance under the EEO Office.

The EEO Office will have an ongoing Master File, dealing with each Contractor or subcontractor
for each County of Erie construction project pa rt ici pated in for reference of the past performance of
each Contractor.

In the event any deficiencies are found during an Off-Site or On-Site analysis, organization
officials shall receive a summary of these deficiencies and the audits made for each reporting month.
Any violations found will be fully explained and discussed with the Contractor or subcontractor. During
discussions with the EEO Office and the Contracting Agency, alternative solutions to particular problems
will be explored. At this time, attempts will be made to obtain the Contractor's agreements to take
action by specified dates and a duplicate copy of the agreement will be sent to the Contractor or
subcontractor.

ARTICLE 2ERIE COUNTY EXECUTIVE ORDER#13 PAY EQUITY CERTIFICATIONON COUNTY CONTRACTS

Bound on the following pages
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COUNTY OF ERIE
MARK C. POLONCARZ

COUNTYEEcTVE

Esecutive Order #13
Pay Equity Certification on County Contracts

WHEREAS, federal law, including the Equal Pay Aer of 1963,Tide VII ofhe Cir! Rights
Act of 1964 and Federal Executive Order 11246 of September 24, 1965 (Equal Employment
Opportunity) (together "Federal Equal Par Law"), requires that men and women in the same
wokplace be given equal pay for equal work; and

WHEREAS, Section 194 of New York State Labor Law ("NYS Equal Hy Law") prohibits
compensating men andomen differently for the same work: and

WHEREAS, on average, a full-time working woman in New York State earns just 85 cents
for every dollar that a man ears and the pay gap is even greater for African-American and Latina
women; and

WVHEREAS, females make up nearly fifty-two percent ofErie County's population; and

WHEREAS, women make up nearly half of the U.S. labor fore and are a growing nunber
of breadwinners i ther families; and

WHEREAS, this pay differential shortchanges women and their families by thousands of
dollars a year, and potentially hundreds of thousands of dollars over a lifetime, presenting a lifelong
threat to those families' economic security and reducing theircarnings through Social Security and
other post retirement plans, and

WHEREAS, poverty is recognized as a leading cause of or contributing factor to many
s o cialp r o b l ens, including but not limited to s u b s ta n c e abuse, domestic vi o l ence, c hild a b us e ,

improper nutritioa, obesity, improper health care ard criminal conduct, and

WHEREAS, the impacr of pay differentials is exacerbated as workers age, causing
underp aidworkers to disprop ortionally relyupon various forms of public support in their re tirement

years; and

WHEREAS, pay inequity ca significantly impact the County,necessitating the provision of
various publc subsidies for low income residents and leading to the lack of receipt ofincome by
urrnen residents rhich would he spent in our local economy; and
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WHEREAS, through the enforcement of current state and federal lsrws ha: ban unequal
pay for equal work, Eric County can help ameliorate the many negatve consequences of pay
inequality, thereby improving the lives of thosewhoright othervise be underpaid, strengthening
families and protecting chldren, and reducing the demand for public serves, all positively
impacting county, sat ud federal budges.

NOW, 'THEREFORE, I MARKC. POLONARZ, Ere County Exeutre. byvru e of
the authority vcsed inme by the Ere Coantr Charter $ 302, do hereby order as follox:

I. Iris ordered hat on and aferJanuary 1, 2015, all Erie County offces, deparents and
aimmnstrative units, incuding but not limited to theDivision ofPurchase, fully implement a
requremet in all bids, requests for proposals and oher contract solicitations thut the contractor
submit n Erie County Equal Par Certificationwhich certifies the contractors compliancewith
Federal Equal Pay Law ind NeYork State Equal Par Law (together, the "Equal Py Lav"). Such
cerii c a i o n shall be required p ri o r t o e x ecuion o f h e coarc; and ir is,

2. Fartherordered that such certification hall include a representation by the contractor
that mt hasnt been the subect of an adverse finding under the Equal Pay Laws within the prenous
five years and shall incdude disclosure ofany currently pending caims against the coracor; and i
1,

J. Further orderedthat violation ofany provsion ofthe EqualFay Laws during the
effeivc period of sucha contact or the flirg of a false ormisleading Eic County Equal Pay
Certificate may constitute grounds for immediate terminatior of such a contract; and it ia,

4. Further ordered that violation of any provision ofthe EqualPy Laws durnz the
effective period ofsah a contract or the filing uf a alsc ormisleading Eric CountyEqualBy
Certificate may con stitute grounds for determining a bidder or responder is rot qualified to
partipate in future unty contracts: and mt is

$. Further ordered that the Law Deparmer prepare an Erie County Equal lay
Certfiction for use by Erie Conry offices, deparments and 4dirisrave units and sssure
omplancewith this ExecutiveOrder in the contract approval pros; ad It 1s,

6. Further ordered that the County Divi=ior ofEqual Employment Opportunity (""EEO"
stablish a procedure for compliance monitoring and penodi auditing of certification records; and t
is,

GIVEN, under my hand nd hePivy Seal of he County ofErie in the City o: Buffalo this
6 day ofNovember, ir the year rvo thousand tureen.

COUNTY CF ERUr

Br.
M.RxC. FCLONCARZ
ERIF COIT EXRIrIIVE.



ARTICLE 3-RULES AND REGULATIONS

The Contractor shall comply with Erie County Executive Order 13 (2014) and agrees to complete
the Certificate collectively attached in the Proposal Section and made a part hereof. The Contractor
shall make such records available, upon request, to the County's Division of Equal Employment
Opportunity for review. The County shall have the right, upon reasonable notice and at reasonable
times, to inspect the books and records of the Contractor, its offices and facilities, for the purpose
of verifying information supplied in the Erie County Equal Pay Certification and for any other
purpose reasonably related to confirming the Agency's compliance with Erie County Executive
Order 13 (2014). Notwithstanding the termination provisions contained herein, violation of the
provisions of Executive Order 13 (2014), may constitute grounds for the immediate termination of
this Agreement and may constitute grounds for determining that the Contractor is not qualified to
participate in future County contracts.

ARTICLE 4-EQUAL EMPLOYMENT OPPORTUNITY FORMS

Included in the Invitation to Bid Exhibit "EP", the following which a re part of the Contract Documents:

l. Erie County Equal Pay Certification (SUBMIT WITH BID)



SECTION 00 73 38

APPRENTICESHIP REQUIREMENTS

{ONLY INCLUDED IF THE BID IS EQUAL TO OR GREATER THAN $250,000}

This Section details apprenticeship requirements for the Project. This Section is part of the Contract
Documents.

Page

Article 1 -Erie County Local Law No.3 - 2018 2

Article 2-Local Law No. 3- 2018 Rules and Regulations 6

Article 3 -Local LawNo. 3- 2018 Forms 8

FORMS:

l. New York State Certified Apprenticeship Training Program Certification (SUBMIT WITH BID)
2. Apprenticeship Utilization Certification for Final Payment
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ARTICLE 1 - ERIE COUNTY LOCAL LAW INTRO NO. 3- 2018

COUNTY OF ERIE
LOCAL LAW INTRO NO. 3-2018

A LOCAL LAW in relation to a requirement for New York State Certified Worker Training Programs by
contractors and subcontractors under construction contracts, as defined herein, with the County of Erie.

BE IT ENACTED BY THE ERIE COUNTY LEGISLATURE AS FOLLOWS:

Section l. Legislative Intent.

The Erie County Legislature hereby finds, declares and determines that:

A. New York Labor Law Section 816-b specifically authorizes this Local Law.

B. There has been a long and productive history of partnership between labor and management in
the training of workers in New York State.

C. New York State Certified Worker Training Programs are valuable educational and training tools
for the local workforce by reducing reliance on out-of-area labor for construction projects.

D. New York State Certified Worker Training Programs provide opportunities to residents in this area
through training and education for skilled jobs.

E. These skilled jobs allow us to reinvest our taxpayer dollars spent on local construction projects so
that local workers and local tax dollars remain within the local community.

F. It would be valuable to encourage labor and business/industry to participate in New York State
Certified Worker Training Programs to meet the increased need for trade persons while providing
residents the means to earn a better living and fostering the local and regional economies.

G. It is valuable for local government to encourage broad participation in such New York State
Certified Worker Training Programs by the residents of Erie County and to foster the equal opportunity of
men and women of all races and backgrounds to participate in order to enhance workforce development
and diversification, and to prevent exclusionary practices which have historically excluded women and
minorities.

H. The New York State Department oflabor sets objective standards and provides oversight for New
York State Certified Worker Training Programs. These Programs are important because they require on­
the-job training and classroom training, and provide objective industry standards. In effect these
programs lead to a standardized, cost effective and skilled local workforce.

I. Nothing in this Local Law should be read to abrogate the duty of Erie County with respect to its
MBE/WBE requirements.

Section 2. Short Title.

This Local Law shall be known as "The Erie County Workforce Development and Diversification New York
State Certified Worker Training Program."

Section 3. Definitions.
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A. "New York State Certified Worker Training Program" shall mean: a state registered and regulated
apprenticeship program through the New York State Department oflabor that has been approved by the
New York State Commissioner of Labor in accordance with Article 23 of the New York Labor Law, that
includes the following standards:

i. An organized, written plan in place that embodies the terms and conditions of
employment, and the training and supervision of one or more workers;

ii. A schedule of wages to be paid to the worker consistent with the skills required and
approved by the New York State Department of Labor;

iii. Equal opportunity and affirmative action plans;

iv. Workforce development and diversification goals to ensure that the contractor will
diligently work toward a minority workforce goal of 30% minority and female participation
combined in project personnel including trades people, trainees, journeymen, apprentices and
supervisory staff;

v. A minimum of ten percent (10%) of the total construction workers. Trades people,
trainees, journeymen, and apprentices employed at any given time on a particular project by any
and all contractors or subcontractors must be consist of persons participating in a New York State
Certified Worker Training Program.

vi. In all cases, such Certified Apprenticeship Training Program must be specific to the type
and scope of work which is being performed and must have a graduation rate of at least thirty
percent (30%) as determined by the New York State Department of Labor.

B. "Commissioner" shall mean the Commissioner of the Erie County Department of Public Works.

C. "Construction contract" shall mean projects with a value in excess of $250,000where Erie County
is a direct or indirect party to the contract which includes more than an incidental amount of construction
type activity intended to benefit the public, including all work which is necessary, incidenta I or connected
with the execution of the contract which is performed by construction workers. A public entity need not
be party to the construction contract. A construction contract includes: projects that Erie County funds
directly, projects that Erie County funds indirectly by providing funds to a separate entity to perform the
construction type activity; privately financed construction projects specifically built with the intent of
leasing them to any Department of Erie County government; and construction projects built under Erie
County's direction and later paid for with Erie County funds.

D. "Construction subcontract" shall mean any subcontract between a contractor who has a
construction contract as defined in Section 3, subdivision C above.

E. "Contractor" or "subcontractor" shall mean a contractor or subcontractor that directly employs
construction workers, as defined below, under a construction contract or construction subcontract, as
defined herein, for which a New York State Certified Worker Training Program is required.

F. "Construction worker" shall mean an individual directly involved in the construction,
reconstruction, improvement, rehabilitation, installation, a Iteration, renovation, demolition or otherwise
providing for any building, facility, roads, highways, bridges, or physical structure of any kind, but does
not include professional services employees or those construction workers for which a New York State
Certified Worker Training Program does not exist.
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Section 4. Requirements.

A. Any contractor, prior to entering into a construction contract as set forth in section 3 (C) above,
or any subcontractor entering into a construction subcontract with a contractor who has a construction
contract with the County of Erie is required to have in place and provide written proof of same at the time
of bid a New York State Certified Worker Training Program, either internally to the contractor or
subcontractor and/or through an organization servicing several contractors or subcontractors,
appropriate for the type and scope of work to be performed.

B. Any contractor or subcontractor, as defined herein, shall strive to meet the minimum workforce
development and diversification goals set forth in section 3(4) (iv) above. Such contractors and/or
subcontractors shall provide the Commissioner or designated compliance officer with the following:

i. A monthly workforce census and such other employment and/or payroll records
necessary to verify an attempt to achieve the workforce development and diversification goals
set forth in Section 3(4)(iv) above.

ii. Access to and cooperation with the project compliance officer to review records on-site
and/or at worksite premises to validate attempts to achieve the workforce development and
diversification goals set forth in Section 3(A4)(iv) above.

iii. With bid submission, a statement committing to providing apprenticeship training
opportunities to workers, as well as details of workforce diversification recruiting program
directed at attracting candidates to fill positions to meet the minimum workforce development
and diversification goals set forth in Section 3(A)(iv) above.

Section S. Rules & Regulations.

As of the date this Local Law becomes effective, the Commissioner of the Erie County Department of
Public Works shall promulgate such rules and regulations that are lawful, necessary and appropriate to
implement, enforce or otherwise carryout the purposes of this Local Law, provided that the Legislature,
by simple majority, has not voted to disapprove such rule or regulation within sixty (60) days from the
Commissioner's written notice to the Legislature that such rule or regulation has been promulgated.

Section 6. Equal Employment Monitoring.

There shall be an Independent Monitor to report on the compliance of each County contractor and
subcontractor with this Local Law's workforce development and diversification goals. The Commissioner
of DPW shall develop regulations that provide for the compensation of the Independent Monitor.

The Monitor shall monitor and review every facet of construction to report what percentage of the goals
that a re established for minority and fema le participation are met or exceeded. The Monitor shall report
to the Equal Employment Opportunity Office on the compliance of each contractor and subcontractor
with the workforce development and diversification goals.

The Monitor shall file monthly reports with the Equal Employment Opportunity Office regarding the actual
workforce development and diversification goals, including reporting all instances of non-compliance;
make appropriate recommendations to the Equal Employment Opportunity Office when non-compliance
is evident with supportive documentation; develop a database of the workforce of each contractor and
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subcontractor to provide a visual format of each contractor's workforce, both monthly and year-to-date
cumulative totals on each construction contract.

Section 7. Compliance.

The Director of Erie County Division of Equal Employment shall ensure that all contractors and
subcontractors entering into a construction contract as it is defined herein, maintain records which prove
that each construction worker as it is defined herein, signs in and out at the beginning and end of each
day, listing next to his or her na me his or her craft, and status as journeyman or apprentice, if applicable.

Section 8. Penalties.

Violation of any provision of this Local Law shall constitute cause, grounds or other legal justification for
termination of any contractual agreement with any contractor or subcontractor engaged in a construction
contract or construction subcontract with the County, in accordance with County and state laws, rules
and regulations governing the termination of such contractual agreements.

Section 9. Severability.

lfany clause, sentence, paragraph, subdivision, section or part of this Loca I Law or the application thereof,
to any person, individual, corporation, firm, partnership, entity or circumsta nee, shall be adjudged by any
court of competent jurisdiction to be invalid or unconstitutional such order of judgment shall not affect,
impair, or invalidate the remainder thereof, but shall be confined in its operation to the clause, sentence,
paragraph, subdivision, section or part of this Local Law or in its application to the person, individual,
corporation, firm, partnership, entity, or circumstance directly involved in the controversy in which such
judgment or order shall be rendered.

Section 10. Applicability.

This Local Law sha II apply to construction contracts advertised for bids on or after the effective date with
the following condition:

Apprenticeship agreements currently in place as of the effective date of this Local Law which are still in
probationary status or apprenticeship agreements which were in probationary status during the period
preceding the specific trade's program length as set forth in the New York State Preva i ling Wage Schedule,
shall be exempt from the 30% apprenticeship graduation requirement specified in Section 3 (A) (vi) for
the period measured from the date the apprenticeship program is registered with the New York State
Department of Labor plus the specific trade's program length plus two years.

Section 11. Effective Dates.

This Local Law shall take effect 30 days after the filing with the Secretary of State, in accordance with
Section 27 of the New York State Municipal Home Rule Law.

SPONSORS: PATRICK BURKE -APRIL N.M. BASKIN -JOHN BRUSSO
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ARTICLE 2 - LOCAL LAW NO. 3-2018 RULES AND REGULATIONS

RULES AND REGULATIONS ADOPTED BY THE ERIE COUNTY COMMISSIONER OF THE DEPARTMENT OF
PUBLIC WORKS

REGARDING: COUNTY OF ERIE LOCAL LAW NO. 3-2018

A LOCAL LAW in relation to a requirement for New York State Certified Worker Training Programs by
contractors and subcontractors under construction contracts, as defined herein, with the County of Erie.

Pursuant to Section 5 of Erie County Local Law No. 3-2018, "the Commissioner of the Erie County
Department of Public Works shall promulgate such rules and regulations that are lawful, necessary and
appropriate to implement, enforce or otherwise carry out the purposes of this Local Law ..." Such rules
and regulations are as follows:

l. Definitions.

"Bidders" - an individual or entity which submits a formal Bid for a Construction Contract, as hereinafter
defined.

"Bids" - formal bids submitted for a Construction Contract, as hereinafter defined, in accordance with
New York General Municipal Law.

"Commissioner" - Erie County Commissioner Department of Public Works

"Construction Contract"- a contract for a Project which includes more than an incidental amount of
construction-type activity performed by persons in trades or ca ree rs for which there exists an NYSCATP,
as hereinafter defined.

"Contracting Agency" - a department, division, board, agency or office of the County, an entity
undertaking a Project that Erie County funds indirectly, or an entity undertaking a Project with the specific
intent of leasing the completed Project to the County, which solicits and receives Bids for a Construction
Contract.

"Local Law" - Erie County Local Law 3-2018

"Monitoring Agency" -the Erie County Equal Employment Opportunity Office

"New York State Certified Apprentice Training Program" or "NYSCATP"- a state registered and regulated
apprenticeship program(s) approved by the Commissioner of the New York State Department of Labor in
accordance with Article 23 of the Labor Law and the Rules and Regulations thereto.

"Prime Contractor" - the party with whom the Contracting Agency contracts with on a Project.

"Project" - the construction, reconstruction, improvement, rehabilitation, installation, alteration,
renovation, demolition or otherwise of any building, facility, roads, highways, bridges, or physical
structure of any kind, estimated by the Contracting Agency as having a cost to complete in excess of
$250,000, for which the County is a direct or indirect party to a Construction Contract. Projects include
those: that Erie County funds directly, either in whole or in part; that Erie County funds indirectly, either
in whole or in part, by providing funds to a separate entity to perform the construction-type activity;
privately fina need construction projects specifically built with the intent of leasing the completed project
to Erie County; and construction projects built under Erie County's direction and later paid for with Erie
County funds.

"Rules" -these rules and regulations promulgated by the Commissioner pursuant to the Local Law.
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"Subcontractor" - A subcontractor to a Prime Contractor.

"Workforce" - the total worker hours anticipated on the Construction Contract to be undertaken by
workers in careers or trades for which there exists an NYSCATP.

2. Rules and Regulations.

A. Each Contracting Agency shall include in its bid specifications provisions for the implementation
of the Local Law and these Rules. Bids shall demonstrate a Bidder's ability to comply with the Local Law
and these Rules and in the event that Bidder is a successful Prime Contractor on a Construction Contract.

B. Bidder shall submit as part of the Bid a copy of the certification of approval of the NYSCATP by the
New York State Department of Labor which will be used by the Bidder in connection with the Construction
Contract. Such NYSCATP shall be a NYSCATP registered by the NYS Commissioner of Labor which will be
utilized by the Bidder on the Construction Contract by the Bidder as a Prime Contractor or by the Bidder's
Subcontractor(s ).

C. As part of its' Bid, Bidder shall provide a written plan demonstrating how apprentices will be
utilized by the Bidder as Prime Contractor or by Subcontractor(s) to the Bidder as Prime Contractor. Such
plan shall include at a minimum, but not be limited to the following:

i. An organized, written plan in place that embodies the terms and conditions of
employment, training and supervision of one or more apprentices;

ii. A schedule of wages tobe paid to the apprentices consistent with the skills required and
approved by the New York State Department of Labor;

iii. Equal employment opportunity and affirmative action plans.

iv. Demonstration that ten percent (10%) of the Workforce of the Prime Contractor (inclusive
of the workforce utilized by any Subcontractor(s) to the Bidder) shall consist of persons
participating in New York State Certified Apprentice Training Programs.

D. In the alternative Bidder may provide a statement as to the inapplicability of apprenticeship
participation on the Prime Contract and the related subcontracts due to the lack of career opportunities
in NYSCATP approved by New York State Department oflabor Commissioner or that the magnitude of the
Construction Contract would make use of apprentices impracticable. In the event that Bidder provides a
statement that there is a lack of such career opportunities or the use of apprentices on the Construction
Contract is impracticable, said Bidder may not be deemed non-responsive by virtue of the submission of
such a statement, as determined by the Monitoring Agency. Applicability of this section will be viewed
within the total Workforce of each Prime Contract and not as a function of each subcontract of the
Construction Contract as a whole.

E. As part of its' Bid, Bidder shall provide affirmation of its commitment toward acceptable
achievement or progress towards the County of Erie workforce development and diversification goal in
all construction contracts of thirty percent (30%) minority and female participation combined in project
personnel including trades people, trainees, journeymen, apprentices and supervisory staff.

F. Contracting Agency may determine prior to the advertisement of bids for the Project or prior to
the award of Bids that the nature of the Construction Contract does not provide an adequate opportunity
for the use of NYSCATP for such reasons including, but not limited to, that:
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i. 75% or more of the value of the Construction Contract involves material, equipment
and/or supplies; or

ii. There is a lack of NYSCATP approved by the Department of Labor for at least 75% of the
work hours anticipated to be spent on construction-type activity involved in the Construction
Contract; or

iii. The Construction Contract is in response to an emergency condition; or

iv. The Project is estimated to cost less than $250,000 or the Bid amount is less than
$250,000; or

v. None of the bids received were from Bidders who had an NYSTACP

G. All Bids shall be reviewed by the Monitoring Agency within 10 business days of delivery of the Bids
by the Contracting Agency to the Monitoring Agency. A Contracting Agency shall not reject any Bid as
being non-responsive to the requirements of the Local Law and these Rules, unless the Monitoring
Agency, within 10 business days of receipt of Bids from the Contracting Agency, provides the Contract ing
Agency with a written report recommending non-responsiveness of the Bidder and the reasons therefore.
Determination of a Bidder's compliance with the Local Law and these Rules shall be the responsibility of
the Monitoring Agency.

H. The Contracting Agency is permitted to require within the Bid specifications for a Project, a
reasonable fee for the Prime Contractor to hire an independent monitor to review and report on the
diversification ga Is of the Local Law

3. Effect

These Rules and Regulations shall become effective immediately. No Rule or Regulation promulgated
herein shall be disapproved by the Erie County Legislature unless and until such time as the public,
following 10 days advertised notice, is given the opportunity to comment upon such rule or regulation.

ARTICLE 3 -LOCAL LAW NO. 3- 2018 FORMS

Bound following this page are the following which are part of the Contract Documents:

l. New York State Certified Apprenticeship Training Program Certification (1 page) (SUBMIT
WITH BID)

2. Apprenticeship Utilization Certification for Final Payment (1 page)
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SUBMITWITH BID

NEW YORK STATE CERTIFIED APPRENTICESHIP

TRAINING PROGRAM CERTIFICATION

Pursuant to Erie County Local Law 3-2018 the following MUST be submitted along with supporting
documentation unless the Contracting Agency has otherwise determined under Section 2f of the Erie
County Rules and Regulations that the New York State Certified Apprenticeship Training Program does
not apply.

TO BE FILLED OUT BY BIDDER: please check that which applies on sign below.

[ ] Enclosed is a copy of the certification of approval of the New York State Certified
Apprenticeship Training Program (NYSCATP) by the New York State Department of Labor
which, as Bidder, will use in connection with the construction contract. Also enclosed is a
written plan demonstrating how apprentices will be utilized by the Bidder as Prime Contractor or
by the Subcontractor(s) to the Bidder as Prime Contractor. Such Plan shall include at a
minimum:

1. An organized written plan in place that embodies the terms and conditions of
employment, training and supervision of one or more apprentices;

ii. A schedule of wages to be paid to the apprentices consistent with the skills
required and approved by the New York State Department of Labor;

111. Equal employment and affirmative action plans;
iv. Workforce development and diversification goals to ensure that the contractor

will diligently work toward a minority workforce goal of 30% minority and
female participation combined in project personnel including trades people,
trainees, journeymen, apprentices and supervisory staff;

v. A minimum of ten percent ( I 0%) of the total construction workers. Trades
people, trainees, journeymen, and apprentices employed at any given time on a
particular project by any and all contractors or subcontractors must be consist of
persons participating in a NYSCATP; and

vi. In all cases, such Certified Apprenticeship Training Program must be specific to
the type and scope ofwork which is being performed and must have a graduation
rate of at least thirty percent (30%) as determined by the New York State
Department of Labor.

[ ] Enclosed is a detailed explanatory written statement as to the inapplicability of Apprenticeship
participation due to: the lack of career opportunities in NYSCATP Approved by New York State
Department of Labor Commissioner; OR the magnitude of the construction contract which would
make use of apprentices impracticable.

SIGNATURE COMPANY NAME
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APPRENTICESHIP UTILIZATION
CERTIFICATION FOR FINAL PAYMENT

STATE OF NEW YORK

COUNTY OF ERIE

Del duly sworn, deposes and says that he is the Contractor for the work
],,Pl[]\/[[f]

______ for the COUNTY OF ERIE, the Owner; and says that he is the

, [he Con[raCting COmDan/.

Deponent certifies that in accordance with Erie County Local Law 3-2018, % is the final percentage
of persons participating in an apprenticeship program that the undersigned employed in the performance
of this Contract.

Deponent further states that he has read the above statement and knows the content thereof, and that
the same is true of his own knowledge.

(Name of Contractor)

"CORPORATE

SEAL"

By _

Sworn to before me this

_dayof, 20.

Notary Public or Commissioner of Deeds

NOTE: This form shall be executed in triplicate.
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Section 00 73 43
Wage Rate Requirements

The following are wage rate requirements for the Project. This Section is part of the Contract
Documents.

Page

Article 1 -Hours and Wages 2

Article 2 -Posting Minimum Wage Rates 2

Article 3-Payroll Records 3

Article4-Apprentices 3

Article 5-Computation of Wages on Eight Hour Day: Overtime Compensation .4

Article 6-Payment of Employees 4

Article 7-NYSDOL Contractor Registration 4

Article 8-Wage Rate Forms .5

FORMS:

Acknowledgement of Wage Schedule Receipt (SUBMIT WITH BID)

Certificate of Contractor Registration and Acknowledgement of NYSDOL Registration (SUBMIT
WITH BID)
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ARTICLE 1-HOURS AND WAGES

1.01. No laborer, worker, or mecha nie in the employ of Contractor, Subcontractor or other person doing
or contracting to do the whole or part of the Work contemplated by this Contract shall be
permitted or required to work more than eight hours in any one calendar day or more than five
days in any one week except in case of extra-ordinary emergency as described in Section 220/(2) of
the New York State Labor Law. For work in excess of eight hours in any one day or five days in any
one-calendar week an "Application for Dispensation of Hours" (Form PW-30) must be submitted
and approved by Erie County and the State Department of Labor.

1.02. The wages and supplements to be paid to laborers, workers or mechanics performing the Work
under this Contract shall be not less than the prevailing rate of wages and supplements as defined
and determined by the New York State Labor Law. On projects involving both State and Federal
agencies, Contractor shall obtain the Federal Wage rates and apply the higher rate for the trade or
occupation. The prevailing rate of wages for New York State can be found at PRC # 2025011395.
Contractor is responsible for all modifications to the prevailing wage rates that may occur during
the course of the Contract.

1.03. There sha II be pa id each la borer or mechanic of Contractor or Subcontractor engaged in the Work
on the Project under this Contract in trade or occupation listed below, not less than the hourly
wage rate set opposite the same, regardless of any contractual relationship which may be alleged
to exist between the Contractor or any Subcontractor and such laborers and mechanics.

1.04. Any laborer or mecha nie employed to perform work on the Project under this Contract, which work
is not covered by any of the classifications, of the various State and Federal agencies, shall be paid
not less than the minimum rate of wages specified herein for the classification which most nearly
corresponds to work to be performed by them and such minimum wage rate shall be retroactive
to the time of initial employment of such person in such classification. In the event any dispute on
that question cannot be adjusted, the information, together with the recommendations of
Engineer or its other authorized representatives, shall be referred for determination to Owner's
governing body or other duly designated official whose decision on the question shall be conclusive
on the parties to the Contract with the same effect as if the Work performed by such laborer or
mechanic had been classified and the minimum rate specified herein.

1.05. The foregoing specified wage rates are minimum rates only. Owner will not consider any claims for
additional compensation made by Contractor because of payment by Contractor of any wage rate
in excess of the applicable rates contained in this Contract. All disputes in regard to the payment
of wages in excess of those specified in this Contract shall be adjusted and resolved by Contractor.

1.06. Except as may be otherwise required by law, all claims and disputes pertaining to the classification
of labor employed on the project under this Contract shall be decided by Owner's governing body
or other duly designated officials, or the New York State Department of Labor.

ARTICLE 2POSTING MINIMUMWAGE RATES

2.01 Contractor shall post at appropriate conspicuous points at the Site of the Project a schedule
showing all determined minimum wage rates fort he various classes of laborers and mechanics to
be engaged in the Work on the Project under this Contract and all deductions, if any, required by
law to be made from unpaid wages actually earned by the laborers and mechanics so engaged.
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The wage rates shall be posted on a sign written in English with a bold heading stating "Prevailing
Rate of Wages". The lettering of the heading shall be no smaller than2" in height and 2" in width
and the entire sign shall be weatherproof. On projects involving both State and Federal agencies
Contractor may be required to post both State and Federal Wage Rates, the higher of which shall
apply in any classification.

ARTICLE 3-PAYROLL RECORDS

3.01. Contractor and all Subcontractors will be required to furnish to Engineer duplicate copies of all
payrolls incurred as a result of work on the Project. Payrolls are to be submitted on U.S.
Department of Labor Payroll Form WH-347, signed by an officer of the company, no later than
three days after the close of any payroll period and not in any case later than Contractor's monthly
payment estimate. Prime Contractors a re required to submit certified payrolls from the issuance
of the Notice to Proceed until contract close out. Negative reports shall be submitted for times
when no actua I work is being performed. Subcontractors are required to submit certified payrolls
for only the time spent on the project.

3.02. The name of the individual designated by Contractor as the person responsible to collect certified
payroll shall be posted in a conspicuous location at the Site.

3.03. The filing of certified payrolls is a condition of payment. A contractor that willfully fails to file
certified payrolls shall be guilty of a Class "E" felony and subject to a civil penalty of up to
$1,000.00 per day.

3.04. Upon completion of the Work, Contractor shall be required to execute a Public Improvement
Contract Certification for (PICC-2) certifying that the provisions of Section 220-a of the New York
State Labor Law have been complied with and that all laborers, workers or mechanics employed
by Contractor on this Project have been paid the applicable prevailing wage rates and
supplements.

3.05. Upon completion of the Work, all Subcontractors to Contractor shall be required to execute a
Public Improvement Contract Certification form (PICC-1) certifying that the provisions of Section
220-a of the New York State Labor Law have been complied with and that all laborers, workers
or mechanics employed by Subcontractor for work done on this Project have been paid the
applicable prevailing wage rates and supplements.

3.06. Final payment will not be issued until all forms have been properly executed by Contractor and
Subcontractors.

ARTICLE 4-APPRENTICES

4.01. The minimum wage rates, if any, herein specified, for apprentices, shall apply only to persons
working with the tools of the trade they are learning under the direct supervision of journeymen
mechanics. Except as otherwise required by law, the number of apprentices in each trade or
occupation employed by the Contractor or any Subcontractor shall not exceed the number
permitted by the applicable standards of the United States Department of Labor or in the
absence of such standards, the number permitted under the usual practice prevailing between
unions and the employer's associations of the respective trade of occupations.
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ARTICLE 5-COMPUTATION OFWAGES ON EIGHT HOUR DAY: OVERTIME COMPENSATION

5.01. The wages of each laborer and mechanic engaged in the Work on the Project under this Contract
shall be computed on a basic day rate of 8 hours per day, 8 hours of continuous employment,
except for lunch periods, constituting a days work when a single shift is employed, and 7 ½ hours
of continuous employment except for lunch period constituting a days work when 2 or mores hifts
are employed. Work in excess of 8 hours per day shall be permitted upon compensation when a
single shift is employed, at a minimum of 1 ½ times the basic rate of pay (i.e., the rate actually
payable to the laborer or mechanic, which may be higher but not lower than the minimum wage
set forth in the foregoing schedule) for all hours worked in excess of 8 hours, on any one day and
when two or more shifts are employed, at a minimum of 1 ½ times the basic rate of pay for all
ours worked in excess of 7 ½ hours on any one day. In addition, all laborers and mechanics shall
receive compensation at a rate not less than 1 ½ times their basic rate of pay for all hours of work
in excess of forty in one week when one shift is employed and all hours of work in excess ofthirty­
seven and one-half in one work week when two shifts are employed. The provisions of this article
shall not limit agreements to the contrary, mandatory overtime compensation in excess of that
stipulated herein and such extra compensation shall not constitute a claim for additional
compensation under this Contract.

ARTICLE 6-PAYMENT OF EMPLOYEES

6.01. Contractor and all Subcontractors shall comply with the Regulations of the Secretary of Labor
made pursuant to the Anti-Kickback Act of June 30, 1940, 40 U.S.C. 276(c) and any amendments
of modifications thereto. Contractor and all Subcontractors shall furnish Owner with weekly
statements of compliance. In case of subcontracts, Contractor shall cause appropriate provision
to be inserted in any subcontracts for work which they may let to insure compliance with said
Anti-Kickback Law by all Subcontractors subject thereto, and Contractor shall be responsible for
the submission of all statements of compliance required of Subcontractors by said Anti-Kickback
Act except as the Secretary of Labor mays pecifica lly provide for reasonable limitations, variations, '
and exemptions from the requirements thereof.

6.02. Contractor and each of their Subcontractors shall pay each of their employees engaged in the
Work on the Project wages in full not less often than once every other week, less legally required
deductions. Records of such payment, deductions, and hours worked shall be provided-each
employee with each payment of wages.

ARTICLE 7-- NYSDOL CONTRACTOR REGISTRATION

7.01 Effective December 30, 2024, in order to be qualified to work on public works projects covered
by Article 8 of the Labor Law, all contractors and subcontractors must be registered with the
New York State Department of Labor (NYSDOL) in accordance with Labor Law§ 220-i.
Contractors must be registered before submitting a bid. In addition, subcontractors must be
registered prior to commencing any new work.
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ARTICLE 8-WAGE RATE FORMS

Bound following this page are the following which are part of the Contract Documents:

l. Acknowledgement of Wage Schedule Receipt (SUBMITWITH BID)
2. Certificate of Contractor Registration and Acknowledgement of NYSDOL Registration

(SUBMIT WITH BID)
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Acknowledgement of Wage Schedule Receipt
(SUBMITWITH BID)

By signing this form, the Bidder acknowledges the following:

l. The County of Erie, Department of Environment and Planning, Division of Sewerage
Management has provided a PRC# specific to this Project.

2. By following the link provided in electronic documents or by typing the PRC# provided in Section
00 73 43 Wage Rate Requirements, under Article 1.02, into the New York State Department of
Labor Project Prevailing Wage Website at
https://apps.labor.ny.gov/wpp/showFindProject.do?method=showlt, the Bidder has obtained
the complete schedule of wages specific to this Project.

3. The Bidder has reviewed Section 00 73 43, the project rate schedule provided by the New York
State Department of La bar, and all associated documents, and understands their responsibilities
related to these documents if they a re selected to perform this Project.

Project Name:

Contract:

Company
Name:

Company
Address:

Signature:

Written
Name:

00 73 43, Wage Rate Requirements
PAGE 6 OF 7



Certificate of Contractor Registration & Acknowledgement of NYSDOL
Contractor Registration

(SUBMITWITH BID)

For more information and instructions on how to become registered, please visit the NYS Department of
Labor website at: https //dol_ny_gov/contractorand-subcontractor-registry_ landing; please note it may
take approximately 3-4 weeks for NYSDOL to review a registration application and issue a Certificate of
Registration. The Bidder should take action promptly and register now to avoid any disruptions in the
bidding process or project schedule.

By signing this form, the Bidder has either:

l. Currently has a valid Certificate of Contractor Registration and will provide the certificate with
bid OR;

2. Completed the registration for the NYSDOL Registry and will provide a screens hot of their
Application Status.

Project Name:

Contract:

Company
Name:

Company
Address:

Signature:

Written
Name:
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SECTION 00 73 75

LOCAL AGENCY REQUIREMENTS

This Section details Local Law requirements for the Project that are not included in other Sections. This
Section is part of the Contract Documents.

Page

Article 1 - Erie County Local Law No. 2-2021.. 2

Article 2 - Local Law No. 2- 2021 LOCAL LAW INFORMATION FOR BIDDERS 6

Article 3-Local Law No. 2-2021 Forms (Attachments A, B & () 6

Form (SUBMIT WITH BID)

Attachment A (SUBMIT WITH BID)

Attachment B (SUBMIT WITH BID)

Attachment C (SUBMIT WITHIN 3 DAYS WHEN REQUESTED)
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ARTICLE 1 -ERIE COUNTY LOCAL LAW INTRO NO. 2-2021

COUNTY OF ERIE
LOCAL LAW NO. 2

2021

A LOCAL LAW updating and reforming Erie County's Requirements for Lowest Responsible Bidding
on County Construction Projects and Repealing and Replacing Local Law 1-2009 in its entirety.

BE IT ENACTED BY THE ERIE COUNTY LEGISLATURE AS FOLLOWS:

Section l. Legislative Intent.

The Erie County Legis la ture hereby finds, declares and determines that:

A. New York General Municipal Law Section 103 requires that all contracts entered into by the County
of Erie for public work involving an expenditure of more than thirty-five thousand dollars ($35,000) shall be
awarded to the lowest responsible bidder.

B. Taxpayers have a strong interest in an effective screening process to ensure that appropriate
contractors be awarded public works contracts. A thorough evaluation process ensures that the taxpayers
get a proper return on their investment and that qualified contractors are awarded bids.

C. General Municipal Law$ 103(15)(a) recognizes the need for this process and provides that
municipalities, such as the County of Erie, may establish guidelines governing the qualifications of bidders
seeking to bid or enter into such contracts.

D. By enacting this Local Law, the County of Erie seeks to establish such guidelines in order to assure
the prudent and economical use of public moneys for the benefit of all the inhabitants of the County.

Section 2. Short Title.

This Local Law shall be known as "the Erie County Lowest Responsible Bidder Law".

Section 3. Applicability.

This Local Law shall apply to County of Erie construction projects, defined herein, in excess of
$35,000 and advertised for bids on or after the effective date of this Local Law.

Section 4. Definitions.

A. "The County of Erie" or "County" as used herein shall include the political subdivision known as the
County of Erie as well as those County Departments responsible for letting public works contracts.

B. "Bidder" or "bidders" as used herein shall include individuals, companies, partnerships or other
entities that respond to requests for bids issued by the County of Erie.

C. "Construction Projects" as used herein shall mean projects with a value in excess of
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$35,000 where the County of Erie is a direct or indirect party to the contract which includes more than an
incidental amount of construction type activity intended to benefit the public, including all work which is
necessary, incidental or connected with the execution of the contract which is performed by construction
workers. A public entity need not be party to the construction contract. A construction contract includes:
projects that the County of Erie funds directly, projects that the County of Erie funds indirectly by providing
funds to a sepa rate entity to perform the construction type activity; privately financed construction projects
specifically built with the intent of leasing them to any Department of the County of Erie government; and
construction projects built under the County of Erie's direction and later paid for with County of Erie funds.

D. "Commissioner" as used herein shall meant he Commissioner of the County of Erie Department that
is requesting bids and/or his or her des ignee.

E. "Responsible" or "responsibility" as used herein means the financial ability, legal capacity, integrity,
past performance of a business entity and compliance with applicable laws and regulations and as such
terms have been interpreted relative to public procurements.

F. "Responsive" as used herein means a bidder meeting the minimum specifications or requirements
as prescribed in the request for bids.

G. "Responsibility Questionnaire" shall mean the current the New York Vendor Responsibility
Questionnaire For-Profit Construction (CCA-2), as maintained by the New York Office of the State
Comptroller, and as may be amended from time to time, which requires all bidders to answer questions
demonstrating their financial ability, legal capacity, integrity, past performance on municipal contracts and
compliance with applicable laws and regulations. Such Questionnaire shall be affirmed by a principal of the
bidder.

Section 5. Requirements.

A. By submitting bids in response to solicitations from the County of Erie, all bidders and sub-bidders
(including sub-sub bidders) for construction projects funded by the County of Erie, acknowledge the terms
and conditions of this Local Law and agree that they shall comply with the obligations of this Local Law.

B. In addition to the bid response, all bidders shall complete and submit a Responsibility
Questionnaire as defined in Section 4 so that the County can evaluate the financial responsibility and
organizational capacity of the bidder; the bidder's legal authority to do business in this County and State;
the integrity of the owners, officers, principals, members and contract managers and the past performance
of the bidder on prior municipal or public contracts. The completed Responsibility Questionnaire must be
submitted with the bid.

C. Failure to submit the completed Responsibility Questionnaire with the bid documents shall render
the bid non-responsive and the bid shall not be considered by the Commissioner.

Section 6. Procedure.

A. Bids for construction projects to which this Local Law applies shall be advertised in accordance with
the requirements of the General Municipal Law and other applicable State and Local Laws. Such
advertisement shall set forth the request for bids and shall set forth the deadline for submission and the
time and place of the public opening of the bids.
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B. The Commissioner, or his or her des ignee, shall distribute to all bidders a copy of this Local Law and
the Responsibility Questionnaire referenced above. Distribution of the aforementioned documents shall be
deemed effectuated when delivered in the same manner as the request for bids and any associated
documents. The submission of a bid shall establish that the bidder received all necessary documents,
including but not limited to, the Responsibility Questionnaire.

C. Only Bids accompanied by the Responsibility Questionnaire and all other necessary documentation
will be considered by the Commissioner and or his or her des ignee.

D. All bids received shall be publicly opened and read at the time and place so specified in the
advertisement for bids and the identity of all bidders shall be publicly disclosed at the time and place so
specified. The apparent lowest bidder shall be announced at that time.

E. Commencing on the date of the bid opening and lasting for ten (10) calendar days thereafter, there
shall be a public comment period during which members of the public may submit information relative to
any such bidder to the Commissioner. The Commissioner shall acknowledge receipt of such information,
and provide a written response prior to the final determination of bidder responsibility.

F. After review of the bid documents, the information collected pursuant to this and other Local Laws,
New York State Law, applicable rules and regulations, consideration of the information provided in the
Responsibility Questionnaire and of the financial ability, legal capacity, integrity, past performance ofthe
bidder and compliance with applicable laws and regulations, the Commissioner shall determine if the
apparent lowest bidder is responsible.

H. If the amount of the lowest responsible bidder appears disproportionately low when compared
with estimates undertaken by or on behalf of the County of Erie, and/or compared to other bids submitted
(10% or greater dis parity), the County reserves the right to inquire further of the apparent lowest bidder to
determine whether the bid contains mathematical errors, omissions and/or erroneous assumptions, and
whether the apparent lowest bidder has the capability to perform and complete the contract for the bid
amount.

I. If the apparent lowest bidder is deemed responsible by the Commissioner, such low bidder will be
notified, as soon as is practicable.

J. At least five (5) business days prior to the award of the contract to the low bidder, the
Commissioner shall post on the Erie County Website a listing of the three apparent lowest bidders for the
work.

Section 7. Non-Responsibility Determination.

A. If , after review of the bid documents, the information collected pursuant to this and other Local
Laws, New York State Law, applicable rules and regulations, consideration of the information provided in
the Responsibility Questionnaire and of the financial ability, legal capacity, integrity, past performance of
the bidder and compliance with applicable laws and regulations, the Commissioner makes a provisional
determination that the apparent lowest bidder is deemed not to be responsible, the provisions of
subdivisions C-E herein shall apply.

B. In the event the bidder is found to have falsified information on a submitted Responsibility
Questionnaire or if the bidder fails to properly disclose information that would call into question the
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financial ability, legal capacity, integrity, or past performance of the business entity, the Commissioner shall
make a provisional determination that the bidder is not responsible subject to the provisions of subdivisions
C-E herein.

C. Not less than five (5) business days prior to any final determination that the apparent lowest bidder
is not responsible, the County shall notify the affected bidder of the same, in writing, stating the reasons
therefore and setting forth a time, date and place for the apparent lowest bidder to appear and be heard
on the issue of non-responsibility. Mailing via first class mail to the address provided by bidder shall
constitute sufficient service of the notice.

D. At the date, time and place set forth above, the bidder may appear in person, with or without
counsel or via affidavit. After due consideration, the Commissioner shall make a determination with regard
to responsibility. Such determination may be appealed pursuant to the CPLR.

E. If the apparent lowest bidder is deemed not to be responsible; then the next lowest bidder will be
reviewed and so on until the lowest bidder is deemed responsible and selected as the lowest responsible
bidder. The Commissioner reserves the right to award the contract to the bidder determined to be the
lowest responsible bidder or to reject all bids and rebid the contract in accordance with the General
Municipal Law.

Section 8. Ongoing Responsibility.

A. The Contractor shall at all times during the Contract term remain responsible. The Contractor
agrees, if requested by the Commissioner or his or her des ignee, to present evidence of its continuing legal
authority to do business in New York State, integrity, experience, ability, prior performance, and
organizational and financial capacity.

B. Any resident of Erie County who has reason to believe that an awarded contractor is not
responsible, may submit to the Commissioner evidence as to why the contractor or subcontractor is not
responsible. The Commissioner shall acknowledge receipt of such evidence, and provide a written response
within fifteen (15) calendar days.

C. The Commissioner may, upon receipt of such information, conduct a further investigation into
whether or not the contractor is responsible and prior to making any determination of non- responsibility
shall proceed in accordance with the process set forth in Section 7 above.

Section 9. Sanctions.

A. Any contractor or subcontractor, its alter ego or control group, or principal officer who has, after
the opportunity to be heard as set forth above, been determined by the Commissioner to be non­
responsible, shall be barred from bidding on contracts for the County of Erie for a period of six months for
the first violation. In the event the bidder subsequently fails to comply with the provisions of this Local Law
on future bids, it may be subject to additional penalties, including prohibition against work on County
contracts for three years for the second violation, and permanently for the third violation.

Section 10. Emergency.

A. Notwithstanding the provisions of this Local Law, in the case of a public emergency arising out of an
a cc ident or any other unforeseen occurre nee or condit ion whereby ci reums tances affecting public bu i Idi ngs,
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public property or the life, health, safety or property of the inhabitants of the County of Erie, which requires
immediate action which cannot await competitive bidding or competitive offering, contracts for public work
may be let by the appropriate officer, board or agency of the County of Erie without competitive bidding
and as it otherwise deems appropriate.

Section 11. Severability.

If any clause, sentence, paragraph, subdivision, section or part of this Local Law or the application thereof,
to any person, individual, corporation, firm, partnership, entity or circumstance, shall be adjudged by any
court of competent jurisdiction to be invalid or unconstitutional such order of judgment shall not affect,
impair, or invalidate the remainder thereof, but shall be confined in its operation to the clause, sentence,
paragraph, subdivision, section or part of this Local Law or in its application to the person, individual,
corporation, firm; partnership, entity, or circumstance directly involved in the controversy in which such
judgment or order shall be rendered.

Section 12. Effective Date.

This Loca I Laws hall take effect 30 days after the filing with the Secretary of State, in accordance with
Section 27 of the New York State Municipal Home Rule Law.

Sponsors:

Timothy Meyers
April N.M. Baskin
Howard Johnson

ARTICLE 2-LOCAL LAW NO. 2-2021 INFORMATION FOR BIDDERS

Local Law 2-2021 is a law specific to Erie County concerning lowest responsible bidding requirements. This
law became effective April 4, 2021. As a part of this law the experience questionnaire required is New York
State's Vendor Responsibility Questionnaire For-Profit Construction (CCA-2).

This form needs to be submitted in hard copy with the bid proposal on the date bids are due.

Erie County will not be using the New York State VendRep system for submittal of this questionnaire, so a
hard copy ofall pages is required. The New York State Vendor Identification Number (NYS Vendor iDA) is
not a requirement of the Erie County and therefore the information is not required to be filled out in the
questionnaire.

If a bidder is concerned about submitting the financial statements required in Attachment C (that
attachment only) can be submitted within three days after bid opening or when requested by Owner.

ARTICLE 3 -LOCAL LAW NO. 2 - 2021 FORMS

Bound following this page are the following which are part of the Contract Documents:

l. New York State (NYS) Vendor Responsibility Form For For-Profit Construction (CCA-2) (SUBMIT
WITH BID)

2. NYS Vendor Responsibility Form Attachment A (SUBMIT WITH BID)
3. NYS Vendor Responsibility Form Attachment B (SUBMIT WITH BID)
4. NYS Vendor Responsibility Form Attachment C (SUBMIT WITHIN 3 DAYS WHEN REQUESTED)
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SUBMIT PAPER COPY WITH BID
AC 3292-S (Rev. 9/13)

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

You have selected the For-Profit Construction questionnaire, commonly known as the "CCA-2," which may be printed and completed
in this format or, for your convenience, may be completed online using the New York State VendRep System.

COMPLETION & CERTIFICATION

The person(s) completing the questionnaire must be knowledgeable about the vendor's business and operations. An owner or official
must certify the questionnaire and the signature must be notarized.

NEW YORK STATE VENDOR IDENTIFICATIONNUMBER (VENDOR ID)

The Vendor ID is a ten-digit identifier issued by New York State when the vendor is registered on the Statewide Vendor File. This
number must now be included on the questionnaire. If the business entity has not obtained a Vendor ID, contact the IT Service Desk
at ITServiceDesk@osc.state.ny.us or call 866-370-4672.

DEFINITIONS

All underlined terms are defined in the "New York State Vendor Responsibility Definitions List," found at
http://www.osc.state.ny.us/vendrep/documents/questionnaire/definitions.pdf. These terms may not have their ordinary, common or
traditional meanings. Each vendor is strongly encouraged to read the respective definitions for any and all underlined terms. By
submitting this questionnaire, the vendor agrees to be bound by the terms as defined in the "New York State Vendor Responsibility
Definitions List" existing at the time of certification.

RESPONSES

Every question must be answered. Each response must provide all relevant information which can be obtained within the limits of the
law. However, information regarding a determination or finding made in error which was subsequently corrected or overturned,
and/or was withdrawn by the issuing government entity, is not required. Individuals and Sole Proprietors may use a Social Security
Number but are encouraged to obtain and use a federal Employer Identification Number (EIN).
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AC 3292-S (Rev. 9/13)
SUBMIT PAPER COPY WITH BID

NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

BUSINESS ENTITY INFORMATION

Legal Business Name EIN

--
Address of the Principal Place of Business (street, city, state, zip code) New York State Vendor Identification Number

Telephone Fax
ext.

Website

Authorized Contact for this Questionnaire

Name Telephone Fax
ext.

Title Email

Additional Business Entity Identities: If applicable, list any other DBA, Trade Name, Former Name, Other Identity, or EIN used in
the last five (5) years, the state or county where filed and the status (active or inactive).

Type Name EIN State or County where filed Status

I. BUSINESS CHARACTERISTICS

I.O Business Entity Type Check appropriate box and provide additional information:

a) O Corporation (including PC) Date of Incorporation

b) O Limited Liability Company Date Organized
(LLC or PLLC)

c) O Limited Liability Partnership Date of Registration

d) O Limited Partnership Date Established

e) O General Partnership Date Established I County (if formed in NYS)

f) O Sole Proprietor How many years in business?

g) O Other Date Established

IfOther, explain:

1.1 Was the Business Entity formed in New York State? I O Yes [Jo

If"No." indicate jurisdiction where the Business Entity was formed:

O United States State

O Other Country
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AC 3292-S (Rev. 9/13) SUBMIT PAPER COPY WITH BID NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

I. BUSINESS CHARACTERISTICS

1.2 Is the Legal Business Entity publicly traded? O Yes LJNo

lf"Yes," provide the CIK code or Ticker Symbol:

1.3 Is the Business Entity currently registered to do business in Ney York State? JYes (Jo
Note: Select "Not Required" ifthe Business Entity is a Sole Proprietor or General Partnership D Not Required

IF"No," explain why the Business Entity is not required to be registered to do business in New York State:

1.4 Is the responding Business Entity a Joint Venture? Note: If the submitting Business Entity is a Joint [J Yes JNo
Venture, also submit a separate questionnaire for each Business Entity comprising the Joint Venture.

1.5 If the Business Entity's Principal Place of Business is not in New York State, does the Business Entity JYes LJNo
maintain an office in New York State? [J NA
(Select "NA" ifPrincipal Place ofBusiness is in New York State.)

If"Yes," provide the address and telephone number for one office located in New York State.

1.6 Is the Business Entity a New York State certified Minoritj'.-Owned Business Enterprise, or Women-Owned O Yes [JNo
Business Enterprise, or New York State Small Business, or federally certified Disadvantaged Business
Enterprise?

If "Yes," check all that apply:
[] New York State certified Minority-Owned Business Enterprise (MBE)
[] New York State certified Women-Owned Business Enterprise (WBE)
D New York State Small Business
[] Federally certified Disadvantaged Business Enterprise (DBE)

1.7 Identify each person or business entity that is, or has been within the past five (5) years, Principal Owner of 5.0% or more of the
firm's shares; a Business Entity Official; or one of the five largest shareholders, if applicable. (Attach additional pages if
necessary.)
Joint Ventures: Provide information for all firms involved.

Name (For each person, include Title Percentage of ownership Employment status with
middle initial) (Enter 0%, if not the firm

applicable)

D Current D Former

D Current [] Former

D Current D Former

D Current [] Former
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AC 3292-S (Rev. 9/13)
SUBMIT PAPER COPY WITH BID

NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

Il. AFFILIATE and JOINT VENTURE RELATIONSHIPS

2.0 Are there any other construction-related firms in which, now or in the past five years, the submitting DJ Yes JNo
Business Entity or any of the individuals or business entities listed in question 1.7 either owned or owns
5.0% or more of the shares of, or was or is one of the five largest shareholders or a director, officer, partner
or proprietor of said other firm? (Attach additionalpages ifnecessary.)

Firm/Company Name Firm/Company EIN Firm/Company's Primary Business
(If available) Activity

Firm/Company Address

Explain relationship with the firm and indicate percent of ownership, if applicable (enter NIA, if not applicable):

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity JYes JNo
has in common with this firm?

Individual's Name (Include middle initial) Position/Title with Firm/Company

2.1 Does the Business Entity have any construction-related affiliates not identified in the response to question DJ Yes JNo
2.0 above? (Attach additionalpages ifnecessary.)

Affiliate Name Affiliate EIN (If available) Affiliate's Primary Business Activity

Affiliate Address

Explain relationship with the affiliate and indicate percent of ownership, if applicable (enter NIA, ifnot applicable):

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity DJ Yves JNo
has in common with this affiliate?

Individual's Name (Include middle initial) Position/Title with Firm/Company

2.2 Has the Business Entity participated in any construction-related Joint Ventures within the past three (3) D Yes [JNo
years? (Attach additionalpages ifnecessary.)

Joint Venture Name Joint Venture EIN (If available) Identify parties to the Joint Venture
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AC 3292-S (Rev. 9/13)
SUBMIT PAPER COPY WITH BID NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

III. CONTRACT HISTORY

3.0 Has the Business Entity completed any construction contracts? I O Yes LJNo

If "Yes," list the ten most recent construction contracts the Business Entity has completed using Attachment A- Completed
Construction Contracts, found at yy_osc_state_ny_us/yendrep/documents/questionnaire/ae3294s.dog.
If less than ten, include most recent subcontracts on projects up to that number.

3.1 Does the Business Entity currently have uncompleted construction contracts? I O Yes [Jo

If "Yes." list all current uncompleted construction contracts by using AttachmentB Uncompleted Construction Contracts, found at
_oSc._State_ny_us/yendrep/documents/questionnaire/ac3295s.dog.

Note: Ongoing projects must be included.

IV. INTEGRITY- CONTRACT BIDDING
Within the pastfive (5) years, has the Business Entity, an affiliate, or anypredecessor company or entity:

4.0 Been suspended or debarred from any government contracting process or been disqualified on any O Yes Jo
government procurement?

4.1 Been subject to a denial or revocation of a government prequalification? O Yes [JNo

4.2 Had any bid rejected by a government entity for lack of qualifications, responsibility or because of the O Yes JNo
submission of an informal, non-responsive or incomplete bid?

4.3 Had a proposed subcontract rejected by a government entity for lack of qualifications, responsibility or O Yes JNo
because of the submission of an informal, non-responsive or incomplete bid?

4.4 Had a low bid rejected on a government contract for failure to make good faith efforts on any Minority- O Yes JNo
Owned Business Enterprise, Women-Owned Business Enterprise or Disadvantaged Business Enterprise
goal or statutory affirmative action requirements on a previously held contract?

4.5 Agreed to a voluntary exclusion from bidding/contracting with a government entity? O Yes JNo

4.6 Initiated a request to withdraw a bid submitted to a government enti!)' or made any claim of an error on a O Yes [JNo
bid submitted to a government entity?

For each "Yes. " provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity involved, project(s), relevant dates, any remedial or corrective action(s) taken and the current status of
the issue(s). Provide answer(s) below or attach additional sheets with numbered responses.

V. INTEGRITY- CONTRACT AWARD
ithin thepastfive (ó) years, has the Business Entity, an affiliate, or anypredecessor company or entity:

5.0 Defaulted on or been suspended, cancelled or terminated for cause on any contract? O Yes Jo

5.1 Been subject to an administrative proceeding or civil action seeking specific performance or restitution O Yes Jo
(except any disputed work proceeding) in connection with any government contract?

5.2 Entered into a formal monitoring agreement, consent decree or stipulation settlement as specified by, or O Yes JNo
agreed to with, any government entity?

5.3 Had its surety called upon to complete any contract whether government or private sector? O Yes Jo

5.4 Forfeited all or part of a standby letter of credit in connection with any government contract? O Yes Jo
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AC 3292-S (Rev. 9/13)
SUBMIT PAPER COPY WITH BID

NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

V. INTEGRITY- CONTRACT AWARD
Within thepastfive (6) years, has the Business Entity, an affiliate, or anypredecessor company or entity:

For each "Yes. " provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity/owners involved, project(s), contract number(s), relevant dates, any remedial or corrective action(s)
taken and the current status of the issue(s). Provide answer(s) below or attach additional sheets with numbered responses.

VI. CERTIFICATIONS/LICENSES
Within the past.five (5) years, has the Business Entity, an affiliate, or anypredecessor company or entity:

6.0 Had a revocation or suspension of any business or professional permit and/or license? O Yes Jo

6.1 Had a denial, decertification, revocation or forfeiture ofNew York State certification ofMinority-Owned O Yes JNo
Business Enterprise,omen-Qyyned Business Enterprise or a federal certification ofDisadvantaged
Business Enterprise status, for other than a change of ownership?

For each "Yes." provide an explanation of the issue(s). the Business Entity involved, the relationship to the submitting Business
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).
Provide answer(s) below or attach additional sheets with numbered responses.

VII. LEGAL PROCEEDINGS/GOVERNMENT INVESTIGATIONS
Within the pastfive (5) years, has the Business Entity, an affiliate, or anypredecessor company or entity:

7.0 Been the subject of a criminal investigation, whether open or closed, or an indictment for any business- O Yes Jo
related conduct constituting a crime under local, state or federal law?

7.1 Been the subject of:
(i.) An indictment, grant of immunity, judgment or conviction (including entering into a plea bargain) O Yes [Jo

for conduct constituting a crime; or
(ii.) Any criminal investigation, felony indictment or conviction concerning the formation of, or any O Yes [JNo

business association with, an allegedly false or fraudulent Minority-Owned Business Enterprise.
Women-Owned Business Enterprise, or a Disadvantaged Business Enterprise?

7.2 Received any OSHA citation, which resulted in a final determination classified as serious or willful? O Yes [JNo

7.3 Had a government entity find a willful prevailing wage or supplemental payment violation? O Yes JNo

7.4 Had a New York State Labor Law violation deemed willful? O Yes LJNo

7.5 Entered into a consent order with the New York State Department of Environmental Conservation, or a O Yes JNo
federal, state or local government enforcement determination involving a violation of federal, state or local
environmental laws?
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AC 3292-$ (Rev. 9/13)
SUBMIT PAPER COPY WITH BID

NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

VII. LEGAL PROCEEDINGS/GOVERNMENT INVESTIGATIONS
Within thepastfive (5) years, has the Business Entity, an affiliate, or anypredecessor company or entity:

7.6 Other than previously disclosed, been the subject of any citations, notices or violation orders; a pending O Yes LJNo
administrative hearing, proceeding or determination of a violation of:

• Federal, state or local health laws, rules or regulations;

• Federal, state or local environmental laws, rules or regulations;

• Unemployment insurance or workers compensation coverage or claim requirements;

• Any labor law or regulation, which was deemed willful;

• Employee Retirement Income Security Act (ERISA);

• Federal, state or local human rights laws;

• Federal, state or local security laws?

For each "Yes, " provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity. the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).
Provide answer(s) below or attach additional sheets with numbered responses.
Note: Information regarding a determination or finding made in error, which was subsequently corrected or overturned, and/or was
withdrawn by the issuing government entity, is not required.

VIII. LEADERSHIP INTEGRITY
Ifthe Business Entity is a Joint Venture Entity, answer "N/A - Not Applicable" to questions in this section.
Within the pastfive (5) years has any individual previously identified or any individual currently orformerly having the authority
to sign, execute or approve bids, proposals, contracts or supporting documentation on behalf ofthe Business Entity with any
government entity been:

8.0 Sanctioned relative to any business or professional permit and/or license? O Yes (Jo
[JA

8.1 Suspended, debarred or disqualified from any government contracting process? O Yes Jo
]NA

8.2 The subject of a criminal investigation, whether open or closed, or an indictment for any business-related O Yes JNo
conduct constituting a crime under local, state or federal law? [JA

8.3 Charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime or subject to a O Yes JNo
judgment for: []NA
(i.) Any business-related activity, including but not limited to fraud, coercion, extortion, bribe or bribe-

receiving, giving or accepting unlawful gratuities, immigration or tax fraud, racketeering, mail fraud,
wire fraud, price-fixing or collusive bidding; or

(ii.) Any crime, whether or not business-related, the underlying conduct of which related to truthfulness,
including but not limited to the filing of false documents or false sworn statements, perjury or
larceny

For each "Yes." provide an explanation of the issue(s), the individual involved, the relationship to the submitting Business Entity, the
government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s). Provide
answer(s) below or attach additional sheets with numbered responses.
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AC 3292-S (Rev. 9/13)
SUBMIT PAPER COPY WITH BID

NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

IX. FINANCIAL AND ORGANIZATIONAL CAPACITY

9.0 Within the past five (5) years, has the Business Entity or any affiliate received any formal unsatisfactory J Yes Jo
performance assessment(s) from any government entity on any contract?

If"Yes. " provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, the
government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s). Provide
answer below or attach additional sheets with numbered responses.

9.1 Within the past five (5) years, has the Business Entity or any affiliate had any liquidated damages assessed [J Yes Jo
over $25,000?

f"Yes. " provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity.
relevant dates, the contracting party involved, the amount assessed and the current status of the issue(s). Provide answer below or
attach additional sheets with numbered responses.

9.2 Within the past five (5) years, has the Business Entity or any affiliate had any liens, claims or judgments D Yes Jo
over $25,000 filed against the Business Entity which remain undischarged or were unsatisfied for more
than 90 days? (Note: including but not limited to tax warrants or liens. Do not include UCCfilings.)

If "Yes," provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity,
relevant dates, the Lien holder or Claimants' name(s). the amount of the lien(s) and the current status of the issue(s). Provide answer
below or attach additional sheets with numbered responses.

9.3 In the last seven (7) years, has the Business Entity or any affiliate initiated or been the subject of any O Yes [JNo
bankruptcy proceedings, whether or not closed, or is any bankruptcy proceeding pending?

If"Yes." provide the Business Entitv involved, the relationship to the submitting Business Entity, the bankruptcy chapter number, the
court name and the docket number. indicate the current status of the proceedings as "Initiated," "Pending" or "Closed." Provide
answer below or attach additional sheets with numbered responses.

9.4 What is the Business Entity's Bonding Capacity?

a. Single Project b. Aggregate (All Projects)

9.5 List Business Entity's Gross Sales for the previous three (3)
Fiscal Years:

I st Year (Indicate year ) 2nd Year (Indicate year) 3rd Year (Indicate year)
Gross Sales Gross Sales Gross Sales

9.6 List Business Entity's Average Backlog for the previous three (3) fiscal years:
(Estimated total value of uncompleted work on outstanding contracts)

Ist Year (Indicate year) 2nd Year (Indicate year) 3rd Year (Indicate year)
Amount Amount Amount

9.7 Attach Business Entity's most recent annual financial statement and accompanying notes or complete Attachment C- Financial
Information, found at ywywy.osc_state.ny_.us/yendrep/documents/questionnaire/a@3296s_xIs.
(This information must be attached.)
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AC 3292-S (Rev. 9/13)
SUBMIT PAPER COPY WITH BID

NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

X. FREEDOM OF INFORMATION LAW (FOIL)

IO.O Indicate whether any information provided herein is believed to be exempt from disclosure under the J Yes JNo
Freedom oflnformation Law (FOIL).
Note: A determination of whether such information is exempt from FOil will be made at the time of any
request for disclosure under FOil. Attach additional pages ifnecessary.

If "Yes," indicate the question number(s) and explain the basis for the claim.

I
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AC 3292-S (Rev. 9/13)
SUBMIT PAPER COPY WITH BID NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

Certification

The undersigned: (1) recognizes that this questionnaire is submitted for the express purpose of assisting New
York State government entities (including the Office of the State Comptroller (OSC)) in making responsibility
determinations regarding award or approval of a contract or subcontract and that such government entities will
rely on information disclosed in the questionnaire in making responsibility determinations; (2) acknowledges
that the New York State government entities and OSC may, in their discretion, by means which they may
choose, verify the truth and accuracy of all statements made herein; and (3) acknowledges that intentional
submission of false or misleading information may result in criminal penalties under State and/or Federal Law,
as well as a finding of non-responsibility, contract suspension or contract termination.

The undersigned certifies that he/she:

• is knowledgeable about the submitting Business Entity's business and operations;
• has read and understands all of the questions contained in the questionnaire;
• has not altered the content of the questionnaire in any manner;
• has reviewed and/or supplied full and complete responses to each question;
• to the best of his/her knowledge, information and belief, confirms that the Business Entity's responses

are true, accurate and complete, including all attachments, if applicable;
• understands that New York State government entities will rely on the information disclosed in the

questionnaire when entering into a contract with the Business Entity; and
• is under an obligation to update the information provided herein to include any material changes to the

Business Entity's responses at the time of bid/proposal submission through the contract award
notification, and may be required to update the information at the request of the New York State
government entities or OSC prior to the award and/or approval of a contract, or during the term of the
contract.

Signature of Owner/Official

Printed Name of Signatory

Title

Name of Business

Address

City, State, Zip

Sworn to before me this day of,Us

__________________ Notary Public
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AC 3294-$ (4/12)

Vendor Name:

SUBMIT PAPER COPY WITH BID

NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE

ATTACHMENT A-COMPLETED CONSTRUCTION CONTRACTS

NYS Vendor ID:

Question 3.0: List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent subcontracts on projects up to that
number:

l. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

2. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

3. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

4. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

5. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable
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AC 3294-$ (4/12)

Vendor Name:

SUBMIT PAPER COPY WITH BID

NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE

ATTACHMENT A-COMPLETED CONSTRUCTION CONTRACTS

NS Vendor ID:

Question 3.0: List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent subcontracts on projects up to that
number:

6. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

7. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

8. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

9. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and lor Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

10. Agency/Owner I Award Date I Amount I Date Completed

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable
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AC 3295-$ (4/12)

Vendor Name:

SUBMIT PAPER COPY WITH BID

NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE

ATTACHMENT B - UNCOMPLETED CONSTRUCTION CONTRACTS

NYS Vendor ID:

Question 3.1: List all current uncompleted construction contracts:

I. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

2. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

¡ Total Contract Amount ¡ Amount Sublet to others I Uncompleted Amount

3. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

4. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EfN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount
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AC 3295-$ (4/12)

Vendor Name:

SUBMIT PAPER COPY WITH BI

NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE

ATTACHMENT B - UNCOMPLETED CONSTRUCTION CONTRACTS

NYS Vendor ID:

Question 3.1: List all current uncompleted construction contracts:

5. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. ¡ Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

6. Agency/Owner ¡ Award Date ¡ Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. ¡ Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

7. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Archi tee! and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

8. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. ¡ Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount
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AC 3295-$ (4/12)

Vendor Name:

SUBMIT PAPER COPY WITH BID
NEW YORK STATE

VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT B - UNCOMPLETED CONSTRUCTION CONTRACTS

NYS Vendor ID:

Question 3.1: List all current uncompleted construction contracts:

9. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. I Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

10. Agency/Owner I Award Date I Completion Date

Contact Person Telephone No. I Designer Architect and /or Design Engineer

Contract No. ¡ Prime or Sub Joint Venture (JV) Name, if applicable I EIN of JV, if applicable

I Total Contract Amount I Amount Sublet to others I Uncompleted Amount

Grand Total All Uncompleted Contracts I $0.00
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SUBMIT WITHIN 3 DAYS UPON REQUEST

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

As of Date:

ASSETS
Current Assets

l. Cash s
2. Accounts receivable - less allowance for doubtful accounts $

Retainers included in accounts receivable s
Claims included in accounts receivable not yet approved or in s
litigation

Total Accounts Receivable $

3. Notes receivable - due within one year s
4. Inventory - materials s
5. Contract costs in excess of billings on uncompleted contracts s
6. Accrued income receivable

Interest s
Other (list) s

s
Total Accrued Income Receivable $

7. Deposits

Bid and Plan s
Other (list) s

s
Total Deposits s

8. Prepaid Expenses

Income Taxes $

Insurance s
Other (list) $

$

Total Prepaid Expenses s
9. Other Current Assets

Other (l ist) s
s

Total Other Current Assets $

10. Total Current Assets s
li. Investments

Listed securities-present market value s
Unlisted securities-present value s

Total Investments s

Page I of 4 September 22, 2009



NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

12. Fixed Assets

Land

Building and improvements

Leasehold improvements

Machinery and equipment

Automotive equipment

Office furniture and fixtures

Other (list)

Total

Less: Accumulated depreciation

Total Fixed Assets - Net

13. Other Assets

Loans receivable

Officers

Employees

Shareholders

Cash surrender value of officers' life insurance

Organization expense- net of amortization

Notes receivable - due after one year

Other (list)

Total Other Assets

14. TOTAL ASSETS

NYS Vendor ID:

s
$

$

$

s
s
s
s

s
s

s

s--------s--------s--------s­s--------s--------s--------
$

s
--------

s
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C- FINANCIAL INFORMATION

NYS Vendor ID:

LIABILITIES
Current Liabilities

15. Accounts payable s
16 a. Loans from shareholders - due within one year s
16 b. Other Loans - due within one year s
17. Notes payable - due within one year s
18. Mortgage payable - due within one year $

19. Other payables - due within one year

Other (list) s
s

Total Other Payables - due within one year s
20. Billings in excess ofcosts and estimated earnings s
21. Accrued expenses payable

Salaries and wages s
Payroll taxes s
Employees' benefits s
Insurance s
Other s

Total Accrued Expenses Payable s
22. Dividends payable s
23. Income taxes payable

State s
Federal s
Other s

Total Income Taxes Payable s
24. Total current liabilities s
25. Deferred income taxes payable

State s
Federal $

Other s
Total Deferred Income Taxes s

26. Long Tenn Liabilities

Loans from shareholders - due after one year s
Other Loans - due within one year

Principle s
Interest s

Notes payable - due after one year s
Mortgage - due afterone year s
Other payables - due after one year $

Other(list) s
s

Total Long Tenn Liabilities s
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

27. Other Liabilities

Other (list) s
s

Total Other Liabilities $

28. TOTAL LIABILITIES $

NET WORTH
29. Net Worth (if proprietorship or partnership)

30. Stockholders' Equity

Common stock issued and outstanding $

Preferred stock issued and outstanding s
Retained earnings s

Total s
Less: Treasury stock s

31. TOTAL STOCKHOLDERS' EQUITY

32. TOTAL LIABILITIES AND STOCKHOLDERS' EQUITY

Page 4 of 4
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SECTION 01 1113
WORK COVERED BY CONTRACT DOCUMENTS

PART I- GENERAL
I.I SUMMARY

A. This section includes a general listing of work items under the Contract. This
listing is not meant to be inclusive of all items of work or what is required to
accomplish the Work.

B. The contract work shall be located in Erie County, New York in Erie County
Sewer District Nos. I, 2, 3, 4, 5, 6, and 8, the extents of which are shown on this
map: httpsy_ www3.erie_gov dsm district-map.

C. Work shall be performed on property owned by the County of Erie or within
public highway rights-of-way and/or easements obtained by the County of Erie.

D. Related Sections:

I. Section O I 14 19 - Use of Site
2. Section O I 14 33- Work in Rights-of-Way
3. Section O I 20 I3- Lump Sum Measurement and Payment
4. Section O I 22 13 - Unit Price Measurement and Payment
5. Section O I 41 05- Regulatory Requirements
6. Section O I 45 05 - Quality Control
7. Section 01 55 33-Traffic Control
8. Section O I 57 20- Temporary Bypass Pumping
9. Section O I 61 00 - Common Product Requirements
I O. Section O I 71 34- Protection of the Work and Property

1.2 INTENT

A. The Contract Documents are complementary, are intended to cooperate and
provide for, and include everything necessary for, the proper and complete
orderly execution and finishing of the Work. Work or materials described in
words which have a well-known technical or trade meaning, shall be interpreted
by such customary and recognized standard of meaning.

B. It is understood that except as otherwise stated in the Contract Documents,
Contractor shall provide and pay for all permits, materials, labor, tools,
equipment, water, light, power, transportation, superintendence, temporary
construction of every nature, and all other services and facilities of every nature
necessary to execute, complete and deliver the Work.

C. Contractor shall ask for clarification where details are not provided for any

ECSD No. 1-8, Contract No. 101 01 11 13 -I



portion of the Work and for which the design intent cannot be ascertained.

1.3 SCOPE OF WORK

A. General Requirements

I. Work not identified in the detailed scope ofwork or bid item description, but
nevertheless required, shall be performed as specified, shown or intended.

2. RefertoSections,011419UseofSite,and011433 Work in Rights-of-Way
for limitations while performing the Work at the site.

3. Refer to Sections O I 41 05 Regulatory Requirements, O I 55 33 Traffic
Control, O I 57 20 Temporary Bypass Pumping, O I 61 00 Common Product
Requirements, and O I 71 34 Protection ofthe Work and Property for addition
requirements related to the Work.

B. The Work includes the following scope:

I. The work includes performing unscheduled, unanticipated, emergency, and/or
high priority open cut excavation sewer spot repairs and associated/appurtenant
services for Erie County Sewer District wastewater collection (sanitary) system or
storm systems, as applicable. Generally, the work may include, but is not limited
to repair or replacement of:

a) existing 6-inch through large diameter (48-inch and greater) gravity sewer
lines;

b) existing 4-inch through large diameter (3 6-inch and greater) forcemain
sewers;

c) existing 4-foot through 8-foot diameter sewer manholes;
d) or associated structures, accessories, and appurtenances.

2. The work under this contract may include, but is not limited to: clearing and
grubbing, sawcutting, trenching, excavation to various depths and in varying soil
conditions as required to complete the repair, earth excavation, rock excavation,
sheeting, shoring, disposal, investigating sinkholes, investigating broken or
damaged pipe, investigating or repairing forcemain leaks, laying pipe, making
pipe connections, re-connecting existing sewers or lateral pipes, connections to
manholes, dewatering, re-establishment of all active lateral connections, backfill,
compaction, bypass pumping and management of existing sewer flows,
management of groundwater flows, management of stormwater flows,
maintenance and protection of traffic, trucking, temporary utilities, health and
safety equipment, restoration work and all other related work as indicated in the
Contract Documents and Specifications.

3. Where applicable, restoration ofsidewalk, driveways, pavement, curb, and lawns
may be directed by the Engineer and compensated under applicable Bid Items No.
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5 through 11. Where applicable, disposal costs shall be compensated under Bid
Item No.4.

4. Quantities provided in the Proposal section are theoretical quantities for the
purpose of determining a low bidder only. Actual quantities assigned will be
based on need as issues arise. Work will be conducted on an assigned Work
Order basis over the term of th is Contract as described in the following section.
Due to the emergency nature ofthe work, Work Orders or other direction may be
authorized verbally by the Engineer-i.e., via a phone call or at a site visit.

5. The term construction contract will be in place for a period of two (2)years.

C. Work Orders

I. Individual work orders will be issued for each repair on an as-needed basis. In the
event that an emergency repair is identified, the Contractor will be notified via
phone or email of the nature of the emergency and its location. The Contractor
shall send an authorized representative to visit the project site with the Engineer
within 4 hours. During the on site meeting, the Engineer may provide direction to
begin mobilization efforts immediately, unless an alternate timeframe (i.e.,
mobilization the next day) is mutually agreed upon between the Contractor and
the Engineer.

2. Within one business day, a written Work Order shall be prepared by the Engineer
to formally document the verbal authorization of the work and will be issued to
the Contractor. Each Work Order will include a general description of the
location and scope ofwork. Applicable supplemental information (photos, CCTV
inspection reports, record drawings, etc.) may be provided, if available. These
will be for informational use only and will not be a substitute for the Contractor's
proper investigation of existing site conditions.

3. Mobilization: Payment for emergency mobilization will be paid under Bid Item
No. 15. No additional compensation or direct or separate payment for
mobilization/ demobilization may be considered or approved by the Engineer,
regardless of the location ofthe repair. If the Contractor does not mobilize within
the required timeframes stipulated in 1.3 C. 1. (or other mutually agreed upon
timeframe, as described in the same section), the mobilization payment will not be
approved for payment by the Engineer. Once mobilized to the jobsite, the
Contractor shall be responsible to "stabilize" the emergency, "secure" the
worksite, typically defined as completing a repair to piping or manholes,
reestablishing the service and checking for leaks, backfilling the excavation
and/or trenches to grade, and performing restoration, as defined or directed by the
Engineer. In the event the Engineer directs the Contractor to mobilize materials
and equipment from a project site where work is being performed to a second
project site to perform work for the convenience of the Owner, compensation will
be paid under Bid Item No. 14.
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4. This is an On-Call/Emergency Work Contract and the Contractor is obligated to
be available to perform emergency work 24 hours per day / 7 days per week
for the period of the Contract, if so requested by the Owner. The Contractor
shall be prepared to provide, at any time during a 24-hour period including
weekends and holidays, a crew or crews, laborers or equipment to make any
repairs deemed necessary by the Owner. Failure to meet the mobilization
requirement would be a violation of the Contract requirements, and the Owner
may hold the Contractor responsible for damages or backups resulting from the
failure to mobilize and complete the repair (commencing at 4 hours maximum
from the time of the Contractor's notice).

5. Where the Engineer directs the Contractor to furnish materials or services to
complete the Work, the Contractor shall provide the Owner with invoices which
include all information for materials procured for each individual repair.

6. If the completion date ofa Work Order extends beyond the time of this Contract,
the terms of this Contract shall be extended to the completion of the Work Order.

1.4 QUALIFICATIONS AND EXPERIENCE

A. Bidders must meet the following minimum qualifications to be considered a qualified
Bidder: A minimum of five (5) years' experience performing sewerline, forcemain,
and/or pipeline repairs or replacements. As evidence of competency to perform the
Work, the Bidder shall complete and submit with their Bid the New York State
Vendor Responsibility For-Profit Construction (Form CCA-2) and Attachments as
referenced in Section 00 21 13 Instructions to Bidders and Section 00 73 75 Local
Agency Requirements. Low Bidders may be asked to furnish additional data or
references to demonstrate competency.

PART 2 PRODUCTS
NOT USED

PART 3 EXECUTION
3.1 GENERAL

A. Contractor shall furnish all labor, equipment and materials and shall perform all of the
Work as specified in the Contract Documents and as directed by Engineer, , in
accordance with the obvious and expressed intent of the Contract to secure a
complete installation. In general, the Work to be performed under each pay item is
described in Section O I 22 13 Unit Price Measurement and Payment.

B. The quality of workmanship and materials entering into the Work shall conform to
the requirements of Section 01 45 05 Quality Control and the pertinent sections,
clauses, paragraphs and sentences provided in the Contract Documents, whether or
not direct reference to such occurs in this Summary of Work.

END OF SECTION
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SECTION 0114 17
COORDINATION WITH OWNER'S OPERATIONS

PART I GENERAL

I.I SUMMARY

A. This section includes considerations to be taken when working on a Site
containing Owner's operations. Owner's operations are critical to maintaining
public health. Coordination is essential to minimize impact on those operations.

B. Related Sections:

1. Section O I 11 13-Work Covered by Contract Documents
2. Section O 1 73 24- Connections to Existing Facilities

C. Refer to Section O I 11 13 Work Covered by Contract Documents for the general
listing of the Work to be coordinated.

1.2 GENERAL

A. The level of the coordination required is dependent on the type of operations
involved. Work may be assigned on the Owner's sites or collection systems and
the coordination with Owner will vary dependent on the location and nature of the
repair required. Essential operations are performed within the Owner's system.
Essential operations performed by Owner that must be maintained throughout the entire
period ofconstruction or take priority over the Work in the Contract Documents. Limited
interruption can be allowed for these operations.

B. Interruptions to Owner's Operations

I. Owner's representative must be present for all work performed during any
interruptions to services.

1.3 SEPARATION

A. Contractor must provide physical separation between the Work and Owner's
existing operations to the greatest extent possible.

B. Where separation is not possible, Contractor shall provide provisions for Owner's
operations to continue as though there was a separation, unless otherwise
specified.

1.4 OPERATION SCHEDULE

A. Owner's operations are generally defined as wastewater transmission and
treatment and the operations are continuous. The need for equipment and facilities
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will fluctuate based on the process loading.

B. Connections to existing facilities must be coordinated with Owner's current
operations to ensure that no interruption ofservice occurs. Specific requirements
and limitations are detailed in O 1 73 24 Connections to Existing Facilities.

I .5 NOTIFICATIONS

A. Contractormust notify Owner's representative, Engineer orOwner for any of the
following events:

I. Each time Contractor, or anyone performing work on behalfofContractor,
enters or leaves the Site.

2. Any time that any quantity ofwastewater is discharged or spilled outside ofits
containment system. Examples of a containment system include, without
limitation, a pipe, manhole, tank, truck, or channel.

3. Any time operation may be impacted by the Work.

B. Owner's Representative, Engineer or Owner will notify Contractor:

1. Ofany operational changes that will delay the Work. Notice will be given as
soon as possible.

2. Of any forthcoming requests for partial use or occupancy.

1 .6 WORK BY OWNER

A. The Owner shall be responsible to operate all valves, gates, and pumps.

B. The Owner shall be responsible to review and approve sanitary sewer bypass plans and
flow management plans prior to implementation by the Contractor.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 0114 19
USE OF SITE

PART I GENERAL

I.I SUMMARY

A. This section includes considerations with respect to the Site.

B. Related Sections:

I. Section O I 11 13 - Work Covered by Contract Documents
2. Section O I 14 33- Work in Rights-Of-Way

C. Refer to Section O I I I 13 Work Covered by Contract Documents for the general
listing of the Work.

1.2 GENERAL

A. Store apparatus, materials, supplies and equipment in a safe, orderly manner that
does not interfere with the Work or normal operations of the surrounding areas.
Storage shall not block access in areas of egress.

B. Refer to Section O I 14 33 Work in Rights-Of-Way for detailed information on
work in rights-of-way.

C. Store materials that are subject to injury by exposure to weather, theft, breakage
or otherwise. Limited storage may be available on the Site. Owner will not be
responsible for any items stored in their facilities.

D. Contractor shall follow all rules and requirements specific to the Site, including
but not limited to, obeying all signage and following site safety policies.

1.3 EASEMENTS

A. The required easements obtained for the Project are shown on the Plans.
Contractor shall be responsible for providing, at his expense, any special
easement conditions that are contained in the easements as noted in the Contract
Documents. Where, within the limits of the easement, trees are required to be cut,
Contractor shall offer the resulting firewood or timber to the property owner on
whose land the trees have been felled and provide proof of such offer.

B. Should there be an easement that Owner is in the process of obtaining; the
Contract Documents will indicate as such. No work shall commence in these
areas until the easement acquisition has been completed. No change to Contract
Price will be considered for any delay in acquisition of the easement by Owner.
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Extensions to Contract Time will be considered if requested by Contractor in
writing.

1.4 LIMITATIONS

A. Use of the Site by Contractor is restricted to operations required to complete the
Work included in the Contract Documents.

B. Facilities, buildings, equipment, tools or other that is not property of Contractor
shall not be used without written consent.

C. Contractor shall not dispose of any refuse resulting from the Work, including
items demolished at the Site, in refuse containers contained on the Site unless
those containers are placed there by Contractor or Contractor has received written
authorization for use.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 1433
WORK IN RIGHTS-OF-WAY

PART I GENERAL

I.I SUMMARY

A. This section includes considerations with respect to working along a roadway in
the rights-of-way.

B. Related Sections:

I. Section O I 11 13-Work Covered by Contract Documents
2. Section O I 14 19- Use of Site
3. Section O I 41 05- Regulatory Requirements

1.2 GENERAL

A. Work along and under roads, railroads, waterways, airports, or similar locations,
shall be completed in accordance with the Contract Documents, and in
compliance with permits for the Work issued by the agency ofjurisdiction.
Permits shall be obtained by Contractor in compliance with General Conditions
Article 7.09 and Section O I 41 05 Regulatory Requirements.

B. Any special backfill required and pavement replacement shall be paid under the
appropriate Bid Form items, unless otherwise indicated. All associated materials,
equipment, products or other necessary items shall be included in the Contract
Price.

C. The costs of flagging, protective personnel and engineering inspection provided
by another agency, including but not limited to those required by a railway,
airport, or highway department, shall be at the expense of Contractor.

D. Refer to Section O I 14 19 Use of Site for information on easements and other
requirements.

E. Owner may need to perform essential operations in the rights-of-way while the
Work is being performed.

1.3 LIMITATIONS

A. Contractor equipment shall not be placed or stored in rights-of-way other than
where the Work is actively taking place.

B. All excavations in rights-of-way shall be backfilled in the same work day. When
that is not possible, proper safeguards shall be put into place to protect the public.
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C. Environmental permits may be required when dewatering is necessary or when
the Work is in close proximity to a water body. Refer to Section O I 41 05
Regulatory Requirements for additional information.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 20 13
LUMP SUM MEASUREMENT AND PAYMENT

PART I- GENERAL
I.I SUMMARY

A. This section includes each lump sum item, the scope of work intended to be
included in that item, and the way in which work will be measured and
requirements for the payment of the measured item(s). The scope of work in this
section is intended to provide a general description of work for differentiation.

B. The Contract Documents include detailed descriptions of the Work, intended to
cooperate and provide for, and include everything necessary for, the proper and
complete orderly execution and finishing of the Work.

C. Related Sections:

I. Section O I 11 13- Work Covered by Contract Documents
2. Section O 1 21 16- Contingency Allowances

1.2 BID ITEM NO. 16 -CONTINGENCY ALLOWANCE

A. Scope of Work

I. Contractor shall furnish all labor, materials, equipment, products and other
items required to perform unspecified additional work as determined in the
field and authorized in writing by Engineer. Work performed under this item
is to be determined based on approved Contractor proposals. See Section O I
21 16 Contingency Allowances for detailed information.

B. Measurement

I. Measurement shall be the actual work performed under this item,
recommended for payment by Engineer and approved by Owner.

2. Measurement for approved unit price work under this item shall be the
number of units completed, as determined by Engineer.

3. Measurement for approved lump sum work under th is item is the percentage
of the total work completed, as determined by Engineer.

C. Payment

1. Payment under this Bid Item shall be based on the measured work, completed and
approved for payment.
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PART 2 PRODUCTS

PART 3 EXECUTION

NOT USED

NOT USED

END OF SECTION
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SECTION 01 21 16
CONTINGENCY ALLOWANCES

PART I GENERAL
I.I SUMMARY

A. This section includes considerations related to contingent items of work added
after the Contract is executed and payment of contingent items.

B. Related Sections:

I. Section O I 20 13 - Lump Sum Measurement and Payment
2. Section O I 22 13- Unit Price Measurement and Payment
3. Section O I 33 I 0- Submittal Procedures

1.2 GENERAL

A. Refer to Sections O I 20 13 Lump Sum Measurement and Payment and Section O I
22 13 Unit Price Measurement and Payment for the procedures for measurement
of the Work and payment limits.

B. Contractor is not entitled to the sums included under contingency allowance items
unless work is approved for these items. Work will not be added to the Contract
for the sole purpose of allowing full payment to Contractor of the amounts
included in these allowances.

C. Any work performed under a contingency allowance item must receive written
acceptance and approval before proceeding. Any work performed without written
approval will be at Contractor's risk.

D. Engineer may recommend and Owner may allow payment before the final change
order. Otherwise additional work will be accounted for in the final change order
as stipulated in GC Article 13.02-D.

E. All work performed under contingency allowances shall be included on the red­
lined drawings upon completion of the Work.

1.3 SUBMITTALS

A. Contractor shall submit, for approval, all items required to perform the proposed
work, regardless if the item(s) was listed in original Bid Form. Referto Section 01
33 I O Submittal Procedures for detailed information on submittals.

B. If work includes an item already submitted and approved, the proposal shall
indicate the item and identify the approved submittal.
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C. Contractor shall submit supporting documentation for any estimates related to
allowances. This documentation includes, without limitation, estimates from Sub­
Contractors, hour and cost worksheets, labor or equipment cost estimate sources,
material cost sources, diagrams, or field measurements.

1.4 LUMP SUM ALLOWANCES

A. Engineer will request a proposal for work to be completed under the Contingency
Allowance.

B. Any proposal received from Contractor must be include pricing that is in
accordance with unit prices or estimates already provided. Pricing must be
industry standard for the location, and must be supported in submittals.

C. Contingent items ofwork can only be performed after Engineer's written
recommendation and Owner's written acceptance of the proposal. Owner must
approve payment amount in writing.

D. The project schedule will be updated to reflect any work added under the
Contingency Allowance, upon acceptance ofwork.

E. Contingency Allowance will be paid in accordance with Section O I 20 13 Lump
Sum Measurement and Payment.

I .5 UNIT PRICE ALLOWANCES

A. Unit price allowances include all costs necessary to accomplish the Work in
accordance with the Contract Documents. This includes, but is not limited to,
materials, labor, equipment, overhead, profit, supervision, shipping, freight,
storage, permitting requirements, and any other incidental costs.

B. Engineerwill determine the extent ofwork to be completed under the Unit Price
Allowances. Engineer or Owner must approve work.

C. Unit Price allowances will be paid in accordance with Section O I 22 13 Unit Price
Measurement and Payment.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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SECTION 01 22 13
UNIT PRICE MEASUREMENT AND PAYMENT

PART I- GENERAL
I.I SUMMARY

A. This section includes each unit priced Bid Item, the scope of work intended to be
included in that item, and the way in which work will be measured. The scope of work in this
section is intended to provide a general description of work for Bid Item differentiation

B. Related Sections:
I. Section O I 11 13- Work Covered by Contract Documents
2. Section O I 21 16- Contingency Allowances
3. Section O 1 26 1 0- Contract Modification Procedures
4. Section O I 29 76- Progress Payment Procedures

C. Section O I 1 1 13 Work Covered by Contract Documents contains a general listing
of all the Work included in the Contract Documents.

D. The typical item for work under this Contract is intended to be Bid Item No. I -
Sewer Repair Work Crew. Additional supplemental Equipment or Labor items will be
used only as necessary and when mutually approved between both the Contractor and the
Engineer.

E. The Contractor shall furnish all labor, materials (only where directed by the
Engineer), tools, equipment, services, and all appurtenances necessary to perform all
work pertaining to open cut excavation sewer spot repairs and associated/appurtenant
services. Work shall include, but is not necessarily limited to open cut excavation sewer
repairs on sewer pipelines, forcemains, sewer laterals, manholes, catch basins, and other
structures or appurtenances as required. Work is inclusive of locating, supporting, and
protecting existing utilities such overhead, exposed, or buried electric, gas, telephone,
water, sewer, laterals, fiber optic, cable, and other utilities.

F. It is not anticipated that sanitary sewer testing will be required in this Contract. If
any type of testing is requested by the Engineer, and depending on the requirements
therein, the Contractor may be entitled to additional compensation according to the terms
of the Contract. Contractor shall in form the Engineer when testing will require additional
compensation.

G. Materials, Services, & Rentals: Depending on the nature of the repair required,
and as directed by the Engineer in coordination with the Sewer District Manager of the
repair location, materials (including but not limited to PVC pipe, ductile iron pipe, pipe
fittings, Fernco's, couplings, saddles, dry mix concrete (sakrete), backfill materials,
bedding stone, precast concrete adjustment rings, manhole frames and covers, and
tapping sleeves) and services or rentals (including but not limited to: bypass pumping
systems, traffic control work zones, testing, etc.) may either be:
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I. Supplied to the Contractor by the Erie County Sewer District, or

2. Upon direction from the Engineer, furnished by the Contractor and
compensated under Bid Items No. 12 and 13,

3. Upon direction from the Engineer, furnished by the Contractor and
compensated in accordance with invoiced costs plus the Contractor's fee for
overhead and profit as authorized in Section 00 72 13 General Conditions, or

4. A combination of the above.

1.2 BID ITEM NO. I-SEWER REPAIR WORK CREW

A. Scope ofWork

I. The Contractor shall provide a Sewer Repair Work Crew consisting of labor
and equipment to be used in making repairs/replacements to sanitary and
storm sewer services as identified and assigned by the Engineer. This item
shall cover all related costs such as supervision, wages, benefits, bonds,
insurance, overhead, and profit for the complete operation of the crews.

2. Bid Item No. I shall be further divided into two sub-items: Bid Item No. IA­
Sewer Repair Work Crew (Labor) and Bid Item No. I B Sewer Repair Work
Crew (Equipment). The intent is for these sub-items to always be utilized
together -- to provide one complete sewer repair work crew consisting oflabor
and equipment. However, the division into the two sub-items will provide a
mechanism to manage overtime and premium pay for labor, which is itemized
below and in Section 1.2 A 3. Hourly rate prices are for the supplying of both
Equipment and Labor as specified, with all accessory items to be used in
emergency and miscellaneous repairs.

a. Bid Item No. I A- Sewer Repair Work Crew (Labor),
for furnishing a standard Sewer Repair Crew
consisting of the following Labor:

• One (I) Labor Foreman - Item No. 3A
• One (1) Operator - Item No. 3B
• Two (2) Skilled Laborer - Item No. 3C
• Two (2) Driver-CDL - Item No. 3D

b. Bid Item No. I B- Sewer Repair Work Crew
(Equipment), for furnishing a standard Sewer Repair
Crew consisting of the following Equipment and all
accessory items:

• One (I) Equipment Accessory Truck - Item
No. 2A
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• One (I) Trash Pump (3"-4") - Item No. 2C
• Two (2) Dump Truck (20 Ton Capacity) ­

Item No. 2H
• One (I) Track Mounted Excavator (22 FT)-

ltem No. 2K
• Trench shields, shoring, various sizes
• Steel road plates, various sizes
• Basic traffic control devices including cones,

signs, flashers;
3. Under Bid Item No. I A, compensation for work by the Sewer Repair Work

Crew in excess of eight hours in any one day or more than five days in any
workweek shall be compensated as follows:

a. For work in excess of eight (8) hours per day, work
hours may be compensated at 1.5 times the standard
hourly rate of Bid Item No. I A.

b. For work performed on Saturdays, work hours may be
compensated at 1.5 times the standard hourly rate of
Bid Item No. I A.

c. For work performed on Sundays, work hours may be
compensated at 2 times the standard hourly rate of Bid
Item No. IA.

d. For work performed on specified holidays as identified
by the NYS Department of Labor (NYSDOL) as
applicable to various labor classifications, work hours
may be compensated at 2 times the standard hourly
rate of Bid Item No. I A.

The Contractor is responsible for compensation of employees in accordance
with all applicable laws and requirements regardless ofthe compensation rate
listed above.

4. All work performed by repair crews shall be in accordance with County
Standard Details and Specifications.

B. Measurement and Payment

Bid Item No. I A- Sewer Repair Work Crew (Labor)

I. Measurement for payment shall be the number ofhours performed onsite by a
complete Sewer Repair Crew (Labor), as approved by the Engineer. Payment
shall start at the time the complete crew and equipment arrives on the job site
and end when the work has been substantially completed or the emergency
"secured" as defined by the Engineer. If the sewer repair work crew (labor)
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arrives to the jobsite and a full work day (i.e., less than 8 hours) is not
performed, the minimum payment under this Bid Item No. I A shall be 4 hours
per workday. There shall be no payment for travel time to or from the
Contractor's place ofbusiness or other jobsites. Work hours will be verified
by the Engineer by certified payroll and inspector's records.

Premium pay for overtime hours shall be applied as described in Section 1.2 A
3 of this Specification.

The Owner reserves the right to dismiss the crew from a job when it is
determined that it is no longer needed. The Owner also reserves the right to
dismiss any part ofthe crew, keeping only those pieces ofequipment or labor
needed, and to pay for it in other items. The Contractor may elect, for his own
convenience, to keep the dismissed labor and equipment on the site, returning
them to his place ofbusiness when the job is done, but no payment will be
made for them.

2. Payment of the unit prices per hour as stated in the Bid Form for the work
completed and approved for payment by the Engineer shall constitute full
payment for all work done under this item.

Bid Item No. I B Sewer Repair Work Crew (Equipment)

I. Measurement for payment shall be the numberofhours performed onsite by a
complete Sewer Repair Crew (Equipment), under Bid Item No. I B, as
approved by the Engineer. Payment shall start at the time the complete crew
and equipment arrives on the job site and end when the work has been
substantially completed or the emergency "secured" as defined by the
Engineer.

2. The Owner reserves the right to dismiss any part of the crew, keeping only
those pieces of equipment or labor needed, and to pay for it in other items.
The Contractor may elect, for his own convenience, to keep the dismissed
labor and equipment on the site, returning them to his place of business when
the job is done, but no payment will be made for them.

3. Payment of the unit prices per hour as stated in the Bid Form for the work
completed and approved for payment by the Engineer shall constitute full
payment for all work done under this item.

4. Dependent on the nature of the repair, the substitution of individual equipment
items for another item in Bid Item No. 2 may be made with the approval of the
Engineer. For example, ifone (I) Track Mounted Excavator (19 FT) was used in

ECSD No. 1-8, Contract No. IOI 01 22 134



lieu of one (I) Track Mounted Excavator (22 FT), Bid Item No. 2J may be
substituted for Bid Item No. 2K in the standard crew using the respective bid
items.

5. Dependent on the nature of the repair, the substitution of individual labor items
for another item in Bid Item No. 3 may be made with the approval of the
Engineer. For example, if two (2) Operators (Bid Item No. 38) were part of the
standard crew and only one (1) Driver - CDL (Bid Item No. 30), those
substitutions may be made using the respective bid items.

1.2 BID ITEM NO. 2- SUPPLEMENTAL EQUIPMENT

A. Scope of Work

1. Under Bid Item No.2 and its corresponding sub-items, the Contractor shall
provide all such equipment, and all necessary accessory items and incidentals,
required to operate the equipment to make sewer repairs. Th is item is only to
be used when additional supplemental equipment is required to complete the
sewer repair and as authorized by the Engineer. Included in this item are all
related costs for operating costs, bonds, insurance, safety equipment, overhead
and profit. Labor shall be supplied and paid for under other items. Overtime
hours for use of equipment in excess of8 hours per day or weekends shall be
paid at the same hourly rate as standard hours; no additional premium will be
approved for overtime hours for equipment.

2. Condition of Equipment: The equipment furnished under this item should be
in suitable working condition as deemed by the Engineer. No payment shall
be made for any equipment delivered to this work, which is judged
unacceptable by the Engineer. Any and all delay costs incurred by not
progressing the work shall be paid by the Contractor. All construction
equipment shall be in good, safe working order and shall not have gas, diesel
or hydraulic leaks which would cause damage or create a hazard to personal
or public property.

3. The particular pieces of equipment supplied under this item shall be operated
by the Contractor's workers. Equipment brought to the job site may be
operated by personnel already on the site and the Contractor shall not supply
additional operators unless approved by the Engineer.

4. The equipment supplied under this item shall be delivered to the project site in
a reasonable time period as deemed by the Engineer. Any and all costs
incurred by the owner dueto delays caused by untimely equipment deliveries
will be paid by the Contractor.

ECSD No. I-8, Contract No. 1 O 1 012213-5



5. Note - Some of the following equipment is included in Bid Item No. I -
Sewer Repair Work Crew, where the bulk hours may reflect an economy of
scale.

6. The equipment to be provided for Emergency Repairs are as follows:

a. BID ITEM NO. 2A-EQUIPMENT ACCESSORY
TRUCK: The truck shall be a one ton or larger panel
or cube van equipped with all accessories including
heavy duty revolving yellow lights, fully serviced and
fueled to operate for an eight (8) hour shift. The truck
shall be equipped with the following; 2" centrifugal or
piston type trash pump, gas powered, self-priming with
heavy duty suction and discharge hose; gas plate
tamper compactor; gas cut off saw, lighting lamps to
illuminate the work area; a ladder for trench
excavation, and other tools and appurtenances as
required. In addition, the truck shall contain all
necessary small tools such as but not limited to: pipe
wrenches, ratchet wrenches of all sizes, shovels, pry
bars, hammers ofvarious size, cable chains and lifting
slings, hacksaws, screw drivers and any other small
tools required to do the work. The truck shall also be
furnished with the items necessary to conform to latest
OSHA safety standards addressing th is type ofwork in
trenches, manholes and confined spaces, including, but
not limited to tripods, winches, cables, safety
harnesses, 4-gas air monitor, suits and gloves. The
truck shall also be equipped or have at the work site,
when required, the following specialized equipment:
weldingmachine with accessories, 4000-watt portable
generator, metal detectors, M-scope line tracer, and
any other specialized tool required to perform and
complete the work. Failure to maintain all tool and
equipment trucks in good operational condition, fully
supplied with the needed tools and equipment will
result in non-payment for any time lost including time
for the respective repair crew.

b. BID ITEM NO. 2B-AIR COMPRESSOR &
JACKHAMMERS: Diesel powered, rated delivery
185 CFM, rated operating pressure 75-125 PSIG, two
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(2) ¾" service connections, hoses, supplied with a
minimum oftwo (2) busters complete with rock points,
clay and macadam spades and chipping points. Air
powered cutoff saw for cutting clay and PVC pipe in
manholes. The compressor shall be equipped with
sound attenuation features to reduce operational noise
levels.

c. BID ITEM NO. 2C- TRASH PUMP (3"-4"):
Centrifugal or piston pumps, gas powered, 3"-4" self­
priming commercial duty units supplied with both
suction and discharge hoses suitable for light to heavy
applications. Each pump shall arrive at the work site
fully serviced and ready for operation.

d. BID ITEM NO. 2D- TRASH PUMP (6"):
Centrifugal or piston type pump, gas or diesel
powered, 6" self-priming commercial duty units
supplied with both suction and discharge hoses suitable
for heavy duty applications. Each pump shall arrive at
the work site fully serviced and ready for operation.

e. BID ITEM NO. 2E- PAVEMENT & CONCRETE
BREAKERS: A medium to heavy duty pavement
breaker "Hob Knocker" capable of delivering 250
ft.lbs. per blow and I 000 blows per minute including
all attachments and accessories for use on a rubber tire
or track backhoe.

f. BID ITEM NO. 2F- COMPACTING EQUIPMENT
(STAND-ALONE OR ATTACHMENT): Each unit
shall be stand-alone or attachment to another piece of
equipment. Each unit shall be gas or diesel powered,
ram or vibrating, with all necessary accessories for
light to heavy duty applications and capable of
delivering an energy impact of 24 ft. lbs.lb low and
deliver 1150 lbs./blow and a minimum of 600
blows/min. They also shall be capable of a maximum
forward spread of 35 FPM, with a maximum area
capacity of 184.7 sq. yd. - 2/hr. equal to a BOMAG
T50 unit.

g. BID ITEM NO. 2G- EQUIPMENT CARRIER:
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Equipment carriers (low boy) with all accessories
ranging from 6 to 20-ton capacity able to transport
shields, backhoes, trackmounted backhoes, equipment
and materials to and from worksite. This item is for
use only where the Engineer has authorized in writing
for the Contractor to mobilize additional equipment
outside the typical Sewer Repair Work Crew under Bid
Item No. 1 Band shall be used for mobilization and
demobilization ofapproved additional equipment. The
required mobilization to the project site of the Sewer
Repair Work crew is not eligible for payment under
this item and is included within Bid Item No. 15.

h. BID ITEM NO. 2H- DUMP TRUCK (20 TON
CAPACITY): Rear dump trucks, 1 O-wheeler,
including all accessories, miscellaneous tools and
tarps, with a capacity of 11 to 20 tons.

1. BID ITEM NO. 2I- RUBBER TIRE BACKHOE
LOADER: Provide gas or diesel powered, front end
loader with backhoe attachment with accessories, I /2
to 1 yard front bucket capacity, backhoe with 12"
through 24" wide interchangeable buckets. Caterpillar
420D or equal.

j. BID ITEM NO. 2J-TRACK MOUNTED
EXCAVATOR (19 FT): Provide diesel powered
backhoe, with accessories and fully serviced, 5/8 to I
yard bucket with a maximum digging depth of 19 feet
to include transportation to and from the job site.

k. BID ITEM NO. 2K-TRACK MOUNTED
EXCAVATOR (22FT): Provide diesel powered
backhoe, with accessories and fully serviced, I to 1.3
yard bucket with a maximum digging depth of 22 feet
to include transportation to and from the job site.

I. BID ITEM NO. 2L- SKID-STEER: Provide a skid
steer loader, with accessories and fully serviced, New
Holland L225 or equal, to include transportation to and
from the job site.

m. BID ITEM NO. 2M- FRONT END LOADER:
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Provide a front end wheel loader, with accessories and
fully serviced, 2.5 to 3.5 cubic yard bucket capacity,
operating weight of 28,000 to 31,000 lbs, Caterpillar
930k or Komatsu WA270 or equal, to include
transportation to and from the job site.

n. BID ITEM NO. 2N- PAVEMENT CUTTER:
Provide a pavement cutter with 84" wheel with all
accessories and cutting teeth, fully serviced. Vermeer
Model CC-155 or equal to include transportation to
and from the job site.

B. MEASUREMENT AND PAYMENT- BID ITEM NO. 2

I. Measurement payment shall be the unit price per hours operated for the
individual piece of equipment approved by the Engineer. Payment will start
when the equipment arrives at the site and end when the work has been
substantially completed, the emergency "secured" as defined by the Engineer.
There shall be no payment for travel time to or from the Contractor's place of
business or other jobsite. The Engineer reserves the right to dismiss the
equipment from a job when it is determined that the particular equipment is no
longer needed. The Contractor may elect, for their own convenience, to keep
that equipment on site, returning it to their place of business when the job is
complete in an area not impeding work progress, but no payment will be made
for it.

2. Payment of the unit prices per hour for equipment as stated in the Bid Form
for the work completed and approved for payment by the Engineer shall
constitute full payment for all work done under this item.

1 .3 BID ITEM NO. 3- SUPPLEMENTAL SKILLED LABOR

A. SCOPE OF WORK

I. Under Bid Item No. 3 and its corresponding sub-items, the Contractor shall
provide skilled and qualified personnel to perform the work required in the
Contract. This item is only to be used when additional supplemental skilled
labor is required to complete the sewer repair and as authorized by the
Engineer. These sub-items shall cover all related costs such as supervision,
operating costs, wages, benefits, safety equipment, overhead, and profit for
the operation of the crews.

2. Note- Some of the following skilled labor is included in Bid Item No. 1 -
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Sewer Repair Work Crew, where the bulk hours may reflect an economy of
scale. The personnel to be provided for this Emergency Repair are as follows:

a. BID ITEM NO. 3A- LABOR FOREMAN
b. BID ITEM NO. 3B-OPERATOR
c. BID ITEM NO. 3C- SKILLED LABORER
d. BID ITEM NO. 3D- DRIVERCDL
e. BID ITEM NO. 3E- FLAGPERSON

3. Skilled labor, operators and foremen shall be supplied to perform the necessary
tasks required to complete all work in conformance with New York State Labor
Law and such other rules that may be required. Skilled labor, operators and
foremen shall meet the OSHA I O and Confined Space program requirements
required under this Contract. They shall possess a legal operator license for the
motor vehicles required by this contract. Skilled labor, operators and foremen
shall have valid NYS Driver's License or NYS Commercial Driver's license or
other applicable licenses to operate trucks and vehicles.

4. Premium pay for overtime hours shall be applied as described in Section 1.2 A 3
of this Specification.

B. MEASUREMENT AND PAYMENT- BID ITEM NO. 3

I. Measurement for payment shall be the number of supplemental labor hours
performed onsite by the skilled and qualified personnel, as ordered and approved
by the Engineer.

2. Payment of the unit prices per hour as stated in the Bid Form for the work
completed and approved for payment by the Engineer shall constitute full
payment for all work done under this item.

1.4 BID ITEMNO. 4- DISPOSAL COST

A. SCOPE OF WORK

I. The Contractor shall furnish an adequate dumpsite for the proper disposal of all
unclassified non-hazardous excavated material generated under this contract
work. This item includes dump fees, landfill charges and/or permit fees required
to legally dispose ofconstruction generated materials in a manner described in the
General Contract Conditions and Technical Specifications. This item does not
include transportation costs. All transportation costs associated with unclassified
non-hazardous excavated material shall be included in the Sewer Repair Work
Crew (Equipment) Bid Item No. I Bor if required, Bid Item No.2H- Dump
Truck (20 Ton Capacity).

B. MEASUREMENT AND PAYMENT- BID ITEM NO 4.
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I. Measurement for payment shall be the number of cubic yards to the nearest one
half ( I /2) cubic yard as approved by the Engineer.

2. Payment of the unit prices as stated in the Bid Form for the work completed and
approved for payment by the Engineer shall constitute full payment for all work
done under this item.

1.5 BID ITEM NO. 5- TOPSOIL AND SEED

A. SCOPE OF WORK

I. The Contractor shall furnish all materials, labor and equipment necessary to
restore lawn/grass work areas disturbed and/or removed by the repair work. The
work shall consist of installation of topsoil, grass seed, fertilizer, mulch, mulch
anchorage, and maintenance as shown in the Work Orders and Details, as
specified, or as ordered by the Engineer.

B. MEASUREMENT AND PAYMENT- BID ITEM NO. 5

I. Measurement for payment shall be the actual number of square feet of lawn area
restored, established, and approved by the Engineer.

2. Payment of the un it price per sq uare foot as stated in the Bid Form shall constitute
full payment for all work done under this Bid Item.

1.6 BID ITEM NO. 6- SIDEWALK RESTORATION

A. SCOPE OF WORK

I. The Contractor shall furnish all labor, materials, tools, equipment and incidentals
reg u ired to restore or rep lace existing sidewalks disturbed, damaged, and removed
during the repair work. Sidewalk replacement shall be in-kind and quality. The
work shall consist of gravel sub-base, stone base, formwork, concrete,
reinforcement, asphalt concrete, and all other work for a complete installation.

2. Any disturbance ofor damage to existing sidewalks outside of the work area as a
result of the Contractor's operations shall be repaired/replaced in accordance with
these Specifications, at the Contractor's expense including the furnishing of
material.

B. MEASUREMENT AND PAYMENT- BID ITEM NO. 6

1. Measurement for payment shall be the actual number of square feet of sidewalk,
as approved by the Engineer.
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2. Payment ofthe unit price per square feet as stated in the Bid Form shall constitute
full payment for all work done under this Bid Item.

I. 7 BID ITEM NO. 7-- ASPHALT DRIVEWAY RESTORATION

A. SCOPE OF WORK

I. The Contractor shall furnish all labor, materials, tools, equipment and incidentals
required to construct or replace existing asphalt driveways disturbed, damaged,
and removed during the repairwork. Driveway replacement shall be in-kind and
quality. The work shall consist of gravel sub-base, stone base, asphalt concrete,
tack coat, and all other work for a complete installation.

B. MEASUREMENT AND PAYMENT- BID ITEM NO. 7

I. Measurement for payment shall be the actual number of square feet ofdriveway
pavement, as approved by the Engineer.

2. Payment ofthe unit price per square feet as stated in the Bid Form shall constitute
full payment for all work done under this Bid Item.

1.8 BID ITEM NO. 8-CONCRETE DRIVEWAY RESTORATION

A. SCOPE OF WORK

I. The Contractor shall furnish all labor, materials, tools, equipment and incidentals
required to construct new or replace existing concrete driveways disturbed,
damaged, and removed during the repair work. Driveway replacement shall be
in-kind and quality. The work shall consist of gravel sub-base, stone base,
formwork, concrete, reinforcement, asphalt concrete, and all other work for a
complete installation.

B. MEASUREMENT AND PAYMENT-BID ITEM NO. 8

I. Measurement for payment shall be the actual number of square feet of driveway
pavement, as measured pursuant to the pay limits as established by the contract
document or approved by the Engineer.

2. Payment ofthe un it price per square feet as stated in the Bid Form shall constitute
full payment for all work done under this Bid Item.

1.9 BID ITEM NO. 9- PAVEMENT RESTORATION

A. SCOPE OF WORK
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I. The Contractor shall furnish all materials, labor, tools, and equipment required to
replace various types and thickness of existing roadway pavements with varying
types and thickness oftop courses, bases, and sub-bases where determined in the
field or as ordered by the Engineer, and in conformance with the requirements of
the State, County, and/or Town Highway Department or other agency having
jurisdiction over the highway. The unit cost bid for this item shall be inclusive of
all work items for trench restoration including furnishing and installing base,
binder, seal coat, tack coat, top course, and all labor for a complete installation.

2. Any disturbance ofor damage to existing pavement outside of the work area as a
result of the Contractor's operations shall be repaired/replaced in accordance with
these Specifications at the Contractor's expense including the cost ofall materials.

B. MEASUREMENT AND PAYMENT- BID ITEM NO. 9

I. Measurement for payment shall be the actual number of square feet of pavement
installed and approved by the Engineer.

2. Payment of the unit price stated in the Bid Form for the work completed and
approved shall constitute full payment for all work done under this Bid Item.

1.1 O BID ITEM NO. I 0- CONCRETE CURB RESTORATION

A. SCOPE OF WORK

I. The Contractor shall furnish all labor, materials, tools, equipment and incidentals
required to replace or reset existing concrete curbing disturbed, damaged, and
removed during the repair work. Curb restoration shall include gravel base,
concrete cradle and backing, concrete, reinforcement, grout, caulking, joint filler,
and mortar. Curbing shall be replaced in kind unless otherwise ordered by the
Engineer.

B. MEASUREMENT AND PAYMENT- BID ITEM NO. I O

I. Measurement for payment shall be the actual number of lineal feet of concrete
curb installed and approved by the Engineer.

2. Payment of the unit price per linear feet stated in the Bid Form shall constitute
full payment for all work done under this Bid Item

1.11 BID ITEM NO. II- CONCRETE ROAD BASE RESTORATION

A. SCOPE OF WORK
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I. The Contractor shall furnish all labor, materials, tools and equipment required to
replace existing concrete base to match existing pavement in-kind or as ordered
by the Engineer, within the pay widths indicated in the Details and in
conformance with the requirements of the State, County, and/or Town Highway
Departments or other agency havingjurisdiction over the highway. The work
shall include concrete dowelling to existing concrete base as applicable

B. MEASUREMENT AND PAYMENT- BID ITEM NO. 11

I. Measurement for payment shall be the actual number of square feet of concrete
roadbase installed and approved by the Engineer.

2. Payment for the unit price per square foot stated in the Bid Form shall constitute
full payment for all work done under this Bid Item.

1.12 BID ITEM NO. 12- FURNISH BEDDING STONE MATERIAL

A. SCOPE OF WORK
I. The Contractor shall furnish pipe bedding stone materials to the project site for

the purposes of installation under this contract. Costs to transport, deliver, handle
and install shall not be paid under this bid item. Pipe beddingmaterial shall be in
accordance with Technical Specification Section 02200 and Standard Details.

B. MEASUREMENT AND PAYMENT

l. Measurement shall be the actual tons of bedding stone furnished as directed and
approved by the Engineer.

2. Payment for the unit price per ton stated in the Bid Form shall constitute full
payment for all work done under this Bid Item.

1.13 BID ITEMNO. I3- FURNISH SELECT BACKFILL MATERIAL

A. SCOPE OF WORK

I. The Contractor shall furnish select granular backfill to the project site for the
purposes of installation under this contract. Costs to transport, deliver, handle and
install shall not be paid under th is bid item. Select granular backfill material shall
be in accordance with Technical Specification Section 02200 and Standard
Details.

B. MEASUREMENT AND PAYMENT

I. Measurement shall be the actual tons of select backfill furnished as directed and
approved by the Engineer.
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2. Payment for the unit price per ton stated in the Bid Form shall constitute full
payment for all work done under this Bid Item.

1.2 BID ITEM NO. 14 - MOBILIZATION (DIRECTED BY OWNER, BETWEEN
ERIE COUNTY SITES)

A. SCOPE OF WORK

I. This work is defined as a condition when the Owner directs the Contractor to
mobilize materials and equipment from a project site where work is being
performed to a second project site to perform work for the convenience of the
Owner. Mobilization means the act oftransporting materials and equipment from
one project site to another. If applicable, Bid Item No. 14 will be compensated
once per total mobilization to a differentjobsite (i.e., not per individual piece of
equipment). Refer to Bid Item No. 15 for compensation for emergency
mobilizations.

2. This Bid Item has a fixed price, as per the amount stated in the Bid Form.

B. MEASUREMENT AND PAYMENT

I. Measurement for payment shall be the number ofhours, to the nearest one-half of
an hour, for the transport of materials and equipment from one project site to a
second site plus the return of equipment to the initial site. The Owner shall
determine the number of hours measured for each mobilization.

2. Payment of the unit prices per hour as stated in the Bid Form for the work
completed and approved for payment by the Engineer shall constitute full
payment for all work done under this item.

1.3 BID ITEM NO. I5-- EMERGENCY MOBILIZATION (DIRECTED BY OWNER)

A. SCOPE OF WORK

I. This work is defined as a condition when the Owner directs the Contractor to
mobilize under emergency circumstances to perform an emergency repair. The
Owner will reimburse the Contractor for a fixed unit price mobilization to the site
in less than 4 hours, all labor, materials, and equipment, required and preparation
to begin the necessary emergency repairs. No payment shall be made under this
item for repair crews arriving on site in an unreasonable time period as deemed by
the Engineer.

2. This Bid Item has a fixed price, as per the amount stated in the Bid Form.

B. MEASUREMENT AND PAYMENT
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I. Measurement for payment shall be the number of emergency mobilizations (less
than 4 hours), as ordered by the Engineer.

2. Payment ofthe unit prices per emergency mobilization as stated in the Bid Form
for the work completed and approved for payment by the Engineer shall constitute
full payment for all work done under this item.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 012513
PRODUCT SUBSTITUTION PROCEDURES

PART I GENERAL
1.1 SUMMARY

A. This section includes the procedure for proposing alternate or substitute products
without impacting the design intent of the Work. This Section supplements GC
Article 7.06.

B. Substitutions can only be requested after the Notice of Award. Contractor must
base their Bid on specified materials, equipment, processes and products.

C. Related Sections:

l. Section 01 33 10- Submittal Procedures

1.2 GENERAL

A. Substitutions will not be considered when submitted as a shop drawing without
indication that the product is a substitution, when substitution is requested directly
by a Subcontractor or supplier, or when acceptance will require substantial
revision of Contract Documents. Substitutions shall be formally requested by
following the procedures in item 1.4 Substitution Procedure.

B. Engineer and Owner reserve the right to require substitute items to comply in
color and pattern with specified items, if necessary to secure design intent.

C. Contractor shall have the burden of proving the substitutions comply with the
design intent, at his own expense, to the satisfaction of Engineer and Owner.

D. Contractor shall make no claim for an extension of the time or for damages by
reason of the time taken by Engineer in considering a substitution proposed by the
Contractor, or by reason of the failure of Engineer to review a substitution
proposed by Contractor.

E. Where the approval of a substitution requires revision or redesign of any part of
the Work, all such revision and redesign, and all new drawings, and details
required therefore, shall be subject to the review of Engineer and shall be
provided by Contractor at his own cost and expense.

F. Engineer may recommend rejection or acceptance of a substitution, based on their
knowledge and experience, without evaluation.

G. Contractor can withdraw a proposal for substitution at any time. Contractor may
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still be responsible for Engineer's fees in evaluating the substitution.

1.3 CONTRACTOR REPRESENTATION

A. The request for substitution constitutes a representation that Contractor:

I. Has investigated proposed product and determined that meets design intent
and has comparable longevity, or is superior in all respects to specified
product.

2. Shall provide, as a minimum, the same warranty for the substitution that
would be supplied for the specified product.

3. Shall coord inate installation ofan accepted substitute, making such changes as
may be required to the Work to accommodate the substitution, in every
respect.

4. Certifies that the cost data presented is complete and includes all related costs.
Contractor certifies that any savings realized by the substitution is presented
in the substitution proposal.

5. Waives claims for additional costs related to the substitution that may later
become apparent.

6. Contractor has determined the existence of any patents, trademarks, or
copyrights associated with the substitution and included any fees, royalties or
claims associated with such.

a. Contractor is responsible to provide a suitable written agreement with the
patentee, patent owner, copyright owner, or trademark owner which shall
provide that there will be no future or continuing royalties or payments by
Contractor or Owner.

b. Contractor shall pay all applicable royalties and license fees.

c. Contractor and surety shall indemnify Owner and Engineer from all fees,
royalties and claims or suits in connection with any infringement or
alleged infringement of patent rights, copyrights, or trademark rights.

B. By submitting the substitution, Contractor is agreeing to incur all costs associated
with such a substitution.

C. Contractor will not order or install any substitutions without written acceptance
from Engineer or Owner. Substitute products ordered or installed without written
acceptance will be at Contractor's risk. Contractor is liable for all costs associated
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with replacement of such products if not accepted.

1.4 SUBSTITUTION PROCEDURE

A. Any time after the Notice of Award has been issued, but before evaluation will
impact the Progress Schedule, Engineer will consider written requests for
substitutions of materials, equipment, processes, products, or other items.

B. Contractor shall submit separate requests for each substitution. Document each
request with data substantiating compliance and compatibility of proposed
substitution with requirements of the Contract Documents.

C. Contractor shall identify product by Specification's section and article numbers
and provide the following information:

I. Manufacturer's name, address, and phone number, trade name ofproduct, and
model or catalog number. List fabricators and suppliers as appropriate.

2. All information as indicated in Section O 1 33 1 O Submittal Procedures.

3. An itemized comparison of proposed substitution with specified product,
listing variations, and reference to specification's section and article numbers.

4. A quality and performance comparison, positive and negative, between
proposed substitution and the specified product. Differences shall be clearly
listed, highlighted or otherwise emphasized. Differences include, but are not
limited to, operational type, weight, thickness, size, materials of construction,
strength, elasticity, or method of installation. Samples must be provided where
applicable.

5. Expected maintenance, replaceable components, and cost of replacement
components. Include years that company has been in business, location of
replacement parts center, location of manufacturer's service center, typical
time for receipt of parts, shipment cost to project location, and manufacturer's
representative information.

6. Cost data comparing proposed substitution with specified product, and the
amount of net change to the Contract Price. Savings in cost resulting from
such substitutions proposed to be passed onto Owner shall be identified.

7. Effect of substitution on progress schedule and Contract Time and changes
required in other work or products, including impacts on other Contracts.

8. Guarantee attesting to the 90-day performance test as specified in item 3 .2
Performance Test. The guarantee shall be signed by the Contractor.
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D. Engineer may make inquiries into Contractor's expertise, authorization and
training regarding installation of the product, equipment or material. Contractor
shall provide all information for such inquiries and authorize the Engineer to
access such information.

E. If no change to Contract Price and Contract Time is required, Engineer will
indicate approval or rejection of the requested substitution(s) in writing.

F. If an increase in Contract Price or Contract Time is required, Engineer will make
a recommendation and Owner's written approval or disapproval will be required.

1.5 OWNER APPROVAL

A. Owner approval is required when the substitution will result in an increase
Contract Price or Contract Time. The substitution will then be considered a
Request for Change submitted by the Contractor for purposes of the Contract.

B. If Owner's approval is required, Owner will make the final determination, in
writing, whether to approve or reject the substitution(s).

C. If the substitution is approved, the Work will be changed accordingly and a
Change Order will be required to change the Contract Price or Contract Time.

D. If the substitution is rejected, Contractor shall furnish products, materials,
processed and equipment specified in the Contract Documents. Contractor may
still be required to pay Engineer's expenses.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

3.1 ENGINEER INSPECTION

A. Contractor shall notify Engineer as soon as approved substitute products,
materials, processes or equipment are available for inspection. Engineer shall
inspect all substitutes for conformance with substitution approvals, prior to
installation.

B. If Contractor fails to notify Engineer that materials, equipment or products are
approved substitutes prior to installation, Contractor will be responsible making
all substitution components available for inspection. Actions required to make
products available may include, without limitation, excavation, disassembly,
removal, disconnection, raising, lowering, or removal of other placed materials
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such as concrete.

C. If Engineer finds that substitution is not of the type or quality of what was
represented or approved, Contractor is responsible for providing the approved
substitution, making other adjustments stipulated by Engineer for substitution to
be acceptable for use in the Work, or providing the specified equipment,
materials, processes or products. Contractor shall credit the Owner with any
additional Engineering costs due to changes after approval.

3.2 PERFORMANCE TEST

A. Substitutes will be subjected to a 90 day performance test. The test will begin at
the acceptance of the equipment or beneficial occupancy of the facility.

B. If the substitution should fail or not perform up to the design standards, Owner
can order its replacement at no additional cost to the Owner. Upon receipt of such
a request, the Contractor will immediately replace said substitute with the
materials, equipment, process or product specified in the Contract Documents.

END OF SECTION
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SECTION 012610
CONTRACT MODIFICATION PROCEDURES

PART 1 GENERAL
I.I SUMMARY

A. This section includes the procedures for proposing, initiating, or authorizing
contemplated changes to the Contract.

B. Related Sections:

I . Section O 1 21 16-Contingency Allowances
2. Section O I 25 13 - Product Substitution Procedures

1.2 DEFINITIONS

A. Request for Proposal (RFP): Written or verbal request by Engineer or Owner to
Contractor that asks for information pertinent to Owner's contemplated changes
to the Work.

B. Request for Information (RFI): Contractor request for clarification on design
documents that will not necessarily create a change to the Contract.

C. Request for Change (RFC): Written or verbal inquiry to Engineer by Contractor
that asks for potential changes to the Work.

1.3 GENERAL

A. RFPs consist ofproposed changes to the Work that may ormay not be performed.
Formal changes to the Work are made through Work Change Directives, as
defined in GC Article 1.0 I -A.50, or Field Orders, as defined in GC Article 1.0 I -
A.23.

B. RFis do not include changes to the Work. IfContractor believes the information
or clarification received from Engineer in response to an RFI constitutes a change
to the Work, a Change Proposal, as defined by GC Article I .O I -A.9, should be
submitted with the resulting change clearly defined.

C. RFCs are made for potential changes to the Work that are suggestions or
recommendations by Contractor that is different from the design of the Engineer.
Any addition or loss ofcost or time must be identified and, ifthe RFC is accepted,
a Change Proposal must be submitted. Change Proposals will not be considered
that include costs listed in GC Article 13 .O 1-C.

D. An RFP or RFC can be withdrawn at any time without penalty.
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E. Engineer can direct or request changes to technical components of the Work that
do not require modification of the Contract. All changes that will require
modification of the Contract must be approved or accepted by Owner.

1.4 ENGINEER PROPOSED CHANGES

A. Engineer or Owner may issue an RFP to Contractor to evaluate the impact of a
potential change on the Work, Contract Time and Contract Price. Such a request
is not an authorization to perform such work or to stop work in progress unless
the request explicitly states such intent.

B. Engineer or Owner will supply the following information related to the RFP:

I. Description of the proposed change, products or processes required in the
change and location of the change.

2. Supplementary or revised Contract Drawings and Specifications.
3. Projected time span for making the change.

C. Upon receipt of the RFP from Engineer or Owner, Contractor shall provide a
proposal within 7 days, or another timeframe outlined in the RFP. The proposal
shall contain the following information:

I. Impacts the proposed change will have on project schedule with emphasis on
the impacts on the schedule's critical path.

2. Time frame required to make the requested changes, including if overtime will
be required to make the change.

3. Impacts, if any, the proposed changes will have the Contract Price.
4. Additional materials, equipment, labor, processes, products or other items that

would be required to make the requested change.
5. Other impacts that the change may have on the Work that has not been

indicated in the RFP.

D. After receiving the Contractor proposal, Engineer will do one or more of the
following, within 7 days:

I. Notify Contractor if the change will not be implemented.
2. Issue a Field Order instituting all or part of the change.
3. Request a Work Change Directive from Owner instituting all or part of the

change.

1.5 CONTRACTOR PROPOSED CHANGES

A. Contractor may submit an RFC to Engineer to request evaluation of a potential
addition to, subtraction from, or change in the Work.
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B. Contractor will supply the following information related to the RFC:

I. Products and processes involved in the change. References to Contract
Documents, such as where work is show on the Drawings and detailed in the
Specifications, is required.

2. Description ofmaterials, equipment, labor, processes, products or other items
that would be required to make the requested change.

3. Projected time frame formaking the change and impacts the proposed change
will have on project schedule, including impacts on the schedule's critical
path and if overtime will be required to make the change.

4. Impacts, if any, the proposed changes will have the Contract Price.
5. Impacts that the change will have on Owner operations or other Contracts.

C. Upon receipt of the RFC from Contractor, Engineer will review the proposal to
determine ifthe change would be a substitution. Ifso, Contractormust follow the
requirements and procedures in Section O I 25 13 Product Substitution Procedures.

D. Engineerwill determine ifall or part of the RFC will require Owner approval. If
Owner approval is required, Engineer acceptance or rejection will be provided in
the allotted timeframe. Owner approval will require additional time.

E. Engineer will have up to 7 days to respond to the RFC. Contractor may request a
response in a shorter timeframe and Engineer may respond in that timeframe, if
possible. Engineer response will indicate acceptance or rejection of the request.

F. Engineer may defer a decision. Acceptance or rejection will be deferred if the
change is dependent upon the result ofsome portion of the Work that has not yet
been performed. Contractor can withdraw their request instead of accept
deference.

G. If Engineer rejects the change:

I. It will have no impact on the Work.
2. The reason for rejection will be given.
3. The decision will be final.

H. If Engineer accepts the change, Engineer will do one or more of the following:

I. Notify Contractor if any portions of the change will be modified.
2. Issue a Field Order instituting all or part of the change.
3. Request a Work Change Directive from Owner instituting all or part of the

change.
4. Request Contractor submit a Change Proposal for all or part of the change.

I .6 FIELD ORDERS
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A. Engineer will issue Field Orders in accordance with GC Article 11.04. Field
Orders, by definition, do not change the Contract Price or Contract Time and may
require modifications to the Contract.

1.7 WORK CHANGE DIRECTIVES

A. Engineer may recommend changes in the Work to Owner or Owner may require
addition, deletion or changes to the Work. Owner may issue a Work Change
Directive in accordance with GC Article I 1.03.

B. Work Change Directives will include the following:

I. Description of the proposed change, materials, equipment, labor, processes,
products or other items required in the change.

2. Location of the change.
3. Supplementary or revised Contract Drawings and Specifications.
4. Projected time span for making the change, expected impacts the change will

have on project schedule, and expected time required to make the requested
change, including if overtime will be required.

5. The estimate changes, if any, to the Contract Price.

C. Whenever possible, changes to Contract Price and Contract Time will be
negotiated between Owner and Contractor prior to, or immediately following, the
issuance of the Work Change Directive.

D. Work Change Directives that change Contract Price and Contract Time will be
included in a subsequent Change Order.

1.8 CHANGE PROPOSALS

A. Contractor may submit a Change Proposal related to changes in the Work in
accordance with GC Article 11.09.

B. Whenever possible, changes to Contract Price and Contract Time shall be
negotiated between Owner and Contractor prior to the submittal of a Change
Proposal.

C. Change Proposals requesting a change to Contract Price and Contract Time will
be submitted on Contractor company letterhead, with the total changes clearly
indicated.

D. Changes to Contract Time must be submitted prior to the end of Contract Time.

E. Approved Change Proposals that change the Contract Price or Contract Time will
be included on a subsequent Change Order.
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1.9 CHANGE ORDERS

A. Owner may authorize changes in work in accordance with GC Article 11.05.

B. If a Work Change Directive or Change Proposal increases or decreases the
Contract Price or Contract Time, an equitable adjustment will be authorized by
Change Order in accordance with GC Article 11.02.

C. A Change Order may contain multiple changes, directives, or proposals.

D. Payment for changes in Contract Price may be taken out of a contingency
allowance instead ofissuing a Change Order. See Section O 1 21 16 Contingency
Allowances for information on contingency allowances. Such payments will be
summarized in the final Change Order to close the Contract.

E. Depending on the degree of impact and timing of the Work Change Directive or
Change Proposal, changes in Contract Time and Contract Price may be included
in the final Change Order to close the Contract rather than an executed Change
Order during the Contract.

F. Contractormay request the execution ofa Change Order during the Contract that
includes a change in Contract Price but does not involve payment from a
contingency allowance.

G. Change Orders will be executed using the following procedure:

I. If required, Engineer will recommend the change, in writing, to Owner and
provide all supporting documentation to Owner and Contractor to identify and
explain the change.

2. Owner will approve the change in Contract Price and Contract Time, in
writing, and provide Change Order forms.

3. Contractor shall execute Change Order forms in triplicate, signifying
Contractor acceptance of the change.

4. Engineer will sign all Change Order forms and return to Owner.
5. Owner will execute Change Order forms in triplicate and return one original

copy to each interested party.

H. Change Orders may require additional Owner approvals, including, without
limitation, other County Departments and the Erie County Legislature, depending
on the extent ofthe change. A timeframe forOwner execution ofa Change Order
cannot be guaranteed.

I. Payment under the Change Order will not be available until the Change Order is
fully executed.
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PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
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SECTION 01 29 76
PROGRESS PAYMENT PROCEDURES

PART l GENERAL

1.1 SUMMARY

A. This section includes the requirements associated with payments, and procedures
for preparing and submitting applications for progress payments.

B. Related Sections:

l. Section O I 20 13 - Lump Sum Measurement and Payment
2. Section O I 22 13- Unit Price Measurement and Payment
3. Section 01 77 19- Closeout Procedures

1.2 DEFINITIONS

A. Basic Rate of Pay: The rate actually payable to the worker, which may be higher
but not lower than the minimum wage set forth in the Prevailing Rate Schedule.

B. Pencil Copy: A submittal from Contractor to Engineer containing, at a minimum,
the accepted form of the Schedule Values with the proposed amount of work
completed and equipment accepted that are available for payment in the pay
period. Pencil Copy must include a summary of the total Contract amount in the
application, retention to be withheld, and total payment requested.

C. EEO Programs: Programs administered by the Erie County Office of Equal
Employment Opportunity (EEO) that are included in the Contract. Programs
include, but are not limited to, employment initiatives, minority-owned business
enterprises (MBE) goals, women-owned business enterprises (WBE) goals,
service-disabled veteran-owned business (SDVOB) goals, apprenticeship
requirements, local law requirements, and executive order requirements.

1.3 GENERAL

A. Measurement and payment of individual bid items are detailed in Section O 1 20-
13 Lump Sum Measurement and Payment and Section O l 22 13 Unit Price
Measurement and Payment. Measurement and payment under contingency
allowances will only be for approved items, as described in those sections.

B. Payment for lines that include labor, materials, equipment, processes, or products
necessary for the duration of the Work, including but not limited to temporary
facilities, temporary utilities, supervision or management, will be paid at a
percentage to equal the overall percentage of the progress of the Work.
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C. In accordance with the Agreement, partial payments may be made for materials
and equipment not incorporated in the Work if sufficient documentation is
received to prove that the materials and equipment have been received by
Contractor and Contractor has been invoiced or paid the supplier. Engineer may
request additional documentation. Owner reserves the right to inspect, or have
inspected on the Owner's behalf, any materials or equipment before payment is
approved.

D. If mobilization is included with other components of work, mobilization will be
paid the appropriate percentage of the progress of the other work.

E. Work in excess of 8 hours per day or 40 hours per week must obtain dispensation
and shall be compensated at a minimum ofone and one-half (I½) times the Basic
Rate of Pay for all hours worked in excess of 8 hours, on any one day, or in
excess of forty hours in any one week. This shall not limit agreements to the
contrary or mandatory overtime compensation in excess of those stipulated
amounts. Such extra compensation shall not constitute a claim for additional
compensation under this Contract.

1.4 PREVAILING RATE SCHEDULE

A. All workers must be paid, at a minimum, the rate listed in the Prevailing Rate
Schedule specific to this project. Refer to Section 00 73 43 Wage Rate
Requirements for requirements.

B. Employees cannot be paid apprentice rates unless they are individually registered
in a program that is registered with the New York State Commissioner of Labor.
An employee listed on a payroll as an apprentice who is not registered or is performing
work outside the classification of work for which the apprentice is indentured, must be
paid the prevailingjourney worker's wage rate for the classification of work the employee
is actually performing.

C. Payment cannot be made for laborers, workers, or mechanics in the employ of
Contractor or Subcontractor engaged in the performance of any public work
project for more than 8 hours in any day or 40 hours in any week, un less a
dispensation has been obtained. Contractor and Owner have to apply to the for a
dispensation permitting workers to work additional hours prior to work being
performed.

D. The wages and supplements contained in the annual determination become
effective July I st whether or not the new determination has been received by
Contractor. Care should be taken to review the rates for obvious errors. Any
corrections should be brought to the DOL's attention immediately. It is the
responsibility of Contractor to use the proper rates. Annual determinations will be
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corrected and posted to the DOL's website on the first business day of each
month. Contractors are responsible for paying these updated rates as well,
retroactive to July I st.

E. Contractor is responsible for any underpayments of prevailing wages or
supplements by their Subcontractor.

F. The Public Work Project notice must be posted at the beginning of the
performance of the Work on each Site.

G. Payroll records must be kept for three years from the Project's date ofcompletion.

1.5 APPLICATION MATERIALS

A. Owner has standard forms for payment application.

B. Updated information for each ofthe applicable EEO Programs shall be submitted.
Forms shall be submitted as indicated the individual sections pertaining to these
programs. Requirements may include electronic submissions associated with an
applicable EEO Program.

C. Payrolls certifying compliance with the Prevailing Rate Schedule shall be
submitted with each payment application in accordance with Section 00 73 43
Wage Rate Requirements. Subcontractors are required to submit paper copy certified
payrolls for only the time spent on the project. Electronic payroll submissions may
require negative reports from Subcontractors for times when no actual work is being
performed.

D. Insurance certificates must be current for payment to be authorized. Any updated
insurance certificates shall be submitted to ensure payment.

1.6 PROCEDURE

A. Contractor shall submit the Pencil Copy to Engineer. Owner must be notified that
a pencil copy is submitted.

B. Engineer will request changes to the Pencil Copy or will recommend payment as
submitted. Engineer may ask for supporting documentation for items for which
payment is requested.

C. Engineer will notify both Contractor and Owner of recommendations in
accordance with GC Article 15.01-C.

D. If Owner agrees, Owner will send appropriate forms to Contractor.

E. Contractor will submit appropriate forms for payment application approval and
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required application materials. Contractor will send forms to Engineer for
approval.

F. Engineer will indicate their approval and send forms to Owner.

G. Contractor will send other required application materials directly to Owner.

H. Once all application materials are received and reviewed, Owner will process
payment.

1.7 RETENTION

A. The amount retained in each pay request shall be as outlined in the Agreement.

B. Retention shall be eligible for release when all the Work contained in the Contract
Documents is complete, regardless of the completion of any individual bid item.

C. When requesting a reduction of retainage, Contractor will provide Owner with a
letter of consent from his surety company.

D. Refer to Section O I 77 19 Closeout Procedures for information on the
requirements for final payment of retention.

1.8 WITHHOLDING PAYMENT

A. Owner may withhold from Contractor payments according to GC Article 15 .O I­
E.

B. When a complaint is filed with the Commissioner of Labor alleging the failure of
Contractor or subcontractor to pay or provide the wages or supplements in the
Prevailing Rate Schedule, or when the Commissioner of Labor believes that
unpaid wages or supplements may be due, payments on the Contract shall be
withheld from Contractor in a sufficient amount to satisfy the alleged unpaid
wages and supplements, including interest and civil penalty, pending a final
determination. These amounts will be in addition to the percentages to be retained
by Owner pursuant to other provisions of this Contract and other withholdings.

1.9 CONTRACTOR PAYMENTS

A. Contractor shall pay for all transportation and utility services not later than the
20h day of the calendar month following that in which such services are rendered.

B. Contractor shall pay for all materials and equipment which are delivered to and
properly stored at the Site, or in an approved warehouse, to the extent of 90
percent thereof, not later than the I5h day following each payment to Contractor
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and the balance of the cost thereof not later than the 15h day following the
completion of that part ofthe Work in or on which such materials and equipment
are incorporated or used.

C. Contractor shall pay each Subcontractor, not later than the 7h day following
payment to Contractor, the respective amounts allowed Contractor on account of
work performed, to the extent of each Subcontractor's interest.

l. iO FINAL PAYMENT

A. Refer to Section O 1 77 19 Closeout Procedures for information on the
requirements and procedures for final payment.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 31 19.13
PRE-CONSTRUCTION MEETING

PART I GENERAL

I.I SUMMARY

A. This section includes the requirements for the meeting between Owner, Engineer
and Contractor prior to start of the Work.

B. Related Sections:

I. Section O I 14 I 9- Use of Site
2. Section O I 26 I 0- Contract Modification Procedures
3. Section O I 29 76- Progress Payment Procedures
4. Section 01 31 19.23- Progress Meetings
5. Section 01 32 33- Photographic Documentation
6. Section0l 33 IO-Submittal Procedures
7. Section O I 3 523- Owner Safety Requirements
8. Section O I 35 28- Contractor's Health and Safety Plan
9. Section O I 41 05- Regulatory Requirements
I O. Section O I 45 29- Testing Laboratory Services
11. Section O I 51 05-- Temporary Utilities
12. Section O 1 52 16- First Aid Facilities
3.Section 01 52 19- Sanitary Facilities
14.Section 01 55 10- Vehicular Access and Parking
15. Section 01 55 33- Traffic Control
16. Section O I 57 20- Temporary Bypass Pumping
17. Section 01 65 00- Product Delivery Requirements
18. Section O I 66 00- Product Storage and Handling Requirements
I 9. Section O 1 71 23- Field Engineering
20. Section O I 71 34- Protection of the Work and Property
21. Section O I 74 I 0- Cleaning and Waste Management

1.2 SCHEDULING

A. The pre-construction meeting will be held at mutually agreed time between the
Notice of Award and Notice to Proceed, or after Notice to Proceed but before on­
site work is performed, as applicable. Representatives from Owner, Engineer, and
Contractor must be present. Owner, Engineer or Contractor may invite others that
are involved in the construction or administration of the Work.

B. Contractor project manager must attend th is meeting. Contractor superintendent/
foreman should attend this meeting if they have been assigned prior to the
meeting. Subcontractor project managers/superintendents should attend this
meeting.
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C. Engineerwill conduct the meeting, keep the minutes, and distribute the minutes to
all persons in attendance.

1.3 MEETING AGENDA

A. All attendees to meetings must sign in and provide contact information.

B. Contractor must be prepared to discuss the following agenda items:

1. Project Administration

a. Designated Contacts and Contact Information
b. Communication
c. EEO Program Requirements and Goals Refer to individual sections

detailing these programs.
d. Permit/Regulatory Requirements - Refer to Section O I 41 05 Regulatory

Requirements
e. Start Date and Notice to Proceed
f. Payment Procedures - Refer to Section O I 29 76 Progress Payment

Procedures
g. Submittals - Refer to Section O 1 33 I O Submittal Procedures
h. Progress Meetings - Refer to Section O I 31 19.23 Progress Meetings
1. Construction Photographs - Refer to Section O 1 32 33 Photographic

Documentation

2. Changes in Work

a. Requests for Information- Refer to Section O I 26 1 O Contract
Modifications.

b. Field Orders - Refer to GC Article 11.04.
c. Change Orders - Refer to GC Article I 1.02 and Section O I 26 1 O Contract

Modification Procedures

3. Construction Requirements

a. Engineer's Project Representative
b. Work Hours
c. Parking and Staging- Refer to Section O 1 14 19 Use of Site and Section

O I 55 I O Vehicular Access and Parking
d. Site Security - Refer to Section O 1 71 34 Protection of the Work and

Property
e. Product Delivery and Storage - Refer to Section O 1 65 00 Product

Delivery Requirements and Section O I 66 00 Product Storage and
Handling Requirements
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f. Testing - Refer to Section O I 45 29 Testing Laboratory Services
g. Traffic Control- Refer to Section O I 55 33 Traffic Control
h. Safety- Refer to Section O 1 35 23 Owner Safety Requirements and O I 3 5

28 Contractor's Health and Safety Plan
1. Site Cleanliness - Refer to Section O I 74 I O Cleaning and Waste

Management
J. Temporary Facilities and Controls - Refer to Sections O I 51 05

Temporary Utilities, 015216 First Aid Facilities, 015219 Sanitary
Facilities, and O I 57 20 Temporary Bypass Pumping.

1.4 MEETING MINUTES

A. Meeting minutes will be written by Engineer, as interpreted and recorded by
Engineer.

B. Meeting minutes will constitute a written record of items discussed. The written
record will be binding to all parties. Minutes should be reviewed for accuracy
upon receipt.

C. Meeting minutes shall not be considered a substitute for, or satisfaction of,
required submittals, written materials, or notifications specifically called out in
other Specifications.

D. Pre-construction meeting minutes will be reviewed at the first progress meeting.
No changes will be made to minutes after review, unless Owner, Engineer and
Contractor agree to the change.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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SECTION 0131 19.23
PROGRESS MEETINGS

PART I GENERAL

1.1 SUMMARY

A. This section includes the requirements for meetings on progress of the Work
during Contract Times.

B. Related Sections:

1. Section O 1 26 1 0- Contract Modification Procedures
2. Section 01 29 76- Progress Payment Procedures
3. Section O 1 3 3 I 0- Submittal Procedures
4. Section O I 41 05- Regulatory Requirements
5. Section O 1 71 23- Field Engineering
6. Section O 1 73 24- Connections to Existing Facilities

1.2 SCHEDULING

A. Progress meetings will be conducted on an as-needed basis, as determined by
Engineer. These meetings shall be attended by Owner, Engineer, Contractor's
representative. Owner, Engineer or Contractor may invite others that are involved
in the construction or administration of the Work.

B. Engineer will conduct the meeting, keep the minutes, and distribute the minutes to
all persons in attendance.

1.3 MEETING AGENDA

A. All attendees to meetings must sign in and provide contact information.

B. Contractor must be prepared to discuss the following agenda items:

1 . Construction Progress

a. Work Completed
b. Critical Work Sequencing
c. Upcoming Work

2. Changes in Work

a. Requests for Information - Refer to Section O I 26 1 O Contract
Modification Procedures

b. Field Orders - Refer to GC Article 11.04.
c. Change Orders - Refer to GC Article 1 1.02 and Section O I 26 1 O Contract
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Modification Procedures

3. Project Administration

a. Submittals - Refer to Section O I 33 I O Submittal Procedures
b. EEO Program Status - Refer to individual section describing programs.
c. Permit/Regulatory Requirements - Refer to Section O I 41 05 Regulatory

Requirements
d. Payment Requests - Refer to Section O I 29 76 Progress Payment

Procedures

4. Coordination

a. Strategies for Connections to Existing Facilities - Refer to Section O I 73
24 Connections to Existing Facilities

5. Deficiencies in Work

1.4 MEETING MINUTES

A. Meeting minutes will be written by Engineer, as interpreted and recorded by
Engineer.

B. Meeting minutes will constitute a written record of items discussed. The written
record will be binding to all parties. Minutes should be reviewed for accuracy
upon receipt.

C. Meeting minutes shall not be considered a substitute for, or satisfaction of,
required submittals, written materials, correspondence, or notifications
specifically required in other Specifications.

D. Meeting minutes will be reviewed at the next meeting. No changes will be made
to minutes after review, unless Owner, Engineer and Contractor agree to change.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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SECTION 01 32 33
PHOTOGRAPHIC DOCUMENTATION

PART 1 GENERAL

L.I SUMMARY

A. This section includes administrative and procedural requirements for
preconstruction photographs, construction photographs, post-construction
photographs and videos.

B. Related Sections:

1. Section O 1 33 1 0- Submittal Procedures
2. Section O 1 77 19-- Closeout Requirements
3. Section O 1 77 23- Post Final Inspection

1.2 SUBMITTALS

A. Submittals shall conform with the requirements of Section O 1 33 1 O Submittal
Procedures.

B. Photograph submittals shall be in electronic JPG format, with digital copies
submitted to Owner, and shall include:

1. A plan of project site indicating vantage point, location and direction of each
photograph (indicated by arrow). Each photo shall be identified by a unique
photo number.

2. A photo log listing:

a. Title of Project
b. Owner's District and Contract Numbers
c. Contractor's name
d. Date photo was taken
e. Photo number corresponding to that identified on plan of project site
f. Description of photograph
g. Location information not indicated on plan (e.g. vertical information)

3. Photographs shall be arranged in sheets according to the location the photo
was taken on the project site, in date order. Multiple photographs and
photographs in varying proximity to the Work shall be provided of critical
locations, equipment or activities and may be required by Engineer for areas
with known or suspected concerns.
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C. Video submittals shall be submitted on a CD, USB Drive or other transferrable
media and shall include:

I. A video log listing:

a. Title of Project
b. Owner's District and Contract Numbers
c. Contractor's name
d. Date video was taken
e. Time length of video
f. List of video sections/ highlights

1. Time stamp where section/ highlight is located
2. Description of section/ highlight
3. Reference to pertinent equipment or specification section

2. Any other materials associated with the video, such as training manuals for
training videos or equipment information for operational videos.

D. Submittals of photographic evidence shall be made at the time of pay request, for
all work included in the pay request, unless otherwise stated in the Contract
Documents.

E. In submitting photographs or videos to Owner, Contractor shall also transfer
copyright usage rights for unlimited reproduction of that submitted.

1.3 PHOTOGRAPHS - GENERAL

A. Contractor shall provide digital copies ofthe photographs taken with a minimum
6-megapixel camera.

B. Photographs shall be verified to be in focus or shall be immediately retaken.
Photographs shall be of sufficient quality to be printed in the dimensions of 8­
inches by I O-inches without distortion.

C. Critical locations, equipment or activities shall have a minimum of four (4)
photographs taken from different vantage points and proximity to the Work.
Engineer may require additional photographs of areas with known or suspected
concerns.

D. Photographs of the Site shall be taken as well as photographs ofspecific locations,
equipment, and activities.

E. The minimum number of photographs shall be those listed herein and those
directed by Engineer. Contractor may take additional photographs as they deem
necessary.
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F. Photographic documentation is used as evidence that the Work has been
completed according to the Contract Documents. Engineer may, at his option,
take additional photographs but will not be required to make these photographs
available to Contractor.

G. Engineer may use photographic documentation of Defective work in a Notice of
Defects. Engineer may also use photographic documentation to settle disputes.

1.4 PRECONSTRUCTION PHOTOGRAPHS

A. Contractor shall take digital photographs, prior to the start of the Work, at the
locations of the Work.

B. Contractor is responsible to take a sufficient number ofpreconstruction
photographs so as to resolve any disputes which may arise regarding the
conditions prior to and subsequent to construction.

t

C. Preconstruction photographs shall be submitted to Engineer for approval prior to
starting the Work. Preconstruction photographs taken by Contractor will not be
considered as part of the number ofconstruction photographs required.

D. Preconstruction photographs shall include the following:

I. Overall views of the Site.
2. Photos to indicate conditions prior to the start of the Work.

a. Structural condition.
b. Condition at connections to existing facilities.
c. Ground condition.
d. Condition of existing facilities adjacent to or involved in the Work.
e. Condition of adjacent properties (if close to the Site).

3. Photos of areas that Contractor will use for parking, staging or storage.

E. Should Engineer deem the number, type and quality of the photographs are
insufficient to properly reflect existing conditions, Contractor shall re-take
photographs until Engineer's acceptance is received.

F. Ifa dispute arises in a location where no preconstruction photographswere taken,
the disputed area shall be restored to the extent directed by Engineer and to the
complete satisfaction of Engineer.

1.5 CONSTRUCTION PHOTOGRAPHS

A. Contractor shall take digital photographs weekly, or at such intervals as necessary
to provide complete documentation, to demonstrate progress of the Work.
Photographs shall be taken at the locations and at such stages of construction to
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provide such documentation.

B. During the Work, photographic documentation is required for all major activities,
at appropriate intervals, to provide views representative ofwork being performed.

C. A minimum of five (5) photographs per Work Order shall be taken.

D. Engineer may require additional photographs if Contractor photographs are not
accurately demonstrating the progress of the Work.

1.6 POST-CONSTRUCTION PHOTOGRAPHS

A. Upon completion of the Work, Contractor shall take digital photographs at the
locations of the Work.

B. Post-construction photographs shall be submitted to Engineer for approval prior to
closeout. Refer to Section O I 77 19 Closeout Requirements. Post-construction
photographs taken by Contractor will not be considered as part of the number of
construction photographs required.

C. Post-construction photographs shall include the following:

I. Overall views of the Site.
2. Photos to indicate end result of the Work.

a. Work installed.
b. Connections to existing facilities.
c. Modified facilities.

3. Photos to indicate the condition after completion of the Work.
a. Condition of existing facilities adjacent to or involved in the Work.
b. Condition of adjacent properties (if close to the Site).
c.' Condition of areas that Contractor used for parking, staging or storage.

4. Defects or uncompleted work identified during the final inspection and
subsequent repaired or completed work. Refer to Section O I 77 23 Post Final
Inspection.

D. Should Engineer deem the number, type and quality of the photographs are
insufficient to properly document the result of the Work or the condition after
completion, Contractor shall re-take photographs until Engineer's acceptance is
received.

1.7 VIDEOS

A. Contractor shall provide high-resolution, digital video with a minimum sensor
resolution of 12 megapixels with vibration-reduction technology.
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B. Videos shall be verified to be in focus or shall be immediately retaken. Videos
shall be ofsufficient quality to be viewed on a 17-inch monitorwithout distortion.

C. Videos depicting project work or existing conditions shall show a close-up of
critical locations, equipment, or activities, or problem areas, at every possible
angle and ofsufficient length for documentation. Engineermay require additional
close-up views of areas with known or suspected concerns.

D. Video documentation is used as evidence that the Work has been completed
according to the Contract Documents.

E. Engineer may use video documentation ofDefective work in a Notice of Defects.
Engineer may also use video documentation to settle disputes.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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SECTION 01 33 10
SUBMITTAL PROCEDURES

PART I GENERAL

l. I SUMMARY

A. This section includes administrative and procedural requirements for Submittals.

B. Related Sections:

I. Section O I 25 13- Product Substitution Procedures
2. Section O I 77 19- Closeout Requirements

1.2 DEFINITIONS

A. Performance Affidavit - A legal document stating that the performance of
submitted equipment, apparatus, process or system meets the performance
requirements of the Contract Documents.

B. Warranty- A legal document certifying that if the equipment, apparatus, process
or system fails in operation or performance for a given term, the manufacturer
will be responsible for making all necessary repairs or replacements to meet
operational or performance requirements.

1.3 SUBMITTALS GENERAL

A. Unless otherwise agreed upon by all parties, Submittals shall be submitted via e­
mail in electronic PDF format. Submittals shall be made to the listed contacts for
Owner and Engineer for the Project.

B. Sequentially number each Submittal. Resubmittals are to have original number
with an alphabetic suffix.

C. Identify Project, Contractor, Subcontractor or Supplier, pertinent Drawings sheet
number, pertinent detail number(s) from the Drawings, and Specifications section
number, on each Submittal as appropriate.

D. Schedule the Submittals to expedite the Project. Coordinate submission of related
items.

E. Owner is permitted to inspect and test materials, or require inspection or testing
ofmaterials, submitted for approval. Engineer is the sole judge if it is necessary
that any material or equipment be inspected at the place of manufacture.

1.4 SAMPLES
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A. Upon written notice from Engineer, or where specified in the Contract
Documents, Contractor shall submit to Engineer, for review, samples ofmaterials
proposed for use. Samples shall be in duplicate, of sufficient size, number or
amount to show the quality, type, range of color, finish, and texture of the
material intended to be furnished under this Contract.

I. Each sample shall be labeled bearing the name and quality of the materials,
Contractor's name, date and name of the Project.

2. A letter from Contractor requesting review, shall accompany all samples.

3. Samples shall be submitted in due time so as to permit proper consideration
without delaying Contractor's operation.

1.5 MANUFACTURER PERFORMANCE AFFIDAVITS

A. When specified, Contractor shall provide a Performance Affidavit for the product
or equipment listed.

B. In the Performance Affidavit, each manufacturer shall certify to Contractor and
Owner, jointly, that the Contract Documents have been examined and that the
equipment, apparatus, process or system offered will meet in every way the
performance requirements set forth in the Contract Documents. Equipment
design, manufacturing and assembly specifications are an integral part of the
performance requirements.

C. Shop Drawings will not be reviewed prior to the receipt by Engineer of an
acceptable Performance Affidavit.

D. The Performance Affidavit must be signed by an officer (vice president or higher)
ofthe basic corporation, partnership, or company manufacturing the equipment,
and witnessed by a notary public.

E. The Performance Affidavit shall be in the following format:

Addressed to: (Contractor) and (Owner)

Reference: (Contract Name)

Text: (manufacturer's name) has examined the Contract Documents and
verifies that the (product) meets in every way the performance
requirements and design specifications set forth in Section (s)

of the Contract Documents.----

Signature: (Corporate officers - vice president or higher)

Notary: (Signature(s) must be notarized)
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1.6 MANUFACTURER WARRANTY

A. When specified, Contractor shall provide a Warranty for the product or equipment
listed. The terms of the Warranty shall be included in the Submittal.

B. The Warranty shall be provided for the length of time (term) specified in the
Contract Documents and that term shall be clearly stated in the Warranty. If no
term is specified, warranty shall be the manufacturer's standard, but not less than
two (2)years.

C. Any restrictions to the Warranty shall be clearly stated.

D. Any conditions that would void the Warranty shall be clearly stated.

E. The entity to be contacted to perform Warranty work shall be identified with
complete contact information including address, telephone number for service,
and e-mail address.

1.7 SUBMITTAL DEVIATIONS, SUBSTITUTIONS, AND "OR EQUAL"

A. Identify deviations from the Contract Documents, where the Submittal meets
Contract requirements but cannot be provided exactly as specified:

I. Product or system limitations which may impact the performance of any part
of the Work must be clearly stated in the cover documents.

2. If the Submittal deviates from the requirements of the Specifications in any
way, it shall be clearly marked in the Submittal and stated in the cover
documents with justification, for evaluation by Engineer.

3. Engineer shall evaluate all deviations and may determine that the Submittal
should be classified as a substitution. Submittal must then meet the
requirements in Section O I 25 13 Product Substitution Procedures.

B. If the Shop Drawings contains any departures from the Contract requirements, the
Submittal is a substitution and must meet the requirements of Section O I 25 13
Product Substitution Procedures. Submittals identified as substitutions are to be
submitted in the same format as other Submittals.

C. Where a Shop Drawings is submitted as an "or equal" the burden ofproofthat the
Submittal is equal is on Contractor. In addition to other materials, Contractor shall
furnish a listing of existing installations that the proposed equal may be reviewed,
along with contact people at the existing installation.

1.8 SHOP DRAWINGS SUBMITTAL REQUIREMENTS
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A. Contractor shall submit for review, by Engineer, Shop Drawings for all fabricated
work, manufactured items, equipment and material required to be furnished in the
Contract and as required by the Specifications.

B. Apply Contractor's stamp, signed or initialed certifying that review, verification
of products required, field dimensions, adjacent construction work, and
coordination of information, is in accordance with the requirements of the Project
and Contact Documents. Stamp shall show the following information:

I. Shop Submittal Number

2. Deviations: None As Listed

3. Reference Specification Number

4. Reference Drawing Number

5. Space Requirements: As Designed As Listed

6. Representation is made to Owner and Engineer that Contractor has determined
and verified all field measurements and quantities, field construction criteria,
materials, catalog numbers and similar data, that they have reviewed and
coordinated the information in each Shop Drawings with the requirements of the
Work and Contract Documents, and hereby approves this submittal.

Contractor---------------------

Signature ---------------------

Date -----------------------

1.9 SHOP DRAWINGS SUBMITTAL TECHNICAL CONTENT

A. Shop Drawings Submittals shall be complete and accurate and shall include the
following to indicate item-by-item compliance with the Contract Documents:

I . Verbal descriptions.

2. Descriptive data.

3. Performance characteristics.

4. Material specifications.

5. Drawings.
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6. Piping diagrams.

7. Wiring schematics.

8. Catalog cuts.

9. Manufacturer's specifications.

l O. Spare parts list.

B. Submittal shall be clearly marked to allow identification of the specific products
used. Catalog cuts showing information for more than one item on the page shall
clearly indicate what items Contractor will be supplying under this Contract by
clearly highlighting by applying unique color, arrows, or other identifying marks.

C. Equipment manufacturers supplying equipment for the project shall examine the
Drawings and Specifications pertaining to their particular equipment in order to
be fully acquainted with the operating conditions to which the equipment will be
subjected.

D. Shop Drawings for each major component of a system or subsystem, and its
appurtenances, shall be submitted under separate cover, but all Shop Drawings for
equipment which is part of the same system or subsystem shall be submitted in
the form of a package.

I. If requested by Engineer, Contractor shall supplement the Submittals(s) by
such data, as required, to demonstrate that the sizes, capacities, characteristics
and/or performances of each component of a system or subsystem, are
consistent (compatible) with each other and with the provisions of the
Specifications, for said system or subsystem.

E. Drawings for electrical equipment shall show

I. Physical dimensions.

2. Installation details.

3. Elementary diagrams.

4. Connection diagrams.

5. Interconnection diagrams.

6. Coordination of control work.

7. Components external to electrical equipment.
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8. Contact arrangement.

9. Control action of the primary and final control elements.

I O. Detailed shop wiring diagrams, where electrical control equipment having
internal wiring is required.

I I. Elementary diagram of the input and output elements which require
connections to external equipment.

12. Complete step by step description of the control action.

F. Contractor shall furnish spare parts data for each different item of equipment.
The data shall include:

I. A complete list of parts and supplies which may be subject to breakdown.

2. Current unit prices and source of supply.

3. A list of parts and supplies that are normally furnished at no extra cost with
the purchase of the equipment.

4. A list of additional items recommended by the manufacturer to assure
efficient operation for a period of 120 days at the particular installation.

5. A list of additional items that will be difficult to order and receive within 14
days. Any parts that would require a lead time of 30 days or more shall be
noted as such.

G. The foregoing shall not relieve Contractor of any responsibilities under any
Warranty or Performance Affidavit specified herein.

H. Where required, professional design documents shall be submitted with any
required professional signature and seal.

I .1 O SHOP DRAWINGS REVIEW

A. Acceptance or approval of a Shop Drawings shall not relieve Contractor of any
responsibilities under the Contract.

B. Any fabrication, erection, setting or other work done in advance of the receipt of
Shop Drawings returned by Engineer and noted as "REVIEWED" or
"REVIEWED AS NOTED," shall be entirely at Contractor's risk.

C. When a Shop Drawings Submittal is satisfactory to Engineer, the Submittal will
be stamped "REVIEWED" or "REVISED AS NOTED", be dated, and the Shop
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Drawings will be returned to Contractor by the same manner it was received.

D. When a Shop Drawings Submittal is returned to Contractor "REVISED AS
NOTED", Contractor shall acknowledge in writing to Engineer that they will
provide, as required, all items noted and further that these notations have been
properly provided to Suppliers, Subcontractors, and manufacturers associated
with the product's Shop Drawings to assure compliance with Engineer's review.

E. When a Shop Drawings Submittal is deemed to be unsatisfactory to Engineer, the
Submittal will be stamped "REVISE AND RESUBMIT" and Engineer will return
the deficient Shop Drawings to Contractor by the same manner it was received,
with the necessary corrections and changes indicated. Contractor shall make such
corrections and changes as indicated and resubmit revised Shop Drawings for
further review by Engineer. Contractor shall revise and resubmit the Shop
Drawings as required by Engineer, until acceptance thereof is obtained.

F. Should a Shop Drawings be unacceptable to Engineer, the Submittal will be
stamped "NOT ACCEPTED" and Engineer will return the deficient Shop
Drawings to Contractor in the same manner it was received. It will be
Contractor's responsibility to resubmit a Shop Drawings that complies with the
Contract Documents and that is acceptable to Engineer.

1.11 POST-CONSTRUCTION SUBMITTALS

A. All post-construction Submittals shall include a cover letter indicating the date of
completion or Substantial Completion of the project, name of the Project, and
identify Contractor, Engineer and Owner.

B. All post-construction documents shall be submitted in PDF electronic format and
two (2) hard copies shall be provided, unless otherwise indicated in the Contract
Documents.

I. Electronic copies of greater than 15 MB shall be submitted on transferrable
media and not transmitted through e-mail, unless otherwise indicated in the
Contract Documents or agreed upon by all parties.

2. Hard copies shall be submitted to Owner, unless otherwise indicated in the
Contract Documents or agreed upon by all parties.

C. Upon completion of the Work, Contractor shall submit a form of guarantee
certifying all of the Work performed under their Contract, for a correction period
of a minimum one-year term, unless otherwise specified in the Contract
Documents.

D. Operation and Maintenance (O&M) Manuals and any other post-construction
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Submittals required by the Contract Documents shall be submitted upon
completion of the Work.

1. Refer to Section O 1 77 19 Closeout Requirements for detailed information for
documents required to close out the Project.

E. Where a manual is required, a table ofcontents shall be included and all sections
shall be tabbed in the hard copy and separated by colored pages in the electronic
copy.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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SECTION 01 35 23
OWNER SAFETY REQUIREMENTS

PART I GENERAL

I.I SUMMARY

A. This section includes minimum, general safety requirements instituted by Owner
or general recommendations for safety at Owner's facilities.

B. Where Owner's requirements conflict with OSHA Standards or Federal, State and
Local health and safety requirements, the more stringent shall apply.

C. Related Sections:

I. Section O I 35 28 - Contractor's Health and Safety Plan

1.2 GENERAL

A. No information listed shall relieve Contractor of their obligation to comply with
requirements instituted by the Occupational Safety and Health Administration
(OSHA) or any other Federal, State or Local health and safety regulations and
requirements that apply to the Project.

B. No information listed shall relieve Contractor of their sole responsibility for
health and safety ofall workers under their control. Contractor shall incorporate
requirements from this section, as appropriate, into the Contractor's Health and
Safety Plan, prepared and submitted in accordance with Section O I 35 28
Contractor's Health and Safety Plan.

C. All work areas should be reviewed by Contractor to determine safety
requirements for all workers under the control of Contractor, regardless of
designation or lack of designation by Owner.

1.3 Personal Protective Equipment (PPE)

A. Owner requires the use of the following PPE when working in process areas of
the facility:

I . Safety shoes
2. Safety helmet/hard hat

B. Owner recommends the use of the following PPE:

I. Eye protection in process areas or when coming into contact with wastewater
or wastewater solids.
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2. Ear protection in areas with greater than 70dB of noise.

3. Masks or face shields as appropriate for the work being performed or when
coming into contact with wastewater or wastewater solids.

4. Gloves as appropriate for the work being performed or in the solids handling
or chemical storage areas of facilities. Latex gloves or similar level protection
is recommended when coming into contact with wastewater or wastewater
solids.

5. Waterproof or chemical resistant material body protection, such as rubber,
plastic or Tyvek suits, boots, gloves, or waders, when a body part must be
submerged in wastewater or wastewater solids.

C. All PPE must be supplied by Contractor and comply with appropriate regulations.

1.4 EVACUATION PLAN

A. Contractor shall familiarize themselves with the posted evacuation plan at the
facility at which the Work is located. Contractor shall notify Engineer if such a
plan cannot be located or if the Work prevents Contractor from carrying out the
plan as designated.

B. Contractor shall identify the nearest exit from the facility in the event of an
emergency which requires evacuation.

C. Contractor shall notify Engineer or Owner whenever present at a facility in case
of emergency.

1.5 EMERGENCY SERVICES

A. Contractor shall identify emergency services in close proximity to the Site and
how to request services. These services include, without limitation, police, fire
and medical. Contractor shall notify Engineer or Owner if services cannot be
identified and information will be provided.

B. Contractor shall retain the address of the work site, as identified in the Contract
Documents, to appropriately direct services in the event of an emergency.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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SECTION 01 35 26.23
CONFINED SPACE ENTRY PLAN

PART l GENERAL

I.I SUMMARY

A. This section includes administrative requirements for Contractor's Confined
Space Entry Plan.

B. Related Sections:

I. Section O I 33 I 0- Submittal Procedures
2. Section O l 35 28- Contractor's Health and Safety Plan

1.2 DEFINITIONS

A. Contractor's Health and Safety Plan - A plan written and administered by
Contractor to identify and explain the policies and procedures of Contractor with
regard to the health and safety of those under their control when working at the
Site or on components of the Project.

B. Confined Space Entry Plan- A plan, that may be a component of the Contractor's
Health and Safety Plan, that addresses requirements for entry into a confined
space, as defined in applicable regulations.

C. Safety Officer-The person(s) identified in Contractor's Health and Safety Plan as
responsible for ensuring that all workers under the control of Contractor
understand, are trained in, and adhere to the requirements in that Contractor's.
Health and Safety Plan. This officer must be an employee of, company contracted
by, or otherwise under the control of Contractor.

1.3 CONFINED SPACE - GENERAL

A. The Occupational Health and Safety Administration (OSHA) defines different
types of confined spaces. Contractor must refer to the most recent regulations
when determining if an area is a confined space.

B. Contractor shall comply fully with the rules and regulations as stated in OSHA 29
CFR 191 O, Subpart AA of 29 CFR 1926 and any other applicable regulation.

C. Owner may identify areas that could be considered confined spaces. Contractor
shall evaluate all areas involved in the Work and independently determine what
precautions are necessary for workers under their contro l.

D. When the Project contains more than one Contract, each Contractor shall be
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required to coordinate confined space entry operations with the other Contractors
when workers under the control ofmore than one Contractor are working
simultaneously within a confined space.

E. Owner's operations generally deal with industrial, municipal and residential
wastewater. Wastewater is known to contain viruses, compounds, and chemicals.
Such materials may become concentrated in a confined space.

1.4 CONFINED SPACE ENTRY PLAN

A. Contractor shall complete the Confined Space Program Certification in the
Proposal section when submitting their bid, certifying that Contractor has
established a Confined Space Program which conforms to OSHA 29 CFR 191 O
and OSHA Subpart AA of29 CFR 1926 and that full implementation of
Contractor's Confined Space Entry Plan is a requirement of this Contract.

B. Review or acceptance of the Confined Space Entry Plan shall not relieve
Contractor ofany responsibilities related to the health and safety of the workers
under their control.

C. Contractor shall submit a Confined Space Entry Plan, either as part of the
Contractor's Health and Safety Plan or as an independent document, to
demonstrate that Contractor has policies and procedures related to confined
spaces and to identify those policies and procedures.

I. Requirements for the Contractor's Health and Safety Plan are contained in
Section O 1 35 28 Contractor's Health and Safety Plan.

2. Requirements for submitting documents is contained in Section O 1 33 I O
Submittal Procedures.

D. Engineer, in reviewing or accepting a Contractor's Confined Space Entry Plan, is
acknowledging the policies and procedures ofContractor but is not determining
the compliance of such a plan with any regulatory requirements. Contractor is
responsible for ensuring compliance with regulations.

E. Engineer, in reviewing or accepting a Contractor's Confined Space Entry Plan, is
not approving the content of the Plan. Engineer may request additional
information if the submitted plan does not appear to contain policies and
procedures sufficient to protect health and safety.

F. If Engineer or Owner should question a method utilized in the Contractor's
Confined Space Entry Plan, Contractor will be required to obtain a written
response from OSHA which will determine if the procedure does or does not
satisfy the requirements ofOSHA 29 CFR 1910 and Subpart AA of29 CFR 1926.
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Failure by Contractor to undertake the necessary steps to produce a written
response from OSHA may delay the processing of the monthly payment
estimate(s).

G. Contractor and their Safety Officer shall be on-site to ensure that the Work is
carried out in accordance with their Confined Space Entry Plan and OSHA, or any
other applicable regulations.

H. Contractor shall inform Engineer and Owner of any changes to the submitted
Confined Space Entry Plan.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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SECTION 01 35 28
CONTRACTOR'S HEALTH AND SAFETY PLAN

PART I GENERAL

I.I SUMMARY

A. This section includes administrative requirements forContractor's plan to comply
with health and safety regulations instituted by the Occupational Safety and
Health Administration (OSHA) and any other Federal, State or Local health and
safety regulations and requirements that apply to the Project.

B. Contractor is solely responsible for all site safety. Contractor's equipment and
methods of operation shall be in full compliance with OSHA Standards and
satisfy all Federal, State and Local health and safety regulations and requirements,
regardless if they are explicitly stated in the Contractor's Health and Safety Plan.
Contractor will be solely responsible for his safety program and the coordination
of such with all persons and companies under his control.

C. Related Sections:

I. Section O I 33 I 0- Submittal Procedures
2. Section 01 35 26-23- Confined Space Entry Plan
3. Section O 1 52 16- First Aid Facilities

1.2 DEFINITIONS

A. Contractor's Health and Safety Plan - A plan written and administered by
Contractor to identify and explain the policies and procedures of Contractor with
regard to the health and safety of those under their control when working at the
Site or on components of the Project.

B. Confined Space Entry PlanA plan, that may be a component of the Contractor's
Health and Safety Plan, that addresses requirements for entry into a confined
space, as defined in applicable regulations.

C. Safety Officer-The person(s) identified in Contractor's Health and Safety Plan as
responsible for ensuring that all workers under the control of Contractor
understand, are trained in, and adhere to the requirements in that Contractor's
Health and Safety Plan. This officer must be an employee of, company contracted
by, or otherwise under the control of Contractor.

1.3 HEALTH AND SAFETY - GENERAL

A. OSHA administers and enforces regulations and requirements related to
construction health and safety, generally included in 29 CFR 1926. Contractor
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must refer to the most recent regulations when creating a Contractor's Health and
Safety Plan.

B. Owner may identify areas of the Site or components of the Work that are of
particular concern. Contractor shall evaluate all areas and components involved in
the Work and independently determine what precautions are necessary for
workers under their control.

C. When the Project contains more than one Contract, each Contractor shall be
required to coordinate health and safety requirements with the other Contractors
when workers under the control of more than one Contractor are working
simultaneously within an area or on a Site.

D. Owner's operations generally deal with industrial, municipal and residential
wastewater. Wastewater is known to contain viruses, compounds, and chemicals.
Contact with wastewater should be considered when creating the Contractor's
Health and Safety Plan.

E. First aid facilities must be provided at the Site for workers that are injured in
connection with the Work, in accordance with Section O I 52 16 First Aid
Facilities.

1.4 PLAN REQUIREMENTS

A. Contractor's Health and Safety Plan shall be specific to the Project and include
identified hazards and precautions for the Site.

B. Contractor shall submit a Confined Space Entry Plan, either as part of the
Contractor's Health and Safety Plan or as an independent document.
Requirements for the Confined Space Entry Plan are contained in Section O I 3 5
26-23 Confined Space Entry Plan.

C. References to written OSHA regulations shall be included.

D. Requirements for submitting documents is contained in Section O I 33 I O
Submittal Procedures.

E. Contractor's Health and Safety Plan must be submitted and accepted before any
work can take place on the Site.

1.5 PLAN REVIEW

A. Engineer, in reviewing or accepting a Contractor's Health and Safety Plan, is
acknowledging the policies and procedures of Contractor but is not determining
the compliance of such a plan with any regulatory requirements. Contractor is
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responsible for ensuring compliance with regulations.

B. Engineer, in reviewing or accepting a Contractor's Health and Safety Plan, is not
approving the content ofthe Plan. Engineermay request additional information if
the submitted plan does not appear to contain policies and procedures sufficient to
protect health and safety.

1.6 PLAN ADMINISTRATION

A. All persons under control ofContractor, including supervisory and all levels and
types ofworkers, shall be trained in the submitted Contractor's Health and Safety
Plan.

B. All safety equipment such as harnesses, protective clothing, respiratory, air
monitoring, ventilating, and similar apparatus for activities associated with
construction or testing of the Work shall be provided by Contractor.

C. IfEngineer or Owner should question a method utilized in the Contractor's Health
and Safety Plan, Contractor will be required to obtain a written response from
OSHA which will determine if the procedure does or does not satisfy the
requirements ofOSHA 29 CFR Part 1926. Failure by Contractor to undertake the
necessary steps to produce a written response from OSHA may delay the
processing of the monthly payment estimate(s).

D. Contractor shall inform Engineer and Owner of any changes to the submitted
Contractor's Health and Safety Plan.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

3. I REPORTING

A. Contractor shall promptly report, in writing to Engineer, all accidents which
caused death, personal injury or property damage, whatsoever arising out of or in
connection with the performance ofthe Work, whether on or adjacent to the Site.

I. Contractor must give full details and statements ofwitnesses.

2. Ifdeath or serious injuries or serious damages are caused, the accident shall be
reported immediately by telephone or message to both Engineer and Owner.

3. If any claim is made by anyone against Contractor or their Subcontractor,
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Contractor shall promptly report the circumstances in writing to Engineer,
giving full details of the claim, including the exact wording of the claim.

3.2 PLAN COMPLIANCE

A. Contractor shall provide a safe environment for all persons entering the Site or
completing the Work.

B. Precaution shall be exercised at all times for the protection of persons (including
employees) and property, and hazardous conditions shall be guarded against or
eliminated.

C. Contractor shall notify other Contractors, Engineer and Owner of any
requirements that should be observed while the Work is in progress.

D. The Safety Officer shall visit the Site to ensure all persons under the control of
Contractor are following the Contractor's Health and Safety Plan and all
applicable OSHA regulations.

E. Any notification by Engineer or Owner requesting clarification of Contractor
activities or actions of persons under Contractor's control, related to the
Contractor's Health and Safety Plan, shall be addressed by the Safety Officer or
his on-site representative.

I. Notifications by Engineer or Owner do not relieve Contractor from complete
responsibility for Contractor and Site health and safety.

2. Notifications by Engineer or Owner do not determine compliance with the
Contractor's Health and Safety Plan or any regulations but request
clarification of Contractor's interpretation of the plan.

END OF SECTION
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SECTION 01 35 43-13
ENVIRONMENTAL PROCEDURES FOR HAZARDOUS MATERIALS

PART I GENERAL
I.I SUMMARY

A. This section includes environmental procedures for hazardous materials that are
used in the course of the Work.

B. This section does not include hazardous materials encountered on the Site.

C. Related Sections:

I. Section O I 35 28-Contractor's Health and Safety Plan
2. Section O I 52 16 - First Aid Facilities

1.2 DEFINITIONS

A. Hazardous Material -Any material containing hazardous properties or hazardous
components as defined by the Occupational Safety and Health Administration
(OSHA) or other regulatory agency.

B. Hazard Communication Standard (HCS)-The standard, issued by OSHA, that
provides guidance on classifying chemicals and communicating hazards.

C. Safety Data Sheet (SDS) -A standard format of information from a chemical
manufacturer, distributor or importer that explains the properties of each
chemical; physical, health and environmental hazards; protective measures; and
safety precautions for handling, storage and transportation, as required in the
HCS.

1.3 ENVIRONMENTAL PROCEDURES - GENERAL

A. OSHA administers and enforces regulations and requirements related to the
hazard communications, generally included in 29 CFR 1910.1200. Contractor
must refer to the most recent regulations when determining the applicability ofthe
regulations to the materials at the Site.

B. Owner may identify components of the Work that would be considered
Hazardous Materials. Contractor shall evaluate all components involved in the
Work and independently determine what precautions and communications are
necessary.

C. Contractor shall make all hazard communication information available to other
Contractors, Engineer and Owner at all times.
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D. Owner's operations generally deal with industrial, municipal and residential
wastewater. Wastewater is known to contain viruses, compounds, and chemicals
but is not considered a hazardous material.

E. First aid facilities provided for workers must include, to the extent possible,
materials to stabilize injuries associated with hazardous materials. Refer to
Section O I 52 16 First Aid Facilities.

F. Known hazards and plans to mitigate hazards should be identified in the
Contractor's Health and Safety Plan. Refer to Section O I 35 28 Contractor's
Health and Safety Plan.

1.4 HCS REQUIREMENTS

A. Contractor shall determine the Hazardous Materials involved in the Work and
determine the communication requirements.

B. SDSs shall be kept and maintained according to regulation.

C. Workers must be trained on the handling and use of any Hazardous Materials
involved in their work.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

3.1 HCS MAINTENANCE

A. Contractor shall maintain the inventory ofSDSs and any other hazard information
throughout construction. This shall be available at all times.

B. No materials shall be brought onto the Site without the accompanying SDS.

C. Contractor shall notify other Contractors, Engineer and Owner of any Hazardous
Materials in use throughout the progress of the Work.

D. Contractor is responsible to train and educate all persons under their control as to
any Hazardous Materials and any hazards present as a result.

E. Contractor shall supply the necessary equipment, materials, and personal
protective equipment throughout construction to mitigate hazards.

END OF SECTION

ECSD No. 1-8, Contract No. IOI 01 35 43-132



SECTION 01 41 05
REGULATORY REQUIREMENTS

PART 1 GENERAL
I.I SUMMARY

A. This section includes references to federal, state and local regulations, information
on requirements included in regulations and associated permitting.

B. Related Sections:

l. Section O 1 33 I 0- Submittal Procedures
2. Section 01 35 26.23- Confined Space Entry Plan
3. Section 01 35 28- Contractor's Health and Safety Plan
4. Section O 1 35 43.13- Environmental Procedures for Hazardous Materials
5. Section O I 41 28- Stormwater Pollution Prevention
6. Section O I 77 19-- Closeout Requirements

1.2 ABBREVIATIONS

A. CFR- Code of Federal Regulations

B. DEC - Department of Environmental Conservation

C. DOT- Department of Transportation

D. DPW- Department of Public Works

E. EPA - United States Environmental Protection Agency

F. NYS- New York State

G. OSHA- Occupational Safety and Health Administration

H. SPDES - State Pollution Discharge Elimination System

I. USACE- United States Army Corps of Engineers

1.3 GENERAL

A. Permits, licenses and easements for permanent structures or permanent changes in
existing facilities will be secured and paid for by Owner, unless otherwise
specified.

B. Contractor shall give all notices and comply with all laws, ordinances, rules and
regulations bearing on the conduct of the Work as drawn and specified. If
Contractor observes that the Contract Documents are at variance therewith,
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Contractor shall promptly notify Engineer in writing and any necessary changes
shall be adjusted as to the additional work and changes.

C. Codes and regulations referenced in the Contract Documents are not a
comprehensive list of all that is applicable to the Work. The codes and regulations
listed in the Contract Documents are referenced for the information and
convenience of the Contractor. Not all codes or regulations applicable to the
Work have been cited or adequately described in the Contract Documents.
Contractor is responsible for compliance with all codes and regulations applicable
to the Work and relevant to the Contractor's means and methods ofperforming the
Work.

1.4 STORMWATER CONTROL

A. Requirements for stormwater control are described in Section O 1 41 28
Stormwater Pollution Prevention. The requirements are based on NYSDEC
guidance and permitting.

1.5 WORK IN PROXIMITY TO WATER BODIES

A. All work in the vicinity of water bodies shall meet the following minimum
standards:

I. Work shall not obstruct the upstream and downstream movement of fish.
Temporary culverts shall be as nearly as possible, flush with the stream bed.

2. Sufficientflowofwatershall be maintained at all times to sustain aquatic life
downstream.

3. Any temporary culvert of diversion channel shall provide a "V" or "dish­
shaped" channel, to concentrate flow during periods of low water and
facilitate the movement of fish.

4. Disturbance of the stream bed shall be kept to an absolute minimum and the
stream bed shall be returned, as nearly as possible, to its original condition, or
better. (Where possible, in modifying a stream bed, the centerline shall be 8"
to 12" lower than the toe of the channel bank, to concentrate the flow water.)

5. Where work necessitates disturbing banks, they shall be returned to original
condition, or as shown on the Drawings. All tree and brush removal shall be
kept to a minimum.

6. Any dike or cofferdam required to facilitate construction shall be erected in
such a manner that stream flow will not be sufficiently reduced to endanger
fish life downstream and such dike or cofferdam shall be erected of materials
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that will not contribute substantially to the turbidity or siltation of the stream.

7. During the project, care shall be taken to prevent or reduce to a minimum any
damage to the stream from pollution by debris, sediment, of other material or
from the manipulation ofequipment and/or materials in or near such streams.
Water that has been used for washing or processing or that contains oils and
sediments that will reduce the quality ofwater in the stream shall not be
directly returned to the stream. Such waters will be diverted through a settling
basin, or filter before going into the stream.

8. Ifwater is taken from a stream for construction purposes and an impounding
structure is necessary, such structure shall be erected in a manner causing the
least possible disturbance to the stream.

B. For work involving stream crossings:

I. A stream crossing permit may be required:

a. Owner has made application for necessary stream crossing permits
required for this Contract. These permits will be issued to Contractor
upon submission ofsatisfactorymethods and timetable for construction of
the stream crossings, in accordance with Section O I 33 I O Submittal
Procedures, and to insure compliance with the above standards.

b. For stream crossings not requiring permits, compliance with the above
standards, to the extent applicable, will be required for stream crossings
and work adjacent to water bodies in this Contract.

2. The following restrictions shall apply to all stream crossings:

a. Prior to any stream channel relocation, or other work that may affect the
character or location of trout or other game fish waters, Contractor will
contact the NYSDEC to determine whether they wish to remove the fish
or perform any other work. If any fish salvage or other protective
measures are deemed necessary, Contractor will cooperate with and
coordinate his work with the NYSDEC.

b. Prior to commencement of stream crossing operations, Contractor shall
submit construction drawings of each stream crossing to Engineer for his
approval in accordance with Section O I 33 I O Submittal Procedures. The
drawings shall show the following information:

Proposed methods of construction
11 Details of sequence of construction
111 Proposed methods for maintaining flows during construction
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operations
iv Proposed methods for preventing damage to property in the event of

sudden or heavy storms

c. Contractor shall be responsible for the preservation of all stream banks
within and adjacent to the limits of work.

d. Any stream bank disturbed by Contractor's operations will be rip-rapped
or otherwise protected at Contractor's expense as ordered by Engineer.

e. When the top of excavation is within ten (1 O) feet of the top o fan y stream
bank, Contractor shall provide protection for the stream bank at his own
expense and as approved by Engineer.

f. Additionally, for those streams classified C and D, which will be crossed
by a sewer pipeline and/or the banks will bed isturbed during the course of
construction:

Prior to commencing work on the stream crossing and prior to
commencing work on the banks of the stream, Contractor shall contact the
legal Regional Supervisor of Regulation and inform him of the impending
work.

11 Contractor will be advised by the local Regional Supervisor of Regulation
of the procedures and conditions required to be following on making the
stream crossing and/or working on the banks of the stream.

1.6 OSHA REQUIREMENTS

A. OSHA administers and enforces regulations and requirements related to
construction health and safety, generally included in 29 CFR 1926 and 29 CFR
191 O. Contractor must comply with the most recent regulations. OSHA
Requirements include, without limitation, the following provisions:

I. General provisions including, without limitation, training, reporting of
injuries, medical attention, fire prevention, housekeeping, personal protective
equipment (PPE), employee records, and emergency action plans.

2. Occupational health and environmental concerns including, without
limitation, sanitation, noise exposure, radiation, ventilation, communication,
and hazardous chemicals and waste.

3. Personal protective and life saving equipment including, without limitation,
criteria for PPE, foot protection, electrical protective equipment, head
protection, hearing protection, eye and face protection, respiratory protection,
safety belts, safety nets, and working over or near water.
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4. Fire protection and prevention including, without limitation, fire protection,
fire prevention, flammable liquids, and temporary heating devices.

5. Accident prevention signs and tags.

6. Materials handling, storage, use and disposal.

7. Hand and power tools.

8. Welding and cutting.

9. Electrical including, without limitation, wiring design and protection; wiring
methods, components, and equipment; specific purpose equipment and
installations; hazardous locations; lockout and tagging of circuits;
environmental deterioration ofequipment; and batteries and battery charging.

I O. Scaffolds and fall protection.

I I. Helicopters, hoists, elevators and conveyors.

12. Motor vehicles, mechanized equipment and marine operations.

13. Excavations including, without limitation, specific excavation requirements,
requirements for protective systems, soil classification, sloping and benching,
shoring for trenches, and selection of protective systems.

I
14. Concrete and masonry construction including, without limitation,

requirements for equipment and tools, cast-in-place concrete, precast concrete,
lift slab operations, and masonry construction.

15. Steel erection.

16. Underground construction, caissons, cofferdams, and compressed air.

17. Demolition.

18. Blasting and the use of explosives.

19. Electrical power transmission and distribution including, without limitation,
medical services, enclosed spaces, PPE, portable ladders and platforms, power
equipment, live-line tools, materials handling and storage, working near
energized parts, de-energizing lines and equipment, grounding protection,
testing, overhead lines, underground installations, and substations.

20. Rollover protective structures and overhead protection.
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21. Stairways and ladders.

22. Toxic and hazardous substances.

23. Standard interpretations.

B. Contractor must explicitly state how they will comply with OSHA's
requirements. Refer to Section O I 35 28 Contractor's Health and Safety Plan.

C. Contractor must identify confined spaces and comply with rules and regulations
related to confined space entry. Refer to Section O I 35 26.23 Confined Space
Entry Plan.

D. Contractor must provide safety data sheets for hazardous chemicals used in the
Work. Refer to Section 01 35 43.13 Environmental Procedures for Hazardous
Materials.

I . 7 ROAD PERMITS

A. Due to the emergency nature of this Contract, the Owner shall notify applicable the
Agency ofjurisdiction ofthe repair or replacement to be performed. Work along and
under roads shall be performed in compliance with work permits, regulations, or
guidance issued by the Agency ofjurisdiction. Contractor shall comply with
requirements of the permit, as applicable.

1.8 UTILITIES

A. Contractor shall comply with New York State General Business Law Section 764
Duties of Excavators and all requirements referenced within.

B. Contractor shall contact UDig NY at udigny.org or 811 prior to any excavation.
Contractor shall be responsible for obtaining any permits required for utility
protection.

C. Contract shall obtain necessary permits and requirements from the Erie County
Water Authority or the municipality that owns the water system before using any
hydrants.

PART 2 PRODUCTS
NOT USED

PART 3 EXECUTION
NOT USED

END OF SECTION
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SECTION 01 41 27
DUST CONTROL

PART 1 GENERAL

I.I SUMMARY

A. This section includes requirements for controlling dust from construction
activities including grinding and earthmoving.

B. Related Sections:

l. Section0l 3310-SubmittalProcedures
2. Section O I 41 05- Regulatory Requirements
3. Section O 1 41 28- Stormwater Pollution Prevention

1.2 GENERAL

A. Contractor shall comply with all applicable plans and permits. Refer to Section 01
41 05 Regulatory Requirements.

B. Contractor shall comply with all applicable regulations and standards related to
silica dust.

C. Contractor shall implement all necessary provisions to prevent particles from
becoming airborne.

I. Contractor shall provide water for spraying down materials that could contain
or become airborne particles.

2. Outdoor dust generating work shall be avoided on high wind days.

3. Loose materials, such as soil, shall be covered when not in use.

D. Contractor shall implement all necessary provisions to prevent dust, soil or
particle transfer from the construction site to adjacent areas.

I. Provide barrier protection at the entrance to the construction area.

2. Wash down vehicles to remove dust before leaving the job site. When
washing down vehicles, avoid stormwater system pollution. See Section O 1 41
28 Stormwater Pollution Prevention for information on stormwater system
protections.

3. Contain demolished materials with covering or netting when necessary to
prevent dust generation.
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E. At the end of each work day, the Site shall be cleaned to avoid transfer of
materials outside the work area.

1.3 NEW YORK STATE LABOR LAW REQUIREMENT

A. If, in carrying out this Contract, a harmful dust hazard is created for which
appliances or methods for the elimination ofharmful dust have been approved by
the Board of Standards and Appeals, then the Contractor agrees to install,
maintain and effectively operate such appliances and methods during the life of
this Contract; and in case of failure of compliance of Contractor as provided by
Section 222a of the Labor Law, its Contract shall be void.

1.4 DUST CONTROL MATERIALS

A. The use of any petroleum products or the use ofcalcium chloride for dust control
is strictly prohibited.

B. Water should be used, whenever possible, for dust control.

C. Any other chemicals or liquids, other than pure water, proposed for use in
controlling dust must be submitted and approved. Refer to Section O I 33 I O
Submittal Procedures.

D. Coverings for soil piles or other loose materials shall be solid sheet materials or a
tight enough weave to prevent dry materials from become airborne in windy
conditions.

E. Coverings for soil piles or other loose materials must be weighed down to the
extent that the covering is not lifted in strong winds.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

3. I DUST CONTROL

A. When directed by Engineer, the contractor shall apply water where directed, in
such quantities and at such frequencies as may be required, to control dust and
prevent it from becoming a nuisance to the surrounding area.

1. All roads must be maintained dust free at all times.

2. Daily cleaning will be required.

ECSD No. 1-8, Contract No. I O 1 0141 27-2



3. Any damage caused by dust fromContractor's operation shall be remedied at
his expense.

B. Contractor shall avoid driving any vehicle on materials that could become easily
airborne until water can be applied to the materials.

C. Dust generating work shall be restricted when conditions will cause excessive
amounts ofdust to become airborne.

END OF SECTION
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SECTION 01 41 28
STORMWATER POLLUTION PREVENTION

PART l GENERAL
I.I SUMMARY

A. This section includes protections for preventing pollution of neighboring sites,
stormwater systems, or adjacent natural resources due to construction activity.
This section also includes permit requirements related to the SPDES General
Permit for Stormwater Discharges from Construction Activity.

B. Related Sections:

l. Section O 1 41 05- Regulatory Requirements
2. Section O I 41 27- Dust Control

1.2 DEFINITIONS

A. Stormwater Pollution Prevention Plan (SWPPP) Plan that lists non-stormwater
discharges and describes practices that will be in place to meet discharge
limitations.

1.3 GENERAL

A. Contractor shall comply with all applicable plans and permits. Refer to Section 01
41 05 Regulatory Requirements.

B. Contractor shall provide and maintain containment for all compounds that could
be transported into a stormwater system during a wet weather event. These
compounds include, without limitation, fill, soil, stone, paints, coatings, and
cleaning compounds.

C. Contractor shall implement all necessary provisions to prevent pollution of
stormwater collection or conveyance systems.

1. During dry weather, stormwater collection grates shall be covered when
Contractor is working in the area that drains to that grate, regardless of
whether or not the Contractor is performing activities that disturb so il, un less
a SWPPP has been written that states otherwise.

2. Unless otherwise stated in a SWPPP, during wet weather-events Contractor
shall divert flow around possible sources of contamination. Stormwater
collection grates shall be covered only when there is no other way to prevent
soil, chemicals or other materials from be washed down during the wet
weather event. Contractor shall then collect or otherwise treat or filter
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contaminated run-off.

3. At the end of each work day, all drainage areas shall be cleaned, and any
covered grates shall be uncovered, unless otherwise indicated in a SWPPP.
Dust and soil transfer into stormwater systems shall be avoided. Refer to
Section O I 41 27 Dust Control for information on minimizing dust transfer.

D. Contractor shall implement all necessary provisions to prevent pollution of
adjacent sites or natural resources, due to stormwater runoff.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 42 00
REFERENCES

I. PART I GENERAL

I.I SUMMARY

A. Th is section includes an explanation of references to standards that may be used
throughout the Specifications. This section also contains definitions of terms,
acronyms and abbreviations used throughout the Contract Documents.

1.2 DEFINITIONS

A. Approve(d)- Approval action shall be limited to the duties and responsibilities of
the party giving approval. Approvals shall be valid only if obtained in writing and
shall not apply to that which is the responsibility ofContractor including, without
limit, means, methods, techniques, and procedures ofconstruction. Approval sh a U
not relieve Contractor from any Contract requirements.

B. Directed - This term shall be limited to the authority given by the Contract
Documents for the purpose for which it is used. This term shall not be interpreted
to extend to the responsibility of any other party or to Contractor's supervision of
construction.

C. Furnish Supply and deliver to the Site.

D. Install-Operations at the Site including, without limitations, unloading, storing,
unpacking, assembling, erecting, placing, anchoring, applying, working to
dimension, finishing, curing, protecting, cleaning, and similar operations.

E. Provide- Furnish and install, complete and ready or intended use.

F. Testing Agency- An independent entity engaged, through contract or other
procurement, to perform specific inspections or tests, and to report on and
interpret results of the inspections or tests, where applicable.

1.3 STANDARDS

A. General- Contractor, or those under the control of Contractor, shall be familiar
with the applicable aspects ofthe specified standard where it applies to the Work.
Contractor, or those under the control of Contractor, must obtain reference
standards from publishing sources for any standard with which Contractor is
unfamiliar.

B. Applicability - Unless the Contract Documents include more stringent
requirements, applicable industry standards have the same force and effect as if
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they were included in the Contract Documents to the extent referenced. Standards
are made part of the Contract Documents by reference. It is Contractor's
responsibility to prove compliance with referenced standards.

C. Publication Dates Unless otherwise indicated, compliance shall be with the most
recent version of the referenced standard, at the date of the Contract.

D. Conflicts- Where two or more standards are referenced, the most stringent
requirement shall be enforced, should there be a conflict in the requirements,
unless otherwise specified. If Contractor cannot determine which is more
stringent, clarification from Engineer shall be requested.

E. Minimum or Maximum- Where a minimum or maximum value is stated in a
standard, compliance can be achieved if a minimum is equaled or exceeded or a
numerical value is at or below a maximum. Where both are stated, compliance
must be within both ranges.

F. Compliance- When requested, Contractor shall furnish evidence satisfactory to
Engineer or Owner that materials and methods are in accordance with standards.
Such evidence may include the written standard, or applicable parts thereof.

G. When no reference is made to a code, standard or specification, the Standard
Specifications of the ASTM shall govern.

I .4 ACRONYMS

A. Reference to a technical society, organization, or body may be made in the
Specifications by acronyms according to the following list:

I. AAMA - Architectural Aluminum Manufacturers Association
2. AASHO - American Association of State Highway Officials
3. ACI- American Concrete Institute
4. AGA - American Gas Association
5. AGMA - American Gear Manufacturers Association
6. AISC - American Institute of Steel Construction
7. AMCA - Air Moving and Conditioning Association, Inc.
8. ANSI - American National Standards Institute, Inc.
9. ASCE - American Society of Civil Engineers
I O. ASHRAE - American Society of Heating, Refrigerating and Air Conditioning

Engineers
11 . ASTM - American Society of Testing Materials
12. ASME - American Society of Mechanical Engineers
13. AWPA - American Wood Preservers Association
14. AWSC - American Welding Society Code
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15. AWWA - American Water Works Association
16. CI PRA - Cast Iron Pipe Research Association
17. CRSI - Concrete Reinforcing Steel Institute
18. ETL - Electrical Testing Laboratories, Inc.
19. Fed. Spec - Federal Specifications
20. FM - Factory Mutual Association
21. IEEE - Institute of Electrical & Electronic Engineers
22. JIC - Joint Industry Conference
23. NBS - National Bureau of Standards
24. NEMA - National Electrical Manufacturers Association
25. NFPA - National Fire Protection Association
26. NEC - National Electrical Code
27. OSHA - Occupational Safety & Health Administration
28. SMACCNA - Sheetmetal and Air Conditioning Contractors National

Association
29. SSPC - Steel Structures Painting Council
30. UL - Underwriters' Laboratories, Inc.
31. USASI - United States of America Standard Institute

B. Where acronyms are not spelled out above, they shall mean the recognized name
of the trade association, standards-producing organization, authorities having
jurisdiction or other applicable entity, given the context.

1.5 ABBREVIATIONS

A. The following are commonly-used abbreviations. Abbreviations may be
capitalized or lower case:

I . AC- alternating current or air conditioning
2. AMP- ampere
3. C- Celsius
4. CFM- cubic feet per minute
5. CM centimeter
6. CY- cubic yard
7. DC- direct current
8. DEG - degrees
9. F Fahrenheit
I O. FPM- feet per minute
11. FPS feet per second
12. FT-feet
13. GAL- gallons
14. GPM- gallons per minute
15. IN-- inches
16. KIP thousand pounds
17. KSI- thousand pounds per square inch
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18. KSF- thousand pounds per square foot
19. KV- kilovolt
20.KVA - kilovolt amperes
21. KW- kilowatt
22. KWH- kilowatt-hour
23. LBF - pounds force
24. LF- lineal feet
25.M- meters
26. MPH- miles per hour
27. MM- millimeter
28. PCF - pounds per cubic foot
29. PSF - pounds per square foot
30. PSI- pounds per square inch
3 I. PSY- per square yard
32. SF - square foot
33. SY- square yard
34. V- volts

B. Abbreviations may also be listed on the Drawings.

C. Where abbreviations are not spelled out above, they shall mean the recognized
shortening of term, given the context. Contractor shall request clarification for
any abbreviation that is not listed or the definition known.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 45 05
QUALITY CONTROL

PART 1 GENERAL

I.I SUMMARY

A. This section includes standards for the Project related to quality and quality
control.

B. Related Sections:

I. Section 01 25 13- Product Substitution Procedures
2. Section O I 33 I O -Submittal Procedures
3. Section O I 42 00- References
4. Section O I 45 29- Testing Laboratory Services
5. Section 01 61 00- Common Product Requirements
6. Section O I 62 00- Product Options

1.2 GENERAL

A. Wherever in these Specifications any material or apparatus is designated by its
trade name, brand or name of manufacturer, it shall be understood that such
material or apparatus is specified as a standard of quality required.

B. The workmanship and materials of all items shall meet industry standard quality
requirements and the quality standards ofthe Contract Documents. If there should
be a discrepancy, the highest quality standard shall be maintained unless
otherwise directed by Engineer.

C. Referenced standards, as explained or listed in Section O I 42 00 References, may
be used to determine the quality of materials or workmanship.

D. Material quality shall be maintained from procurement to acceptance of the
Project. The quality shall not be diminished by action or neglect.

1.3 MATERIALS REQUIRING SAMPLES

A. Any material submitted as an 'or equal' in accordance with Section O I 33 I O
Submittal Procedures, must be demonstrated to be of equal quality to that of the
specified material. Samples may be required.

B. Where material and quality are not definitely specified, samples or specimens
shall be submitted to Engineer in accordance with Section O I 33 I O Submittal
Procedures for review, except as otherwise specified for that material.

C. Where materials are submitted as part of a substitution, in accordance with
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Section O I 25 13 Product Substitution Procedures, samples or specimens shall be
submitted to Engineer in accordance with Section O I 33 1 O Submittal Procedures
for review to ensure quality.

D. Contractor shall furnish for review, so as to cause no delay in the Work for any
Contract, all required samples. Engineer shall review such samples, with
reasonable promptness, for quality standards.

E. Materials supplied shall be in accordance with reviewed samples. All materials
incorporated into the Work shall be equal in quality to the reviewed samples.
Should any dispute arise as to the quality or fitness ofworkmanship, equipment,
materials or articles, the decision shall rest with Engineer.

F. Any material delivered to the Site, whether incorporated in the Work or not,
which does not conform to the reviewed sample, will be rejected and shall be
promptly removed from the Site and replaced by acceptable materials at
Contractor's expense.

1.4 INSPECTION AND TESTING

A. Owner is permitted to inspect and test materials, or require inspection or testing of
proposed materials, for quality, in accordance Section O 1 33 1 O Submittal
Procedures. The need for testing ofmaterials shall be determined by Engineer.

I. Laboratory testing shall be in accordance with Section O I 45 29 Testing
Laboratory Services. The entire shipment represented by a given sample or
samples may be rejected on the basis of the failure of samples to meet
specified test requirements.

B. The selection of bureaus, laboratories, and/or agencies for such inspection and
testing is subject to the approval of Engineer.

C. Satisfactory documentary evidence that material has passed the required
inspection and testing must be furnished to Engineer prior to its incorporation in
the Work.

D. Any material rejected following inspection or testing must be promptly removed
from the Site, whether stored or installed in the work.

E. The inspection and acceptance ofmaterials and work at the mills, shops, or at any
place where material or work is in course ofpreparation, to facilitate the progress
of the Work, shall not preclude rejection at the Site, if the material were found
unsuitable.

I .5 STANDARD PRODUCTS
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A. All materials, equipment and accessories shall be new and unused and shall be
essentially the standard product of a manufacturer regularly engaged in the
production ofsuch material or equipment. See Section O I 61 00 Common Product
Requirements. Such items proposed under these conditions must meet all the
technical requirements as stated in the Contract Documents.

B. Any options supplied must meet quality standards and technical requirements as
stated in the Contract Documents. See Section O I 62 00 Product Options.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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SECTION 01 45 29
TESTING LABORATORY SERVICES

PART I GENERAL

I.I SUMMARY

A. This section includes requirements related to the use of testing laboratories to be
used by Contractor to fulfill testing requirements in the Contract Documents.

B. Related Sections:

I. Section O I 77 19-- Closeout Requirements

1.2 ABBREVIATIONS

A. DOT Department of Transportation

B. DPW Department of Public Works

c. NYS- New York State

D. NYSDEC- New York State Department of Environmental Conservation

1.3 GENERAL

A. The Owner reserves the right to require the Contractor to furnish tests as directed
in the Contract Documents. Such tests shall be performed at Contractor's expense
by a NYS Certified testing laboratory, approved by Engineer, prior to testing.

B. Owner reserves the right to independently perform at its own expense, laboratory
tests on random samples ofmaterial delivered to the Site. Field tests of materials
on the job site will be made by Engineer at his discretion.

C. If Contractor does not provide satisfactory proof that materials have passed the
appropriate laboratory testing, field tests ofmaterials may be required. Contractor
shall provide such field testing, at his own expense, when ordered by Engineer.
Contractor shall furnish materials and labor required for such field tests and the
appropriate laboratory testing shall be performed.

1.4 ROAD MATERIALS TESTING

A. Testing ofmaterials along roadways will comply with work permits issued by the
Agency ofjurisdiction. Contractor shall secure and pay for all required testing.
Contractor shall comply with, and bear all the costs associated with, testing
requirements.
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B. DPW will require testing of the materials used in roadways and parking areas on
County property. At a minimum, Contractor shall submit mix design, stone sieve
analysis, and compaction testing to Engineer, Owner and DPW Building
Inspector.

1.5 HAZARDOUS MATERIALS TESTING

A. Where required by the Contract Documents, or when directed by Engineer,
Contractor shall perform testing of hazardous materials. Materials shall be
sampled and tested according the relevant NYSDEC regulations.

B. Engineer and Owner shall receive reports of testing results directly from the
testing laboratory, in electronic format.

C. Ifwork was directed by Engineer, but the materials or testing were not indicated
in the Contract Documents, Contractor may be entitled to additional
compensation according the terms of the Contract. Contractor shall inform
Engineer when testing will require additional compensation and, whenever
possible, shall provide pricing prior to testing.

1.6 ADDITIONAL TESTING

A. Additional testing may be required beyond what is specified by the Contract
Documents. Whenever directed to do so by Engineer, Contractor shall perform
such testing.

B. Unless the additional testing is required to prove the quality of materials,
Contractor may be entitled to additional compensation according the terms of the
Contract. Contractor shall inform Engineer when testing will require additional
compensation and, whenever possible, shall provide pricing prior to testing.

1.7 CLOSEOUT

A. Electronic copies of all testing reports must be received as soon as testing is
complete. The Contract cannot be closed out if any reports are not submitted.
Refer to Section O I 77 19 Closeout Requirements.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 51 05
TEMPORARY UTILITIES

PART l GENERAL

I.I SUMMARY

A. This section includes requirements for Contractor utilities during construction,
requirements for Owner's operations during construction, where applicable, and
restrictions on the use of Owner's utilities.

1.2 GENERAL

A. The Contract Documents will state if Owner utilities are available for Contractor
use. If not stated, Contractor shall assume that utilities necessary to perform the
Work shall be provided by Contractor.

B. Unless stated otherwise in the Contract Documents, where there is more than one
Contractor it shall be the obligation and responsibility of each Contractor to
provide and maintain temporary utilities necessary for operations under their own
Contract, and to make all necessary arrangements therefore, including all required
connections, meters, and fees and inspection charges.

C. Removal of temporary facilities shall be by Contractor that installed or used it.

D. If, in the opinion of Engineer, the facilities provided are inadequate, Contractor
will not be permitted to proceed with any portion of the Work affected thereby
until adequate facilities are installed.

1.3 USE OF OWNER UTILITIES

A. Owner utilities may only be used when indicated by the Contract Documents or
with written permission.

B. Use ofOwner utilities by Contractor for equipment or other items not involved in
the Work is prohibited.

C. Contractor shall monitor and minimize their use of Owner utilities.

D. Contractor use of Owner utilities shall not interfere in any way with Owner's
operations. Contractor shall not disconnect any Owner equipment or facilities
without written permission.

E. Where possible, Contractor shall use the heating and cooling already present at
existing facilities for work that requires a minimum or maximum temperature for
proper curing, drying or maintenance. Owner heating or cooling equipment usage
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may only be increased, beyond current set points, when indicated by the Contract
Documents or with written permission.

F. Ventilation present at existing County facilities shall not be used in such a way
that would damage the equipment or facilities or cause improper dispersion of
harmful compounds.

G. Contractor is responsible to determine if the Work in existing facilities requires
ventilation in addition to any that may be present or provided by Owner.

H. Available water in Owner facilities should be used in association with the Work.
Whenever possible, plant or service water shall be used in lieu of potable water
where it is available.

1.4 TEMPORARY ELECTRICITY AND LIGHTING

A. The installation and meters for temporary electricity shall remain in place until
completion of the Project, at which time they shall be removed.

B. All wiring for electrical power shall be installed and maintained in conformance
with the National Electrical Code (NEC), and accepted practices as ordered or
approved, and at all points securely fastened in place. Unless otherwise approved,
circuits for power and lighting shall be separate.

C. Continuity of power to and lighting for Owner's facilities must be maintained at
all times, unless otherwise indicated in the Contract Documents or approved in
writing.

D. Where stated in the Contract Documents, Contractor or Electrical Contractor, if
more than one Contract is included in the Project, shall be required to supply
temporary electrical power and lighting when the Work will cause power
interruptions to critical operations.

E. Any anticipated electrical power interruptions required by the Work, whether
stated in the Contract Documents or not, shall be included in the Construction
Schedule with anticipated length of outage. All outages must be approved in
advance.

F. When the Work performed by Contractor interrupts or causes loss of power to
Owner's facilities, Contractor or Electrical Contractor, if more than one Contract
is included in the Project, shall provide temporary power and lighting to Owner's
facilities until power is restored.

G. Temporary receptacles, fixtures, and controls shall be standard products, meeting
UL standards.

H. If an area will not be illuminated or if lighting is insufficient to ensure personal
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safety, that area shall be roped off to prevent access.

I. Power generators must meet all current emissions and regulatory standards, have
sound attenuation or be placed in an area approved by Engineèr and Owner, and
be supplied with all the necessary fuel. Generators may only be operated with the
Contractor present, unless otherwise indicated on the Contract Drawings or
approved in writing.

1.5 TEMPORARY HEATING, COOLING AND VENTILATION

A. Contractor shall provide temporary heating and cooling required by construction
activities for curing or drying of completed installations or for protecting installed
construction from adverse effects of temperatures and humidity.

B. Selected equipment shall not have a harmful effect on completed installations or
elements being installed.

C. For temporary use, provide vented, self-contained, liquid-propane-gas or fuel-oil
heaters with individual space thermostatic control. Unit shall be listed and labeled
for type of fuel being consumed, by a testing agency acceptable to authorities
havingjurisdiction, and marked for intended use. Use of gasoline-burning space
heaters, open-flame heaters, or salamander-type heating units is prohibited.

D. Provide temporary ventilation required by construction activities for curing or
drying of completed installations or for protecting installed construction from
adverse effects ofhigh humidity. Coordinate ventilation requirements to produce
ambient condition required and minimize energy consumption.

E. Temporary ventilation shall be provided according to regulatory requirements or
manufacturer's recommendations for equipment used during construction and
chemical or material application. Where these requirements conflict, the more
stringent shall apply.

I .6 TEMPORARY FIRE PROTECTION

A. Install and maintain temporary fire protection facilities needed to protect against
reasonably predictable and controllable fire losses in accordance with National
Fire Protection Association 241.

B. Prohibit smoking in hazardous fire-exposure areas.

C. Supervise welding operations, combustion-type temporary heating units, and
similar sources of fire ignition according to the most recent requirements. Have
fire extinguishers on hand for these fire sources.

1.7 TEMPORARY WATER
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A. Contractor shall provide drinking water, sufficient to meet the needs of all
workers under their control. Extra water shall be provided during hot weather.

B. Temporary fixtures, hoses, and controls shall be standard products, meeting
applicable UL and ASTM standards.

C. Water service is necessary for certain Owner facilities and operations. Where
indicated in the Contract Documents, Contractor shall maintain water to those
areas and operations at all times, unless otherwise approved in writing.

D. Contractor shall provide water for Owner facilities and operations when work
being performed under their Contract will cause a loss of water, unless otherwise
approved in writing.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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SECTION 01 52 16
FIRST AID FACILITIES

PART I GENERAL
I.I SUMMARY

A. This section includes requirements forContractor supplied first aid facilities and
supplies.

B. Related Sections:

I. Section 01 35 28- Contractor's Health and Safety Plan

1.2 GENERAL

A. Each Contractor shall provide all necessary first aid supplies and facilities for
general minor injuries and for potential project-specific injuries based on hazards
identified in the Contractor Health and Safety Plan (as required in Section 01 35
28 Contractor's Health and Safety Plan).

B. Contractor shall supply all necessary requirements ofOSHA regulations.

C. At a minimum, Contractor shall have supplies and facilities to:

I. Clean and sanitize minor injuries.

2. Treat and cover minor cuts.

3. Treat minor burns.

4. Reduce swelling due to injuries.

5. Wash chemicals or particles from eyes.

6. Protect personnel administering first aid orCPR, with appropriate PPE such as
gloves, mask, breathing barrier.

7. Prevent progression of effects from excessive heat or cold, if identified as a
risk.

PRODUCTS
NOT USED

PART 3 EXECUTION
NOT USED

END OF SECTION
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SECTION 01 52 19
SANITARY FACILITIES

PART I GENERAL

I.I SUMMARY

A. This section includes requirements for Contractor supplied sanitary facilities.

1.2 GENERAL

A. Contractor shall provide a sanitary facility (toilet) in accordance with the
minimum OSHA Safety and Health requirements. No bathroom facilities will be
available for Contractor use from Owner.

B. At a minimum, Contractor shall provide:

I. Toilet facilities with toilet paper.

2. Water and cleanser or soap for washing.

3. Antibacterial gel or liquid for sanitizing hands.

C. Upon completion and acceptance of the Project, Contractor shall remove the
facilities from the Site and, unless otherwise directed, shall restore all areas
affected by installation to a condition equal to or better than that which existed
before installation.

PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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SECTION 015510
VEHICULAR ACCESS AND PARKING

PART I GENERAL

I.I SUMMARY

A. Th is section includes considerations for access and parking at the Site for veh ieles
and other motorized equipment.

B. Related Sections:

I. Section O I 14 19- Use of Site
2. Section O I 14 33- Work in Rights-of-Way

1.2 GENERAL

A. Contractor shall provide and maintain access to fire hydrants free ofobstructions.

B. Contractor must provide access to all emergency vehicles including, without
limitation, ambulances, police cars, and firefighting vehicles and equipment,
traveling through or stopping at any part of the Site and will yield, to these
vehicles and cease construction activities, as necessary.

C. Contractor shall maintain the access and parking in such a condition and conduct
operations in such a manner that snow and ice are controlled when necessary, and
in such a manner that proper drainage is provided.

D. Contractor shall clean and restore paving and other site features after construction
use.

1.3 ACCESS

A. Contractor shall only access the Site at authorized locations. General access
locations shall be determined prior to any work being performed at the Site.
Written authorization shall be obtained for any other required access.

B. All existing roads, streets, sidewalks, and traffic ways shall be kept open for the
passage of traffic and pedestrians during the construction period unless otherwise
approved by Owner, Engineer, or authority having jurisdiction over same.

C. When required to cross, obstruct or temporarily close an existing site road, street,
sidewalk or traffic way, Contractor shall provide and maintain suitable detours or
other approved temporary expedients for the accommodation of traffic. Traffic
shall be maintained over a reasonably smooth traveled way which shall be so
marked by signs, delineators and/or other methods so that any person unfamiliar
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with conditions is able to safely ride, drive or walk day or night with a minimum
of discomfort and inconvenience. Closings shall be for the shortest time practical
and passage will be restored immediately after the completion of the Work
impeding access.

D. In addition, Contractor shall provide and maintain such other warning signs and
barricades in other areas as may be required for the safety of those employed in
the Work or visiting the Site.

E. Refer to Section O I 14 19 Use of Site for information on easements and other
requirements related to site access.

F. Owner may need to use access roads for ongoing operations while the Work is
being performed.

1.4 PARKING

A. Contractor parking shall only occur in authorized areas. Parking areas shall be
determined prior to any work being performed at the Site.

B. Contractor shall not park work or personal veh ieles or equipment on private
property unless writing authorization is obtained. Coordinate requirements related
to private property adjacent to rights-of-way with Section O I 14 33 Work in
Rights-of-Way.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 015533
TRAFFIC CONTROL

PARTI GENERAL
I.I SUMMARY

A. This section includes considerations with respect to traffic control when working
in or along a roadway.

B. The extent of traffic control to be managed by the Contractor shall be field directed
by the Engineer on a Work Order basis.

C. Related Sections:

I. Section 01 14 33 - Work in Rights-of-Way
2. Section O I 33 I 0- Submittal Procedures
3. Section 0141 05- Regulatory Requirements

1.2 GENERAL

A. Work in and along roads shall include traffic control as required in permits for the
Work issued by the agency of jurisdiction. Where practicable, permits shall be
obtained by Contractor in compliance with GC Article 7.09, Section O I 14 33
Work in Rights-of-Way, and Section 01 41 05 Regulatory Requirements. Due to
the emergency nature of this contract and the response to unanticipated,
unscheduled and urgent repairs, the Contractor shall notify the agency of
jurisdiction prior to starting the work and comply with the requirements and
restrictions of the applicable agency.

B. Where practicable, traffic control plans shall be submitted in accordance with
Section O I 33 I O Submittal Procedures whenever traffic control is required for the
Work.

C. Contractor shall consider the maintenance and protection of traffic and protection
of the public during construction equally important as the construction. All work
under this bid item shall be performed in accordance with the New York State
Department of Transportation Standard Specification Section 619, latest revision.

D. Contractor shall protect traffic from damage to person and property which may
result directly or indirectly from a construction operation. The New York State
Department of Transportation Specifications requirements of Section l 07 "Legal
Relations and Responsibility to Public" shall apply.

E. Where requirements listed in the Contract Documents differ from the
requirements of regulatory agencies or agencies ofjurisdiction, the more stringent
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shall apply. Where requirements are in conflict, the regulatory requirements or
requirements of the agency ofjurisdiction shall take precedence.

1.3 TRAFFIC CONTROL PLAN REQUIREMENTS

A. The maintenance and protection of traffic plan shall be prepared by an engineer
licensed to practice in New York State, unless otherwise indicated in the Contract
Documents or approved in writing.

B. All existing roads, streets, sidewalks, and traffic ways shall be kept open for the
passage of traffic and pedestrians during the construction period unless otherwise
approved by Owner, Engineer, or authority having jurisdiction.

C. Contractor shall impact traffic as little as possible and shall provide suitable
barricades, red lights, "danger" or "caution" signs at all places where the Work
constitutes a hazard to the public. All barricades and obstructions along public
roads shall be illuminated at night and all lights for this purpose shall be
illuminated from sunset to sunrise.

D. Arrangements for traffic protection and control, detours, barricades, danger signs
and warning lights shall be provided in accordance with local jurisdictional
authorities' requirements and the Manual of Uniform Traffic Control Devices by
New York State Department of Transportation.

E. Where directed by the Engineer, the Contractor shall provide, install, move,
remove and maintain all signs, signals, barricades, flares, lights and all other
equipment, service and personnel required to regulate and protect all traffic, and
warn of hazards. Remove temporary equipment and facilities when no longer
needed.

F. When required to cross, obstruct or temporarily close an existing site road, street,
sidewalk or traffic way, Contractor shall provide and maintain suitable detours or
other approved temporary expedients for the accommodation of traffic. Closings
shall be for the shortest time practical and passage will be restored immediately
after the completion of the Work causing the obstruction or closure. Stopping
traffic for more than five minutes shall not be permitted unless specifically
authorized in writing from the authority havingjurisdiction.

G. Provide traffic control of haul routes to expedite traffic and to minimize
interference with normal traffic.

H. Traffic shall be maintained over a reasonably smooth traveled way which shall be
so marked by signs, delineators or other methods so that any person unfamiliar
with conditions is able to safely ride, drive or walk day or night with a minimum
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of discomfort and inconvenience over all or any portion of the roadway where
traffic is maintained.

I. Contractor shall maintain the traveled way in such a condition and conduct
operations in such a manner that snow and ice may be readily controlled by others
as and when necessary, and in such a manner that proper drainage is provided.

J. Contractor shall provide temporary markings in accordance with the New York
State Manual of Uniform Traffic Control Devices, as required by the agency
having jurisdiction, or as shown on the plans and specifications.

K. Contractor shall provide watchmen at particularly dangerous locations such as
railroads, heavily traveled roadways and similar locations. Contractor shall
provide the necessary traffic control equipment and flagmen for adequate traffic
control where traffic is restricted to one (I) lane or where other conditions require
or as required by permit conditions.

L. Contractor shall provide and maintain warning signs and barricades as may be
required for the safety of those employed in the Work or visiting the Site.

M. Contractor shall give suitable notice to the fire and police departments, and school
districts of his proposed operations including shutdowns.

N. Contractor shall maintain vehicular and pedestrian traffic and protect the public
from damage to person and property, within the limits of the Work, for the
duration of the Contract.

O. Access to private properties over driveways shall be maintained. Contractor shall
be liable for any damage to private properties resulting from the Work or
temporary access structures. Contractor shall provide ingress and egress to and
from intersecting streets, homes, businesses and commercial establishments
including any temporary pavement. Contractor shall maintain existing bus stops,
if any, so passengers are reasonably accommodated.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 57 20
TEMPORARY BYPASS PUMPING

PART I GENERAL

I.I SUMMARY

A. This section includes requirements for Contractor wastewater pumping due to
interruptions in Owner operations.

B. The extent of bypass pumping operations required shall be field directed by the
Engineer on a Work Order basis.

C. Related Sections:

I. Section O I 25 13 - Product Substitution Procedures
2. Section O I 33 I 0- Submittal Procedures
3. Section O I 41 05- Regulatory Requirements

1.2 GENERAL

A. Where directed by the Engineer, the Contractor shall furnish, install, operate,
maintain, and subsequently remove all temporary pumping and piping system(s)
necessary to perform the Work in the Contract Documents. Depending on the
requirements of the bypass pumping system necessary, the Contractor may be
entitled to additional compensation according the terms of the Contract.
Contractor shall inform Engineer when bypass pumping will require additional
compensation and, whenever possible, shall provide pricing prior to
implementation.

B. Where directed by the Engineer, Contractor shall be responsible for any and all
perm its for transport, conveyance and/or disposal for wastewater or sewage
outside of Owner's transmission or containment systems.

C. Contractor may propose a plan for the Work that does not require temporary
pumping if all other aspects of the Work can be performed without it. If this
involves more than means and methods and requires a Substitution, refer to
Section O I 25 13 Product Substitution Procedures for restrictions and
requirements.

D. Contractor shall comply with all applicable plans, regulations, and permits. Refer
to Section O I 41 05 Regulatory Requirements.

E. Contractor shall be responsible for all motor vehicle traffic and general public
safety and protection related to temporary pumping.
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F. Contractor shall be responsible for any and all violation notices, fines and
remediation measures as a result ofwastewater spillage or discharge associated
with temporary pumping.

G. Contractor shall provide all trained and experienced labor and supervision for
operating and maintaining the pumping and piping systems, and making
appropriate connections to Owner's system, during the entire pumping operation.

H. The security ofpumping systems shall be provided by Contractor. Where directed
by the Engineer, secured fencing, as a minimum, shall be provided around the
pumping systems.

I. Should the existing structures and facilities need modification to install
connections, Contractor shall include this work. After the Work is complete, all
repairs shall be performed to bring equipment and facilities back to their original
condition.

J. Contractor shall maintain flow around the work area in a manner that will not
cause surcharging of sewers, damage to sewers and that will protect public and
private property from damage and flooding.

K. Contractor shall protect water resources, wetlands, and other natural resources.

1.3 SYSTEM REQUIREMENTS

A. Where directed by the Engineer, a temporary duplex bypass pumping system may
be required to convey wastewater and sewage temporarily around the repair area.

B. Where directed by the Engineer, the rental or furnishing, installation, operation,
and maintenance of the temporary pumping and piping systems shall be
Contractor's responsibility. Contractor shall employ the services ofa vendor who
can demonstrate to Engineer that it specializes in the design and operation of
temporary raw sewage bypass pumping and piping systems. The vendor shall
provide at least five (5) references ofprojects ofa similar size and complexity as
this Project, performed by the vendor within the past three (3) years.

C. The temporary pumping and piping specialty vendor shall have been in business
for a minimum of 15 years. They shall have a major service center within 150
miles ofthe Site, with on-call maintenance and service staff available to respond
onsite within 2 hours of notification.

D. The approved temporary pumping specialty Contractors are:

I. Xylem/Godwin/Flygt;

2. Rain for Rent;
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3. or approved equal.

E. The temporary pumping and piping systems shall have sufficient capacity as
described in this specification. Contractor shall provide all pipeline plugs, pipe
supports, line stops, pumps of adequate size to handle minimum and peak flows,
and suction and discharge piping to ensure that the total flow can be safely
diverted around proposed new work.

F. Pump shall be capable of handling raw, unscreened, sanitary sewage containing
solids and fibrous materials. Pumps shall be non-clog and shall be capable of
passing 3-inch solids.

G. The pumping system shall include all necessary controls and instruments to
operate the system, and each pump, in automatic mode and provide alarms. If the
pumping system is to be manually operated, Contractor must provide an employee
dedicated to monitoring operation of the pumping system the entire time it is
being operated.

H. Temporary pumping system friction and minor losses and the appropriate size and
number of pumps shall be determined by the temporary pumping vendor or
Contractor licensed Professional Engineer in order to achieve the required flows.

I. All pumps used shall be fully automatic self-priming units that do not require the
use of foot-valves or vacuum pumps in the priming system. The pumps shall be
diesel powered. Equipment shall be "residential silenced" equipped if it is
intended to run past 5 pm.

J. The temporary pumping system vendor shall provide diesel fuel storage and
containment for the pumps. Contractor is responsible for providing fuel
throughout the temporary pumping operations unless otherwise indicated in
writing. The onsite fuel storage shall be sized to store enough fuel for running the
system for a minimum of twice the anticipated time of use in a 7-day period,
under full load, unless otherwise approved in writing.

K. The proposed pumping systems shall meet the requirements of all codes and
regulatory agencies having jurisdiction.

L. Spare parts for all components of the system shall be kept on site as required.
Adequate hoisting equipment for each pump and accessories shall be maintained
onsite or available to be onsite within 2 hours.

M. All units shall be fully operational. Any unit which fails to operate at its rated
capacity shall be repaired or replaced prior to starting the Work that requires
temporary pumping. Contractor is advised that Owner has limited or no control
over the maximum flows that will enter the system during temporary pumping.

I .4 PUMPING DURATION
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A. Operating time of the pumps should be minimized as much as possible.

B. The actual duration of pumping depends on Contractor's time required to perform
the necessary work requiring pumping and may vary depending on Contractor's
plan ofwork. Contractor will not be granted additional compensation for pumping
which extends beyond the approved plan of work. Work requiring temporary
pumping must be completed in that timeframe. If the Work is not completed,
Owner may be entitled to recover costs associated with inoperability of Owner's
system.

C. Engineer makes no estimations of the time required, 'or need to provide,
temporary pumping.

I .5 SUBMITTALS

A. Submittals shall conform to the requirements in Section O I 33 I O Submittal
Procedures.

B. The Contractor shall provide the name of the temporary pumping and piping
specialty vendor they plan to contract with and their emergency contact
information.

C. Submit to Engineer, detailed plans and descriptions outlining all provisions and
precautions to be taken by Contractor to establish compliance with this Section.
The pumping and associated piping systems shall be designed by a Professional
Engineer and signed and sealed drawings, calculations, and equipment selections
shall be submitted for review.

1.6 PUMPING DISCHARGE

A. The pump discharge and temporary piping may be of new or used materials and
shall not leak during operation. Under no circumstances will aluminum
"irrigation" type piping or solvent cemented PVC pipe be allowed.

B. High density polyethylene (HDPE) pipe used for the pump discharge and
temporary piping shall comply with the latest ASTM Specifications F-405, F-667,
F-894 AND 2513 and AASHTO (M-294 Virgin Resins). Fittings and couplers
shall be manufactured to the same specifications. Used pipe shall have the
nominal pipe diameter, pipe size (iron pipe size-IPS or ductile iron pipe size­
DIPS), and dimension ratio (DR) readily visible on each pipe segment, or
otherwise readily identifiable. All HOPE pipe used for the temporary piping shall
be of the same pipe size and dimension ratio, no exceptions. All pipe used for the
temporary piping shall be free of gouges, cuts, scrapes or other physical
deformities on the inside and outside barrel of the pipe equivalent to, or greater
than, I O percent in depth of a new pipe segment DR wall thickness.
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C. Shop-fabricated flexible hose less than 8 feet in length may be used to connect
pumps to discharge manifold. If used, flexible hose shall have a minimum
pressure rating based on the pump design.

D. All temporary piping shall be pressure tested prior to performing any work
requiring temporary pumping and operation of the temporary pumping system.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

3.1 INSTALLATION

A. Contractor shall be responsible for furnishing the necessary material, equipment,
labor and supervision to set up and operate the temporary pumping and piping
systems. The temporary piping and pumping systems shall be fully inspected,
prior to performing any work that requires temporary pumping, to ensure that the
system is working correctly.

B. Contractor shall pressure test the piping for leaks prior to use.

3 .2 FLOW CONTROL

A. Contractor shall be responsible and liable for any wastewater spills and overflows
resulting from improper operation or inadequacy of the temporary pumping
system, including reporting to Owner and paying the resulting fines and penalties

3.3 REMOVAL AND RESTORATION

A. Contractor shall remove all temporary pumping system components and restore
any modifications to the existing equipment or structures. Any soil containing
grease, oil, or fuel from the pump engines shall be removed from the Site and
replaced with topsoil and seeded or sodded. All pavement, grassed and
landscaped areas shall be cleaned and restored to pre-construction condition.

B. All connections to existing facilities or structures shall be removed with care and
any damage to connection points shall be repaired.

END OF SECTION

ECSD No. 1-8, Contract No. IOI 015720-5



SECTION 01 57 33
SECURITY

PART l GENERAL
I.I SUMMARY

A. This section includes requirements for Contractor regarding site security.

B. Related Sections:

I. Section O I 66 00- Product Storage and Handling Requirements

1.2 GENERAL

A. During the progress of the Work, and up to the date of final acceptance,
Contractor shall bear all risk of loss and shall be solely responsible for the care
and protection of all work and materials associated with this Contract.

B. Contractor is responsible for security required to protect all work and materials
against damage, injury or loss from any cause. Contractor shall take responsibility
for any such damage or loss due to lack of security.

C. Contractor shall supply secure storage facilities for materials involved in the
Work in association with Section O I 66 00 Product Storage and Handling
Requirements.

PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION

ECSD No. 1-8, Contract No. I O I 01 57 33-1



SECTION 01 61 00
COMMON PRODUCT REQUIREMENTS

PARTl GENERAL

I.I SUMMARY

A. This section includes requirements for products incorporated into the Work by
Contractor.

B. Related Sections:

I. Section O I 25 13 - Product Substitution Procedures
2. Section O I 33 I 0- Submittal Procedures

1.2 GENERAL

A. No materials or supplies for the Work shall be purchased by Contractor or by any
Subcontractor subject to any chattel mortgage or under a conditional sale or other
agreement by which an interest is retained by the seller. Contractor warrants that
there is good title to all materials and supplies used in the Work.

B. Each unit of equipment shall have the manufacturer's name or trademark on a
corrosion-resistant nameplate securely affixed in a conspicuous place. The
manufacturer's name or trademark may be cast integrally with stamp, or
otherwise permanently marked upon the item of equipment. Such other
information as the manufacturer may consider necessary to complete
identification shall be shown on the nameplate.

C. All materials or equipment delivered to the Site shall be accompanied by
certificates, signed by an authorized officer of the manufacturing company,
guaranteeing that the materials or equipment conform to specification
requirements. Such certificates shall be immediately turned over to Engineer.
Materials or equipment delivered to the Site without such certificates will be
subject to rejection.

D. Products shall be of commercial grade quality unless otherwise specified.

E. Products shall not contain or produce materials that are known as hazardous,
noxious, or harmful in nature. If design warrants such a product, hazards shall be
fully disclosed when submitting a shop drawing for the product under Section O I
33 I O Submittal Procedures.

F. Equipment, materials, and any related information shall be supplied in English
units unless otherwise specified. Any data depicted on a nameplate or anything
permanently affixed shall be in English units.
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G. Where specific products are not specified, provide standard products of types and
kinds that are suitable for the intended purposes and that are usually and
customarily used on similar projects under similar conditions. If standard products
cannot be determined or if more than one standard product is available,
Contractor shall verify use of any product with Engineer.

1.3 SOURCES OF MATERIALS

A. Upon request, Contractor shall furnish Engineer, in writing, the names and
addresses of manufacturers or dealers from whom Contractor intends to secure
materials.

B. Any material ordered or delivered at the Site without prior approval is subject to
rejection. Awards made by Contractor and proceeding with work under any item
without satisfactory review of the materials, manufacturer or vendor by Engineer
is at Contractor's own risk.

C. Engineer's satisfactory review, when given, will be only on the basis of the
manufacturer's experience and similar considerations specified herein, and will in
no way imply that the material or equipment submitted will be satisfactory unless
full compliance with the Contract Documents, is demonstrated to Engineer's
satisfaction through the submittal process outlined in Section O 1 33 1 O Submittal
Procedures.

D. All products and materials used in the Work shall be new stock or procured for
this Project; refurbished or salvaged materials shall not be permitted.

E. To the fullest extent possible, provide products of the same kind from a single
source. Products required to be supplied in quantity shall be the same product and
interchangeable throughout the Work. When options are specified for the
selection of any oftwo or more products, the product selected shall be compatible
with products previously selected.

1.4 COMPATIBILITY

A. All supplied equipment and materials shall be compatible. If specified materials
are not compatible, Contractor will notify Engineer.

B. If a Substitution is approved in accordance with Section O I 25 13 Product
Substitution Procedures, all installation procedures, associated materials and
equipment shall be provided to be compatible with the substitution. It is
Contractor's responsibility to ensure compatibility.

C. Contract Documents will indicate the basis of design. Dimensions and other
physical characteristics may slightly vary depending on manufacturer submitted.
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It is Contractors responsibility to identify the differences and adjust the Work
accordingly or submit modifications for approval. Contractor shall be responsible
for the cost ofall modifications for equipment ormaterials that were not the basis
ofdesign, unless otherwise stated in the Contract Documents, the basis ofdesign
equipment or materials were not available, or their use was determined to be
detrimental to the project by Engineer.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 62 00
PRODUCT OPTIONS

PARTI GENERAL
I.I SUMMARY

A. This section includes product option requirements for products incorporated into
the Work by Contractor.

B. Related Sections:

I. Section O I 25 13- Product Substitution Procedures
2. Section O I 33 I 0- Submittal Procedures
3. Section O I 42 00 - References
4. Section O I 61 00-Common Product Requirements

1.2 GENERAL

A. Items specified by dimensions shall not exclude the furnishing ofsuch items other
than the specified dimensions where the quality, use and serviceability of the
material is the same or equal. However, Contractor is responsible for adjusting
work according to any differing dimensions as specified in Section O 1 61 00
Common Product Requirements.

B. Where an option is specified for a product and Contractor would like to propose
an alternate option, that alternate may be considered a substitution and may be
subject to the requirements ofSection O I 25 13 Product Substitution Procedures.

C. Where Contract Documents describe a product, listing characteristics required,
with or without use of a brand name, a product shall be provided that has the
specified attributes and otherwise complies with specified requirements.

D. Where Contract Documents require compliance with performance requirements,
product(s) shall be provided that comply and are recommended by the
manufacturer for the intended application. Verification ofmanufacturer's
recommendations may be by product literature or by certification ofperformance
from manufacturer.

E. Where Specifications require compliance with a standard, provided product shall
fully comply with the standard specified. Refer to general requirements specified
in Section O I 42 00 References regarding compliance with referenced standards,
standard specifications, codes, practices and requirements for products.

F. Selected options for products shall be identified in all submittals in accordance
with Section O 1 33 I O Submittal Procedures.
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1.3 PRODUCT SAMPLES

A. Where Contract Documents require matching a sample, the decision by Engineer
or Owner on whether a proposed product matches shall be final. Where no
product visually matches, but the product complies with other requirements,
comply with Section O 1 25 13 Product Substitution Procedures for selection of a
matching product in another category.

B. Where Contract Documents require selection from manufacturer's standard colors,
patterns or textures, selections ofproducts will be made by indicated party or, if
not indicated, by Engineer. Engineer will select color, pattern and texture from the
product line of submitted manufacturer, if all other specified provisions are met.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 65 00
PRODUCT DELIVERY REQUIREMENTS

PART l GENERAL

I.I SUMMARY

A. This section includes considerations for the delivery of products related to the
Work.

B. Related Sections:

I. Section O I 14 19- Use of Site
2. Section O I 33 l 0- Submittal Procedures
3. Section O l 66 00- Product Storage and Handling Requirements

1.2 GENERAL

A. Delivery of products shall be scheduled so that storage time on the Site will be
minimized.

B. Deliveries shall only occur during normal working hours unless otherwise
approved in writing.

C. Contractor must have personnel on the Site authorized to accept deliveries when
deliveries occur. Owner or Engineer will not accept deliveries of products on
behalf of Contractor unless prior written agreement has been obtained.

D. Contractor contact information shall be provided to shipping company. Owner
contact information shall not be used for shipping unless otherwise agreed to in
writing.

E. Locations ofdeliveries shall conform with Section O 1 14 19 Use of Site and any
other requirements listed in the Contract Documents.

F. Products delivered to the Site must be handled and stored in accordance with
Section O l 66 00 Product Storage and Handling Requirements.

G. Contractor shall provide such vehicles, equipment or apparatus that is required to
safely and securely, without damage, accept products from the delivery.

H. Deliveries shall be in conformance with applicable statutes, ordinances,
regulations and rulings of proper public authority.

I. Unnecessary materials or equipment shall not be delivered to the Site.

J. Deliveries shall not block access in areas of egress of persons or vehicles.
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1.3 INSPECTION

A. Delivered products shall be inspected by Contractor for damage before placing in
storage or prior to implementation into the Work. Contractor is responsible for
replacement or repair, as determined by Engineer, of damaged products.

B. Inspect delivered products to ensure that they conform with the Contract
Documents and the product approvals obtained in accordance with Section O I 33
I O Submittal Procedures. Products not in compliance with Contract Documents
and Shop Drawings will be directly returned to manufacturer by Contractor and
shall not be implemented into the Work.

C. Engineer and Owner have the right to inspect delivered materials.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 66 00
PRODUCT STORAGE AND HANDLING REQUIREMENTS

PART I GENERAL
I.I SUMMARY

A. This section includes considerations for the storage and handling ofproducts
related to the Work or Contractor's execution of the Work.

B. Related Sections:

l. Section O I 14 19- Use of Site
2. Section O I 5 7 33- Security
3. Section O I 65 00 - Product Delivery Requirements
4. Section O I 77 23- Post Final Inspection

1.2 GENERAL

A. Products delivered according to Section O I 65 00 Product Delivery Requirements
must be handled and stored in such a manner such that no damage to the product
shall occur.

B. Handling and storage shall be in accordance with manufacturer's instructions and
any other specific requirements for handling and storage included in the Contract
Documents.

C. Locations of storage shall conform with Section O I 14 19 Use of Site

D. Contractor is responsible for the secure storage of products, materials and other
items used in the Work in accordance with Section O I 57 33 Security.

E. Spare parts and extra materials must be handled and stored by Contractor in
accordance with the requirements ofthe individual Technical Specification. Such
products must be stored until written acceptance ofthe Project.

F. Contractor is responsible to repair any damage that occurs to products, the Work
or adjacent facilities during storage and handling.

G. Damaged items shall not be used in the Work unless written permission is
obtained to allow for use. Damage shall include indentations, rusting or other
surface damage or deterioration.

1.3 STORAGE

A. Contractor shall store his equipment and materials at the Site in a manner
acceptable to Owner and Engineer, and in conformance with applicable statutes,
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ordinances, regulations and rulings of proper public authority. Contractor shall
enforce the instructions ofOwner and Engineer respecting signs, advertisements,
fire and smoking.

B. Unnecessary materials or equipment shall not be stored on the Site.

C. Store apparatus, materials, supplies and equipment in a safe, orderly manner that
does not interfere with the Work or normal operations of the surrounding areas.

D. Storage shall not block access in areas of egress.

E. Store materials that are subject to injury by exposure to weather, theft, breakage
or otherwise.

F. Limited storage may be available on the Site. Owner will not be responsible for
any items stored in their facilities.

G. Store products in such a manner that it can be easily inspected. Inspect stored
products at regular intervals to ensure that damage has not occurred or is not
occurring. Engineer has the right to inspect stored materials at any time.

H. Materials stored upon streets or roads shall be so placed as to cause minimum
obstruction to traffic and the public. Materials stored upon streets or roads are
subject to the approval of the agency having jurisdiction of the roadway.
Materials shall not be placed within I O feet of fire hydrants. Gutters and drainage
inlets shall be kept unobstructed at all times.

I. Contractor shall not store materials or encroach upon private property without the
written consent of the owners of such private property.

J. Contractor storage facilities or apparatus, or any items stored in Owner facilities,·
must be removed in a timely manner following the Final Inspection. Refer to
Section O I 77 23 Post Final Inspection for any requirements.

1.4 HANDLING

A. Contractor shall place upon the Work, or any part thereof, only such loads as are
consistent with the safety of that portion of the Work.

B. Contractor shall provide such vehicles, equipment or apparatus that is required to
safely and securely, without damage, handle materials associated with the Work.

C. Owner may have equipment or apparatus that can assist in the handling of
products used in the Work. Owner equipment and apparatus cannot be used
without prior written consent. When Owner equipment or apparatus is used,
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Contractormust obtain written certification of the condition of such before and
after use. Contractor is responsible to repair damage to Owner equipment or
apparatus, and such repair must be completed by a certified repair specialist, as
recommended by the manufacturer.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 71 23
FIELD ENGINEERING

PART I GENERAL

I.I SUMMARY

A. This section includes requirements for survey and survey related activities
performed in the course of the Work.

1.2 GENERAL

A. Where required, the Owner shall provide all survey work required for horizontal
and vertical location of Work on the Project. The Owner will establish
benchmarks, base lines, and other principal controlling points and set grade stakes
as required. The Contractor shall check such lines and grades and call the
Engineer's attention to any inaccuracies.

B. Generally, grades shall match adjacent surfaces, and existing flow lines shall be
maintained.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

3.1 SURVEY

A. Verify layouts as the Work proceeds to assure compliance with required lines,
levels, and tolerances.

END OF SECTION
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SECTION 01 71 34
PROTECTION OF THE WORK AND PROPERTY

PARTl GENERAL

l. l SUMMARY

A. This section includes requirements associated with protection ofthe Work, public
property, private property, and Owner facilities and property.

B. Related Sections:

I. Section O 1 14 17- Coordination with Owner's Operations
2. Section O l 74 1 0- Cleaning and Waste Management

l.2 GENERAL

A. Contractor shall be responsible for taking all precautions, providing all programs,
and taking all action necessary to protect the Work and all public and private
property and facilities from damage.

B. Contractor shall not, except for written consent from proper parties, enter or
occupy with workers, tools, materials or equipment, privately-owned land.
Operations are to be restricted to the Site described in the Contract Documents.

C. Contractor shall assume full responsibility for the preservation of all public and
private property or facilities on or adjacent to the Site. Any direct or indirect
damage is done by or on account of any act, omission, neglect or misconduct in
the execution of the Work by Contractor shall be restored by Contractor to a
condition equal to or better than that existing before the damage was done.

D. Where work includes direct or indirect contact with wastewater, Contractor shall
take precautions to prevent unnecessary contact between wastewater and the
Work, facilities or property.

1.3 SITE REQUIREMENTS

A. In order to prevent damage, injury or loss, Contractor's actions shall include, but
not be limited to, the following:

I. Place upon the Work or existing facilities only such loads as are consistent
with the capacity of the components to bear those loads.

2. Clean up frequently all refuse, rubbish, scrap materials, and debris caused by
Contractor operations in accordance with Section O 1 74 1 O Cleaning and
Waste Management.
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B. Contractor shall be responsible for closing, roping off, or otherwise controlling
access to the work areas during construction to prevent damage to the Work and
property .

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 73 19
INSTALLATION

PARTl GENERAL

I.I SUMMARY

A. This section includes requirements regarding installation of components of the
Work.

B. Related Sections:

I. Section O I 33 I 0- Submittal Procedures

1.2 GENERAL

A. Contractor shall supply all necessary tools and machinery appropriate for
installation of the Work. Owner tools, equipment, machinery or other facilities
shall not be used unless otherwise specified or approved in writing.

B. Contractor shall have on-hand sufficient tools and machinery ofample capacity to
facilitate the Work and to handle all emergencies normally encountered in work
of th is character. Contractor shall only use tools or machinery intended to perform
the necessary task.

C. Contractor shall install components at the time and under conditions that will
ensure the best possible results. Contractor shall maintain conditions required for
product performance until acceptance of the Work.

D. Work components shall be installed at the locations and elevations shown on the
Plans unless directed otherwise by Engineer. Contractor shall make vertical work
plumb and horizontal work level, unless otherwise specified.

E. Where space is limited, Contractor shall orient work components to provide for
maximum space to perform maintenance and for ease ofremoval of components.

F. Manufacturer's installation instructions, where available, shall be followed.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 73 24
CONNECTIONS TO EXISTING FACILITIES

PART I GENERAL

I.I SUMMARY

A. This section includes requirements regarding connecting to Owner facilities.

B. Related Sections:

I. Section O I 14 17- Coordination with Owner's Operations
2. Section O I 71 34- Protection of Work and Property

1.2 GENERAL

A. All existing facilities shall be protected in accordance with Section O I 71 34
Protection of Work and Property.

B. Contractor shall plan and prepare for all connections to existing facilities in
advance. Contractor shall have everything readily available to complete the
connection, in the shortest time possible, and to handle all emergencies normally
encountered in such a connection.

C. Contractor shall review connection plan with Engineer in advance of any
connection attempt.

1.3 SANITARY SEWER FACILITIES

A. When connecting to sanitary sewer facilities, no amount of sewage shall be
allowed to discharge onto land or property.

B. The appropriate pitch shall be maintained when making the connection. Unless
otherwise specified, connections cannot change the direction or pitch of the flow.

C. Connection of two facilities of different sizes shall not be allowed unless
otherwise specified or approved in writing.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 73 29
CUTTING AND PATCHING

PART l GENERAL

1.1 SUMMARY

A. This section includes procedural requirements for removal of in-place
construction necessary to perm it installation ofother work (cutting) or fitting and
repair work required to restore surfaces to original conditions after installation of
other work (patching).

B. Related Sections:

1. Section O l 33 I 0-- Submittal Procedures
2. Section O I 71 34- Protection of Work and Property

l.2 GENERAL

A. Contractor is responsible for all cutting, fitting, and patching required for
alteration work or to correct or modify newly installed construction, including
without limitation:

l. Coordination between Contracts.

2. Completing the Work for integration with other work.

3. Uncovering portions of the Work to provide for installation of other work.

4. Removing and replacing defective work.

5. Removing and replacing work not in conformance with the Contract
Documents.

6. Removing samples of installed work as necessary for testing.

7. Providing penetrations for installation of materials (such as piping and
electrical conduit).

B. Contractor shall not perform cutting and patching operations that could void any
warranty.

C. Contractor shall conform with Section O I 71 34 Protection of Work and Property
when performing any cutting or patching operation.

D. Contractor shall not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Contractor shall not cut and patch construction
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exposed on the exterior or in occupied spaces in a manner that would degrade the
build ing's aesthetic qualities.

E. Contractor shall remove and replace visually unsatisfactory cut and patched
construction.

1.3 CUTTING

A. Prior to cutting, Contractor shall determine all utility, mechanical, and electrical
services that will be impacted. Contractor shall coordinate any relocation or loss
of service with Engineer.

B. Where cutting will impact structural reinforcement, Contractor shall submit
drawings for reinstallation of reinforcement during patching in accordance with
Section O 1 33 I O Submittal Procedures. Contractor shall not cut and patch
structural elements in a manner that could change the load-carrying capacity or
load-deflection ratio. A structural element includes any load-bearing, lateral
force-resistant member, and wind or seismic movement resisting construction.

C. Contractor shall take precautions and exercise care to ensure work is neatly
removed and without movement or settlement to the remainder ofthe building, or
any other damage to property or facilities. Contractor is liable for any damage
caused as a result of their operations.

1.4 PATCHING

A. Only products approved in accordance with Section O I 33 1 O Submittal
Procedures shall be used for patching.

B. Contractor shall not patch in a manner that could change load-carrying capacity;
which results in a reduction of capability to perform as intended; or that results in
increased maintenance or decreased operational life or safety.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 017410
CLEANING AND WASTE MANAGEMENT

PART I GENERAL

1.1 SUMMARY

A. This section includes requirements for progress cleaning, site management,
construction waste management and disposal and final cleaning at the Site.

B. Related Sections:

I. Section O I 35 43.13- Environmental Procedures for Hazardous Materials
2. Section O I 77 23- Post Final Inspection

1.2 GENERAL

A. The Contractor is responsible for progress cleaning, construction waste
management and disposal, and final cleaning related to, without limitation:

I. Any area of the site where the Work is in progress or completed.

2. Facilities in use by Contractor, including Owner's facilities.

3. Areas of the site where those under the control ofContractor park, congregate
or otherwise use the Site.

4. Areas of the Site used by Contractor for access.

B. During construction of the Work, Contractor shall remove material, debris and
rubbish if directed by Engineer or Owner.

C. Contractor shall remove all surplus materials and temporary structures when no
longer in use.

D. Off-site disposal of construction and demolition debris shall be handled in
accordance with all applicable regulations. ln no case shall such debris be
disposed of in water bodies, flood plains or wetlands.

E. Contractor shall provide the appropriate containers for construction waste and
those shall be the only containers used by Contractor, unless otherwise agreed to
in writing.

F. Materials on site that have an SOS as described in Section O I 35 43 .13
Environmental Procedures for Hazardous Materials shall be disposed of in
accordance with the SOS.
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1.3 FINAL CLEANING

A. Prior to the inspection described in Section O I 77 23 Post Final Inspection, the
Work and the Site shall be cleaned and all excess materials shall be removed from
the Site. Remove dirt, dust, litter, corrosion, solvents, discursive paint, stains, and
extraneous markings from all areas of and components included in the Work.

B. At the conclusion of the Work and before final payment, all equipment, tools,
temporary structures, and materials belonging to Contractor shall be removed
from the Site. All water, dirt, rubbish, or any other foreign substances shall be
removed and properly disposed of.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 017719
CLOSEOUT REQUIREMENTS

PART I GENERAL
I.I SUMMARY

A. This section describes general requirements related to administrative procedures
to close out an individual Contract.

B. Related Sections:

I. Section O I 22 13-Unit Price Measurement and Payment
2. Section O 1 2976- Progress Payment Procedures

1.2 GENERAL

A. Closeout of the Contract cannot occur until the respective Contractor complied
with all requirements in accordance with spare parts or materials required in
individual Technical Specification Sections.

B. Closeout will only occur after Substantial Completion, as defined and according
to procedures established in the General Conditions, and after all other
components of the Contract has been completed.

1.3 PROJECT COMPLETION

A. Upon completion of the Work, Engineer shall file a written Statement of
Completion with Owner, and with Contractor, as to the entire amount ofwork
performed and compensation earned by Contractor, including any extra work and
excluding any work not performed or contingency allowances not used.

B. Failure to complete the Work as described in the Contract Documents, as
determine by Engineer, may be cause for adjustment in the Contract Price under
the final Change Order.

C. Contractor shall guarantee the Work, including parts, labor, materials and
equipment, in accordance with GC Article 15.08 and as amended by the
Supplementary Conditions.

D. Owner, Engineer and Contractor shall each sign and date the Statement of
Completion attesting that the Work has been completed satisfactory and the final
compensation amount is correct.

E. The Work must be accepted on or before the Contract Times expire, as
established in the Contract and with any approved extensions thereof. Any change
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in the Contract Times to be included in the final Change Order must be approved
in writing before the Contract Times expire .

F. When the Project has been completed in accordance with the Contract
Documents, within the established time of completion, and has been accepted,
final payment will be recommended in accordance with the procedures in GC
Article 15 .06, and as amended by the Supplementary Conditions.

1.4 CLOSE OUT DOCUMENTS

A. Upon completion of the Work, Contractor shall be required to execute a Public
Improvement Contract Certification for (PICC-2) certifying that the provisions of
Section 220-a of the New York State Labor Law have been complied with and
that all laborers, workers or mechanics employed by Contractor on this Project
have been paid the applicable prevailing wage rates and supplements.

B. Upon completion ofthe Work, all Subcontractors to Contractor shall be required
to execute a Public Improvement Contract Certification form (PICC-I) certifying
that the provisions of Section 220-a ofthe New York State Labor Law have been
complied with and that all laborers, workers or mechanics employed by the
Subcontractor for this Project have been paid the applicable prevailing wage rates
and supplements.

C. Contractor shall furnish to Owner duplicate copies of all weekly payroll
certifications if paper copies are required or req ueste, otherwise electronic copies
should be uploaded to LCP Tracker, including those of all Subcontractors, that
were not previously submitted. Payrolls shall be submitted in accordance with the
procedures in Section O I 29 76 Progress Payment Procedures.

D. Contractor shall complete and submit all necessary Contract closeout
certifications and affidavits as required by Owner to include, without limitation:

I. Form of Affidavit

2. Form of Guarantee

3. Engineer's Certificate

4. Prime Contractor Certificate (PICC-2)

5. Subcontractor Certifications (PICC- I)

6. Final Change Order

7. All required Equal Employment Opportunity (EEO) Reports
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8. All required EEO Certificates

9. Weekly Payroll Certifications

E. All documents must be completed and executed by Contractor prior to Contract
close-out and release offinal payment. Final payment will not be issued until all
forms have been properly executed by Contractor and all their Subcontractors, as
applicable.

1.5 FINAL PAYMENT

A. In the final estimate, final measurements for unit prices will be determined based
on Section O 1 22 13 Unit Price Measurement and Payment. All estimates
including the final, will be made for actual quantities of work performed and
materials in place as determined by the measurement of Engineer. Payment shall
be as described in Section O 1 22 13 Unit Price Measurement and Payment.

B. The acceptance by Contractor of final payment shall be, and shall operate as, a
release to Owner of all claims and all liability to Contractor for all things done or
furnished in connection with the Work, and for each act and neglect ofOwner and
others relating to or arising out of the Work. No payment, however, final or
otherwise, shall operate to release Contractor or his sureties from any obligations
under this Contract, the Performance Bond or the Payment Bond.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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SECTION 01 77 23
POST-FINAL INSPECTION

PART I GENERAL

I.I SUMMARY

A. This section describes requirements after the final inspection, performed in
accordance with GC Article 15.05, in order to complete the Contract for final
payment, in accordance with GC Article 15.06.

1.2 GENERAL

A. Acceptance ofthe Work by Owner's representative during the Work, or Engineer
during final inspection, shall not relieve Contractor from their obligation to
complete all work included in the Contract.

B. Following the final inspection, Contractor shall promptly remove from the
premises all defective work, determined by Engineer in the final inspection as
failing to conform to the Contract.

C. Contractor shall bear the expense of correcting work damaged or destroyed by
any worker under their control at any point during the Work, including damage
due to removal of defective work and any damage after final inspection.

D. Contractor shall promptly complete remaining work identified by Engineer in the
final inspection, in accordance with the Contract.

I. Owner's representative must be present to witness correction or completion of
remaining work, unless otherwise approved in writing.

2. Engineer will determine if remaining work has been completed in accordance
with the Contract Documents.

3. Final paperwork will not be issued until all Contract work is complete, as
determined by Engineer.

E. Contractor shall supply any remaining spare parts or materials in accordance with
individual Technical Specification Sections or final payment will be delayed.

F. Contractor shall supply any remaining operations and maintenance data in
accordance with individual Technical Specification Sections or final payment will
be delayed.

G. Neither final inspection, nor issuance ofthe final certificate or payment, nor any
acceptance ofthe Work, shall relieve Contractor of responsibility correcting any
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defective work associated with the Contract or supplyingwork not yet completed,
in accordance with GC Article 15.08.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

NOT USED
END OF SECTION
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TECHNICAL SPECIFICATIONS



SECTION 02100- PART I- CLEARING AND GRUBBING

PART I- GENERAL

I .O I SCOPE OF WORK

A. The Contractor shall clear and grub in the areas required for construction
and remove all debris resulting from the work. The Contractor shall confine his operations within
the limits indicated on the Plans or Work Order descriptions, including limits of easement lines
and right-of-way, and shall not enter any area outside these limits without prior written consent of
the Owner or Engineer.

B. Existing features, trees and vegetation to remain shall be protected, and if
damaged or destroyed, shall be repaired or replaced in kind at the Contractor's expense.

PART II- PRODUCTS NOT APPLICABLE

PART III- EXECUTION

3.01 CLEARING AND GRUBBING

A. Except as otherwise directed, cut, grub, remove and dispose of all trees,
stumps, brush, shrubs, roots and any other objectionable material within the limits defined on the
Drawings. All stumps, brush and roots shall be grubbed and removed from areas to be occupied
by buildings, structures, roads, pipelines and any other areas if designated by the Engineer.

B. After interfering vegetation has been removed, the Contractor shall strip
any and all topsoil from the area to be excavated and stockpile it for future use.

C. Trees and foliage designated by the Engineer to remain shall be protected
from damage by erecting suitable barriers, or by other approved means. Clearing operations shall
be conducted in the manner to prevent falling trees from damaging trees designated to remain or
other existing features.

D. Where it is necessary to cut branches of trees which are to remain, the cut
shall be made flush with trunk or larger branch, with care being taken to prevent tearing and bark
beyond the cut. An acceptable commercial tree paint shall then be applied over cut or damaged
areas.

E. Areas outside the limits of clearing shall be protected and equipment or
materials shall not be stored or allowed to damage these areas.

F. Stumps, trees, limbs or brush shall not be buried in any fills or
embankments or disposed of in any stream corridor, wetland or any surface.
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SECTION 02100- PART III

3 .02 DISPOSAL OF MATERIALS

A. All tree trunks, limbs, roots, stumps, brush, foliage and other vegetation
shall be removed and promptly disposed of by the Contractor off the project site, in a manner
satisfactory to the Engineer.

B. Burning shall not be permitted as a means of disposal. Other means such
as chipping, burying (in approved areas), and salvage of marketable lumber shall be employed.

C. Dumping of spoil material into any stream corridor, wetland, flood plain or
surface water is prohibited. The Contractor shall dispose of such material strictly adhering to all
applicable Federal, State, and Local Laws and Regulations.

D. The Contractors are advised that all existing sanitary sewer pipe removed
during the construction of this contract must be disposed of at any approved NYSDEC landfill
site. Further that any contaminated earth and/or bedding material around the existing sanitary
sewer must also be disposed of in a similar manner.
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SECTION 02 I 50- SITE DEWATERING SYSTEMS

PART I- GENERAL

I .O I SCOPE OF WORK

A. The Contractor shall furnish all labor, materials, and equipment required to
successfully dewater the project site to allow for the construction of the scheduled improvements.

PART II- PRODUCTS

2.01 EQUIPMENT

The Contractor shall provide all pumping equipment, pipe, stone, fabric, machinery
and other necessary items required to operate and maintain the dewatering system throughout the
construction of the project.

PART III - EXECUTION

3.01 PREPARATION

A. The Contractor shall employ the proper procedures needed for the
dewatering of the excavations and/or project site based on review of on-site conditions. Where
available, subsurface investigation reports will be provided for the Contractor's information.

B. The Contractor shall investigate and become familiar with all Local, State
and Federal Regulations which govern in this matter. The Contractor shall apply for and obtain
the necessary discharge permits for the dewatering system at the Contractor's own expense.
Determining permit requirements shall be the responsibility of the Contractor.

C. The Contractor shall examine adjacent structures and utilities, both existing
and under construction, for possible settlement, movement or other adverse effects resulting from
dewatering methods or water removal. Take necessary precautionary steps to protect such
structures and utilit ies.

D. Should the drawdown of groundwater levels by removal or dewatering
systems critically reduce or disrupt public or private water supplies, the Contractor shall be
prepared to:

I. Provide at his expense adequate potable water to the Owners or
users of the affected water supplies under groundwater levels have
recovered, so as to sufficiently restore those deficient water
supplies.
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SECTION 02150- PART Ill

2. Provide to the Engineer documentation to confirm that temporary
water supplies meet the requirements of Local, State and Federal
regulatory agencies.

3.02 REMOVALOFWATER

A. The Contractor shall assume total responsibility for site, surface and
subsurface drainage. Maintain such drainage as specified herein during the life of the contract.

B. The Contractor shall supply all supervision, labor, material, equipment,
including standby equipment, necessary to maintain a dry excavation as may be needed to
construct the project.

C. The Contractor shall maintain groundwater in or below the bearing strata at
a safe level at all times by methods which prevent loss of fines, which preserves the undisturbed
state of subgrade soils and which sufficiently lowers the groundwater level in permeable strata at
or below excavation and fill levels such that blowing or unstable conditions do not develop in the
bottom or sides of excavation or fill areas.

D. The Contractor shall protect all adjacent structures, existing and under
construction, from settlement, floatation, damage or other adverse effects resulting from water
removal or dewatering methods.

E. The Contractor shall install measures as required to create and maintain a
dry excavation and a groundwater level at a minimum of 2 feet below excavation subgrades.

1. As part of any dewatering system, observation wells or piezometers
shall be provided and installed, as required, to effectively and efficiently monitor drawdown to
required levels.

F. The Contractor shall direct all discharged water removed from the site to a
sedimentation pond with an outfall to natural water courses, storm drains or channels.

I. Large quantities of water shall not be discharged as overland flows.
Overland flow is not permitted onto private property .

2. No unpolluted water shall be discharged to sanitary sewers.

3. Wastewater shall be disposed of in a manner satisfactory to the local
Public Health Officer.

G. The dewatering operations shall cease when all foundations, structures, pipe
installations and other excavating areas have been properly backfilled and compacted, and are safe
from damage, floatation, settlement and displacement.
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SECTION 02150- PART Ill

H. Ifwell points or wells are used, they shall be adequately spaced to prov ide
the necessary dewatering and shall be sandpacked and/or utilize other means to prevent pumping
of fine sands or silts from the subsurface. A continual check by the Contractor shall be
maintained to ensure that subsurface soil is not being removed by the dewatering operation.

I. Construction of temporary facilities to dispose of water shall be incidental
to the construction and shall be performed at no additional cost to the Owner.

J. Permanent piping systems shall not be incorporated in the dewatering
system.

3.03 MAINTENANCE OF SYSTEM

A. The Contractor shall operate and maintain dewatering and removal
operations on a 24-hour basis for the time required to complete that portion of the work which
requires dewatering prior to its construction and which requires protection from floatation or
displacement of such work until proper backfilling and compaction is completed.

3 .04 REMOVAL OF DEWATER ING SYSTEM

A. After groundwater levels have returned to elevations appropriate for
conditions and time ofyear, without causing damage to the work, the Contractor shall remove all
dewatering equipment and related equipment from the site and restore site to original conditions
or rehabilitate site to meet requirements of Contract Documents.
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SECTION 02200 - EARTHWORK

PART I- GENERAL

I .O I SCOPE OF WORK

A. General

The Contractor shall furnish all labor, materials, tools, equipment, services
and incidentals necessary to perform all earth and rock excavation, ground water control, sheeting
and shoring, backfilling, compacting and grading for all structures, pipelines and utilities.

B. Site Grading

I. The Contractor shall perform all grading work indicated on the
Plans or specified. The surface area of the site, including all excavations, cuts, fills and
embankments, shall be finished to the lines, grades, and cross-sections shown on the Plans, and
shall be cleaned of all loose material.

2. Erosion control procedures, inclusive of mulching, shall be utilized
along the right-of-way and access roads. Erosion control shall occur as required and immediately
following (weather permitting) completion of sewer construction.

c. Site Investigation

I. It shall be the Contractor's responsibility to investigate the actual
conditions existing at the site. No extras will be allowed for any excavations, imported fill,
disposal of excess excavated material or material unsuitable for grading, nor for any conditions
which would have been foreseen by thorough examination of the site, the Plans and
Specifications.

D. Excavating and Backfilling

I. The Contractor shall perform all excavation for the installation of
the work under his Contract including all trenching, backfilling, grading and embankment work to
the lines and grades indicated on the Plans, herein specified, or ordered by the Engineer. The
work shall include but not be limited to excavation for the structures, footings, manholes and
chambers, pipes, ducts, roadways, pavements and ditches; all bedding, backfilling and fill
materials; embankment construction, protection of excavations, structures and utilities above and
below grade requiring sheeting, shoring and bracing; handling of water, including pumping and
bailing; dewatering as required; restriction of surfaces; filling unauthorized excavations, disposal
of surplus materials and all incidental work.

2. The Contractor shall assume the risk of encountering and shall
include the cost of (unless specifically included in a bid item) removal of quicksand, hardpan,
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boulders, rock, clay, rubbish, unforeseen obstacles, underground conduits, gas pipe, drain tile,
trees, roots, timber, concrete slabs, ormasonry structures, pavements and sidewalks and the delay
or damage occasioned by same, whether or not these obstacles are shown on the Contract
Drawings. No claim beyond the contract price ofthe work will be allowed dueto the character of
the ground in which the excavation is made.

3. At intersections and elsewhere, where there are existing services,
such as watermains, gas lines, electric conduits, etc., the Contractor shall uncover said pipes and
structures a sufficient time in advance of the construction of the proposed work to definitely
determine the liens and elevation ofthe existing structures with reference to the new work so that,
if required, change in line and/or grade can be made in the new work. The Contractor shall be
responsible to advise all utilities and agencies ofthe extent, scope and schedule ofhis operation.

4. Where waterlines are close (IO feet or less) to proposed sewers, the
Contractor shall comply with the provisions ofthe Ten State Standards, (2014 Edition or latest) as
stipulated in the section "Relation to Water Mains".

5. The Contractor shall be responsible at all times for carrying out
excavation and trenching work in a safe and prudent manner to protect the workmen and public
from unreasonable hazard, and conform to the Williams-Steiger Occupational Safety and Health
Act of 1970 (as amended), Public Law 91596, Part 1518 Safety and Health Regulation for
Construction, and/or the New York Department of labor Industrial Code Rules, whichever is
stricter. All applicable local, State and/or Federal requirements shall be observed, and necessary
permits acquired by the Contractor.

E. Definitions

1. The term "unclassified excavation" as herein defined shall be
construed to mean all classes ofmaterial, wet or dry, and shall include so-called muck, hardpan,
soft shale or slate, loose disintegrated or decomposed ledge rock, old macadam, topsoil, sod,
masonry, all material requiring drilling and blasting, sledging, barring or wedging for removal
from their original beds and specifically includes all ledge or bed rock and boulders.

1.02 RELATED WORK SPECIFIED ELSEWHERE

A. Clearing and Grubbing as specified in Section 02100.

B. Sheeting, shoring and bracing as specified in Section 02250.

C. Site drainage and dewatering as specified in Section 02150.
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1.03 PRODUCT DELIVERY, STORAGE AND HANDLING

A. Excavated Material

I. Excavated materials to be reused shall be stored in locations that
will not interfere with construction operations.

2. Unsuitable and surplus excavated material and debris shall be
disposed of by the Contractor at his own expense outside the limits of the project site. Disposal
shall be in accordance with Section 02100, Clearing and Grubbing, 3.02.

1.04 JOB CONDITIONS

A. Protection of Property

I. Necessary arrangements shall be made by the Contractor with all
persons, firms and corporations owning or using any poles, pipes, tracks or conduits, etc., affected
by the construction included under this Contract to maintain and protect such facilities during
construction. The cost of any such protection shall be paid by the Contractor.

2. Excavated materials shall be deposited only in designated areas.
The Contractor shall avoid depositing excavated material on pavements, sidewalks or grass plots,
except with written authorization, and then only when adequate temporary provisions have been
made for passage and protection of pedestrians and vehicles. Adequate bridging and planked
crossings must be provided and maintained across all open trenches for pedestrians and vehicles.

3. The Contractor shall shore up or otherwise protect all fences,
buildings, walls, walks, curbs or other property adjacent to any excavation which might be
disturbed during the progress of the work. The Contractor shall be liable for any damage which
may result to neighboring property from excavation, backfill or grading operations.

4. In situations where the Contractor is connecting a new pipelines to
an existing structure or existing pipeline, the Contractor shall install and maintain a temporary
plug in either the new or existing pipeline at the point of connection. The purpose ofthe plug is to
assure that no water or construction sediment or debris will enter the system. The plug shall
remain in place for the entire construction period. Upon acceptance of the new pipeline by the
Owner, the Contractor shall make the necessary arrangements to remove the plug.
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PART II- PRODUCTS

2.01 MATER1ALS

A. Earth Fill

I. Earth fill shall be fine loose material from the excavations, free
from trash, frozen lumps, organic substances, rocks over 4 inches in diameter, or other materials
which cannot be properly compacted. Physical properties shall be such that it can be readily
spread and compacted.

B. Select Granular Backfill

l. For Pipe Lines, Chambers and Manholes

a. Select granular backfill shall be run of crusher stone or run of
crusher gravel meeting the requirements of the New York State Department of Transportation
(NYSDOT) Standard Specifications (latest edition), (NYSDOT Item #304.12- Type 2 Subbase),
and meet the following limits:

Sieve Size
2"°

"No. 40
No. 200

2. For Structures

Percent Passing by Weight
100%
25-60%
5 -40%
O -10%

a. Select granular backfill shall be run-of-bank gravel or well
graded crushed stone material acceptable to the Engineer. Maximum size shall not exceed 2
inches in any direction.

C. Granular Foundation Material

I. Granular foundation material shall be well graded crushed stone
backfill as approved by the Engineer. The crushed stone shall have a maximum size of4 inches in
any direction unless otherwise indicated on the Plans or specified by the Engineer.

D. Pipe Bedding Materials

I. Unless otherwise indicated on the Drawings, or as directed in the
field by the Engineer, pipe bedding material shall be a NYSDOT Section 703-02, No. I Crushed
stone which satisfies the following gradation limits as approved by the Engineer.
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Sieve Size
I ,,
½"
¼"

Percent Passing by Weight
100%
90- 100%
O- 15%

2. Crushed stone for bedding pipe shall meet all the requirements of
NYSDOT Standard Specifications (Latest Edition), Section 703-02 and shall consist of clean,
durable, sharp angled fragments of rock of uniform quality. Round No. I stone will not be
accepted for use as a pipe bedding material.Crushed stone for bedding pipe shall be obtained
from sources conforming to the requirements of the NYSDOT as to sampling, testing methods,
quarry reports and any other required procedures.

E. Structural Base (Undercut Material & Fabric)

I. Unless otherwise indicated on the drawings, or as directed in the
field by the Engineer, the structural base ofundercut material shall be a crushed stone, satisfying
the graduation outlined in NYSDOT Section 703-02, Table 703-4, Size Designation 4 or a
crushed stone used in conjunction with a geotextile fabric satisfying the requirements of
NYSDOT, Section 304.3 .03, Type I. A further description of the allowed material properties
and/or gradation limits for the aggregate and fabric is as follows:

a. Crushed Stone, NYSDOT, Section 703-02, Size Designation 4

Sieve Size

4"
3°
2"

b.

Percent Passing by Weight

100%
90- 100%
0.15%

Geotextile Fabric

i. The geotextile fabric shall be of the type appropriate
for the intended use as shown on the plans or as ordered by the Engineer. The geo textile fabric
shall be a woven or non-woven type, as specified, manufactured by Mirafi, Amoco or equal. The
contractor's shop submittal for this item shall contain an original certification from the
manufacturer, which indicates the model number of the geotextile fabric and their proposed
recommended for the fabric's use in th is situation.
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3.01 EXCAVATION

A. General Requirements

1. The Contractor shall scrape and stockpile top soil from the work
area prior to the start of excavation. The stockpile material shall be properly staked with hay bales
or fabric to control erosion/loss of soil. All topsoil shall be respread in the construction area
during final restoration.

2. Excavation shall be made to such widths as will give suitable room
for construction of the structures, for forms, sheeting, bracing and supporting, pumping and
draining; and the bottom of the excavations shall be rendered firm and dry and in all respects
acceptable to the Engineer.

3. Excavation and dewatering shall be accomplished by methods
which preserve the undisturbed state ofsubgrade soils. Subgrade soils which become soft, loose,
"quick", or otherwise unsatisfactory for support of structures as a resu lt of inadequate excavation,
dewatering or other construction methods shall be removed and replaced by concrete or granular
fill as required by the Engineer at the Contractor's expense.

B. Excavation

I. Excavation shall be carried to the depth and dimensions necessary
for the proper installation of all work as detailed on the Contract Drawings. Unless specifically
directed by the Engineer, excavation shall not be made below the elevations indicated on the
Contract Drawings. Where any unauthorized excavation is made below the grades indicated, the
excavations shall be restored to the proper elevation with compacted, well graded granular
foundation material, or, if under footings, the heights of the walls or footings shall be increased at
no additional expense to the Owner. In any event, the operations necessary to correct an excess of
excavation shall meet with the consent ofthe Engineer. If deemed necessary, concrete instead of
granular fill shall be used to correct unauthorized excavations.

2. Per the direction of the Engineer, the Contractor may be required to
undercut the excavation to establish a sound base for the pipe and pipe bedding material. In such
instances, the contractor will excavate an additional 24 inches (minimum) below the invert of the
pipe or as ordered by the Engineer. The Contractor shall then proceed to install the geotextile
fabric along the trench bottom. The fabric should be placed loosely with no wrinkles or folds.
Successive sheets of fabric should be overlapping the downstream sheet. Once the fabric is in
place, the Contractor shall then backfill the undercut area using the structural base granular fill
material to the bottom elevation of the pipe bedding material.
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C. Trench Excavation

I. The Contractor shall excavate trenches to the depth necessary for
proper placing of pipe. The trench width at the crown of the pipe shall be kept to a minimum,
allowing only the space necessary for proper pipe laying.

2. The trench width will depend upon the depth, nature of material
excavated, and method by which excavation is accomplished. In any case, sufficient clearance
around the pipe shall be provided to properly lay the pipe, make the joint, and install and compact
the backfill. The minimum width of trench shall be one pipe diameter plus at least 12 inch
clearance on each side of pipe.

3. Above the crown of the pipe, the trench shall be kept as narrow as
practical, with sides as nearly vertical as consistent with good workmanship and safety. The
trench dimensions and procedure of trench excavation shall be subject to the acceptance of the
Engineer.

4. The trench shall be opened a minimum distance ahead of pipe
laying as accepted by the Engineer.

5. The trench shall be braced, sheeted and dewatered, as required, to
provide safe, firm and dry conditions.

6. The Contractor shall exercise care to avoid damage to existing
structures, utilities, and pipes in the performance of the work. In locations where the excavation is
carried beneath or adjacent to existing structures, utilities, or pipes, the Contractor shall furnish
and install sheeting ad bracing as necessary to support such structures, utilities or pipes in their
original position, and shall be responsible for any damage caused to such utilities by this work.

7. On all excavations greater than 4-0 in depth, the Contractor shall
utilize a trench sheeting box or standard sheeting, shoring and bracing. The Contractor shall
secure the services of a Professional Engineer licensed in the State of New York who shall
observe his construction operation and design the proper method ofsheeting, shoring, and bracing
to be utilized during construction.

8. On all excavations less than 4-0" in depth, the Contractor shall
secure the services of a Professional Engineer licensed in the State of New York who shall
analyze the existing conditions with the contractor's method ofconstruction and advise him ofthe
proper method to support his trenching operation.
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3.03 BACKFILLING

A. Requirements

I. All trenches and excavation shall be backfilled to the original
surface of the ground or to such other grades as may be shown on the plans or directed.

2. The method and degree ofcompacting backfill will be governed by
the type of material and the extent to which any subsequent settlement can be permitted.

B. Placement of Fill Material

I. ln all backfilling of trenches and around structures, loose lumber,
braces, rubbish and refuse shall be removed from the areas to be backfilled.

2. Backfilling shall be done with sound material free from waste,
objectionable organic matter, rubbish, boggy or other unsuitable materials. No frozen material
shall be used for backfilling.

3. Backfilling shall begin as soon as practicable after structures and
pipelines have been installed and inspected. Material for bedding and backfill shall be as shown
on the Drawings and as specified. The material shall be firmly compacted below and to points 12
inches above the crowns of conduits and pipelines. Temporary blocking shall not be allowed.

4. Backfill, in areas that are not required to be paved, shall be placed in
uniform horizontal layers and shall be tamped, flooded or otherwise consolidated as the work
progresses. Lumps ofearth shall be broken up and if there are any stones or lumps which cannot
be readily broken up, they shall be distributed throughout the mass so that all interstices are
solidly filled with fine materials. No stone fragments, over 4 inches in any dimension, shall be
placed in the backfill nearer than 2 feet from the pipe or conduit at any point, or from any concrete
wall.

5. Backfilling over conduits, pipelines, chambers and manholes, in
areas that are required to be paved (in roadways, paved shoulders, aprons, driveways, sidewalks,
parking areas, etc.) shall be placed carefully and tamped or compacted with suitable tools. This
material shall be placed in layers approximately 6 inches thick, each layers being thoroughly
tamped and compacted in place.

In lieu of 6 inch lifts or layers and compacting as described above,
the Engineer may approve the use of vibratory compactor-drivers mounted on rubber tire
backhoes, to compact backfill. To prevent damage from down pressure and vibration, such
equipment shall not be used nearer than 3 feet to existing utilities or to the pipe or conduit that is
being installed. The cost of replacement of any utilities or work damaged due to the use of
vibratory compactor-driers, shall be paid for by the contractor, and such cost shall be included in
the unit and lump sum bid prices for pipe, chambers and manholes. Depending on the impulse
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force of such vibratory compactors, the Engineer may allow lift thicknesses of2 to 3 feet. Where,
from visual observation, the Engineer concludes that the required compaction may not have been
attained, the Engineer may order that the work be stopped and a density test be performed. The
cost ofdelays caused by such interruption ofwork and the cost ofdensity tests shall be paid for by
the Contractor, and such cost shall be included in the unit and lump sum bid prices for pipe,
chambers and manholes.

6. Compaction Requirements for Backfill

a. Over Conduit and Pipelines and at Chambers and Manholes
in Areas that are Required to be Paved

Backfill in areas that are required to be paved, such as
roadways, paved shoulders, aprons, paved gutters, driveways, sidewalks, parking areas and other
paved surfaces, shall be compacted to 95 percent of standard proctor maximum density.

b. For Structures

Backfill in areas of concrete slabs, foundations and fill in
graded areas shall be compacted to 95 percent for granular materials or as indicated on the
drawing.

3.04 COMPACTION OF MATERIALS

A. It shall be the Contractor's responsibility to properly place and compact all
materials and to correct any deficiencies resulting from insufficient or improper compaction of
such materials. The Contractor shall determine the type, size and weight of compactor best suited
to the work at hand, select and control the lift (layer) thickness, exert proper control over the
moisture content of the material, and other details necessary to obtain satisfactory results.

B. Compaction Equipment

I. The selection of compaction equipment is the Contractor's
responsibility, but shall be subject to the approval of the Engineer. Generally, the following shall
apply for the type of material to be compacted.

2. Sheepsfoot rollers shall be used to compact clay and glacial till
soils. The proper ballasted weight shall be determined such that the feet penetrate to their full
length on a loose lift to be placed, and with further passes, compact the layers are required.

3. Pneumatic or vibratory rollers shall be used to compact sands and
gravel. Pneumatic rollers shall have operating weights between 2,000 and 3,000 pounds per tire.

4. Smooth steel wheel, pneumatic tired or vibratory rollers shall be
used to compact slag, coarse gravel or crushed stone. Smooth steel wheel rollers shall have a
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minimum weight of I O tons. Where possible, rock rill shall be compacted using a self-propelled
vibratory steel drum roller weighing at least I O tons.

5. ln all cases, loads shall be adjusted to give the most suitable results
for the material being compacted. For heavier, or more efficient types of approved compaction
equipment, the minimum number ofpasses required on all portions ofeach successive layer shall
be determined by the Engineer after appropriate field tests to evaluate the efficiency of the
equipment have been made. However, layer thickness shall not, under any circumstances, exceed
those specified.

6. ln confined areas, and adjacent to utilities, compaction shall be
made using hand guided mechanical vibratory plate tampers or rollers similar to units
manufactured by WackerNeuson orMikasa. Equipment for compaction of trenches in areas that
are required to be paved shall be as outlined in Section 02200-3.03.

3.05 SITE GRADING

A. Grading in preparation for placing of topsoil, planting areas, paved walks
and drives and appurtenances shall be performed at all locations indicated on the Contract
Drawings, to the lines and grades shown and as directed by the Engineer. All material
encountered, ofwhatever nature, within the limits indicated, shall be removed and disposed of as
directed. During the course ofgrading, the subgrade shall be maintained in such condition that it
will be well drained at all times. When directed, temporary drains and drainage ditches shall be
installed to intercept or divert surface water which may affect the prosecution or condition of the
work.

B. When access roads are no longer needed, road fill shall be removed and the
access area shall be restored. Care should be taken to avoid damage to adjacent vegetation and to
prevent the formation ofdepressions that would serve as mosquito pools.

C. Ifat the time ofgrading it is not possible to place any material in its proper
section ofthe permanent structure, it shall be stockpiled in approved areas for later use. No extra
payment will be made for the stockpiling or double handling of excavated material.

D. The right is reserved to make minor adjustments or revisions in lines or
grades if found necessary as the work progresses.

E. All loose or protruding rocks shall be barred loose or otherwise removed to
line or finished grade of slope. All cut and fill slopes shall be uniformly dressed to the slope,
cross-section and alignment shown on the Drawings or as directed by the Engineer.

F. Rough grading shall be stopped six inches below final grade and leveled
off, and topsoil shall be placed and finished to final grade.
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G. The Contractor shall replace all surface material, and restore paving,
curbing, sidewalks, gutters, fences and all other items which were disturbed by the construction so
that they shall be equal to the original condition.
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PART I-- GENERAL

I .O I SCOPE OF WORK

The Contractor shall provide all labor, materials, tools, equipment and services
required for the protection, relocation or replacement of public and private utilities as detailed
herein.

PART II- PRODUCTS

2.0 I PARALLEL UTILITIES

The costs of any necessary relocation or replacement of public utilities which are:
I) parallel or roughly parallel with the line ofwork and, 2) are located within the utility pay zone
according to the pay limit for trench excavation as shown on the Detail Sheets, shall be
compensated using applicable Bid Form Items where applicable. However, the Engineer may
order the protection of these utilities by the Contractor, if, in the Engineer's opin ion, they may be
protected as opposed to being relocated or replaced. The Owner may also order the realignment
of the proposed work to avoid relocation or replacement of public utilities where practicable.

2.02 CROSSING UTILITIES

Utilities equal to or greater than 4-inches in diameter which cross the line of work
at perpendicular angles or other skew angles shall be supported and protected, and payment shall
be under the applicable contract Bid Form Items. If utilities which cross the line of work are
found in direct conflict with the proposed work, the Contractor shall notify the Engineer. Utility
crossings shall be protected as opposed to relocated or rep laced, un less their condition with in the
trench excavation prevents that. Utility crossings that could have been protected as opposed to
being relocated or replaced, in the opinion of the Engineer, will not be eligible of compensation
on a unit price basis without approval in writing from the Engineer.

The Contractor shall be responsible for all house service lines (water, sewer, gas, electric,
telephone and drain) and other utilities less than 4-inches in diameter which cross the line ofwork
whether shown on the plans or not. The Contractor shall include in his bid costs to cover any
extra work required at these crossings.
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PART III- EXECUTION

All utility protection shall be in conformance with all rules and regulations and in no case
shall be less than the requirements of the utility company.

All utilities located outside the limits of the utility pay zone shall be protected or replaced
at the Contractor's expense.

The Contractor shall be responsible for obtaining any permits required for utility
protection, relocation or replacement.

The Contractor shall also be responsible for scheduling all work by the utility owners in
accordance with his own work schedule.

In areas indicated on the plans and/or as ordered by the Engineer, the Contractor shall dig
test pits for the purpose ofaccurately locating underground utilities. Those test pits indicated on
the plans shall be completed immediately upon receipt of "Notice to Proceed".
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PART I- GENERAL

I .O 1 SCOPE OF WORK

A. The Contract Drawings and Specifications represent the finished structure.
Unless otherwise indicated, they do not indicate the method ofconstruction. The Contractor shall
provide all measures necessary to protect, but not limited to, the following:

1. existing utilities in their original position
2. existing structures in their original position
3. workmen or other persons
4. prevent lateral movement of earth adjacent to excavations
5. maintain the width of excavation as indicated on the Drawings.
6. protect construction equipment adjacent to the excavation
7. protect adjacent new work

The Contractor, at his own expense, shall engage properly qualified
Professional Engineers registered in New York State to determine where, and how, temporary
precautionary measures shall be used and inspect same in the field. Observation visits to the site
by the Project Engineer's Field Representative shall not include inspection of the above items.
Designs shall take into account the Contractor's program for dewatering.

The Contractor shall supervise and direct the work and he shall be solely
responsible for all construction means, methods, techniques, sequences and procedures including
maintenance and removal. As a part of his responsibility, the Contractor shall retain the servicesof
a licensed Structural Engineer other than the Owner's representative to design and supervise the
above work.

B. The Contractor shall control his operations to avoid damage to existing
structures from ground vibrations caused by blasting, pre-driven sheeting or other operations.

C. ALL OPEN EXCAVATIONS OF DEPTHS GREATER THAN 4-0AS
MEASURED FROM THE SURFACE SHALL BE SHEETED, SHORED AND BRACED. All
sheeting, shoring and bracing shall conform to the provisions of the Williams-Steiger
Occupational Safety & Health Act of 1970 (a amended), Public Law 91596- Part 1518- Safety
& Health Regulation for Construction and/or the New York Department ofLabor Industrial Code
Rules, whichever is more strict.

D. Bracing, sheeting, and shoring shall be so arranged as not to place any
stress on portions of completed work until the construction has proceeded far enough, in the
opinion of the Contractor's Engineer, to provide ample strength. If the Contractor's Engineer is of
the opinion that the sheeting or supports furnished are inadequate or unsuited for the purpose, he
may order additional sheeting or supports to be installed at no added cost to the Owner. Whether
so ordered by the Contractor's Engineer or not, sufficient sheeting or supports shall be installed to
protect the work from any damage to new or existing structures.
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E. Waling and bracing shall be provided as a part of the work under this item.

F. A copy of all sheeting, sheet piling and bracing systems shall be submitted
to the Project Engineer for his use and information before installation of same. Each sheet shall
display and seal and signature of a licensed New York State Professional Engineer. A copy of
this information must also be submitted to the Agency having jurisdiction for review and
approval.

G. When pre-driven sheeting is required, the Contractor shall employ
specialists to conduct pre-construction surveys of structures in the vicinity of the work, and to
monitor the effects of the ground vibrations.

I. Preconstruction survey shall be conducted on and reported for all
major structures within the influence range ofthe sheeting operation or within a minimum of 300
feet from the construction site. The survey shall consist of a visual inspection and recording by
notes and photographs or cracks or other structural damage previously sustained, and shall be
conducted by a qualified technician under the direct supervision of a Professional Engineer,
acceptable to the Engineer. The records so obtained shall be retained in the Contractor's file for at
least one year after completion of the Contract. In the event of damage claims, a report on the
preconstruction conditions shall be prepared by the Contractor for the particular structures as
requested by the Engineer from those notes and photographs.

2. Sheeting vibrations shall be monitored by a qualified specialist,
acceptable to the Engineer and shall be retained to observe the pre-driven sheeting operation. A
seismograph shall be employed to measure ground vibrations near selected typical private and/or
public buildings within the range of influence of the operation. Seismograms and records of
information pertinent to each operation shall be available to the Engineer. The recorded
information shall be adequate to allow determination of the vibration.

PART II-- PRODUCTS

2.0 I MATERIALS

A. Wood sheeting, shoring and bracing shall be if such quality and size that it
will not split. Sheeting and bracing shall be Southern Pine, a structural grade, of 1800 psi stress
class, and furn i shed in accordance with the standard ru les and grading, dressing and inspection of
joints, planks, beams and stringers of the Southern Pine Association. Douglas Fir or other timber
of equivalent grade may be substituted. Materials may be either new or used in good condition.
Where close or right sheeting is required, wood sheeting shall be tongued and grooved.

B. Steel sheeting shall be manufactured from steel conforming to ASTM
Designation A-328, latest revision, and bracing buildings ASTM Designation A-36, latest edition.
The sizes and types required may be indicated on the Plans, or if not so shown, steel sheeting shall
have a minimum thickness of 3/8 inch in web, unless approved otherwise by the Engineer, and
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flange shall be as detailed by the Contractor. All necessary welding or supporting members shall
be done in accordance with requirements of the American Welding Society Code.

PART III- EXECUTION

3.01 INSTALLATION

A. Shall be installed in accordance to code requirements.

I. All sheeting shall be right and continuous, and driven vertically in
place ahead of the excavation by means ofsteam, vibratory ofpneumatic hammers. Any material
which stops and driving of sheet piling shall be removed by the Contractor.

2. The sheeting shall extend at least 2 feet above the surface of the
ground. If, in the opinion of the Engineer, an excavation will constitute a safety hazard, the
sheeting shall extend at least 4 feet above the surface of the ground.

3. As soon as sheeting is placed, if there is a space between the
sheeting and the side of the trench, the space shall be backfilled with suitable material thoroughly
compacted in place.

B. Removal of Sheeting

I. In general, the sheeting and bracing shall be removed as the
excavation is refilled in such a manner as to avoid the caving in of the bank or disturbance of
adjacent areas or structures. The voids left by the withdrawal of the sheeting shall be carefully
filled by ramming or otherwise, as directed. Permission ofthe Engineer shall be obtained before
the removal of any shoring, sheeting or bracing.

2. Such permission by the Engineer shall not relieve the Contractor
from the responsibility for injury to structures, or to other property or persons, from failure to
leave such sheeting and bracing in place.

c. Sheeting Left in Place

I. The Engineer may order, in writing, any or all sheeting or bracing to
be left in pace for the purpose of preventing injury to the structures or to other property or to
personal, whether such sheeting or bracing was shown on the Plans, or placed at his direction, or
otherwise. If left in place, such sheeting shall be cut off at the elevation ordered, or shown on the
Plans, but in general, such cut off shall be at least 18" below the final ground surface. Bracing
remaining in place shall be driven up tight.
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SECTION 02300- STORM SEWERS & APPURTENANCES

I .O I RELATED WORK

A. Refer to Sections 02100, 02150, 02200, 02250, 023 76, 02600, 02800 and
03300.

1.02 SCOPE OF WORK

A. The Contractor shall furnish all labor, material and equipment to install as
shown on the Plans or as described in Work Orders, the storm sewers, including pipe, fittings,
manholes, catch basins and other appurtenances required to complete the work.

1.03 SUBMITTALS

A. Shop drawings will be required for all fabricated and/or manufactured
material items required by the specifications for this Section.

PART II-- PRODUCTS

2.0 I STORM SEWER PIPE AND UNDERDRAIN

A. New storm sewer pipe shall be as shown on the Plans, indicated in Work
Orders, and in accordance with Standard Details. Repairs to crossing utilities, where directed,
shall be made with in-kind materials.

B. Underdrain pipe shall be replaced in-kind, or at minimum shall be 6"
perforated corrugated polyethylene underdrain pipe and shall meet the requirements ofNYSDOT
Specification Section 605. Underdrain filter material shall be Type I and shall meet the
requirements ofNYSDOT Specification Section 733. Underdrain filter material shall be placed in
compliance with requirements of NYSDOT Specification Section 605. Stabilization/separation
geotextile shall be Mirafi 160N or approved equal.

2.04 PRECAST CONCRETE STORM MANHOLES

A. All storm manholes shall be as shown on the Plans, indicated in Work
Orders, and in accordance with Standard Details.

B. Standard manhole frames and covers shall be provided by Owner for
installation by Contractor and shall be in accordance with Standard Details.

2.05 PRECAST CATCH BASINS (RECEIVERS) AND GRATES

A. The precast basin shall be monolithic reinforced concrete of the type and
size shown on the plans. The precast unit shall be capable of supporting an H-20 highway load.
The bottom floor of the monolithic precast basin shall have a minimum thickness of 6 inches.
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SECTION 02300- PART III

B. All catch basins shall be as shown on the Plans, indicated in Work Orders,
and in accordance with Standard Details.

PART III- EXECUTION

3.01 PIPE INSTALLATION

A. Sewer pipe shall be laid in a carefully compacted initial bedding material
placed on a flat trench bottom. Bedding shall conform to details shown on the Plans.

B. In laying pipe, the subgrade ofthe trench shall be carefully formed so that
the pipe will rest at the correct line and grade.

3.02 CATCH BASIN CONNECTIONS

A. Connections to existing catch basins shall be at the location shown on the
Plans.

B. The proposed pipe connections shall be parged to the catch basin on the
outside and inside with "Preco-Patch" or equal, to provide a watertight connection.

3.03 FINAL INTERNAL INSPECTION OF STORM SEWER SYSTEM

A. After installation of the pipe and prior to final restoration of the project
area, the contractor will be required to clean all debris and sediments from the storm sewer
system. Once the pipe and chambers are cleaned, the Owner shall complete an internal television
inspection of the system. The internal inspection shall view and determine the following:

I. The system is free from obstructions, debris and sediment.
2. The pipe sections are free of cracks and defects.
3. The pipe joints are properly coupled and sealed.
4. The pipe (invert) is laid at a consistent grade free ofdips and/or high

points
5. The installed system shows no signs of leakage.
6. That all lateral drainage connections are properly made and

watertight.

If a system deficiency is noted by the Engineer, the Contractor will be
required to immediately clean, replace and/or repair the system at his own expense.
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SECTION 02350- FORCE MAIN SEWERS

PART I- GENERAL

1.01 RELATED WORK

A. Refer to Section 02100, 02150, 02200, 02600, and 03300.

I .03 SUBMITTALS

A. Shop drawings will be required for all fabricated and/or manufactured
material items required by the specifications for this Section.

PART II- PRODUCTS

2.0 I DUCTILE IRON PIPE

A. Pipe

I. Unless otherwise specified, all ductile iron pipe shall conform to
ANSI/AWWA C151/A21.51, ductile iron pipe centrifugally cast in metal molds or sand-lined
molds for water or other liquids.

2. All ductile iron pipe shall be minimum thickness Class 52 (ANSI
21.50) unless otherwise specified and shall be cast in 18 foot laying lengths.

3. The pipe class designation, diameter size, and pressure rating shall
be cast or painted on each piece of pipe or fittings.

4. All ductile iron pipe and fittings shall be cement mortar lined and
then bituminous painted inside and outside.

B. Fittings

I. Unless otherwise specified, all- fittings shall conform to ANSI
A21.1 O, ductile iron fittings.

2. All ductile iron fittings shall be manufactured in classes suitable for
the class and size of pipe with which they are intended to be used.

3. All ductile iron fittings shall be cement mortar lined and then
bituminous painted inside and outside.
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SECTION 02350- PART II

C. Joints

I. All ductile iron pipe and fittings, unless otherwise specified, shall be
furnished with push on or mechanical joints.

2. All push on joints, unless otherwise specified shall conform to the
following requirements:

a. All push on joint gaskets shall conform to applicable
requirements ofANSI A2 I .11, and shall be designed for the same pressure rating as the pipe or
fitting of which it is a part.

b. Gaskets shall be plain rubber gaskets.

3. All mechanicaljoints, unless otherwise specified, shall conform to
the following requirements.

a. All mechanical joints shall conform to applicable
requirements ofANSI A21. I 1, and shall be designed for the same pressure rating as the pipe or
fitting of which it is a part.

b. Gaskets: Plain tip

c. Bolts and Nuts: High strength, low alloy steel, fluorocarbon
coated as manufactured by Standco Industries, Inc. of Houston, Texas or approved equal.

4. All force main sewers shall require anchorage at each fitting causing
a change in direction of 7 ½ degrees or greater. All 24 inch diameter pipe and larger shall be
anchored together with either a bolted type or harness ring type and restrained joint. Pipes under
24 inches in diameter may be restrained with 4000 psi concrete blocking or a combination of
concrete blocking and mechanical restraint as noted on the Plans.

5. The type of restrained joint to be used shall be approved by the
Engineer prior to ordering the pipe.

6. Making the joint and laying the pipe shall comply with applicable
sections of the AWWA Specifications except that no sulphur compound type ofjoint shall be
allowed.

D. Insulation

I. Two inch (2") thick closed cell rigid insulation shall be installed
above the ductile iron pipe (DIP) force main in the insulated cover areas noted on the Plans.
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SECTION 02350- PART II

2.02 POLYVINYL CHLORIDE (PVC) PLASTIC PIPE

A. Pipe

1. Unless otherwise specified, all PVC pipe for force mains shall
conform to the latest A WWA C-900 Specification for polyvinyl chloride pressure pipe.

2. All PVC pipe shall be C-900 having a dimension ratio (DR) of 18,
unless otherwise specified, and shall be manufactured in 20 foot laying lengths. The pipe shall
have a pressure rating of 150 psi and shall have a cast iron equivalent outside diameter.

3. All supplied PVC pipe shall be side marked with the class type,
material code (PVC 1120), dimension ratio number, A WWA pressure class, nominal size and
outside diameter base dimension.

4. The materials used in the manufacturing of the PVC Pressure Pipe
(PVC 1120) shall be made from Class 12454-A or Class 12454-B Virgin Compounds, as defined
in ASTM C-1784, with an established hydrostatic design-basis (HOB) rating of4000 psi for water
at 73.4 F (23C).

B. Joints

1. Pipe joints shall be the Fluid-Tite 18 (lntregal Bell) push-on type
gasketed joint which shall be an integral and homogeneous part of the pipe barrel. The push-on
joints and elastomeric gaskets shall conform to the requirements of ASTM 03139 and F477,
respectively.

c. Fittings

1. All required fittings shall be ductile iron conforming to the latest
edition of AWWA C-1 OO. Fittings shall have mechanical joints and be compatible with the
proposed PVC water pipe.

2. All fittings shall be manufactured in classes suitable for the size of
pipe and pressure rating as indicated.

3. All bends, tees, valves and other fittings shall be anchored with
thrust blocks, as shown and detailed in the plans. Thrust blocks shall be placed against a solid
bearing face of undisturbed material. The concrete shall have a strength of 2000 psi or shall be
mixed in the proportions ofone (1) sack (94 lbs.) of Portland Cement to 2 cubic feet of loose
sand to 5 cubic feet of loose gravel or broken stone. For thrust blocks placed during connection
operations, a quick-setting additive shall be mixed into the concrete prior to placement. Where
blocking is placed for downward vertical bends or valves the bends or valves shall be strapped to
the blocks as shown in the drawings, or as otherwise directed by the Engineer.
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SECTION 02350- PART II

D. Insulation

I. Two inch (2") thick closed cell rigid insulation shall be installed
above the polyvinyl chloride (PVC) force main in the insulated cover areas noted on the plans.

PART III- EXECUTION

3.0 I DUCTILE IRON PIPE - BELL AND SPIGOT (PUSH ON) JOINTS

A. Mechanical Joint Pipe

The contractor shall brush clean the pipe's socket, plain end and gasket
with soapy water, then lip gland and gasket over the plain end of the pipe. The small side of
gasket and lip side of gland shall face the socket. Insert plain end of pipe into socket and push
gasket into position with fingers making sure it is evenly seated. Slide gland into position
inserting bolts and tightening by hand. With racheted wrench tighten up bolts in an alternating
fashion (top-bottom etc.) pursuant to the manufacturer's recommendations. It shall be noted the
contractor is to store all gaskets in an area where a 40 degree F or above air temperature to
maintained.

B. Bell & Spigot (Push On) Joints

I. Gasket type bell and spigot piping, unless otherwise specified, shall
be installed as described herein. Prior to making up the joint, the inside of the bell, the entire
gasket and the spigot end ofthe joining pipe shall be thoroughly cleaned with soapy water, using a
sponge or rag to remove all foreign material. The rubber molded gasket shall then be placed in
the bell. Please note all gaskets must be stored in areas where a 40 degree For above temperature
is maintained. Once the gasket is properly seated the gasket and surface of the spigot end of the
joining pipe shall be lubricated in accordance with the manufacturer's recommendations. The
spigot shall then be centered into the bell until it engages the gasket, and force applied to make the
joint. Any deflection shall be taken after the joint assembly has been completed. Force to make
the assembly can be supplied by means ofa pinch bar applied to wood blocking at he bell end of
the joining pipe in diameters of 3 inches to 12 inches. Other mechanical means such as a chain
and ratchet shall be used to assemble sizes larger than 12 inches.

3.02 PVC PIPE, LOCKING JOINT

A. Prior to assembly, the coupling matching grooves in the male and female
ends shall be wiped clean, then lightly coat the "O" ring male end of the pipe with a lubricant.

B. Immediately after the lubricant is applied, the coupling shall be slipped
together until the pipe end seats against the stop.
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SECTION 02350- PART III

C. The nylon spline is pushed into aligned grooves around the pipe's
circumference, securely locking the pipe to the coupling.

3.03 PVC PRESSURE PIPE (FLUID-TITE IB JOINT)

A. Prior to assembly, clean the bell and spigot ends of the coupling to remove
all dirt and other foreign materials.

B. Check the rubber gasket in the bell groove in accordance with the
manufacturer's instructions.

C. Apply lubricant to exposed gasket surface and to the pipe spigot up to the
full insertion mark.

D. Immediately after the lubricant is applied, insert the spigot end until it is
flush with the referen ce mark.

3 .04 TRACER TAPE

A. Magnetic plastic tracer tape (with wire) 3" in width will be required when
either Ductile Iron or PVC pipe is utilized. The tracer tape shall be green in color and shall be
labeled "Sanitary Sewer". The tape shall be placed 12" below grade and shall be strung along the
centerline of the sewer. Splices where needed shall be made in accordance with the
manufacturer's recommendation.

B. At completion ofthe project, and before final payment, the Contractor shall
test the entire length of the pipe using pipe location equipment. Test shall be made only in the
presence of the Engineer. Any section oftape which is not continuous or is undetectable shall be
removed and relaid.

PART IV-- TESTING

4.01 PRESSURE

After the sewerage force main has been laid and the joints completed, this newly
laid pipe shall, unless otherwise specified, be subjected to a hydrostatic pressure test with a
minimum pressure of 1 ½ times the normal operating pressure.

4.02 DURATION

The duration of each pressure test ( I and 2) shall be at least 2 hours.
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4.03 PROCEDURE

The pipe shall be slowly filled with water and the specified test pressure, measured
at the point of lowest elevation, shall be applied by means of a pump connected to the pipe in a
satisfactory manner. The pump, pipe connections, all necessary apparatus, taps into the pipe,

gauges, and measuring devices, will be furnished by the Contractor. All work shall be
accomplished by the Contractor.

Testing shall be done as soon as the line is completed as determined by the
Engineer. All testing shall be witnessed by the Engineer.

4.04 EXPELLING AIR BEFORETESTING

Before applying the specified test pressure, all air shall be expelled from the pipe.
To accomplish this, taps shall be made, ifnecessary, at points ofhighest elevation and afterwards
tightly plugged.

4.05 EXAMINATION UNDER PRESSURE: TEST NO. 1

All exposed pipes,joints and fittings which are exposed when the test is conducted
shall be carefully examined for visible leakage. Those portions of the pipe line covered by
backfill shall be walked to observe leakage appearing on the ground surface. Any leaks
discovered in the joints shall be corrected until tight. Any cracked or defective pipe, fittings, etc.,
discovered in consequence ofthis pressure test shall be removed and replaced by the Contractor,
at his expense, with new material as previously specified and the test repeated until satisfactory to
the Engineer.

4.06 PERMISSIBLE LEAKAGE: TEST NO. 2

Suitable means shall be provided by the Contractor for determining the quantity of
water loss by leakage under normal operating pressure. No pipe installation will be acceptable
until or unless this leakage is less than that specified under Division I.

Should any test ofpipe laid disclose leakage per mile of pipe greater than that
specified in Division, the Contractor shall, at his own expense, locate and repair the defective
joints or pipe until the leakage is within the specified allowable.

4.07 LEAKAGE DEFINED

Leakage is defined as a the quantity ofwater to be supplied into the newly laid pipe
necessary to maintain the specified leakage test pressure after the pipe has been filled with water
and the air expelled. The allowable leakage is specified in Division I.
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SECTION 02375- SANITARY SEWERS

PART I-- GENERAL

I .O I SCOPE OF WORK

A. Furnish all labor, materials, equipment and incidentals required, and install
in the locations shown on the Drawings, all sanitary sewer piping and fittings as specified herein.

1.02 RELATED WORK

A. Refer to Section 02100, 02150, 02200, 02250, 023 76, 02600, 02800 and
03300.

1.03 SUBMITTALS

A. Shop drawings will be required for all fabricated and/or manufactured
material items required by the specifications for this Section.

PART II-- PRODUCTS

2.0 I POLYVINYL CHLORIDE (PVC) GRAVITY PIPE

A. Pipe

I. For pipe diameters 4" thru 15", the polyvinyl chloride (PVC) pipe
shall be a single wall pipe conduit as manufactured in accordance with the latest ASTM
Specification D-3033 "Type PSP Poly (Vinyl Chloride) (PVC) Sewer Pipe and Fittings" or ASTM
Specification D-3034 "Type PSM Poly (Vinyl Chloride) (PVC) Sewer Pipe and Fittings". For
pipe diameters 18" thru 27", the PVC pipe manufacturer shall satisfy the requirements, of the
latest ASTM Specification F-679, Type I. All pipe shall be SDR-35 or thicker single wall and the
PVC Compound shall meet the requirements of the latest ASTM Specification D-1784. Pipe in
compliance with these standards shall be clearly marked with pipe size (nominal), cell
classification, SOR number, PVC Sewer Pipe and ASTM Designation.

2. All pipes shall be suitable for use as a gravity sewer conduit.
Provisions must be made for contraction and expansion at each joint with a rubber ring. The bell
shall consist of an integral wall section which securely locks the solid cross-section rubber ring
into position.

3. Where directed by the Engineer, AWWA C-900 PVC pipe and
fittings shall be installed as a gravity sewer pipe at locations shown on the Plans.

B. Joints

I. The joint shall provide a permanent seal against exfiltration or
infiltration. The joining technique will be with elastomeric gasket.
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2. Elastomeric Gasket Joints - The critical sealing dimensions of the
• bell, spigot and gasket shall be in accordance with the manufacturer's standard dimensions and

tolerances. The elastomeric compound shall comply in all respect with the physical requirements
specified in ASTMF-477-76. The gasket shall provide an adequate compressive force against the
sealing surfaces ofthe bell and spigot so as to affect a positive seal under all combinations of the
joint tolerances. The gasket shall be the only element depended upon to make the joint flexible
and watertight. The gasket material shall be oil and gasoline resistant.

c. Fittings

I. All PVC wyes, tees, elbows, couplings, and fittings shall be
manufactured in classes suitable for the class ofpipe with which they will be used.

2. All fittings and accessories shall be as manufactured and furnished
by the pipe supplier, and have bell and/or spigot configurations identical to that of the pipe to
which they are connected. The joint shall provide a permanent seal against exfiltration or
infiltration. The joining technique will be with elastomeric gasket. Service connections shall be of
the "tee-wye" combination. The PVC pipe shall be cut to the correct length in the field as
necessary to allow installation of new service connections or service connections to existing
laterals. Refer to Standard Details for additional information on service connections.

2.02 FLEXIBLE PIPE COUPLINGS

A. Where new PVC piping will be connecting to existing sewers, the gaskets,
clamps, shear rings, and/or other components of the coupling system shall meet the material
requirements ofASTM C-1173 Standard Specification for Flexible Transition Couplings for
Underground Piping Systems". The coupling system shall be specifically manufactured to
connect the new PVC piping to the particular existing pipe materials, such as products by Fernco,
or approved equal.

B. Shielded flexible couplings shall consist of a flexible PVC sealing sleeve,
stainless steel clamps and a stainless-steel outer shield (shear ring) and shall be utilized for all
connections to existing sewers.

2.03 HEAVY DUTY CLEANOUT HOUSING

A. For cleanouts to be installed in sidewalks, driveways, or roadways where
shown on the Plans or as directed by the Engineer, install heavy-duty cast-iron housing.

B. Housing shall be round cast iron meeting ASTMA48, Class 35 constructed
with an integral double anchor flange. Provide vandal proof screw. Inside diameter of housing
shall be a minimum of 11 inches. Outer flange diameter shall be a minimum of 14 inches.
Provide stainless steel fasteners. Cover shall be labelled "Sewer".

C. Provide EJ #3698 Assembly, or approved equal.
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2.04 FLEXIBLE TAP SADDLES

A. Provide Fernco Flexible Wye Tap Saddle with Fernco TSPK-46 Pressure
Kit for Flexible Tap Saddle, or accepted equal.

I. Tap Saddles shall be leak-proof, and resistant to chemical,
ultraviolet rays, fungus growth, and sewer gases.

2. Saddles shall conform to ASTM D5926.
3. Maximum operating temperature: 140 degrees F.
4. Saddle shall be manufactured with a "locating ring" on the

underside of the saddle for insertion into the cored hole.
5. Saddle shall be installed utilizing a manufacturer's recommended

pressure kit. Pressure kit shall include bentonite tape to provide a water tight seal, plastic-coated
steel reinforcing bars to apply even sealing pressure, and 300 series stainless steel slip-lock
clamps.

PART III- EXECUTION

3 .O I LA YING PIPE

I. All sanitary sewer pipe shall be constructed in accordance with
Division 2 of these Specifications.

2. All sanitary sewer pipe shall be bedded as detailed on the
Construction Plans and all work shall be in accordance with the various details shown on the
Plans.

3. All pipe shall be cleaned before placing, bulkheaded when pipe
laying is stopped, and otherwise constructed to secure first class work, free from defects and
debris.

4. All sanitary sewers shall be laid true to line and grade with bells
upgrade. In laying pipe, the subgrade ofthe trench shall be carefully formed so that the pipe will
rest at the correct line and grade. Line and grade for pipe installation shall be maintained by the
use of a laser beam projection system. The laser system shall include ability to set and adjust the
grade based on a dial indication. Any proposed alternate system to maintain line and grade shall
be submitted to the Engineer and approval obtained prior to use.

5. Pipe used for this project shall be subjected to factory testing at the
Owner's option and Contractor's expense. Testing shall be in job lots for a maximum of 6% of
pipe quantity or a minimum of 5% of pipe quantity or 2 pieces ofeach size in each class. Factory
tests shall be hydrostatic or air tests up to 24" and hydrostatic tests for over 24", including all
other material tests as specified by ASTM.
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B. Wye Branches

Where testing is required or directed by the Engineer, the wye branches
shall have approved caps or plugs factory installed on the six (6) inch branches for testing
purposes. The wye branches shall be bedded and supported as detailed on the Plans.

C. Tee Branches

Tee branches shall only be allowed on PVC AWWA C-900 pipe. Tee
branches shall have approved caps or plugs factory installed on the six (6) inch branches for
testing purposes. The tee branches shall be bedded and supported as detailed on the Plans.

D. Tap Saddles

Where indicated on the Plans or as directed by the Engineer, connections to
the existing sewermainlines shall be made via tap saddles. A trench shall be excavated exposing
the outside diameter of the sewer main. The existing lateral pipe shall be disconnected from the
mainline sewer and removed. Where the mainline sewer is rehabilitated cured in place pipe lined
pipe, the saddle shall be installed directly to the CIPP liner and existing host pipe shall be
removed to facilitate this. The existing mainline should be cored/cut/enlarged or modified as
required using a coring bit or hole saw to match the contour of the Tap Saddle locating ring. All
tap connections shall be made as required to provide connection with a 6-inch diameter PVC SOR
35 sewer lateral pipe. The pipe surface shall be cleaned and any sharp edges removed. The tap
saddle should be installed according to all manufacturer's recommendations.

E. Riser Pipe

1. All riser pipes shall be constructed according to the details shown
on the Plans or as ordered by the Engineer in the field.

2. Riser pipes installed in areas where house laterals are not required,
or not installed yet, shall have the last length ofpipe sealed with a cap or plug. Such caps or plug;
shall be wired in place so as to withstand pressures during testing. Compacted No. 1 stone
bedding shall be provided to support as shown on the Plans.

F. House Laterals

House laterals shall be 6 inch diameter, at depths ofcover varying from up
to 8 feet, or as shown on the Plans, at locations to be determined by the Engineer in the field. The
type and class of pipe, along with bedding details are shown on the Plans.

G. Markers

A two inch by 4 inch wood marker extending from the tee branch, wye
branch, riser or lateral to a point one foot below the ground surface, at each shall be provided.
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H. Records

The location ofwye branches, tee branches, riser pipes, and cleanouts along
with laterals shall be measured from the last downstream manhole and in addition, shall be located
on a sketch by the use of at least two ties to existing structures, preferably the corners of the
house. Such records shall identify the house and laterals by house number; the records shall be
kept by the Contractor with three copies delivered to the Engineer within one day after
installation. Each record of a wye branch, tee branch, riser pipe or house lateral shall be on a
separate skeet. This information shall be transferred to the as-built tracings by the Contractor.

I. Concrete Cradle and Encasement

Where noted on the Plans or as directed by the Engineer, 2000 psi dry mix
concrete shall be placed for bedding and pipe protection. The erad le and encasement details are
shown on the Plans. The concrete shall be as specified under Section 03300.

3.03 PIPE TESTING AND INSPECTION REQUIREMENTS

A. General

I. New manhole to manhole sewer installations in a new trench shall be
subject to the following tests/inspections prior to final acceptance of the project:

a. Air Tests (only where directed in writing by the Engineer,
and to be performed by Contractor).

b. Visual Inspection (by CCTV) (performed by Owner, unless
directed otherwise in the Work Order)

c. Deflection Test ( 15" dia. and smaller) (only where directed
in writing by the Engineer, and to be performed by Contractor).

2. Sewer installations that include replacement in the existing trench
(including sewer spot repairs) and require maintenance of live sanitary sewer flows during
installation shall be subject to the following tests/inspections prior to final acceptance of the
project:

a. Visual Inspection (by CCTV) (performed by Owner, unless
directed otherwise in the Work Order)

b. Deflection Test(I5" dia. and smaller) (only where directed
in writing by the Engineer, and to be performed by Contractor).

B. Air Testing

I. After backfilling and prior to the final acceptance ofthe project, the
Contractor will be required to perform the air tests on manhole to manhole sewer installations.
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3. To facilitate the air testing, laterals and risers are to be installed and
capped, tied and blocked as the work progresses, and prior to the air testing of the lines.

4. The Contractor's testing procedures shall be completed in
accordance with OSHA Standards for confined space entry. The Contractor will be required to
provide and operate all equipment necessary for full compliance. Equipment such as gas
detectors, safety harnesses, ventilating blowers, respirators etc., shall be provided by the
Contractor.

5. The procedures for air testing shall be as specified herein and as
ordered by the Engineer. The minimum allowable time for the test pressure to decrease from 3 .5
psi to 3 .O psi shall be not less than as called for in the following table:

Minimum_Acceptance Times for Length_ Shown_(min:sec)
Pipe Diameter Up to 10 100- 200' 200 - 300 300 - 500

6" 2:50 2:50 2:50 2:51
8" 3:47 3:47 3:48 5:04
l O" 4:43 4:43 5:56 7:54
12" 5:40 5:42 8:33 11 :24
14" 6:36 7:50 11:45 15:40
15" 7:05 8:54 13:21 17:48

Pipe Diameter Up to100 100- 200 200 - 300' 300 - 500
16" 7:33 10:20 15:18 20:41
18" 8:30 12:49 19:14 25:38
20" 9:27 15:54 23:52 31 :49
21" 9:55 17:27 26:11 34:54
24" 11 :24 22:48 34:11 45:35
27" 14:25 28:51 43:16 57:42
30" 17:48 35:37 53:25 71 :13
33" 21 :33 43:56 64:38 86:10
36" 25:39 51 :17 76:55 102:34

2. Pipe lines in sizes up to 36 inches in diameter can be air tested from
manhole to manhole for distances not to exceed 500 feet.

3. In wet trenches where pumping to lower the water table is
impractical, approved perforated pipe (with approved cap) shall be placed at each manhole to
extend from a point 6 inches below the lowest invert to the top of the ground. Ground water
elevations will be measured at each manhole in order to calculate the groundwater pressure acting
on the pipe exterior. The initial air test pressure shall be increased as necessary to overcome the
calculated groundwater pressure.
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4. The testing procedure outlined shall be strictly adhered to during
construction.

5. All testing equipment shall be supplied by the Contractor at his
expense. For the Contractor's information, some of the major equipment required for air tests is
the following:

a. Stop watch graduated in tenths of a second
b. Compressor of 50 to 100 psi capacity
c. Bulkheads for pipe
d. Approximately 100 feet of 3/8" diameter air hose
e. Pressure gauge 0 to 5 psi graduated in 1/16 of a pound

increments
f. Three 3/8 inch diameter check valves.

B. Visual Inspection

I. All pipes shall be visually inspected by the Engineer prior to final
acceptance. All equipment and labor required for the internal inspection shall be furn i shed by the
Owner, unless the Contractor is directed in writing by the Engineer to provide it. The CCTV
equipment and procedures shall, at minimum, meet the following requirements:

a. Camera and Recording Equipment: The video camera used
for the inspection shall be one specifically designed and constructed for such inspection. Lighting
for the camera shall be suitable to allow a clear picture for the entire periphery of the pipe. The
camera shall be operative in I 00% humidity conditions. The camera, television monitor, recorder
and other components of the video system shall be capable of producing a minimum 500 lines
resolution video picture in living color. Picture quality and definition shall be to the satisfaction
of the Owner's representative and if unsatisfactory, equipment shall be removed and no payment
made for unsatisfactory inspection.

b. Power Cable: The power cable attached to the camera must
be of sufficient length to insure televising the entire pipe section from the one manhole to
manhole. Any delays in television inspection or additional equipment set ups caused by
insufficient length of cable, will be the responsibility of the Contractor.

c. Preparation: CCTV equipment shall be set up in the
preparation for television inspection. Equipment set up shall include necessary traffic control,
positioning ofwinches, power cable hook-up, CCTV camera preparation and positioning of the
CCTV camera in the manhole.

2- 36
ECSD No. 1-8, Contract No. 101
On-Call Sewer Repair Term Contract (2026-2028)



SECTION 02375-- PART Ill

d. Internal Inspection: The camera shall be moved through the
line in either direction at a un i form rate, stoppingwhen necessary to insure proper documentation
ofthe sewer's condition but in no case will the television camera be pulled at a speed greater than
30 feet per minute. Manual winches, power winches, TV cable, and powered rewinds or other
devices that do not obstruct the camera view ofinterfere with proper documentation of the sewer
conditions shall be used to move the camera at a uniform speed through the sewer line.

e. Whenever non-remote powered and controlled winches are
used to pull the television camera through the line, telephones or other suitable means of
communication shall be set up between the two manholes ofthe section being inspected to insure
good communication between members of the crew.

f. Measurement for location of any defects shall be above
ground by means of the meter device. Marking on cable, or the like, will not be allowed.
Measurement meters will be accurate to one tenths (O. l) of a foot over the length of the section
being inspected. Accuracy ofthe measurement meters shall be checked daily by use of a walking
meter, roll-a-tape or other suitable device.

g. Documentation of the television results shall be as follows:
Television inspection logs (PDF format) and Video recordings (saved on DVD or USB flash
drive). Some items of inspection are as follows:

i. Pipe free from obstructions and debris
11. Pipe free from cracks
iii. Pipe joints properly sealed
iv. Pipe invert is smooth and free of sags or high points
v. Hookups, diversions and connections properly made
vi. Concrete pipe walls free from structural defects
vii. Pipes and joints free from visible signs of leakage
viii. Specified coatings properly installed as applicable

2. Pipe sections and joints not meeting all of the above requirements
shall be replaced or repaired as directed by the Engineer at the Contractor's expense.

C. Deflection Test:

Where directed by the Engineer, sewers constructed under this project shall be internally checked,
no earlier than 30 calendar days after the trenches are backfilled, with a five percent (5%)
deflection "go-no-go-pig" to determine ifthe pipes are deflecting. Any section of pipe unable to
pass the "pig test" shall be removed and replaced at the Contractor's expense.
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3.04 SEPARATION OF WATER MAINS AND SEWERS

A. General

I. When proposed or replacement sewers are to be replaced in the
vicinity ofwater supply facilities or utilities, proper horizontal and vertical separation distances
shall be complied with to meet Ten States Standards "Protection ofWater Supplies" Standard 38.
Where separation is not possible, alternative pipe materials or concrete encasement may be
required and shall be compensated under applicable bid items.

B. Horizontal Separation

I. Sewers shall be laid at least I O feet horizontally from any existing
or proposed water main. In cases where it is not practical to maintain a I O foot separation, the
appropriate reviewing agency many allow deviation on a case by case basis, if supported by data
from the Engineer. Such deviation may allow installation of the sewer closer to a watermain if,

a. It is laid in a separate trench, or if
b. It is laid in the same trench with the water main located at

one side of a bench of undisturbed earth, and if
c. In either case the elevation of the top (crown) ofthe sewer is

at least 18" below the bottom (invert) of the water main.

C. Vertical Separation

I. Sewers crossing watermains shall be laid to provide minimum
vertical distance of 18" between the outside of the watermain and the outside of the sewer. This
shall be the case where the watermain is either above or below the sewer. The crossing shall be
arranged so that the sewer joints will be equidistant and as far as possible from the watermain
joints. Where a watermain crosses under a sewer, adequate structural support shall be provided for
the sewer to prevent damage to the watermain.

2-38
ECSD No. 1-8, Contract No. IOI
On-Call Sewer Repair Tenn Contract (2026-2028)



SECTION 02375- PART III

D. Unavailable Separation

I. When it is impossible to obtain proper horizontal and vertical
separation as stipulated above, the sewer shall be either encased in concrete per the Standard
Details or constructed using acceptable water pipe, ductile iron or PVC C-900, and pressure tested
to assure water tightness. This shall apply to mainline sewers and lateral pipe.

2. If existing utilities are in conflict with the proposed separation
distances, the Engineer may elect to modify the alignment and depth of the proposed sewer to
attain compliance with standards.

3.05 BYPASS PUMPING

All bypass pumping necessary to maintain sanitary sewer service for the area shall
be in accordance Section O I 57 20 Temporary Bypass Pumping. Sanitary sewer service shall be
maintained at all times during the work.

3.06 SEWERLINE CLEANING TO FACILIATE CCTV

A. When directed by the Engineer, the Contractor shall provide all necessary labor,
specialty equipment, water and other incidentals to effectively clean sanitary sewer lines of
various diameters to facilitate CCTV. All sanitary sewer sections required to be lined shall be
cleaned using mechanically powered, hydraulically propelled or high velocity sewer cleaning
equipment. Selection of the equipment used shall be based on the conditions of the lines at the
time the work commences. The equipment and methods selected shall be satisfactory to the
Engineer. The equipment selected for cleaning shall be capable of removing dirt, grease, rocks,
sand, tree roots and other deleterious materials and obstructions from the sewer lines and
manholes.

B. All sewers shall be sufficiently cleaned and free ofwater as ordered by the
Engineer, to permit internal television inspection ofjoints, and identify tap connections, cracks,
leaks and breaks.

C. All sludge, dirt, sand, rocks, grease, tree roots and other solid or semi-solid
material resulting from the cleaning operation shall be removed at the downstream manhole ofthe
section being cleaned. Passingmaterial from manhole section to manhole section, and/or washing
materials downstream can cause line obstructions or blockages and will not be permitted. A
collection device, as approved by the Engineer, shall be utilized to collect and remove debris from
the reach being cleaned.

D. All dirt, debris, and other material removed from the sewers shall be hauled
away and disposed of in a manner and place acceptable to the New York State Department of
Environmental Conservation and the Engineer. All such workwill be at the Contractor's expense.
Under no circumstances will disposal ofmaterials at Erie County Division Sewerage Management
(DSM) facilities be permitted. The Contractor shall be responsible to secure their own
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arrangements for waste hauling and disposal. Erie County DSM will co-sign third party
authorization application forms as the waste generator. No waste generated from other sources
shall be claimed as being generated from Erie County DSM sewers.

E. All materials shall be removed from the site at the end of each workday.
Under no circumstances will be Contractor be allowed to accumulate debris, etc., on the work site
beyond the stated time, except in totally enclosed containers meeting NYSDEC and OSHA
requirements and as approved by the Engineer.

F. During all sewer cleaning operations, satisfactory precautions shall be taken
to protect the sewer lines from damage that might be inflicted by the improper use of cleaning
equipment. The cost of repair of any damage caused by the cleaning operation will be
the responsibility of the Contractor. Whenever hydraulically propelled cleaning tools, which
depend upon water pressure to provide their cleaning force, or any tools which retard the flow of
water in the sewer line are used, precautions shall be taken to ensure that the water pressure
created does not cause any damage or flooding to public or private property being served by the
manhole section involved. The flow of sewage in the sewer lines shall be utilized to provide
necessary pressures for hydraulic cleaning devices whenever possible. When additional quantities
of water from fire hydrants are approved as necessary to avoid delay in normal working
procedures the water shall be conserved and not used unnecessarily. No fire hydrant shall be
obstructed in case of fire in the area served by the hydrant nor shall a hydrant be used for the
purpose described unless the vacuum break is provided. The Contractor will be responsible for all
permits, arrangements, and costs associated with obtaining water for this construction operation.
The Contractor shall use approved backflow prevention devices if hydrants are used for water
supply.

G. Contractor's personnel shall be familiar with all phases of sewer line
cleaning to ensure quality performance without causing damage to any of the appurtenances
associated with work involved. In the event a line must be re-cleaned as ordered by the Engineer
for any reasons, the Contractor shall undertake such re-cleaning, without charge to the Owner.

I. Any damage caused by the Contractor's cleaning operation, shall be
repaired by the Contractor at no additional cost to the Engineer or Owner.
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SECTION 02376- SANITARY SEWER MANHOLES

PART I- GENERAL

1.01 SCOPE OF WORK

A. Furnish all labor, materials, equipment and incidentals required, and install
in the locations shown on the Drawings, all sanitary sewer manholes as specified herein.

1.02 RELATED WORK

A. Refer to Sections 02100, 02150, 02200, 02375, 02600, 02800 and 03300.

1.03 SUBMITTALS

A. Shop drawings will be required for all fabricated and/or manufactured
material items required by the specifications for this Section.

PART II- PRODUCTS

2.01 POURED IN PLACE BASES

A. The concrete base shall be 4000 psi concrete and the fill forming the invert
channel shall be 4000 psi concrete as specified in Section 03300 of these Specifications and both
shall be poured in the field.

2.02 PRECAST BASES

A. The precast bases shall be monolithic reinforced concrete, and shall comply
with the requirements specified in Section 02376-2.03 for manhole barrels, including gasket joints
and approved joint compound.

B. The bottom or floor of the monolithic precast base shall have a minimum
thickness of 8 inches, and shall project no less than 6 inches beyond the outside walls of the
monolithic precast base to form a flange or annular footing intended to resist uplift.

C. The lowest edges ofho les or cutouts for line and branch sewers shall be no
less than six inches above the inside surface ofthe floor or footing ofthe monolithic precast base.
The highest edges of holes or cutouts for line and branch sewers shall be no less than 6 inches
from joint surfaces as detailed on the Plans. After installation of the line and branch sewers,
manhole channels or inverts shall be formed by using 4000 psi fill concrete as specified in Seton
03300 of these Specifications.

D. At the point where the sewer line and branch sewers are connected to the
monolithic precast bases or manhole barrels, the annular spaces between the pipes and holes shall
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be sealed with assemblies consisting ofrubber gaskets or links mechanically compressed to form
watertight barriers. Such sealing assemblies shall be: RES-SEAL consisting of rubber gasket,
cast iron compression flange; "Press-Wedge II" gasket or "Watertight Pipe to Manhole Rubber
Boot Assemble" with stainless steel band clamps as manufactured by Press Seal Gasket
Corporation, For Wayne, Indiana; Cor-Ten bolt assembly manufactured by the Scales
Manufacturing Corporation of Newburgh, New York; LINK-SEAL consisting of solid synthetic
rubber links connected to each other with heavy, elongated washers, bolts and nuts, as
manufactured by the ThunderlineCorporation of Wayne, Michigan, or equal. After installation,
metal parts of the above assemblies that are accessible from inside the manholes shall be coated
with compound as specified for manhole barrel joints, or as recommended by the manufacturer.

E. All precast "Doghouse Style" base sections shall be installed on a 12"thick
4000 psi concrete footer pad. The pre-cast wall section shall be set 3" into the poured concrete
base pad. After installation of the branch sewer(s), the existing sewer shall be cut with all interior
manhole channels or inverts formed by using4000 psi fill concrete as specified in Section 3300.
The area of the cut out around the existing sewer pipe shall be sealed utilizing a hydrostatic non­
shrink grout such as "Preco Patch", "Waterplug" or approved equal.

F. The edges ofholes or cutouts in riser or barrel sections for line and branch
sewers shall be no less than 6 inches from joint surfaces, as detailed on the Plans.

2.03 SANITARY MANHOLE BARREL AND CONE

A. All precast manhole cones and barrels shall be constructed in accordance
with the latest ASTM Specification C-478"Precast Reinforced Concrete Manhole Sections", with
the following exceptions: The manhole barrel walls shall be five (5) inches thick for a four (4)
foot diameter manhole, six (6) inches thick for a five (5) foot diameter manhole and seven (7)
inches thick for a six (6) foot diameter manhole. The upper section of the precast manhole shall
be an eccentric cone design having a 24 inch inside top opening diameter with an 8 inch (width)
top bearing surface. Where the depth of the manhole is such that an eccentric cone section cannot
be used a flattop section with a 24-inch opening shall be provided. The flat top slabs shall be a
minimum of 8 inch thick and shall be capable of supporting a H-20 loading.

B. The Contractor shall submit to the Engineer for approval, details of
manhole barrels and cones that he proposes to use. Precast cones shall have a minimum height of
two feet, six inches (2'-6") and a maximum height of four (4) feet as sown on the Plans. No
penetrating lifting holes will be allowed.

C. The precast bases and manhole barrel sections will be required to be
vacuum factory testing in job lots per the following schedule. Factory vacuum tests shall be
performed on linear footage of manhole barrel job lots as follows:

First test for jobs requiring from 8 ft. to I 00 ft. of manholes.
Second test shall be performed on I O I ft. to 300 ft. lots
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Third test shall be performed on 301 ft. to 600 ft. lots
Fourth test shall be performed on 60 I ft. to 1,000 ft. lots
Fifth test shall be performed on lots over 1,00 I ft.

D. Installation and operation of vacuum equipment and indicating devices
shall be in accordance with the manufacturer's recommendations and instructions. A test vacuum
of I O inches ofmercury shall be drawn. The time for the vacuum to drop to 9 inches of mercury
shall be recorded. Acceptance for 4 foot diameter manholes shall be defined as when the time to
drop to 9 inches of mercury meets or exceeds the following:

Manhole Depth

1 O feet or less
1 O feet to I 5 feet
15 feet to 30 feet

Diameter

4'
4'
4'

Time to Drop l" Hg.

60 seconds
75 seconds
90 seconds

For manholes 5' in diameter, add an additional 15 seconds and for
manholes 6' in diameter, add an additional 30 seconds to the time requirements for 4' diameter
manholes.

If the manhole fails the test, necessary repairs shall be made and the
vacuum test repeated until the manholes passes the test.

2.04 JOINTS

A. The manhole barrel and cone joints shall be concrete with a confined "O"
ring, neoprene gasket in accordance with the latest ASTM Specification C-443. The manhole
supplier will be required to vacuum test the manhole joint in the factory in the job lots as
described in 2.03, all in accordance with the latest ASTM Specification C-443 at a test pressure of
13 psi. The joint test may be performed at the same time as the vacuum test which is described
previously in Section 01276-2.03 (D). The factory joint test shall be conducted without the joint
compound specified below.

B. In addition to the neoprene gasket, each joint shall be buttered prior to
assembly with an approved joint compound as recommended by the manufacturer. The excess
shall be removed from the inside and some excess shall be troweled on the outside.

C. The inside and outside manhole joints shall be troweled with "Preco­
Patch," or equal.

2.05 ADJUSTING RINGS

A. Grade rings shall not exceed 6 inches in depth. The total number of grade
rings shall not exceed 12 inches in height. However, no more than three (3) grade rings will be
allowed to be installed. The adjusting ringjoints shall be made with an approved cement mortar.
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The outside of the adjusting rings from casting to cone shall be coated with an approved "Preco­
Patch", Rock Mount, "Waterplug", or equal.

2.06 MANHOLE STEPS

A. Manhole steps shall be forged aluminum alloy, as detailed on the Plans, or
steel reinforced co-polymer polypropylene, and shall be placed in the forms while the manhole
barrel and cone sections are being cast or securely grouted in place after casting.

2.07 MANHOLE FRAMES AND COVER (PROVIDED BY OWNER)

A. Manhole frames and covers shall be gray iron castings, as detailed on the
Plans. The lid shall be lettered "E.C.S.D. SANITARY" and drilled with four (4) ¾ inch diameter
vent holes as shown on the Plans/Details. Manhole rims shall be set above the adjacent ground
level as required. Some manhole covers shall have a locking device as detailed on the plans and
shall be furnished with pentagon bolts. Manufacturer's drawings of all castings which the
Contractor proposes to use shall be submitted to the Engineer and approved by him prior to the
castings being orders for the work. No commercial "Brand Name" lettering will be allowed on
the exposed surface of the cover.

B. Watertight frames and covers shall be gray iron castings as detailed on the
Plans. Manufacturer's drawings of all castings which the Contractor proposes to use shall be
submitted to the Engineer and approved by him prior to the castings being ordered for the work.
Watertight frames shall be anchored to the manhole cone section or top slab by a minimum of six
(6) ½ inch anchor bolts.

2.08 DROP PIPES

Inside Drop Pipe
Inside drop pipes and fittings shall be PVC plastic sewer pipe in compliance with

the latest ASTM Specification D-2241. Fittings shall be rigid, elastomeric gasket and of the same
material as the drop pipe. Suitable unions or adapters shall be provided to connect to other types
of piping where necessary. Suitable spacers and anchors shall be provided to adequately attach
the drop pipe along the inside of the manhole barrel wall. An acceptable alternative is a "drop
bowl" style suitable for installation in a sanitary sewer environment and constructed of marine
grade fiberglass with 304 stainless steel clamping pipe supports.

2.09 VENT STACKS

The vent stack shall consist of 4-inch diameter plain end welded steel pipe coated
with two coats of green epoxy paint, including heavy duty perforated bird screen, required fittings
and 4000 psi concrete, all as detailed on the Plans.
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PART III - EXECUTION

3.0 I INSTALLATION

A. Excavation and backfilling shall be done in accordance with the
requirements of Section 02200. Temporary sheeting shall be done in accordance with the
requirements of Section 02250.

B. The concrete for poured in place bases shall reach a 4000 pounds per square
inch minimum compressive strength at 28 days. A minimum of three (3) test cylinders shall be
taken for the base pour. One cylinder shall be tested at 7 days, one at 28 days, and one spare.
Two copies of the test reports shall be submitted to the Engineer within 5 days of testing, which
will be done in accordance with the latest ASME Standards. Cost of testing shall be at
Contractor's expense.

C. All manholes and drop manholes shall be set on 6" ofNo. I Crushed Stone
compacted to proper elevation.

D. Backfill around pipes at manholes shall be carefully tamped.

3.02 SANITARY MANHOLE TESTING

I. After backfilling and prior to the final acceptance ofthe project, the
Contractor will be required to perform an Infiltration or Exfiltration test on all manholes
constructed under this project. The Contractor will be responsible for all labor and equipment
costs necessary to complete the test. Also, the Contractor's testing procedures shall be completed
in accordance with OSHA Standards for confined space entry. The Contractor will be reg u ired to
provide and operate all equipment necessary for full compliance
with the OSHA Standards. Equipment such as gas detector, safety harnesses, ventilating blowers,
respirators, etc., shall be provided by the Contractor.

2. Before the start of any testing, the ground water table should be
allowed to stabilize to its normal level. The Engineer will evaluate the elevation of the ground
water to determine if an infiltration or exfiltration test shall be conducted. The Contractor will be
required to proceed on the Engineer's final determination. rt should be noted that the selected test
procedure may vary from manhole to manhole, as it is dependent on the ground water elevation.

3. In areas with a high ground water condition, the Engineer may order
infiltration tests for manholes. Where such tests are ordered, the maximum allowable infiltration
shall not exceed I 00 gallons per inch of internal diameter pipe mile of length per day. Subject to
he approval of the Engineer, the testing of the manhole structures can be completed with the
testing of the installed sanitary sewer pipe.
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4. In areas with a low ground water elevations, the Engineer may order
the Contractor to complete a hydrostatic exfiltration test on the manholes. The manholes being
hydrostatically tested shall able filled with water from the invert to a point 12 inches above the
joint that connects the last manhole barrel section to the tope cone section. Maximum exfiltration
shall not exceed I 00 gallons per inch of internal diameter per mile of barrel length per day. In
lieu of the hydrostatic exfiltration test, the Contractor, subject to the approval of the Engineer,
may complete a vacuum test on the manholes.

5. In the case of a vacuum test, the Contractor will be required to
follow the manufacturer's recommendation and instructions with respect to the installation and
operation of vacuum equipment and the indicating devices. A test vacuum of I O inches of
mercury shall be drawn. The time for vacuum to drop to 9 inches of mercury shall be recorded.
Acceptance of4 foot diameter manholes shall be defined as when the time to drop to 9 inches of
mercury meets or exceeds the following:

Manhole Depth

I O feet or less
I O feet to I 5 feet
15 feet to 30 feet

Diameter

4'
4'
4'

Time to Drop I" Hg.

60 seconds
75 seconds
90 seconds

For manho les 5" in diameter, an addition 15 seconds shall be added
to the above listed test cycle times. For manholes 6' in diameter, an additional 30 seconds shall
be added to the above listed time requirements for 4' diameter manholes.

6. If any manhole fails its test, the Contractor will be required to make
the necessary repairs subject to the approval ofthe Engineer and the test shall be repeated until the
manhole passes the test. The Contractor, at his own expense, shall also repair any leaks
discovered after testing and/or during the one-year maintenance period.
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SECTION 02600- PAVING AND SURFACING

PART I- GENERAL

1.0 I SCOPE OF WORK

A. The Contractor shall furnish and install all paving and surfacing as shown
on the Plans and specified herein, and dispose of all excess material.

1. All existing blacktop paved roads which are removed or damaged
during the construction shall be repaired and resurfaced.

2. Work under this Section shall not begin until the backfill has been
compacted in accordance with Section 02200 of these Specifications and accepted by the
Engineer.

3. Final surfacing of bituminous pavements and walks, or pouring of
concrete pavements and walks, shall not be performed until all excavation and backfilling which
could affect the work has been completed and the heavy construction equipment is no longer
required to traverse the areas of proposed pavements and walks.

4. All permits necessary from the Village, Town, County or State
Highway Departments shall be obtained and paid for by the Contractor. The terms of the permit
shall be adhered to as if they were a part of these Specifications.

PART II- PRODUCTS

2.01 MATERIALS

A. Bituminous Macadam Pavement and Driveways

I. Unless otherwise specified herein, all bituminous macadam
materials and work shall conform to the applicable requirements of the New York State
Department of Transportation "Standard Specifications", latest Edition.

a.
b.
c.

B.

9.5 F2 Top - NYSDOT Item No. 402.098204, 80 Series
19 F9 Binder- NYSDOT No. 402.198904, 80 Series
37.5 F9 Base - NYSDOT No. 402.378904, 80 Series

Crushed Stone Road, Driveways and Parking Areas

I. To match existing conditions or as directed, restoration of crushed
stone roads, driveways or parking areas, shall be with Select Granular Fill materials in Section
02200. Road materials shall be approved, well-graded crushed gravel or well-graded crusher run
stone. To match existing conditions or as directed, finish topping material for stone roads,
driveways and parking areas shall be No. l A or No. I crushed gravel or stone as directed and
approved by the Engineer.

2-47
ECSD No. 1-8, Contract No. IOI
On-Call Sewer Repair Term Contract (2026-2028)



SECTION 02600- PART 11

C. Concrete Road Base

I. Concrete base shall be constructed of NYSOOT Standard
Specifications NYSDOT Item No. 503.0 I O I.

2. Reinforcement shall be dowels 5/8" diameter x I '-6" long, 3 '-O" on
center smooth Grade 60 NYSDOT Item No. 556.020 I.

D. Concrete Sidewalks

I. Sidewalks shall be constructed of4000 psi concrete as specified in
Division 3, Section 03310-2.05.

E. Concrete Road and Driveways

I. Roads and driveways shall be constructed of 4000 psi reinforced
concrete as specified in Division 3, Section 03310-2.05.

2. Reinforcement shall be welded wire fabric weighing not less than
65 lbs. per I 00 square feet with wires equally spaced in each direction, and conforming to the
requirements of Division 3, Section 03200, or as directed by the Engineer.

PART 111- EXECUTION

3.01 PREPARATION

A. Sub-grade Preparation

I. After backfilling and grading is completed, the sub-grade shall be
shaped and compacted to an even, firm foundation. All unsuitable sub-grade materials, including
soft materials, boulders, vegetation and loose stones shall be removed and replaced with well
compacted foundation material.

3 .02 INSTALLATION

A. New Asphalt Pavement

1. The Contractor shall construct to extents shown in the Work Order,
the minimum compacted depth pavement per the Standard Details or to match the existing
pavement component thickness.

2. The Contractor shall excavate and remove material to the extents
shown in the Work Order and install geotextile fabric where required by the roadway owner and
minimum depth of compacted type 2 stone subbase course.
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3. Over this prepared subbase course and tack coat, where required by
the roadway owner, construct an asphalt concrete, consisting ofminimum 4 inches (4") base
course, according to the New York State Department ofTransportation Specifications, section
402.

4. Over th is prepared subbase or base course and tack coat, construct
an asphalt concrete, consisting of 2 inches (2") ofbinder and 1.5 inches (1.5") top course,
according to the New York State Department ofTransportation Specifications, section 402.

5. Where existing bituminous pavements or driveways are necessarily
required to be cut, the width ofpavement required to be removed is shown on the Plans. If the
Contractor should remove pavement beyond the Pay Limits shown, he shall replace same at his
own expense.

6. All work affecting paved roads, streets or highways shall be done in
a manner satisfactory to the authority havingjurisdiction over the particular pavement.

7. After the roadway areas are completed, the Contractor shall string
lines along the edges ofthe pavement and shall trim the edges as required by the Engineer to give
a neat edge appearance to the road construction.

8. Slope all roadway area as shown on the Drawings to catch basins so
that there are no low spots where water will collect.

9. ln general, the new pavement shall be graded to drain as shown on
the Drawings. Where new paving work meets existing paving, care shall be taken to provide a
neat and smooth transition in a neat and workmanlike manner.

C. Crushed Stone Roadway, Parking Area and Driveway

l. Upon the prepared subgrade, the roadway, driveway or parking area
materials shall be placed and compacted to the lines, grades and thickness specified, or as
determined by field conditions and ordered in writing by the Engineer.

2. Roadways shall be constructed in two courses or lifts. The
maximum subgrade thickness shall be not less than eight (8) inches and a top course thickness of
not less than four (4) inches. After the courses are thoroughly compacted, No. I stone and
screenings shall be uniformly spread, either by hand or by an approved mechanical device, upon
the surface and swept in by means ofa gang-dragged broom of an approved type and rolled dry.

D. Concrete Road Base

l. Where there is an existing concrete roadbase, it shall be replaced to
match existing thickness unless an alternative material is approved in writing by the roadway
owner. Dowel into existing concrete at minimum 3-0"on center and install dowels in accordance
ith NYSDOT Standard Specifications, Section 503.
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E. Concrete Sidewalks

I . Foundation

The concrete sidewalks shall be constructed on a four (4) inch compacted
stone or gravel foundation course.

2. Forms

Sidewalk forms are to be set upon the foundation course; the top of the
form conforming with the walk grade. Forms shall be steel, 4 inches in height or 6 inches in
height when traversing driveways and of such length and shapes as may be required to form the
required walks. All inside faces shall be clean and smooth, and shall be oiled before the concrete
is placed. Forms shall be held in place with pins, or other devices so that during the construction
of the walk a straight and even edge shall be maintained.

3. Joints

Sidewalks shall be built with transverse construction joints 5 feet apart or as
directed. Joints shall be cut through the slab. Expansion joints½ inch in width must be cut
through the slab to the foundation every 20 feet or fraction thereof and filled with a bituminous
expansion joint.

4. Wire Fabric Reinforcement

Wire fabric (6x6x I Oga.) shall be used in the 6-inch thick sidewalks
traversing driveways. The wire fabric shall be placed at the mid-depth point of the slab supported
on wire chairs and lapped as required.

5. Placing and Finishing Concrete

After the foundation course has been satisfactorily prepared and after the
approved forms are in place to grade, and the same has been checked and approved by the
Engineer, the Contractor shall proceed to place the concrete. Concrete of4000 psi shall be placed
to the full depth of the form, carefully spaded, and placed to form a uniform and dense mixture,
and leveled off with a template to a smooth surface level with the top of the forms. The surface
shall be finished with a float and troweled by skilled workmen. After the surface has been leveled
and finished and before the concrete takes its final set, the surface shall be evenly stroked with a
broom to give a slightly rough and uniform finish.

6. Curing

After concrete is placed and finished, it shall be protected by applying an
approved colorless curing compound. This compound shall be applied by pressure spraying at a
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rate ofnot less than 1 /30 of a gallon per square yard. In lieu of the spraying compound, a
covering may be used which meets with the approval of the Engineer.

7. Protecting Work

When the concrete work is finished, the Contractor shall protect the same
from the weather, trespasses, or other injurious elements for at least three days, and until the

concrete has received a final set. The forms shall remain in place during this curing period. Work
placed during cold weather shall be covered.

E. Concrete Driveways

I. Foundation

The concrete driveways shall be constructed on a six (6) inch compacted
stone or gravel foundation course.

2. Forms

Driveway forms are to be set upon the foundation course; the top of the
form conforming with the driveway grade. Forms shall be steel, 6 inches in height and of such
lengths and shapes as may be required to form the required driveways. All inside faces shall be
clean and smooth, and shall be oiled before the concrete is placed. Forms shall be held in place
with pins, or other devices so that during the construction ofthe driveway a straight and even edge
shall be maintained.

3. Joints

Driveways shall be build with transverse constructionjoints I O feet apart or
as directed. Joints shall be cut through the slab. Expansion joints½ inch in width must be cut
through the slab to the foundation every 20 feet or fraction thereof and filled with a bituminous
expansion joint.

4. Wire Fabric Reinforcement

Same as specified for Section 02600-3.02 E-4.

5. Placing and Finishing Concrete

Same as specified for Section 02600-3 .02 E-5.

6. Curing

Same as specified for Section 02600-3.02 E-6.
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SECTION 02620- CURBING

PART I- GENERAL

1 .O I SCOPE OF WORK

A. Where existing concrete curbing is necessarily required to be removed,
whole sections of the curbing (from joint to joint) shall be removed, and voids filled with poured­
in-place concrete curb ofthe dimensions and shape to match the existing curb. The reconstruction
of the curb shall include the necessary porous fill and drain pipe which form the curb structure.

B. Where existing granite curbing is necessarily required to be removed,
whole sections of the curbing (from expansion joint to expansion joint) shall be removed and, if
possible, reinstalled; or voids filled with new granite curbing of the dimensions, shape, and type to
match the existing curb. The reconstruction of the curb shall include the necessary porous fill,
concrete foundation, and drain pipe which form the curb structure.

C. Where existing curb ramps requires replacement, new curb ramps shall be
in accordance with the Americans with Disabilities Act (ADA), NYSDOT Standards, and the
requirements of the roadway owner.

D. All required permits shall be obtained at the expense of the Contractor and
the terms of these perm its adhered to as part of these Specifications.

PART II- PRODUCTS

2.0 I MATER1ALS

A. Concrete

I. Refer to Section 03300

B. Granite

1. Granite curbing shall be installed and of the types outlined in New
York State Department of Transportation Specification No. 609, Latest Edition.

C. Porous Fill

I. Porous fill material under the curbing shall be minimum¾"
diameter broken stone, screened to remove excess fine materials. A sheet of tar paper or similar
material shall be placed over the fill, upon which the concrete masonry shall be installed.

D. Underdrain Pipe

1. The curbing underdrain pipe shall be 4 inch or 6-inch perforated
plastic pipe or of the size and type of the existing underdrain.
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E. Expansion Joints

1. Refer to Section 03300 for pre-molded bitumastic type joints, to be
utilized for both concrete and granite curb replacement.

PART III - EXECUTION

3.01 INSTALLATION

A. Preparation

The existing curbing, having been previously removed by other phases of
the project, shall be replaced in kind. The Contractor shall determine the existing size, shape and
type of curbing, and the existence of curb under drain piping. A trench shall be prepared of
adequate width and depth to accommodate the porous fill material.

B. Porous Fill

The stone fill material shall be placed so that all areas of both the new and
existing curbing will be adequately supported. The top elevation of the placed stone shall be
controlled so that the proper curb cross-section can be maintained. The stone shall be covered
with a layer of tar paper or equal material to the full width of the new curbing so that concrete
cannot fill the voids in the porous fill material.

c. Underdrain Pipe

The plastic underdrain pipe shall be laid to grade and properly bedded in
the porous stone material. The pipe shall be connected to the curb receivers, storm manhole, or
other drainage pipe or structure as required.

D. Expansion Joints

At 20 foot intervals, at the end of a day's run and/or adjacent to catch
basins or receivers, a %" expansion joint of pre-molded bitumastic material shall be installed.

E. Curb Ramps

Where curb ramps require replacement, new curb ramps shall be in
accordance with the Americans with Disabilities Act (ADA) and NYSDOT Standard Sheets 608-
0 l.
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PART I- GENERAL

I .O I SCOPE OF WORK

A. Related Documents

I. The general provisions of the contract, including general and special
conditions, apply to the work specified in this Section.

2. Refer to Section 02 81 O, Sodding and Section 02 820, Hydroseed ing.

B. Description of Work

I. Under the work of restoration the Contractor shall prepare the soil
and apply topsoil on unpaved areas, including field areas furnish and apply grass seed, furnish and
plant trees and shrubs, furnish and apply gravel on stipulated areas and maintain lawns and
plantings for the specified periods, all as required and specified.

1.02 QUALITY GUARANTEE

A. Scheduling Seeding

I. Seeding shall be permitted only between April 15 and May 30 for
spring seeding and August 15 and September 15 for fall seeding. No seeding shall be done during
high winds or when the ground surface is too wet for proper working.

2. Unless otherwise directed by the Engineer, deciduous material shall
be planted from March I to May I and from October 15 to December I. Evergreen material shall
be planted from April I to May 15 and from September I to October 15.

B. Plant Guarantee

I. All plants shall be guaranteed for one year or for the duration ofone
full growing season, beginning after the last planting is complete. At the end of the guarantee
period, any dead, unhealthy or badly impaired plants shall be replaced. All replacements shall be
plants of the same kind and size. The cost of such replacement shall be borne by the
Contractor. Replacements shall be guaranteed for one year after replanting.

1.03 DELIVERY, STORAGE AND HANDLING

A. Deliver grass seed in original containers showing analysis of seed mixture,
percentage of pure seed, year of production, net weight, date of packaging and location of
packaging. Damaged packages are not acceptable.
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B. Deliver fertilizer in waterproof containers or bags showing weight,
chemical analysis and name ofmanufacturer. Federal regulations governing handling and storage
of fertilizer must be followed.

PART II- PRODUCTS

2.0 I MATERIALS

A. Topsoil

I. Topsoil shall consist of friable, natural earth of loamy character,
without admixture ofsubsoil, uniform in quality and free to refuse of any nature, hard clods, still
clay sods, hard pan, pebbles larger than ¼ inch in diameter, course sand, noxious weeds, sticks,
brush and other rubbish.

2. When specified, topsoil for backfilling plant pits and planting areas
shall be mixed with well-rotted manure in the following proportions:

a. Seven cubic yards oftopsoil to 1 cubic yard ofmanure shall
be thoroughly mixed by placing the manure evenly over the topsoil piles and turning the piles at
least 3 times or until thoroughly mixed to he satisfaction ofthe Engineer. The volume ofmanure
will not be considered in the measurement oftopsoil.

3. Manure shall be well-rotten horse or cow manure or a combination
thereof. It shall contain not over 40 percent ofstraw or litter and shall be free from fresh manure,
sawdust, wood chips, leather hips, tan-bark, long straw, salt hay, stones or chemicals used to
hasten decomposition artificially and other foreign or injurious substances.

B. Grass Seed for Lawn Areas

I. Seed shall be fresh, clean, new crop seed composed to the following
varieties mixed in the proportions by weight as shown, and testing the minimum percentage of
purity and germination indicated:

Proportion
Name By Weight Purity Germination

Perennial Manhattan Ryegrass 40% 98% 90%
Kentucky Blue Grass 25% 85% 90%
Annual Ryegrass 20% 95% 90%
Red Fescue-Creeping 15% 95% 90%

2. Special seed mixes may be needed for shady areas or unusually dry
areas. Follow recommendation of reputable seed supplier or nurseryman.

SECTION 02800- PART II
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C. Grass Seed for Field Areas

1. Seed shall be fresh, clean, new crop seed composed to the following
varieties mixed in the proportions by weight as shown, and testing the minimum percentage of
purity and germination indicated:

Name

Perennial Ryegrass
Manhattan or Perofine
(Lolium Perenne)
Annual Ryegrass

D. Fertilizer

By Weight

50%
50%

Proportion
Purity

98%
95%

Germination

85%
90%

1. Fertilizer shall be mixed, of commercial quality, with a N-P-K ratio
equal to 17-23-6 and 50% of the elements derived from organic sources.

E. Peatmoss

1. Peatmoss shall be horticultural grade Class A decomposed plant
material; elastic and homogeneous; free of decomposed wood, sulfur, and iron; PH value of 5.9-
7.0; 60% organic matter by weight; and a moisture content not exceed 15%.

F. Gravel

I. Gravel shall be washed bank gravel or river gravel ranging in size
from approximately ½ inch up to and including I ¼ inch.

G. Steel Edging and Stakes

I. Steel edging shall be made from high grade open hearth, heavy steel
strip ½ inch thick by 5 inches wide. Each section of edging shall have pockets or slots pressed
into them for the insertion of tapered steel stakes at intervals of 2 feet.

2. Stakes shall be fabricated of the same material as the edging and
shall be ½ inch by I ½ inch at the top tapering to ½ inch wide at the bottom by 18 inches long.

H. Trees and Shrubs

I. Plant names shall agree with the nomenclature of "Standard Plant
Names" as adopted by the American Joint Committee on Horticultural Nomenclature latest
edition. Size and grading standards shall conform to those of the American Association of
Nurserymen unless otherwise specified.
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2. All trees and shrubs shall be nursery grown, at least twice
transplanted, and shall have a fully developed fibrous root system typical of the stated species.
All trees shall be freshly dug, and if so specified, balled and burlapped immediately before
shipping. Trees and shrubs from storage or those not freshly dug will not be accepted.

3. All trees and shrubs shall be true to name, and no substitution in
species or varieties will be accepted. The vendor shall label plainly all trees and shrubs with a
metal label and shall state the botanical name and size ofthe respective species on each label. The
labels shall be attached firmly and be of such nature as to be permanently legible.

4. All trees shall meet the trunk size designated on the Plans, measured
one foot above the ground. Where spread size is designated, limbs shall radiate to the specified
diameter to complete the full periphery or circumference measured axially through the tree trunk
so as to form a top substantially uniform in weight and density all the way around and typical of
the species specified.

5. On trees designated "balled and burlapped" the ball must meet the
diameter specified at the tope ofthe ball and the diameter at the bottom of the ball shall vary not
less than 20 percent ofthe top. The top surface and bottom surface of the ball must be parallel.
The ball depth specified must be met at all points perpendicular to the bottom diameter ofthe ball.
(Ball, as used in this specification, connotes the frustrum of a cone.)

6. All shrubs must fulfill dimensional requirements designated in the
plant list or on the Plans and must be heavily chained and typical of the stated species.

7. The tree replacement schedule for those trees marked with an "R"
on the plans is as follows:

a. For trees less than or equal to 3 inches in diameter, provide
new trees of same sizes and species as those replaced.

b. For trees greater than 3 inches in diameter but less than or
equal to 8 inches in diameter, provide one (1) 3-inch in
diameter tree of same species as those replaced.

c. For trees greater than 8 inches in diameter, provide two (2) 3
inch in diameter trees of same species as those replaced.

d. For trees marked on the plans to be protected or tunneled
(T), the Contractor shall provide subsurface tree protection
in accordance with the Drawings and as specified herein or
as otherwise directed by the Engineer.
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I. Miscellaneous Materials

1. Bracing stakes shall be of white cedar, chestnut, or other approved
wood. Surface stakes shall measure two inches by four inches for trees braced with three stakes
and two inches for trees braced with two stakes. Underground deadman shall be at least four
inches by four inches by four feet long. All stakes shall be free from insects and fungi.

2. Wire shall be galvanized steel wire, No. 12 A.S. & W. gauge
throughout.

3. Hose shall be fiber centered remnants or suitable second hand
material of one inch, five-eights inch or three-quarter inch diameter weighing approximately one­
half pound per linear foot, or other suitable material.

4. Jute burlap shall weigh eight ounces per square yard.

5. Material used in wrapping trees shall be jute twine not less than two
ply for trees three inches or less in diameter and three ply for trees over three inches in diameter.

PART III -- EXECUTION

3.01 INSTALLATION

A. SOIL PREPARATION

I. Topsoil shall be placed on unpaved areas to the limits as shown on
the Plans. Seeding, sodding, trees and shrubs shall be furnished, planted and maintained as
shown, specified and ordered. Topsoil shall be placed to a minimum depth of 6 inches (as
measured after rolling and compaction).

2. Additional topsoil shall be provided in tree and planting areas as
required to provide a depth no less than the planting hole depth as herein specified.

3. All topsoil, after uniform grading, shall be thoroughly rolled to
provide maximum compaction.

4. After placing the topsoil, the area shall be raked and all stones,
rocks, and weeds removed. A suitable commercial fertilizer shall then be evenly applied over the
area, at a rate recommended by the manufacturer, and thoroughly raked in.

B. SEEDING

I. After the topsoil has been spread and the final grades established in
accordance with the Contract Specifications, the entire area shall be fine graded by discing or
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tilling to a depth of four inches. After discing or tilling, the area shall be dragged with a plant
float so as to develop a smooth, even surface. Power equipment may be used, but in areas that are
too small for power equipment to operate, the above operations shall be done with the use ofhand
tools.

2. Grass seed shall be sown in two operations and at right angles to
each other at the rate of two pounds per thousand square feet in each operation.

3. After the sowing of the seed, the area shall be lightly raked or
dragged, and then rolled with a 200 pound roller.

4. After the raking and rolling operations are completed the entire
seeding area shall be watered with a fine spray until a uniform moisture depth of I inch has been
obtained.

5. Wooded and field areas shall be seeded with perennial rye grass at
the rate of I 00 lbs. per acre.

C. GRAVEL

I. Gravel shall be placed in the areas as shown on the Contract
Drawings and to the grades, thickness and elevations as indicated. The surface shall be left
smooth and even.

2. Provide steel edging to separate all gravel beds from lawn or
planting areas.

D. STEEL GRAVEL EDGING

1. The edging shall be placed as required to form a sharp straight edge
between the gravel area and the planting area. The steel edge shall extend approximately ½ inch
above the general ground surface.

E. DIGGING FOR TREES AND SHRUBS

I. The Contractor shall excavate all plant pits and shall furnish plant,
dig, transplant, maintain and replace all plant material as directed by the Engineer.

2. ln digging the trees and shrubs with a root ball, minimum lateral
diameter ofthe root ball shall be specified. The root ball shall be of sufficient depth to include all
lateral roots. All fibrous and pliable roots encountered in trenching around the ball shall be cut off
flush with the outer side of the trench, the ground in the trench loosened with a spading fork, and
the flexible roots wrapped against the side of the ball. The root ball shall be firm and compact,
tightly and adequately bound with burlap wrapping and tied with a good grade of hay rope or
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heavy twine. Under no circumstances shall the root ball be artificially manufactured to meet size
requirements, and none will be accepted in a loose, broken or lopsided condition.

3. All trees and shrubs require to be moved with ball and burlap will
be measured across the minimum lateral diameter of the root ball.

4. All trees and shrubs required to be dug bare root shall have all the
fine fibrous roots preserved. After digging, the bare root plants shall be puddle in a heavy mixture
of clay mud, and kept in a moist, but not frozen, condition until planted.

5. Diameter ofpits for trees balled and platformed shall be at least two
feet greater than the diameter of the ball or spread or roots. Depth of pits for balled and
platformed trees shall be six inches deeper than the depth ofthe ball, or depth of roots. In no case
shall it be less than two feet deep.

6. Diameter of pits for bailed and burlapped trees and shrubs shall be
at least eighteen inches greater than the diameter of the ball. Depth of pits for balled and
burlapped areas shall be six inches deeper than the depth of the ball.

7. Diameter of pits for bare root trees and shrubs shall be at least one
foot greater than the diameter of the spreads of roots. Depth of pits for bare root trees and shrubs
shall be six inches deeper than the root system.

8. Larger pits may be required. The areas where ground cover plants
or annuals are to be placed shall be Rito-tilled at least 4 inches deep.

F. SETTING PLANTS

1. All trees and shrubs shall be set at such level that after settlement,
they bear the same relation to the elevation ofthe surrounding ground as they bore to the ground
from which they were dug. All trees and shrubs shall be backfilled with topsoil. Topsoil shall be
thoroughly and properly settled by tamping and watering.

2. Balled plants shall be backfilled with topsoil carefully tamped
around and under the base of each ball to fill voids. Platforms shall be removed. All burlap,
ropes, etc. shall be removed from the tops of the balls but no burlap or wrapping shall be pulled
out from under the balls.

3. Bare root plants shall be properly spread out in a natural position
and topsoil shall be worked in among them by watering. All broken and frayed roots shall be
cleanly cut off.

4. Ground cover plants, annuals and hedges shall be spaced as directed
at the time of planting.
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G. GUYING AND STAKING

1. Each tree over 2 ½ inches and less than 6 inches caliper shall be
firmly anchored after planting by means of three guys, each of two strands of wire anchored to
stakes. The stakes shall be two inches by four inches by four feet long and shall be driven 18
inches below the ground at an angle away from the tree.

2. Trees over six inch caliper shall be guyed with deadman and four
strands ofwire. Deadman shall be buried thirty inches below ground and have 2 inch square by 24
inches long stakes driven at an angle between the tree and the deadman.

3. All trees less than 2 ½ inch caliper shall be anchored by means of
two stakes, two inches square by ten feet long, driven into the ground at least two feet and located
at a distance ofeight inches from the trunk ofthe tree. Two strands ofwire shall be used to secure
the tree to the stakes.

4. All guy wires shall be attached to the tree trunk above substantial
limbs, one inch diameter or over if possible. The tree trunk shall be protected by a covering of
heavy garden hose on the wires at every point of contact with the trees. All guy wires shall be
maintained tight by the Contractor for the duration of the Contract.

H. WATER AND MULCH

I. A shallow saucer, capable of holding water shall be formed about
each tree and shrub by placing a mound oftopsoil around the ends of each pit. The ring shall be
made by building a level dam of earth six inches high above the highest point of the ball and
graded gradually into the adjacent grades.

2. The well around each plant shall be filled to a depth of two inches
with a peat moss mulch.

3. The soil around each plant shall be thoroughly saturated with water
at the time of planting, and as many times later as seasonable conditions require for the entire
maintenance period.

I. SPRAYING WITH ANTI-DESICCANT

1. The Contractor shall spray all plant material with an anti-desiccant,
using an approved power sprayer to apply an adequate film over trunks, branches, twigs and/or
foliage, as directed by the Engineer. The anti-desiccant shall be mulsion which will provide a
protective film over plant surfaces, permable enough to permit transpiration.
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J. WRAPPING

I. Trees of two inch caliper and up shall be wrapped with a 6 inch new
plain burlap bandage securely tied at the tope and bottom and at 2 foot intervals along the trunk.
The bandages shall cover the entire surface of the trunk to the height of the first branches.
Bandaging shall be started at base of tree. Burlap bandages shall be maintained in place.

3.02 MAINTENANCE

A. MAINTENANCE OF SEEDED AREAS

I. Maintenance of seeded areas shall consist of watering, weeding,
cutting and trimming the grass, and performing any other necessary work incidental to the
establishment of a good stand of grass reasonably free of weed or other obnoxious grasses.

2. The maintenance period shall begin immediately upon the
completion of the seeding operations and shall continue for a period of not less than forty-five
days, or until the grass has been cut twice, and if necessary at the direction of the Engineer, until
an acceptable stand of grass has been established.

B. GENERAL MAINTENANCE

The Contractor shall confine his operations to the immediate trench area
and exercise reasonable and normal precautions in the work, particularly in the use of equipment,
so as to prevent damage occurring as a result of the work. All damage will be replaced or repaired
by the Contractor at his expense.

If, during the course ofwork, a dust hazard is created, the Contractor shall
install, maintain and effectively operate such equipment and methods as required for the
elimination of harmful dust during the life of this contract; and in case offailure ofcompliance of
the Contractor as provided by Section 222-a of the Labor Law, his contract shall be void.

When directed by the Engineer, the Contractor shall spray water where
directed and in such quantities and at such frequencies as may be required to control such dust and
prevent it from becoming a nuisance to the surrounding areas at no additional cost to the Owner.
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PART I- GENERAL

I.O I SCOPE OF WORK

A. Sodding may be performed in lieu of the specified grass seeding of Section
02800 with the approval of the Engineer.

B. The Contractor shall prepare the soil and apply topsoil on unpaved areas,
furnish and apply grass sod, and maintain sod for the specified periods, all as required and
specified.

1.02 RELATED WORK SPECIFIED ELSEWHERE

A. Refer to Section 02200, Earthwork and Section 02800, Restoration.

1 .03 REFERENCE STANDARDS

A. ASPA (American Sod Producers Association), Guideline Specifications to
Sodding.

PART II- PRODUCTS

2.0 I MATERIALS

A. Sod

Sod shall be two year old nursery grown sod of Kentucky Blue Grass, well
rooted and free from weeds and other objectionable plants. The grass shall be cut to a length
approximately two inches immediately prior to cutting the sod. The sod shall be cut to a thickness
of not less than ¾ inch or more than I ¾ inches.

B.

c.

Topsoil - Refer to Section 02800

Fertilizer - Refer to Section 02800

PART III- EXECUTION

3.01 INSTALLATION

A. Soil Preparation

I. Refer to Section 02800 for information regarding topsoil placement.
Topsoil depth of 6" to be adjusted to allow for thickness of the sod to maintain final elevations
required.
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B. Laying Sod

I. After the topsoil has been spread and the final grade established in
accordance with the Contract Specifications and the Contract Drawings, the area to be sodded
shall be fine graded by discing the tilling to a depth of 5± inches. Following the discing or tilling
operation, the areas shall be dragged with a plank float so as to develop a smooth, even surface.
Power equipment may be used for the above operation, but in areas that are too small for power
equipment to operate the above operations shall be done with the use of hand tools.

2. The sod shall be placed on the prepared surface with the butting and
ends in close contract. The ends of the sod strips shall be staggered.

3. As soon as the sod is laid, it shall be rolled with a 200 pound roller
to give it a smooth, even surface to assure good compaction with the sod and the underlying soil
and to eliminate air pockets beneath the sod. At the conclusion of the rolling operations, the
sodded area shall be watered thoroughly.

4. All sod shall be cut not more than 48 ours before it is to be laid.
Any sod that turns brown or dry before it is laid will not be accepted and shall be removed from
the job site immediately, at the Contractor's expense.

3.02 MAINTENANCE

A. Maintain sodded areas immediately after placement for a six month period
or until grass is well established and exhibits a vigorous growing condition.

B. Water when required and in sufficient quantities to prevent grass and
underlying soil from drying out.

C. Roll when required to remove minor depressions or irregularities.

D. Control growth ofweeds. When using herbicides, apply in accordance with
manufacturer's recommendations. Remedy damage resulting from negligent or improper use of
herbicides.

SECTION 0281 0- PART III

E. Immediately repair or replace any areas which show deterioration or bare
spots.
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SECTION 02820- HYDROSEEDING

PART I- GENERAL

I .O I SCOPE OF WORK

A. Hydroseeding may be performed in lieu of the specified grass seeding of
Section 02800 with the approval of the Engineer.

B. The Contractor shall prepare the soil and apply topsoil on unpaved areas,
hydroseed, and maintain the new grass for the specified periods. All as required and specified.

1.02 RELATED WORK SPECIFIED ELSEWHERE

A. Refer to Section 02200, Earthwork and Section 02800, Restoration.

PART II- PRODUCTS

2.01 MATERIALS

A. Hydroseed Mix

Seed shall be fresh, clean, new crop seed composed to the following
varieties mixed in the proportions by weight as shown, and tested to the minimum percentage of
purity and germination indicated.

Proportion
Name By Weight Purity Germination

Perennial Manhattan Ryegrass 65% 98% 90%
Kentucky Blue Grass 25% 85% 90%
Red Fescue 10% 95% 90%

B. Topsoil

Refer to Section 02800

C. Fertilizer

Refer to Section 02800

D. Mulch

Mulching material shall be oat or wheat straw, reasonably free from weeds,
and in dry condition. Hay or chopped comstocks are acceptable.
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SECTION 02820- PART III

PART III- EXECUTION

3.01 INSTALLATION

A. Soil Preparation

Refer to Section 02800

B. Hydroseeding

I. Apply slurry at rate of 60 lb.lacre dry weight of seed evenly spread
in two operations and at right angles to each other. Slurry to be applied by the use of a hydraulic
seeder.

2. Immediately following hydroseeding, mulch areas by means of a
mulch blower at a rate of 1,200 pounds per acre on level grades, and 2,000 pounds per acre on
slopes.

3. Do not seed area in excess of that which can be mulched on same
day.

3 .02 MAINTENANCE

A. Maintenance of seeded area shall consist ofwatering, weeding, cutting and
trimming the grass, and performing any other necessary work incidental to the establishment of a
good strand of grass reasonably free of weeds or other obnoxious grasses.

B. The maintenance period shall begin immediately upon the completion of
the seeding operations and shall continue for a period of not less than forth-five days or until the
grass has been cut twice, and if necessary at the direction of the Engineer, until an acceptable
strand of grass has been established.

2-66
ECSD No. 1-8. Contract No. 10I
On-Call Sewer Repair Term Contract (2026-2028)



SECTION 02900 - ABANDONMENT OF PIPES, MANHOLES, AND CHAMBERS

PART I-GENERAL

1.01 SCOPE OF WORK

A. The Contractor shall furnish all labor, materials, tools, equipment and other
incidentals required in the abandonment ofpipes, manholes, and chambers at the locations shown
on the Drawings and as specified herein.

B. All required permits shall be obtained at the expense of the Contractor and
the terms of said permits shall be adhered to as if they were a part of the Specifications. The
Contractor's operation shall be in full compliance with governing regulations.

C. Any fees for inspection by State Highway, County Highway, Railroads,
and/or Utility Companies personnel shall be paid for by the Contractor.

D. The Contractor's method ofconstruction shall consider all sheeting, shoring
and ventilation required by OSHA for safe working environment.

E. All demolition debris shall be hauled away by the Contractor and disposed
of in a manner and place in accordance with the New York State Department of Environmental
Conservation Rules and Regulations.

1.02 Submittal

A. A written description of the method of construction shall be submitted to
the Engineer for approval prior to proceeding. A copy ofthis information must also be submitted
to the governing right-of-way agency havingjurisdiction for review and approval.

B. The Contractor shall advise of the source location, and shall submit
material certificates ofcompliance from the supplierwith reference standards for each aggregate
material specified in this section for approval by the Engineer.

C. The Contractor shall submit copies of loading slips for all select material
backfill delivered to the project shall be submitted to the Engineer. Loading slips shall clearly
indicate volume, type ofmaterial, New York State Department ofTransportation Item No.,
Contractor and date.
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SECTION 02900- PART Il

PART II- PRODUCTS

2.0 I MATERIALS

A. For Pipes to be Abandoned

I. Portland Concrete Slurry: Shall meet or exceed the requirements of
New York State Department of Transportation, Standard Specifications, Construction and
Materials (latest edition), Sections 701-01, 711-1 O, and 712-0 I. The slurry mix shall have a
consistency and uniformity compatible with the method of placements. The Fly Ash shall be
tested for toxicity pursuant to a testing protocol approved by the New York State Department of
Environmental Conservation (NYSDEC) and certified to be non-toxic. The Engineer shall be
provided with a copy of documentation issued by the NYSDEC.

OR
2. A dry course aggregate meeting the requirements of Section 703 of

the New York State Department ofTransportation (latest edition). The maximum aggregate size
shall not exceed a Type I A gradation.

B. For Manholes to be Abandoned

I. Select granular backfill shall be run of crusher stone meeting the
requirements of Specification Section 02200.

C. For Bulkheads

I. Portland Cement Mortar (Type 2): Shall meet or exceed the
requirements of New York State Department of Transportation Standard Specifications,
Construction and Materials, (latest edition) Section 701-0 I.

2. Common Brick: Shall meet or exceed the requirements of New
York State Department of Transportation Standard Specifications, Construction and Materials,
(latest edition) Section 704-0 I .

PART III- EXECUTION

3.01 PIPELINES

A. The ends of the pipe sections to be abandoned shall be bulkheaded utilizing
bricks and mortar, sand bags, mechanical plugs or approved equal. The Contractor shall install a
weak Portland Concrete Slurry mixture within the full length of the sewer to be abandoned unless
otherwise instructed by the Engineer.
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SECTION 02900- PART III

3.02 MANHOLES AND CHAMBERS

A. Once the pipe sections are completely filled and bulkheaded, the Contractor
shall proceed with the abandonment ofthe manholes/chambers. The Contractor will be required
to do the following:

I. Remove the frame and cover(s). The Contractor shall deliver the
frame and cover(s) to the Erie County Sewer District Office.

2. Drill four (4) holes, 1 ½" to 2" in diameter, in the base of the
manhole/chamber.

3. Remove or demolish the top wall sections of the structure. All
structure walls within four feet of existing grade shall be removed. The Contractor will be
required to dispose of said material in accordance with State/Federal Regulations.

4. Backfill the manhole/chamber to existing grade utilizing a select
granular backfill material or a combination ofselect granular backfill to a set elevation with native
material/topsoil cap as specified on the plan, details and governing permits. The backfill material
shall be compacted in lifts.
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SECTION 03 I 00 - CONCRETE FORMWORK

PART I- GENERAL

I .O I SCOPE OF WORK

A. The Contractor shall furnish all labor, tools, materials, equipment and
incidentals required to complete all necessary formwork for this project.

1.02 RELATED WORK

A. Refer to Section 02200 - Earthwork
B. Refer to Section 03200 - Concrete Reinforcement
C. Refer to Section 03300- Cast-in-Place Concrete
D. Refer to Section 0331 0- Concrete - General

I .03 DESCRIPTION OF WORK

A. The extent of formwork is indicated by the concrete structures shown on
the Drawings.

B. The work includes providing formwork and shoring for cast-in-place
concrete, and installation into formwork of items furnished by others, such as anchor bolts,
setting plates, bearing plates, anchorages, inserts, sleeves, frames, nosing and other items to be
embedded in concrete (but including reinforcing steel).

1.04 QUALITY ASSURANCE

A. The installer must examine the substrate and the conditions under which
concrete formwork is to b performed, and notify the Contractor in writing of unsatisfactory
conditions. Do not proceed with the work until unsatisfactory conditions have been corrected in
a manner acceptable to the installer.

1.05 CODES AND STANDARDS

A. Unless otherwise shown or specified, design, construct, erect, maintain,
and remove forms and related structures for cast-in-place concrete work in compliance with the
American Concrete Institute Standard ACI 347, "Recommended Practice for Concrete
Formwork".

I .06 ALLOWABLE TOLERANCES

A. Construct formwork to provide completed concrete surfaces complying
with the tolerances specified in ACI 347, Section 2.4, after removal of forms and prior to
patching and finishing of cast-in-place formed surfaces.
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SECTION 03 100- 1.06

B. Check formwork during concrete placement to ensure forms, shores,
falsework, ties and other features have not been unduly disturbed by concrete placement methods
or equipment. The surveyor shall report in writing to the Engineer any deviations from the
allowable tolerances, with a copy of the report to the Contractor.

1.07 SUBMITTALS

A. Manufacturer's Data - Concrete Formwork

1. For information only, submit two (2) copies of manufacturer's
specifications and installation instructions for proprietary materials and items as required,
including form coatings, manufactured form systems, ties and accessories.

PART I- PRODUCTS

2.01 FORM MATERIALS

A. Form for Exposed Finish Concrete

1. Unless otherwise shown or specified, construct formwork for
exposed concrete surfaces with plastic-face plywood, metal, metal-frames, or other panel type
materials acceptable to the Engineer, to provide continuous, straight, smooth exposed surfaces.
Furnish in largest practicable sizes to minimize number ofjoints and to conform to joint system
shown on Drawings. Provide form material with sufficient thickness to withstand pressure of
newly placed concrete without flow or deflection.

2. Plywood forms complying with U.S. Product Standards PS-1, "B­
B (Concrete form) Plywood" Class I, Exterior Grade or better, mill-oiled and edge-sealed, with
each piece bearing the legible trademark of an approved inspection agency.

B. Forms for Unexposed Finish Concrete

Form concrete surfaces which will be unexposed in the finished structure with
plastic-face plywood, metal or other acceptable material. Provide lumber that is dressed on at
least two edges and one side for tight fit.

2.02 DESIGN OF FORMWORK

A. Design, erect, support, brace and maintain formwork so that it will safely
support vertical and lateral loads that might be applied, until such loads can be supported by the
concrete structure. Carry vertical and lateral loads to ground by formwork system and in -place
construction that has attained adequate strength for that purpose. Construct formwork so that
concrete members and structures are of correct size, shape, alignment, elevation and position.
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SECTION 03100- 2.02

B. Design forms and falsework to include assumed values of live load, dead
load, weight ofmoving equipment operated on formwork, concrete mix, height of concrete drop,
vibrator frequency, ambient temperature, foundation pressures, stresses, lateral stability, and
other factors pertinent to safety of structure during construction.

C. Provide shores and struts with positive means of adjustment capable of
taking up formwork settlement during concrete placing operations using wedges or jacks or a
combination thereof. Provide trussed supports when adequate foundations for shores and struts
cannot be secured.

D. Support form facing materials by structural members spaced sufficiently
close to prevent deflection. Fit forms placed in successive units for continuous surfaces to
accurate alignment, free from irregularities and within allowable tolerances. Provide camber in
formwork as required for anticipated deflections due to weight and pressures of fresh concrete
and construction loads for long span members without intermediate supports.

E. Provide temporary openings in wall forms, column forms and at other
locations necessary to perm it inspection and clean out.

F. Design formwork to be readily removed without impact, shock or damage
to cast-in-place concrete surfaces and adjacent materials.

G. Provide formwork sufficiently tight to prevent leakage of cement paste
during concrete placement. Solidly buttjoints and provide backup material at joints as required
to prevent leakage and fins.

H. Side forms of footings may be omitted and concrete placed directly
against excavation only when requested by Contractor and accepted by Engineer. When
om iss ion of forms is accepted, provide additional concrete required beyond he min im um design
profiles and dimensions of the footings as detailed.

PART III - EXECUTION

3 .O I FORM CONSTRUCTION

A. General

I. Construct forms complying with ACI 347, to the exact sizes,
shapes, lines and dimensions shown, and as required to obtain accurate alignment, location,
grades, level and plumb work in finished structures. Provide for openings, offsets, sinkages,
keyways, recesses, moldings, rustications, reglets, chamfers, blocking, screeds, bulkheads,
anchorages and inserts and other features required. Use selected materials to obtain required
finishes.
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SECTION 03100- 3.01

2. Fabricate forms for easy removal without hammering or prying
against concrete surfaces. Provide crush plates orwrecking plates where stripping may damage
cast concrete surfaces. Provide top forms for inclined surfaces where the slope is too steep to
place concrete with bottom forms only. Kerfwood inserts for forming keyways, reglets, recesses
and the like, to prevent swelling and assure ease of removal.

3. Provide temporary openings where interior area of formwork is
inaccessible for cleanout, for inspection before concrete placement, and for placement of
concrete. Brace temporary openings and set tightly to forms to prevent loss of concrete mortar.
Locate temporary openings on forms in as inconspicuous a location as possible, consistent with
project requirements.

4. Form intersecting planes to provide true, clean-cut corners, with
edge grain of plywood not exposed as form for concrete.

5. Provide openings in forms to accommodate other work, including
mechanical and electrical work. Accurately place and securely support items required to be built
into the forms.

3 .02 FALSEWORK

A. Erect falsework and support, brace and maintain it to safely support
vertical, lateral and asymmetrical loads applied until such loads can be supported by in-place
concrete structures. Construct falsework so that adjustments can be made for take-up and
settlement.

B. Provide wedges, jacks or camber strips to facilitate vertical adjustments.
Carefully inspect falsework and formwork during and after concrete placement operations to
determine abnormal deflection or signs offailure; make necessary adjustments to produce work
of required dimensions.

3.03 FORMS FOR EXPOSED CONCRETE

A. Drill forms to suit ties used and to prevent leakage of concrete mortar
around tie holes. Do not splinter forms by driving ties through improperly prepared holes.

B. Do not use metal cover plates for patching holes or defects in forms.

C. Provide sharp, clean corners at intersecting planes, without visible edges
or offsets. Back joints with extra studs or girts to maintain true, square intersections.

D. Use extra studs, walers and bracing as required to prevent bowing of
forms between studs and to avoid bowed appearance in concrete. Do not use narrow strips of
form material which will produce bow.

3-4
ECSD No. 1-8, Contract No. 10I
On-Call Sewer Repair Term Contract (2026-2028)



SECTION 03100-3.03

E. Assemble forms so they may be readily removed without damage to
exposed concrete surfaces.

F. Form molding shapes, recesses and projections with smooth-finish
materials, and install in forms with sealed joints to prevent displacement.

3.04 FORM TIES

A. Provide factory-fabricated, adjustable-length, removable or snap-off metal
form ties, designed to prevent form deflection, and to prevent spalling concrete surfaces upon
removal. In addition, for walls subjected to a hydrostatic pressure, provide neoprene water stop
form ties.

B. Unless otherwise shown, provide ties so that portion remaining within
concrete after removal ofexterior parts is at least I ½" from the outer concrete surface. Unless
otherwise shown, provide form ties which will not leave a hole larger than I" diameter in the
concrete surface.

C. Form ties fabricated on the project site and wire ties are not acceptable.

3.05 CORNER TREATMENT

A. Form exposed corners of walls, beams and columns to produce square,
smooth, solid, unbroken lines, except as otherwise shown. "Exposed" concrete is defined as
concrete exposed to view in the finished structure, whether painted or unpainted.

B. Form chamfers with %" x %" strips, unless otherwise shown, accurately
formed and surfaced to produce uniformly straight lines and tight edge joints. Extend terminal
edges to required limit and miter chamfer strips at changes in direction.

C. Unexposed corners may be formed either square or chamfered.

3.06 CONTROL JOINTS

A. Locate where shown or directed.

3 .07 PROVISION FOR OTHER TRADES

A. Provide openings in concrete for work to accommodate work of other
trades, including those under separate prime contracts (if any). Size and location of openings,
recesses and chases are the responsibility ofthe trade requiring such items. Accurately place and
securely support items to be built into forms.
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SECTION 03100- 3.08

3.08 CLEANQUTS,_ CLEANING AND TIGHTENING

A. Provide temporary openings in forms as required to facilitate cleaning and
inspection. Thoroughly clean forms and adjacent surfaces to receive concrete. Remove chips,
woods, sawdust, dirt or other debris just before concrete is to be placed. Retighten forms
immediately after concrete placement as required to eliminate mortar leaks.

3.09 FORM COATINGS

A. Coat form contact surfaces with form-coating compound before
reinforcement is placed. Provide commercial formulation form-coating compounds that will not
bond with, stain, nor adversely affect concrete surfaces, and will not impair subsequent treatment
of concrete surfaces requiring bond or adhesion, nor impede the wetting of surfaces to be cured
with water or curing compounds. Do not allow excess form coating material to accumulate in
the forms or to come into contact with surfaces against which fresh concrete will be placed.
Apply in compliance with manufacturers instructions.

B. Coat steel forms with a non-staining, rust-preventative form oil or
otherwise protect against rusting. Rust-stained steel formwork is not acceptable.

3.10 INSTALLATION OF EMBEDDED ITEMS

A. General

I. Set and build into the work anchorage devices and other embedded items
required for other work that is attached to, or supported by, cast-in-place concrete. Use setting
drawings, diagrams, instructions and directions provided by suppliers ofthe items to be attached
thereto.

3.11 EDGE FORMS AND SCREED STRIPS FOR SLABS

A. Set edge forms or bulkheads and intermediate screed strips for slabs to
obtain required elevations and contours in the finished slab surface. Provide and secure units to
support types of screeds required.

3.12 METALINSERTS

A. Install metal inserts for anchorage of materials or equipment to concrete
construction, not supplied by other trades and as required for the work.
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SECTION 03100- 3.12

B. Provide flashing reglets formed ofsheet metal ofthe same type and gauge
as the flashing metal to be built into the reglet, unless otherwise shown. Where resilient or
elastomeric sheet flashing or bituminous membranes are terminated in reglets, provide reglets of
not less than 20 gauge galvanized sheet steel. Size, shape and install reglets as detailed. Fill
reglet or cover face opening to prevent intrusion of concrete or debris.

3.13 REMOVAL OF FORMS

A. General

Forms shall be removed and concrete temperature maintained in accordance with
A.C.!. 30 I (latest) Chapter 12.

B. Forms shall not be removed until the concrete has attained the strength to
support its own weight and any construction live loads. Under no circumstances shall forms be
stripped before concrete is aged 48 hours (walls, columns, and beam faces) and 7 days (slab and
beam soffits).

3 .14 RE-USE OF FORMS

A. Clean and repair surfaces offorms to be re-used in the work. Split, frayed,
de laminated or otherwise damaged form facing material will not be acceptable. Apply new
forms coating compound material to concrete contact surfaces as specified for new formwork.

B. When forms are extended for successive concrete placement, thoroughly
clean surfaces, remove fins and laitance, and tighten forms to close all joints. Align and secure
joints to avoid offsets. Do not use "patched" forms for exposed concrete surfaces except as
acceptable to the Engineer.
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SECTION 03200-CONCRETE REINFORCEMENT

PART I- GENERAL

I .O I SCOPE OF WORK

A. The Contractor shall furnish all labor, tools, materials, equipment and
incidentals required to provide the required reinforcement as shown on the Plans and specified
herein.

1.02 RELATED WORK

A. Refer to Section 03100 - Concrete Formwork
B. Refer to Section 03300 - Cast-in-Place Concrete
C. Refer to Section 0331 0- Concrete General

1.03 DESCRIPTION OF WORK

A. The extent of concrete reinforcement is shown on the Drawings and in
schedules.

B. The work includes fabrication and placement ofreinforcement for cast-in-
place concrete, including bars, welded wire fabric, ties and supports.

1.04 QUALITY ASSURANCE

A. The installer must examine the substrate and the conditions under which
concrete reinforcement is to be performed, and notify the Contractor in writing of unsatisfactory
conditions. Do no proceed with the work until unsatisfactory conditions have been corrected in a
manner acceptable to the installer.

B. Codes and Standards

I. Comply with requirements of the following codes and standards,
except as herein modified:

a. American Concrete Institute, ACI 315-"Manual of
Standard Practice for Detailing Reinforced Concrete
Structures".

b. American Concrete Institute, ACI 318-Building Code
Requirements for Reinforced Concrete".

c. Concrete Reinforcing Steel Institute - "Manual of Standard
Practice".
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SECTION 03200- 1.05

1.05 SUBMITTALS

A. Manufacturer's Data - Concrete Reinforcement

1. For information only, submit two (2) copies of manufacturer's
specifications and installation instructions for all proprietary materials and reinforcement
accessories. Submit two (2) certified copies of mill reports covering the chemical and physical
properties of each type of steel used.

B. Shop Drawings - Concrete Reinforcement

I. The Contractor shall make complete sets of shop drawings as
specified in the General Contract Conditions. Comply with ACI 3 15 "Manual of Standard
Practice for Detailing Reinforced Concrete Structures" (for concrete beam rebar cover refer to
drawings), show bar schedules, stirrup spacing, diagrams of bent bars, arrangements and
assemblies, as required for the fabrication and placement of concrete reinforcement. Include
special reinforcement required at openings through concrete structures.

2. Complete detailed shop drawings and schedules shall be submitted
by the Contractor for review by the Engineer as specified in GCC-18.

1.06 PRODUCT DELIVERY, HANDLING AND STORAGE

A. Deliver reinforcement to the project site bundled, tagged and marked. Use
metal tags indicating bar size, lengths, and other information corresponding to markings shown
on placement diagrams.

B. Store concrete reinforcement materials at the site to prevent damage and
accumulation of dirt or excessive rust.

PART 11- PRODUCTS

2.01 MATERIALS

A.

B.

c.

Reinforcing Bars: ASTM A6 I 5, and as follows:

I. Provide Grade 60 for Bar Nos. 3 to 18, except as otherwise
indicated.

Steel Wire: ASTM A82

Welded Wire Fabric: ASTM A 185
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SECTION 03200-2.0 I

D. Supports for Reinforcement

I. Bolsters, chairs, spacers and other devices for spacing, supporting
and fastening reinforcement in place, use wire bar type supports complying with PS7-66, unless
otherwise indicated. Do not use wood, brick and other unacceptable materials.

2. For slabs on grade, use supports with sand plates or horizontal
runners where wetted base materials will not support chair legs.

3. For exposed-to-view concrete surfaces, where legs of supports are
in contact with forms, provide Class "D" stain less steel protected bar supports.

2.02 FABRICATION

A. General

I. Shop fabricate reinforcing bars to conform to required shapes and
dimensions, with fabrication tolerances complying with ACEI 315. In case of fabricating errors,
do not re-bend or straighten reinforcement in a manner that will injure or weaken the material.
Field bending is not acceptable.

B. Unacceptable Materials

I. Reinforcement with any of the following defects will not be
permitted in the work:

a. Bar lengths, depths, and bends exceeding specified
fabrication tolerances.

b. Bends or kinks not indicated on Drawings or final shop
drawings.

c. Bars with reduced cross-section due to excessive rusting or
other cause.

PART III - EXECUTION

3.01 INSTALLATION

A. Comply with the specified codes and standards, and Concrete Reinforcing
Steel Institute recommended practice for "Placing Reinforcing Bars", for details and methods of
reinforcement placement and supports, and as herein specified.
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SECTION 03200-3.0 I

B. Clean reinforcement to remove loose rust and mill scale, earth, ice and
other materials which reduce or destroy bond with concrete.

C. Position, support and secure reinforcement against displacement by
formwork, construction, or concrete placement operations. Locate and support reinforcing by
metal chairs, runners, bolsters, spacers and hangers, as required. Steel reinforcing may not be
heat bent. '

D. Place reinforcement to obtain minimum coverages for concrete protection.
Arrange space and securely tie bards and bar supports together with 16 gauge wire to hold
reinforcement accurately in position during concrete placement operations. Set wire ties so that
ends are directed away from exposed concrete surfaces.

E. Install welded wire fabric in as long lengths as practicable. Lap adjoining
pieces at least one full mesh and lace splices with 16 gauge wire. Do not make end laps midway
between supporting beams, or directly over beams of continuous structures. Offset end laps in
adjacent widths to prevent continuous laps. All welded wire fabric shall be supported.

F. Provide sufficient numbers of supports and of strength to carry
reinforcement. Do not place reinforcing bars more than 2" beyond the last leg of any continuous
bar support. Do not use supports as bases for runways for concrete conveying equipment and
similar construction loads.

3.02 SPLICES

Provide standard reinforcement splices unless indicated otherwise on the
Drawings by lapping ends, placing bars in contact, and tightly wire tying. Comply with
requirements of ACI 318 for minimum lap of spliced bars. No welded splices and/or ties will be
accepted.
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SECTION 03300 - CAST-IN-PLACE CONCRETE

PART I- GENERAL

I .O I SCOPE OF WORK

A. The extent of cast-in-place concrete work is shown on the Drawings.

B. The work includes providing cast-in-place concrete consisting of Portland
cement, fine and coarse aggregate, water, and selected admixtures; combined, mixed,
transported, placed, finished and cured as herein specified.

1.02 RELATED WORK

A. Refer to Section 03100- Concrete Formwork
B. Refer to Section 03200 - Concrete Reinforcement
C. Refer to Section 0331 0- Concrete General

1.03 QUALITY ASSURANCE

A. Codes and Standards

I. Comply with the provisions of the following codes and standards,
except as otherwise shown or specified:

a. ACI 301-- "Specifications for Structural
Concrete for Buildings"

b. ACI 304- Recommended Practice for Measuring,
Mixing, Transporting and Placing Concrete"

c. ACI 305 - "Recommended Practice for Hot
Weather Concreting"

d. ACI 306- Recommended Practice for Cold
Weather Concreting"

e. ASTM C-94 - "Ready-Mixed Concrete"

2. The continuity of color and texture for exposed concrete surfaces is
of prime importance. Maintain such controls and procedures, in addition to those specified, as
necessary to provide continuous match of concrete work.

1.04 SUBMITTALS

A. Coordinate the work of this section with requirements for submittals
specified in Section 0331 O.

B. Delivery Tickets: Furnish copies of delivery tickets for each load of
concrete delivered to site. Provide items of information as specified.
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SECTION 03300 - PART 2.0 I

PART II- PRODUCTS

2.0 I MATERIALS

A. Concrete

I. For concrete materials, see Section 0331 O.

B. Joint Materials

I. Waterstops

a. Flat dumbbell type waterstops at construction joints and
other joints where no movement is expected, unless otherwise shown; web thickness not less
than 3/8" for widths 9" and over.

b. At expansion joints provide 9" x 3/8" dumbbell type with
¾" diameter minimum center bulb.

c. Provide either rubber or PVC waterstops at Contractor's
option, with rubber units complying with Corps of Engineers CRD-C5 I 3 and PVC units
complying with CRD-C572.

d. Manufacturers offering products to comply with
requirements include the following: Electrovert, Inc.: W. R. Meadows, Inc.; Weather guard
Prod. Corp.; Gates Rubber Co.; and Servicised Products/W.R. Grace, or equal.

2. Expansion Joints

a. Preformed cork expansion joint filler material where
required shall conform with ASTM Spec. D 1752, Type 2, or Fed. Spec. HH-F-341, Type 2,
Class B.

b. Products offered by manufacturers to comply with the
requirements include the following: Sonoflex Cork by Sonneborn-Contech, Inc.; Tex-Cork by
J&P Petroleum Products, Inc., or equal.

c. A resilient, closed-cell, cross-linked ethylene vinyl acetate
material may also be used.

d. Products offered by manufacturers to comply with the
requirements include the following: Evazote 50 by E-poxy Industries, Inc., similar by Tremco,
W.R. Grace & Co., or equal.
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C. Bonding Materials

I. Epoxy-Resin Bonding Agent

a. 2-component, mineral-filled, epoxy-polysulphide polymer
complying with FS MMM-G-650, Type I or Type II, Grade A.

b. Products offered by manufacturers to comply with the
requirements for epoxy-resin type grout include the following: Sikadur Hi-Mod- Sika Chemical
Corp.; Epoxtite Grout-W.R. Grace; Polytops- Chem-Masters Corp.; Sonobond - Sonneborn­
Contech.; Probond ET-50- Protec Industries, or equal.

D. Curing

I. Concrete shall be protected against loss of moisture, rapid drying
or temperature changes, mechanical injury, or injury from rain or flowing water. Forms shall be
removed and concrete temperature maintained in accordance with ACI 301 (latest) Chapter 12.

2. Curing shall commence as soon as free water has disappeared from
the surfaces after finishing. Curing of formed soffits of beams, girders, floor slabs, and similar
surfaces shall be accomplished by moist curing with forms in place for full curing period.

3. Except where specific methods ofcuring are specified, curing may
be accomplished by any one of the following methods:

a. Moist Curing: Surfaces shall be kept continuously wet by
covering with burlap, mats or sand, thoroughly saturated with water and covering kept wet by
spraying or hosing. Place materials to provide complete surface coverage and lap all joints
minimum 3 inches.

b. Impervious-Sheeting Curing: Surfaces shall be thoroughly
wetted with a fine spray ofwater and then covered with waterproofpaper, polyethylene sheeting
or polyethylene-coated waterproof paper. Edges and ends of sheeting shall be overlapped not
less than 4 inches and securely cemented or taped to form a continuous cover. Sheeting shall be
weighted down to prevent displacement and shall be repaired or replaced if torn, damaged or
removed during curing period.

4. Moisture-retaining cover: One of the following:

a. Waterproof paper, complying with ASTM C 171,
Type I or Type 2

b. Polyethylene Sheeting, complying with AASHO
Ml 71

c. Polyethylene-coated burlap
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2.02 CONCRETE MIXING

A. General

I. Concrete shall be transit-mixed as specified herein. Batch plants
must comply with the requirements of ACI 304, with sufficient capacity to produce concrete of
the qualities specified in quantities required to meet the construction schedule. All plant
facilities are subject to testing laboratory inspection and acceptance of the Engineer.

B. Ready-Mix Concrete

1. Comply with the requirements of ASTM C-94, and as herein
specified, provided the quantity and rate of delivery will permit unrestricted progress of the work
in accordance with the placement schedule. During hot weather, or under conditions
contributing to rapid setting of concrete, a shorter mixing time than specified in ASTM C-94
may be required, as specified below. Proposed changes in mixing procedures, other than herein
specified, must be accepted by the Engineer before implementation.

C. Modifications to ASTM C-94 are as follows:

I. Quality of Concrete

a. Provide concrete materials, proportions and properties as
herein specified, in lieu of ASTM Section 4.

2. Tolerances in Slump

a. Provide concrete at slump herein specified. Such limit
shall be considered nominal slumps and limited as dictated in Section 6, paragraph 6.1.1.

3. Certification

a. All deliveries shall be accompanied by a ticket or tapes
printed in accordance with New York State Department of Transportation requirements verifying
quantities.

4. Maintain Equipment

a. Equipment should be maintained in proper operating
condition, with drums cleaned before charging each batch. Schedule rates of delivery in order to
prevent delay of placing the concrete after mixing, or holding dry-mixed materials too long in the
mixer before the addition of water and admixtures.
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PART III - EXECUTION

3 .O I CONCRETE PLACEMENT

A. General

I. Place concrete in compliance with the practices and
recommendation of ACI-304, and as herein specified.

2. Deposit concrete continuously or in layers of such thickness that
no concrete will be placed on concrete which has hardened sufficiently to cause the formation of
seams or planes of weakness within the section. If a section cannot be placed continuously,
provided construction joints as herein specified. Perform concrete placing at such a rate that
concrete which is being integrated with fresh concrete is still plastic. Deposit concrete as nearly
as practicable to its final location to avoid segregation due to rehandling or flowing. Do no
subject concrete to any procedure which will cause segregation.

3. Screen concrete which is to receive other construction to the proper
level to avoid excessive skimming or grouting.

4. Do not use concrete which becomes non-plastic and unworkable,
or does not meet the required quality control limits, or which has been contaminated by foreign
materials. Do not use retempered concrete. Remove rejected concrete from the project site and
dispose of in an acceptable location.

B. Pre-Placement Inspection

I. Before placing concrete, inspect and complete the formwork
installation, reinforcing steel, and items to be embedded or cast-in. Notify other crafts involved
in amp le time to permit the installation of their work; cooperate with other trades insetting such
work, as required. Thoroughly wet wood forms immediately before placing concrete, as required
where form coatings are not used.

2. Soil at bottom of foundation systems is subject to testing for soil
bearing value by a testing laboratory, as directed by the Engineer, at the Contractor's expense.
Place concrete immediately after approval of foundation excavations. Dewater all areas as
required before placing concrete.

c. Concrete Conveying

I. Handle concrete from the point of delivery and transfer to the
concrete conveying equipment and to the locations of final deposit as rapidly as practicable by
methods which will prevent segregation and loss of concrete mix materials.

3- 16
ECSD No. 1-8, Contract No. IOI
On-Call Sewer Repair Term Contract (2026-2028)



SECTION 03300 - 3.01

2. Provide mechanical equipment for conveying concrete to ensure a
continuous flow of concrete at the delivery end. Provide runways for wheeled concrete
conveying equipment from the concrete delivery point to the locations of final deposit. Keep
interior surfaces of conveying equipment, including chutes, free of hardened concrete, debris,
water, snow, ice and other deleterious materials. No changes in mix design or slump will be
permitted for pumping without approval by the Engineer.

D. Placing Concrete into Forms

I. Deposit concrete in forms in horizontal layers not deeper than 18"
and in a manner to avoid inclined construction joints.

2. Remove temporary spreaders in forms when concrete placing has
reached the elevation of such spreaders.

3. Consolidate concrete placed in forms by mechanical vibrating
equipment supplemented by hand-spading, rodding or tamping. Use vibrators designed to
operate with vibratory element submerged in concrete, maintaining a speed ofnot less than 6000
impulses per minute when submerged in the concrete. Vibration of forms and reinforcing will
not be permitted, unless otherwise accepted by the Engineer.

E. Do Not Use Vibrators To Transport Concrete Inside Of Forms

I. Insert and withdraw vibrators vertically at uniformly spaced
locations not farther than the visible effectiveness of the machine. Do not insert vibrators into
lower layers of concrete that have begun to set. At each insertion, limit the duration of the
vibration to the time necessary to consolidate the concrete and complete embedment of
reinforcement and other embedded items without causing segregation of the mix.

2. Do not place concrete in supporting elements until the concrete
previously placed in columns and walls is no longer plastic.

F. Placing Concrete Slabs

I. Deposit and consolidate concrete slabs in a continuous operation,
within the limits of construction joints, until the placing of a panel or section is completed.

G. Consolidate concrete during placing operations using mechanical vibrating
equipment, so that concrete is thoroughly worked around reinforcement and other embedded
items and into corners.

I. Consolidate concrete placed in beams and girders or supported
slabs, and against bulkheads of slabs on ground, as specified for formed concrete structures.
Consolidate concrete in the remainder of slabs by vibrating bridge screed, roller pipe screed, or
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other acceptable methods. Limit the time of vibrating consolidation to prevent bringing an
excess of fine aggregate to the surface.

2. Bring slab surfaces to the correct level with a straight edge and
strike off. Use bull floats or derbies to smooth the surface, leaving it free of humps or hollows.
Do not sprinkle water on the plastic surface. Do not disturb the slab surfaces prior to beginning
finishing operations.

H. Maintain reinforcing steel in the proper position continuously during
concrete placement operations

3 .02 BONDING

A. Roughen surfaces of set concrete at all joints, except where bonding is
obtained by use of a concrete bonding agent, and clean surfaces of laitance, coatings, loose
particles, and foreign matter. Roughen surfaces in a manner to expose bonded aggregate
uniformly and to not leave laitance, loose particles of aggregate, or damaged concrete at he
surface.

B. Prepare for bonding of fresh concrete to new concrete that has set but is
not fully cured, as follows:

I. At joints between footings and walls or columns, and between
walls or columns and beams or slabs they support, and elsewhere unless otherwise specified
herein, dampen, but do not saturate, the roughened and cleaned surface of set concrete
immediately before placing fresh concrete.

2. Atjoints in exposed work: at vertical joints in walls; atjoints in
girders, beams, supported slabs and other structural members; and at joints designed to contain
liquids; dampen, but do not saturate, the roughened and cleaned surface of set concrete and apply
a liberal coating of neat cement grout.

3. Use neat cement grout consisting of equal parts Portland cement
and fine aggregate by weight and not more than 6 gallons of water per sack of cement. Apply
with a stiff broom or brush to a minimum thickness of I /16". Deposit fresh concrete before
cement grout has attained its initial set.

4. In lieu of neat cement grout, bonding grout may be a commercial
bonding agent. Apply to cleaned concrete surfaces in accordance with the printed instruction of
the bonding material manufacturer.

C. Prepare for bonding of fresh concrete to fu liy-cured hardened concrete or
existing concrete by using an epoxy-resin adhesive binder, as follows:
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I. Handle and store epoxy-resin adhesive binder in compliance with
the manufacturer's printed instructions, including safety precautions.

2. Mix the epoxy-resin adhesive binder in the proportions
recommended by the manufacturer, carefully following directions for safety of personnel.

3. Before depositing fresh concrete, thoroughly roughen and clean
hardened concrete surfaces and coat with epoxy-resin grout not less than I /16" thick. Place fresh
concrete while the epoxy-resin material is still tacky, without removing the in-place grout coat,
and as directed by the epoxy-resin manufacturer.

3.03 COLD WEATHER PLACING

A. Protect all concrete work from physical damage or reduced strength which
could be caused by frost, freezing actions, or low temperatures, in compliance with the
requirements of ACI 306 and ACI 30 I and as herein specified.

B. In addition, when air temperature has fallen to or is expected to fall below
40 degrees F., uniformly heat all water and aggregates before mixing as required to obtain a
concrete mixture temperature of not less than 50 degrees F. and not more than 80 degrees F. at
point of placement.

C. Do not use frozen materials or materials containing ice or snow. Do not
place concrete on frozen subgrade or on subgrade containing frozen materials. Ascertain that
forms, reinforcing steel, and adjacent concrete surfaces are entirely free of frost, snow and ice
before placing concrete.

D. Do not use calcium chloride, salt, and other materials containing antifreeze
agents or chemical accelerators, unless otherwise accepted in writing by the Engineer.

3.04 HOT WEATHER PLACING

A. When hot weather conditions exist that would seriously impair the quality
and strength of concrete, place concrete in compliance with ACI 305 and ACI 30 I and as herein
specified.

B. Cool ingredients before mixing to maintain concrete temperature at time
ofplacement below 85 degrees F. Mixing water may be chilled, or chopped ice may be used to
control the concrete temperature provided the water equivalent ofthe ice is calculated to the total
amount of mixing water.

C. Cover reinforcing steel with water-soaked burlap if it becomes too hot, so
that the steel temperature will not exceed the ambient air temperature immediately before
embedment in concrete.
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D. Wet forms thoroughly before placing concrete.

E. Do not use retarding admixtures. Retarding admixtures may be used with
approval provided they are by the same manufacturer as the water reducer specified herein, and
will have the same effect on water reduction, air entrainment and workability.

3.05 UNDERWATER PLACING

A. Concrete placement in waterwill only be permitted if conditions render it
impossible or inadvisable to dewater excavations before placing concrete, and only when
acceptable to the Engineer.

B. Revise the concrete mix design to suit underwater placement
requirements, and submit to the Engineer for acceptance before commencing underwater
placement operations. Deposit concrete by the tremie method, or other suitable means, in
continuous placement to prevent formation of layers.

3.06 JOINTS

A. Construction Joints

1. Locate and install construction joints, which are not shown on the
Drawings, so as not to impair strength and appearance of the structure, as acceptable to the
Engineer. Locate construction joints on shop drawings, if required but not shown, as follows:

a. In walls, at not more than 30 feet on center in any
horizontal direction; at tope offootings; at top ofslabs on ground; at top and bottom of door and
window openings or as required to conform to architectural details as directed by the Engineer;
and at the underside of the deepest beam or girder framing into wall.

b. In columns or piers, at the top offooting; at the top of slabs
on ground; and at the underside of the deepest beam or girder framing into the column or pier.

c. In slabs, so as to divide the slab into areas not in excess of
625 square feet maximum, or 25 feet, unless otherwise accepted by the Engineer. Conform to
slab placement diagrams or pattern layout for placement where shown.

2. Provide keyways at least I ½" deep in all construction joints in
wall, slabs, and between walls and footings; accepted bulkheads designed for this purpose may
be used for slabs.

a. Place construction joints perpendicular to the main
reinforcement. Continue all reinforcement across construction joints.
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B. EXPANSION JOINTS

I. Expansion joints shall be located a minimum of 90 feet on center
or as shown on the Plans, and/or as directed by the Engineer.

2. All expansion joints shall be provided with flexible waterstops.

3. Reinforcement or other imbedded metal items bonded to the
concrete (except dowels in floors bonded on only one side ofjoints) shall not extend
continuously through any expansion joint.

C. Waterstops

I. Provide waterstops in construction joints as shown on the
Drawings. Install waterstops to form a continuous diaphragm in each joint. Make provisions to
support and protect waterstops during the progress of the work. Fabricate field joints in
waterstops in accordance with manufacturers printed instructions. Protect waterstop material
from damage where it protrudes from any joint.

2. The Drawings may not indicate waterstops in expansion joints;
however, all expansion joint shall be provided with waterstops.

D. Isolation Joints in Slabs on Ground

1. Provide isolation joints in slabs on ground at all points of contact
between slabs on ground and vertical surfaces, such as column pedestals, foundation walls, grade
beams and elsewhere as indicated.

3.07 FINISH OR FORMED SURFACES

A. Standard Rough Form Finish

I. Provide standard rough form finish to all concrete formed surfaces
that are to be concealed in the finish work or by other construction, unless otherwise shown or
specified.

2. Standard rough form finish shall be the concrete surface having the
texture imparted by the form facing material used, with defective areas repaired and patched as
specified, and all fins and other projections exceeding¼" in height rubbed down with wood
blocks.

B. Standard Smooth Finish
1. Provide standard smooth finish for all concrete formed surfaces

that are to be exposed to view, or that area to be covered with a coating material applied directly

3-2l
ECSD No. 1-8, Contract No. 10I
On-Call Sewer Repair Tenn Contract (2026-2028)



SECTION 03300-3.07

to the concrete or a covering material bonded to the concrete such as waterproofing,
dampproofing, painting, or other similar system.

2. Standard smooth finish shall be the as-cast concrete surface as
obtained with eh form facing material, with defective areas repaired and patched as specified,
and all fins and other projections on the surface completely removed and smoothed.

C. Grout Finish

I. Provide grout finish to all interior and exterior concrete vertical
surfaces which are exposed to view in the finish structure, consisting ofone part Portland cement
to I ½ parts of fine aggregate passing a No. 30 mesh by volume, mixed with only enough water
to produce a consistency of thick paint.

2. Blend the Portland cement portion ofstandard Portland cernent and
white Portland cement, proportioned as determined by trial mixes, so that the final color ofgrout,
when dry, will be approximately the same color as the adjacent concrete.

3. Thoroughly wet the concrete surface and apply grout immediately
to the wetted surfaces. Spread grout with clean burlap pads or sponge rubber floats to fill all pits,
air bubbles and surface holes. Remove excess grout by scraping, followed by rubbing with clean
burlap to remove any visible grout film. Keep grout damp during the setting period by means of
fog spray in hot, dry weather. Complete any area in the same day it is started, with the limits of
any area being the natural breaks in the finished surface.

D. Related Unformed Surfaces

I. At tops ofwalls, horizontal offsets, and similar unformed surfaces
occurring adjacent to formed surfaces, strike off smooth and finish with a texture matching the
adjacent formed surfaces. Continue the final surface treatment of formed surfaces uniformly
across the adjacent unformed surfaces, unless otherwise shown.

E. Exterior Platforms and Steps

Concrete surfaces shall be finished with a float and troweled by skilled
workmen. After the surfaces have been leveled and finished and before the concrete takes its
final set, the surfaces shall be evenly stroked with a broom to give a slightly rough and uniform
finish. Steps, unless otherwise shown on the Plans, shall be fitted with non-slip tread nosings.
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3 .08 MONOLITHIC SLAB FIN SHES

A. Scratch Finish

1. Apply scratch finish to monolithic slab surfaces that are to receive
concrete floor topping or mortar setting beds forti le, Portland cement terrazzo, and other bonded
applied cementitious finish flooring material, and as shown on the Drawings.

2. After placing slabs, plane the surface to a tolerance not exceeding
¼" to 2' when tested with a2'straightedge. Slope surfaces uniformly to drains where required.
After leveling, roughen the surface before the final set with stiff brushes, brooms or rakes.

B. Float Finish

I. Apply float finish to monolithic slab surfaces that are to receive
trowel finish and other finishes as hereinafter specified, and slab surfaces which are to be
covered with membrane or elastic waterproofing, membrane or elastic roofing, or sand bed
terrazzo, and as shown on the Drawings or in schedules.

2. After placing concrete slabs, do not work the surface further until
ready for floating. Begin floating when the surface water has disappeared or when the concrete
has stiffened sufficiently to permit the operation of a power-driven float, or both. Consolidate
the surface with power-driven floats, or by hand-floating if area is small or inaccessible to power
units. Check and level the surface plane to a tolerance not exceeding" in I O' when tested with
a I O' straightedge placed on the surface at not less than two different angles. Cut down high
spots and fill all low spots. Uniformly slope surfaces to drains. Immediately after leveling,
refloat the surface to a uniform, smooth, granular texture.

C. Trowel Finish

1. Apply trowel finish to monolithic slab surfaces that are to be
exposed to view, unless otherwise shown, and slab surfaces that are to be covered with resilient
flooring, paint, or other thin-film finish coating system.

2. After floating, begin the first trowel finish operation using a
power-driven trowel. Begin final troweling when the surface produces a ringing sound as the
trowel is moved over the surface.

3. Consolidate the concrete surface by the final hand troweling
operation, free of trowel marks, uniform in texture and appearance, and with a surface plane
tolerance not exceeding 1 /8" in I O' when tested with a I O' straightedge. Grind smooth surface
defects which would telegraph through applied floor covering system.
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3.09 CONCRETE CURING AND PROTECTION

A. General

I. Protect freshly placed concrete from premature drying and
excessive cold or hot temperature, and maintain without drying at a relatively constant
temperature for a period of time necessary for hydration of the cement and proper hardening of
the concrete.

2. Start initial curing as soon as free water has disappeared from the
concrete surface after placing and finishing. Weather permitting, keep continuously moist for
not less than 72 hours.

3. Begin final curing procedures immediately following initial curing
and before the concrete has dried. Continue final curing for at least 168 cumulative hours (not
necessarily consecutive) during which the concrete has been exposed to air temperatures above
50 degrees F. Avoid rapid drying at the end of the final curing period.

B. Curing Method

I. Perform curing of concrete by moist curing or moisture-retaining
cover curing, as herein specified.

2. For curing, use only water that is free to impurities which could
etch or discolor exposed, natural concrete surfaces.

3. Provide moisture curing by any of the following methods:

a. Keeping the surface of the concrete continuously wet by
covering with water.

b. Continuous water-fog spray.
c. Covering the concrete surface with the specified absorptive

cover continuously wet. Place absorptive cover so as to
provide coverage ofthe concrete surfaces and edges with a
4" lap over adjacent absorptive covers.

c. Moisture-Cover Curing

I. Cover the concrete surfaces with the specified moisture-retaining
cover for curing concrete, placed in the widest practicable width with sides and ends lapped at
least 3" and sealed by waterprooftape or adhesive. Immediately repair any holes or tears during
the curing period using cover material and waterproof tape.
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D. Curing Formed Surfaces

I. Cure formed concrete surfaces, including the under-sides of
girders, beams, supported slabs and other similar surfaces by moist curing with the forms in
place for the full curing period or until forms are removed. If forms are removed, continue
curing by methods specified above, as applicable.

E. Curing Unformed Surfaces

I. Initially cure unformed surfaces, such as slabs, floor topping and
other flat surfaces by moist curing, whenever possible.

2. Final cure unformed surfaces, unless otherwise specified, by any of
the methods specified above, as applicable.

3. Final cure concrete surfaces to receive liq u id floor hardener or
finish flooring by use of moisture-retaining cover, unless otherwise acceptable to the Engineer.

F. Temperature of Concrete During Curing

I. When the atmospheric temperature is 90 degrees F. and below,
maintain the concrete temperature at not less than 55 degrees F. continuously throughout the
curing period. When necessary, make arrangements before concrete placing for heating,
covering, insulation or housing as required to maintain the specified temperature and moisture

conditions continuously for the concrete curing period. Provide cold weather protections
complying with the requirements of ACI 306 and ACI 30 I.

2. When the atmospheric temperature is 80 degrees F. and above, or
during other climatic conditions which will cause too rapid drying of the concrete, make
arrangements before the start of concrete placing for the installation of wind breaks or shading,
and for fog spraying, wet sprinkling, or moisture-retaining covering. Protect the concrete
continuously for the concrete curing period. Provide hot weather protections complying with the
requirements of ACI 305 and ACI 30 I.

G. Maintain concrete temperature as uniformly as possible, and protect from
rapid atmospheric temperature changes. Avoid temperature changes in concrete which exceed 5
degrees Fin any one hour and 50 degrees Fin any 24-hour period.

H. Protection from Mechanical Injury

I. During the curing period, protect concrete from damaging
mechanical disturbances including load stresses, heavy shock, excessive vibration, and from
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damage caused by rain or flowing water. Protect all fin i shed concrete surfaces from damage by
subsequent construction operations.

3.1 O MISCELLANEOUS CONCRETE ITEMS

A. Filling-In

I. Fill in holes and openings left in concrete structures for the passage
or work by other trades, unless otherwise shown or directed, after the work of other trades is in
place. Mix, place and cure concrete as herein specified, to blend with in-place construction.
Provide all other miscellaneous concrete filling shown or required to complete the work.

B. Curbs

I. Provide monolithic finish to interior curbs by tripping forms while
concrete is still green and steel-troweling surfaces to a hard, dense finish with corners,
intersections and terminations slightly rounded.

c. Equipment Bases and Foundations

I. Provide machine and equipment bases and foundations. Set anchor
bolts for machines and equipment to template at correct elevations, complying with certified
diagrams or templates of the manufacturer furnishing the machines and equipment.

D. Repair of Formed Surfaces

I. Repair exposed to view formed concrete surfaces, where possible,
that contain defects which adversely affect the appearance of the finish. Remove and replace the
concrete having defective surfaces if the defects cannot be repaired to the satisfaction of the
Engineer. Surface defects, as such, include color and texture irregularities, cracks, spals, air
bubbles, honeycomb, rock pockets, and holes left by the rods and bolts; fins and other
projections on the surface; and stains and other discoloration that cannot be removed by
cleaning.

2. Repair concealed formed concrete surfaces, where possible, that
contain defects that adversely affect he durability ofthe concrete. Ifdefects cannot be repaired,
remove and replace the concrete having defective surfaces. Surface defects, as such, include
cracks in excess of O.O I" wide, cracks of any width and other surface deficiencies which
penetrate to the reinforcement or completely through non-reinforced sections, honeycomb, rock
pockets, holes left by tie roads and bolts, and spalls except minor breakage at the corner.

3. Structures designed and intended to hold water or liquids shall be
made watertight by the Contractor to conform with the following requirements. When the
structures are filled with sewage or other liquids, any cracks or leaks shall be repaired. If the
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structure does not stop leaking to the satisfaction of the Engineer, the Contractor shall repair or
replace, at this own expense, such parts of the work as may be necessary to secure the desired
resu Its.

E. Repair of Unformed Surfaces

I. Test unformed surfaces, such as monolithic slabs, for smoothness
and to verify surface plane to the tolerances specified for each surface and finish. Correct low
and high areas as herein specified.

2. Test unformed surfaces sloped to drain for trueness of slope, in
addition to smoothness, using a template having the required slope. Correct high and low areas
as herein specified.

3. Repair finished unformed surfaces that contain defects which
adversely affect the durability of the concrete. Surface defects, as such, include crazing, cracks
in excess of O.O I" wide or which penetrate to the reinforcement or completely through non­
reinforced sections regardless of width, spalling, popouts, honeycomb, rock pockets and other
objectionable conditions.

4. Structures designed and intended to hold water or liquids shall be
made watertight by the Contractor to conform with the following requirements. When the
structures are filled with sewage or other liquids, any cracks or leaks shall be repaired. If the
structure does not stop leaking to the satisfaction o the Engineer, the Contractor shall repair or

replace, at his own expense, such part of the work as may be necessary to secure the desired
results.

F. Correct high areas in unformed surfaces by grinding, after the concrete has
cured at least 14 days.

G. Concrete low areas in unformed surfaces during, or immediately after
completion of surface finishing operations by cutting out the low areas and replacing with fresh
concrete. Finish repaired areas to blend into adjacent concrete. Proprietary patching compounds
may be used when acceptable to the Engineer.

H. Repair defective areas, except random cracks and single holes not
exceeding I" diameter, by cutting out and replacing with fresh concrete. Remove defective areas
to sound concrete with clean, square cuts, and expose reinforcing steel with at least¾" clearance
all around. Dampen all concrete surfaces in contact with patching concrete, and brush with a
neat cement grout coating or concrete bonding agent. Placing patching concrete before grout
takes its initial set. Mix patching concrete of the same materials to provide concrete of the same
type or class as the original adjacent concrete. Place, compact and finish as required to blend
with adjacent finished concrete. Cure in the same manner as adjacent concrete.
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I. Repair isolated random cracks and single holes not over I" in diameter by
the dry-pack method. Groove the top ofcracks, and cut out holes to sound concrete and clean of
dust, dirt and loose particles. Dampen all cleaned concrete surfaces and brush with a neat
cement grout coating. Place dry-pack before the cement grout takes its initial set. Mix dry-pack,
consisting ofone part Portland cement to 2 ½ parts fine aggregate passing a No. 16 mesh sieve,
using only enough water as required for handling and placing. Compact dry-pack mixture in
place and finish to match adjacent concrete. Keep patched areas continuously moist for not less
than 72 hours.

Repair methods not specified above may be used, subject to the
acceptance of the Engineer.

3.11 CONCRETE FILL-TANK, WET WELL, SUMP, CHANNEL - BOTTOMS

A. The surface of the structural slabs shall be struck off true to grades shown
on the Drawings.

B. During placement of the slab, as soon as the condition of the concrete
permits, before it has hardened appreciably (and normally within four hours after depositing) all
water, inadvertent film, laitance, and loose aggregate shall be removed from the surface by
means of wire or bristle brooms in such a manner a to leave the coarse aggregate slightly
exposed and the surface clean and generally in condition to provide a good bond for the finish.
The brooms shall "roll" the film and laitance (if any) from the slab and leave it clean. Avoid
"muddying" the surface by brooming too soon. Raking shall not be employed, and large

depressions and general unevenness shall be avoided. The surface thus prepared shall be
covered with a layer of sisal-kraft paper or approved equal, to prevent its filling with debris from
other construction operations before the floor finish is applied.

C. If, in the opinion of the Engineer, the surface preparation is not properly
done and the resulting surfaces are unsatisfactory, the Contractor shall, at his own expense, chip
the surfaces by hand or power tools to expose clean virgin concrete (mortar or aggregate) over
every square inch of surface to receive mortar finish.

D. Concrete mortar finish shall be applied to the depth shown on the
Drawings. Concrete mortar for this finish shall be in accordance with eh following schedule:

Material Volumes Weights

Cement I.O 2.00
Embeco 0.2 0.33
Sand 1.0 1.00
Pea Gravel 1.5 1.50

3-28
ECSD No. 1-8, Contract No. IOI
On-Call Sewer Repair Tern, Contract (2026-2028)



SECTION 03300 - 3.11

The size of the coarse aggregate shall not exceed¾ inch. The surface
receiving the mortar finish shall be thoroughly cleaned of all debris, dirt, grease and other
foreign matter by brooming with a clean broom and flushed with a strong jet of water. Before
placing the finish, all pools ofwater left by the cleaning operation shall be removed by mopping
or air jet and a thin ( I /16 inch - I /8 inch) coat of thick creamy net cement slurry shall be
broomed into the surface a short distance ahead of the finish-placing operation. The finish shall
be applied immediately, before the grout has dried or hardened.

E. Mortar shall be placed in the circular tank bottoms and screed to a true
surface.
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SECTION 0331 0- CONCRETE - GENERAL

PART I- GENERAL

I .O I SCOPE OF WORK

A. The Contractor shall furnish all labor, tools, materials, equipment and
incidentals required to provide concrete where specified for this project.

1.02 RELATED WORK

A. Refer to Section 03100- Concrete Formwork
B. Refer to Section 03200- Concrete Reinforcement
C. Refer to Section 03300- Cast-in-Place Concrete
D. Refer to Section O I 45 29 Testing Laboratory Services

1.03 DESCRIPTION OF SYSTEM

A. This section establishes general criteria for materials, mixes and
evaluations of concrete as required for other related sections of these Specifications.

1.04 QUALITY ASSURANCE

A. Codes and Standards

1. Comply with the provisions of the following codes, specifications
and standards, except as otherwise shown or specified.

a. ACI 301- "Specifications for Structural Concrete for
Buildings"

b. ACI 304- "Recommended Practice for Measuring,
Mixing, Transporting and Placing Concrete"

c. ACI 305- Recommended Practice for Hot Weather
Concreting"

d. ACI 306 - "Recommended Practice for Cold Weather
Concreting"

e. ACI 308 - "Recommended Practice for Curing Concrete"
f. ACI 3 I I - "Recommended Practice for Concrete

Inspection"
g. ACI318- Building Code Requirements for Reinforced

Concrete"

2. Where provisions of the above codes and standards are in conflict
with the Uniform BuildingCode and New York State in force for this project, the building code
shall govern.
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SECTION 03310- 1.04

1.05 TESTS FOR CONCRETE MATERIALS

A. For normal weight concrete, test aggregates by the methods of sampling
and testing ofASTM C 33.

B. For Portland cement, conform to ASTM C 150.

1.06 QUALITY CONTROL TESTING DURING CONSTRUCTION

A. Concrete shall be sampled and tested for quality control during the
placement of concrete, as follows:

I. Sampling fresh concrete: ASTM C 172, except modified for
slump to comply with ASTM C 94.

2. Slump: ASTM C 143; one test for each concrete load at point of
discharge; and one for each set of compressive strength test specimens.

3. Air content: ASTM C 231, pressure method; one for each set of
compressive strength test specimens.

B. Compression Test Specimens

I. ASTM C31; one set of four (4) standard cylinders for each
compressive strength test, unless otherwise directed. Mold and store cylinders for laboratory
cured test specimens except when field-cured test specimens are required.

C. Concrete Temperature

I. Test hourly when air tern perature is 40 degrees F. and below, and
when 80 degrees F. and above; and each time a set of compression test specimens made.

D. Compressive Strength Tests

I. ASTM C 39; one set for each truck load of concrete or fraction
thereof, of each concrete class placed in any one day; one specimen tested at 7 days, two
specimens tested at 28 days, and one specimen retained in reserve for later testing if required.

2. When the total quantity ofa given class ofconcrete is less than I O
cubic yards, the strength tests may be waived by the Engineer if, in his judgment, adequate
evidence of satisfactory strength is provided.
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SECTlON 0331 0- 1.06

3. When the strength of field-cured cylinders is less than 85% of
companion laboratory-cured cylinders, evaluate current operations and provide corrective
procedures for protecting and curing the in-place concrete.

E. Testing Reports

I. Report test results in writing to the Engineer and the Contractor on
the same day that tests are made. Reports of compressive strength tests shall contain the project
identification name and number, date of concrete placement, name of contractor, name of
concrete supplier and truck number, name of concrete testing service, concrete type and class,
location of concrete batch in the structure, design compressive strength at 28 days, concrete mix
proportions and materials; compressive breaking strength and type of break for both 7 -day and
28-day tests, air content, actual slump and concrete temperature.

F. Core Tests

I. The testing service shall take core samples of in-place concrete
when test results are such that there is reasonable doubt that he specified concrete strengths and
other characteristics have not been attained in the structure, as directed by the Engineer. The
testing service shall conduct tests to determine the strength and other characteristics of the in­
place concrete by compression tests on cored cylinders complying with ASTM C 42, or by load
testing specified in ACI 3 I 8, or others as directed. The Contractor shall pay for such tests
conducted and any other additional testing as maybe required. Petrographic studies or cores
shall be performed as directed by the Engineer. This work shall be paid for by the Contractor.

1 .07 WORKMANSHlP

A. Concrete work which does not conform to the specified requirements,
including strength, tolerances and finishes, shall be corrected as directed by the Engineer at the
Contractor's expense, without extension of time therefore. The Contractor shall also be
responsible for the cost of corrections to any other work affected by or resulting from corrections
to the concrete work.

B. Structures designed and intended to resist water or liquid pressure shall be
made watertight by the Contractor to conform with the following requirements. When the
structures are loaded with sewage or other liquids, any cracks or leaks shall be repaired. If the
structure does not stop leaking to the satisfaction of the Engineer, the Contractor shall repair or
replace, at his own expense, such part of the work as may be necessary to secure the desired
results.
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SECTION 0331 0- 1.08

1.08 SUBMITIALS

A. Manufacturer's Data, Concrete - General

I. For information only, submit two copies of manufacturer's
specifications with application and installation instructions for proprietary materials and items,
including admixtures, bonding agents, waterstops, joint systems, dry shake finish materials and
non-shrink grout.

B. Samples, Concrete - General

1. Submit samples ofmaterials as specified and as otherwise may be
requested by the Engineer, including names, sources and descriptions as required.

SECTION 0331 0- 1.08

c. Laboratory Test Reports, Concrete - General

I. Submit two copies of laboratory test reports for concrete materials
and mix design tests. The Engineer's review will be for general information only. Production of
concrete to comply with specified requirements is the Contractor's responsibility.

PART II- PRODUCTS

2.0 I CONCRETE MATERIALS

A. Portland Cement: ASTM C 150, as follows:

I a. Provide Type I cement for use in general concrete construction
where low heat of hydration is not required and where no sulfate
action is anticipated.

I b. Provide Type II cement for use in general concrete construction
subjected or adjacent to sewage, sludge, effluent, etc.

I c. Provide Type III cement for use when high early strength is
required for replacement of public pavements and commercial
driveways.

2. Use only one brand of cement for each required type throughout
the project, unless otherwise accepted by the Engineer.

3. A pozzolan material shall NOT be used.
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SECTION 033 I 0-2.01

B. Aggregates, Normal Weight Concrete: ASTM C 33, and as herein
specified.

1 . Final Aggregate

a. Clean, sharp, natural sand free from loan, clay, lumps or
other deleterious substances.

b. Dune sand, bank run sand and manufactured sand are not
ac ceptab le.

2. Coarse Aggregate: Clean, uncoated, processed aggregate
containing no clay, mud, loan, or foreign matter, as follows:

a. Crushed limestone processed from natural rock or stone.

b. Maximum aggregate size- not larger than one-fifth of the
narrowest dimension between sides offorms, one-third of the depth ofslabs, nor three-fourths of
the minimum clear spacing between individual reinforcing bars or bundles or bars.

c. These limitations may be waived if, in the judgment of the
Engineer, workability and methods ofconsolidation are such that concrete can be placed without
honeycomb or void.

3. Supply of Aggregates

a. Provide aggregates from one source of supply to ensure
uniformity in color, size and shape.

b. Do not use aggregates containing soluble salts or other
substances such as iron sulphides, pyrite, marcasite or ochre which can cause stains on exposed
concrete surfaces.

C. Water

1. Clean, fresh, free from oil, acid, organic matter or other deleterious
substances.

2.02 CONCRETE ADMIXTURES

A. Provide admixtures produced by acceptable manufacturers and use in
compliance with the manufacturer's printed directions. Do not use admixtures which have not
been incorporated and tested in the accepted mixes, unless otherwise authorized in writing by the
Engineer.
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SECTION 0331 0-2.02

B. Air-Entraining Admixture: ASTM C 260 shall be used in all concrete to
attain the specified air entrainment.

I. Products offered by manufactures to comply with the requirements
for air-entraining admixture include the following:

a. Darex AEA; Dewey and Almy Chemical Div. ofW.R.
Grace

b. Sika AER; Sika Chemical Corp.
c. MB-YR; Master Builder's Co.
d. Or equal

c. Water-Reducing Admixture: ASTM C 494 shall be used in all concrete.
When approved by the Engineer, retarding or acceleration formulations ofthe same product may
be used.
SECTION 0331 0-2.02

I. Products offered by manufacturers to comply with the
requirements for water-reducing admixture include the following:

a. Plastiment by Sika Chemical Corp.
b. SRDA: Dewey and Almy Chemical Div. Of

W.R. Grace
c. Pozzolith; Master Builder's Co.
d. Or equal

D. Calcium Chloride: Do not use calcium chloride in concrete, unless
otherwise authorized in writing by the Engineer.

2.03 PROPORTIONING AND DESIGN OF MIXES

A. Prepare design mixes for each type of concrete. Use an independent
testing facility acceptable to the Engineer for preparing and reporting proposed mix designs. The
testing facility shall not be the same as used for field quality control testing.

B. Proportion mixes by laboratory trial batch method, using materials to be
employed on the project for each class of concrete required, complying with ACI 211.1 for
normal weight and report to the Engineer for the following data:

I. Complete identification of aggregate source of supply.
2. Tests of aggregates for compliance with specified requirements.
3. Scale weight of each aggregate.
4. Brand, type of cement.
5. Brand, type and amount of each admixture.

3-35
ECSD No. 1-8, Contract No. IOI
On-Call Sewer Repair Tenn Contract (2026-2028)



SECTION 0331 0-2.03

6. Amounts of water used in trial mixes.
7. Proportions of each material per cubic yard.
8. Gross weight and yield per cubic yard of trial mixtures.
9. Measured slump.
I O. Measured air content.
11. Theoretical yield.
12. Mix temperature.
13. Water-cement ratio.

Compressive strength developed at 7 days and 28 days, from not less than
3 test cylinders cast for the 7 and 28 day test, and for each design mix.

c. Reports

I. Submit written reports to the Engineer of each proposed mix for
each class of concrete at least 15 days prior to start of work. Do not begin concrete production
until mixes have been reviewed by the Engineer.

D. Laboratory Trial Batches

I. When laboratory trial batches are used to select concrete
proportions, prepare test specimens in accordance with ASTM C 192 and conduct strength tests
in accordance with ASTM C 39, as specified in ACI 30 I.

2. Establish a curve showing relationship between water-cement ratio
(or cement content) and compressive strength, with at least 3 points representing batches which
produce strengths above and below that required. Use not less than 2 specimens tested at 28­
days, or an earlier age when acceptable to the Engineer, to establish each point on the curve.
Proportions shall be taken from the cure at a point 1200 psi above the design strength.

E. Adjustable to Concrete Mixes

I. Mix design (w/c ratio) adjustments may be requested by the
Contractor when characteristics of materials, job conditions, weather, test results, or other
circumstances warrant, at no additional cost to the Owner and as accepted by the Engineer.
Laboratory test data for revised mix designs and strength results must be submitted to and
accepted by the Engineer before using in the work.

2.04 ADMIXTURES

A. Use air-entraining admixtures in all concrete, unless otherwise shown or
specified. Add air-entraining admixture at the manufacturer's prescribed rate to result in
concrete at the point of placement having air content within the following limits:
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SECTION 0331 0-2.04

I. Concrete structures and slabs exposed to freezing and thawing or
subjected to hydraulic pressure (air content as determined in accordance with ASTM C 231 or C
173):

a. 5±l percent for coarse aggregate size No. 467
b. 6:±: I percent for coarse aggregate size No. 57 or 67

B. Use water-reducing admixtures in all concrete in strict compliance with
the manufacturer's directions. Admixtures to increase cement dispersion, or provide increased
workability for low-slump concrete, may be used at the Contractor's option subject to the
Engineer's acceptance.

I. Use amounts ofadmixtures as recommended by the manufacturer
for climatic conditions prevailing at the time of placing. Adjust quantities of admixtures as
required to maintain quality control.

c. Slump Limits (as determined in accordance with ASTMC 143):

I. I inch maximum
2. 3 inch maximum for footings, caissons, substructure walls
3. 4 inch maximum for slabs, beams, reinforced walls, columns

2.05 CONCRETE STRENGTH

A. There shall be two classes of concrete, 4000 psi at 28 days with maximum
water-cement ratio of 0.45 and 2000 psi at 28 days with maximum water-cement ratio of O. 75.

B. The 2000 psi concrete is intended principally for pipe cradle and
encasement or for backfill of unauthorized excavation. All other concrete, including all thrust
blocks, shall be 4000 psi.

C. Minimum cement content:

Coarse Aggregate No.

467 ( I ½ inch maximum)
57 (I inch maximum)
67 (3/4 inch maximum)

PART III- EXECUTION

3.01 CONCRETE EVALUATIONS

Lb. Per Cu. Yd.

517
564
564

A. Evaluation of Quality Control Tests
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SECTION 0331 0-3 .O I

I. The concrete quality control testing as specified in Part I will be
evaluated by the following criteria:

a. Do not use concrete delivered to the final point of
placement which has slump or total air content outside the
specified values.

B. Compressive strength tests for.laboratory-cured cylinders will be
considered satisfactory if the average of each set of two consecutive compressive strength tests
results equal or exceed the 28-day design compressive strength of the type or class of concrete;
and, no individual strength test falls below the required compressive strength by more than 500
ps1.

I. Strength tests of specimens cured under field conditions may be
required by the Engineer to check the adequacy ofcuring and protecting of the concrete placed.
Mold these specimens at the same time and from the same samples as the laboratory cured
specimens, as directed by the Engineer.

2. Provide improved means and procedures for protecting concrete
when the 28-day compressive strength of field-cured cylinders is less than 85% of companion
laboratory-cured cylinders.

3. When laboratory-cured cylinder strengths are appreciably higher
than the min im um required compressive strength, field-cured cylinder strengths need not exceed
the minimum required compressive strength by more than 500 psi even though the 85% criterion
is not met.

4. If individual tests of laboratory-cured specimens produce strengths
more than 500 psi below the required minimum compressive strength, or if tests of field-cured
cylinders indicate deficiencies in protection and curing, provide additional measures to assure
that the load-bearing capacity of the structure is not jeopardized. If the likelihood of low­
strength concrete is confirmed and computations indicate the load-bearing capacity may have
been significantly reduced, tests of cores drilled form the area in question may be required.

5. If the compressive strength tests fail to meet the minimum
requirements specified, the concrete represented by such tests will be considered deficient in
strength and subject to additional testing as herein specified.

C. Formed Concrete Dimensional Tolerances

I. Formed concrete having any dimension smaller or greater than
required, and outside the specified tolerance limits, will be considered deficient in strength and
subject to additional testing as herein specified.

3-38
ECSD No. 1-8, Contract No. IOI
On-Call Sewer Repair Tenn Contract (2026-2028)



SECTION 03310 -3.01

2. Formed concrete having any dimension greater than required will
be rejected if the appearance or function of the structure is adversely affected, or if the larger
dimensions interfere with other construction. Repair, or remove and replace rejected concrete as
required to meet the construction conditions. When permitted, accomplish the removal of
excessive material in a manner to maintain the strength ofthe section without affecting function
and appearance.

D. Strength of Concrete Structures

I. The strength of the concrete structure in-place will be considered
potentially deficient if it fails to comply with any ofthe requirements which control the strength
of structure, including the following conditions:

a. Failure to meet compressive strength test requirements.

b. Concrete which differs from the required dimensions or
location in such a manner to reduce strength

c. Concrete subjected to damaging mechanical disturbances;
particularly load stresses, heavy shock, and excessive
vibration.

d. Poor workmanship and quality control likely to result in
deficient strength.

E. Testing Concrete Structure for Strength

I. When there is evidence that the strength of the concrete structure
in-place does not meeting specification requirements, the concrete testing service shall take cores
drilled from hardened concrete for compressive strength determination, complying with ASTM
C 42 and as follows:

a. Take at least three representative cores from each member
or area of suspect strength, from locations directed by the
Engineer.

b. Test cores in a saturated-surface-dry condition per ACI 318
if the concrete will be wet during the use of the completed
structure.

c. Test cores in an air-dry condition per ACI 318 if the
concrete will be dry at all times during use of the
completed structure.
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2. Strength of concrete for each series ofcores will be considered
satisfactory iftheir average compressive strength is at least 90% and no single core is less than
75% ofthe 28-day required compressive strength.

3. Report test results in writing to the Engineer on the same day that
tests are made. Include in test reports that project identification name and number, date, name of
Contractor, name ofconcrete testing service, location oftest core in the structure, type or class of
concrete represented by core sample, nominal maximum size aggregate, design compressive
strength, compression breaking strength and type ofbreak (corrected for length-diameter ratio),
direction ofapplied load to core with respect to horizontal plane of the concrete as placed, and
the moisture condition of the core at time of testing.

4. Fill core holes solid with non-shrink mortar, and finish to match
adjacent concrete surfaces.

5. Conduct static load test and evaluations complyingwith ACI 3 18 if
the results of the core tests are unsatisfactory, or if core tests are impracticable to obtain, as
directed by the Engineer.

6. Correct all concrete work that is found structurally inadequate by
core tests or by results of static load tests, as directed by the Engineer.
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APPENDIX "A"
Erie County List of Standard Detail Name Page#
Std Detail#

I Unsheeted Trench Detail I
IA Trenching "Undercut" Detail 2
2 Sheeted Trench 3
3 Rock Trench Detail 4
4 Select Backfill for Trench Parallel to Roadways 5
5 Watermain Crossing Detail Typical for Encasement 6
6 Typical Concrete Encasement Detail 7
7 Concrete Cradle Detail 8
8 Pavement and Driveway Replacement Detail 9
9 Pipe Crossing Support Detail 10

10 Monolithic Precase Base Manholes 4'-0" Dia. 11Base for 15" Diameter Sewers or Less

11 Monolithic Precase Base Manholes 4'-0" Dia. 12Base for 15" Diameter Sewers or Less (Section B-B)

12 Monolithic Precase Base Manholes 13Pipe Size 18" Diameter Thru 36" Diameter
13 Standard Frame and Cover 14
14 Forcemain Trench Detail 15
17 Standard Manhole Step 16
18 Inside Drop Pipe 17
19 Manhole Vent Detail 18
20 Tree Removal and Replacement Policy 19
21 Typical House Service Detail 20

2 l/22A Tapping Lined Pipes 21
- Tap Saddle Detail for CIPP-Lined Pipes 22

24 Typical Cross Section of Highway Crossing for 23House/Commercial Laterals
28 Clean-Out Detail for Service Connection 24

32A Grinder Pump Force Main Connection 25to Gravity Sewer Line Detail
33 Sanitary Sewer Pipe & Manhole Abandonment 26
35 Precast Doghouse Base Manhole 27
37 Connection to Existing Manhole 28
52 Existing Cleanout Removal 29

53 Cleanout in Pavement/Sidewalks 30Non Residential and Commercial Projects
54 Cleanout Detail End of Line 31
55 Clay Dam Relief Pipe 32
- Catch Basin w/ Riser Detail (24" x 24") 33
- Lawn Drain 34

DPW-1 Asphalt Wearing Surface - Open Cutting Roads and Shoulders 35
35
36



UNSHEETED TRENCH DETAIL
(JANUARY 2012)

TRENCH PAYWIDTH
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NOTES:
A. PIPE INSTALLATION SHALL BE IN ACCORDANCE WITH MANUFACTURERS

RECOMMENDATIONS.

B. TRENCHING OPERATIONS SHALL INCLUDE ALL NECESSARY DEWATERING.

C. TRENCH DETAILS ARE ONLY SHOWN FOR PURPOSES OF MATERIAL
PLACEMENT AND MAXIMUM PAY LIMITS.

D. AN OSHA APPROVED MOVABLE PROTECTIVE TRENCH SHIELD SHALL
BE USED IN ALL UNSHEETED TRENCH AREAS.

MATERIALS
PIPE BEDDING MATERIAL (NYSDOT LATEST EDITION)

0 NO.1 CRUSHED STONE WITH A GRADATION CONFORMING WITH NYSDOT SECTION 703-02. THE CRUSHED
STONE SHALL BE WELL GRADED WITH NO PARTICLES LARGER THAN 1" AND HAVING A MAXIMUM GRADATION
MEETING THE LIMITS DESCRIBED IN THE SPECIFICATIONS. THE BEDDING SHALL BE COMPACTED IN 6" LIFTS
WITH EQUIPMENT ACCEPTABLE TO THE PIPE MANUFACTURER.

NOTE: SLAG SHALL NOT BE ALLOWED FOR MATERIALS 0

ERIE COUNTY
DEPT. OF ENVIRONMENT &: PLANNING
DIVISION OF SEWERAGE MANAGEMENT

R;v/ l NOTE 2: PIPE INSTALLATION
5 20 93

Rev. 2 ADDED NOTE c & D
2/7/94

File: d-01 Date: 3/1/91
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1



TRENCHING "UNDERCUT" DETAIL
(JANUARY 2012)
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APPROVED GEOTEXTILE FABRIC

A. TRENCH DETAILS ARE ONLY SHOWN FOR PURPOSES
OF MATERIAL PLACEMENT AND MAXIMUM PAY LIMITS.

B. AN OSHA APPROVED MOVABLE PROTECTIVE TRENCH SHIELD
SHALL BE USED IN ALL UNSHEETED TRENCH AREAS.

MATERIALS
PIPE BEDDING MATERIAL (NYSDOT LATEST EDITION)

@ o. CRUSHED STONE WITH A GRADATION CONFORMING WITH NYSDOT SECTION 703-02. THE
CRUSHED STONE SHALL BE WELL GRADED WITH NO PARTICLES LARGER THAN 1" AND HAVING A
MAXIMUM GRADATION MEETING THE LIMITS DESCRIBED IN THE SPECIFICATIONS. THE BEDDING SHALL
BE COMPACTED IN 6" LIFTS WITH EQUIPMENT ACCEPTABLE TO THE PIPE MANUFACTURER.

SELECT MATERIAL BACKFILL (NYSDOT LATEST EDITION)
NO. 3 RUN OF CRUSHER STONE WITH A GRADATION CONFORMING WITH NYSDOT
SECTION 304-2.02 TYPE 1 AND NYSDOT SECTION 703-02. COMPACTED IN 6"
LIFTS WITH APPROVED GEOTEXTILE FABRIC.

OR
NO. 4 RUN OF CRUSHER STONE CONFORMING WITH THE GRADATION NOTED IN
NYSDOT SECTION 703-02, TABLE 703-4 SIZE DESIGNATION 4.

NO SLAG SHALL BE ALLOWED FOR MATERIALS (@@@ @

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 2

File: D-01a Date: 3/2/99
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Rev. 1 ADDED SELECT FILL
12/2001/ MATERIAL 3A4 &: 3B



pN WIDTHS OF UP TO 48" WIDE TOTAL MAY BE
AUTHORIZED BY THE ENGINEER FOR SPOT REPAIRS
TO ACCOUNT FOR CONTRACTORS LOCATION OF
REPAIR AREA/DEFECTS.

NOTES: A. PIPE INSTALLATION SHALL BE IN ACCORDANCE WITH
MANUFACTURERS RECOMMENDATIONS.

B. TRENCHING OPERATIONS SHALL INCLUDE ALL NECESSARY DEWATERING.

C. TRENCH DETAILS ARE ONLY SHOWN FOR PURPOSES OF
MATERIAL PLACEMENT ANO MAXIMUM PAY LIMITS.

O. AN OSHA APPROVED MOVABLE PROTECTIVE TRENCH SHIELD
SHALL BE USED IN ALL UNSHEETED TRENCH AREAS.

MATERIALS
PIPE BEDDING MATERIAL (NYSDOT LATEST EDITION)

NO.1 CRUSHED STONE WITH A GRADATION CONFORMING WITH NYSDOT SECTION 703-02. THE CRUSHED
STONE SHALL BE WELL GRADED WITH NO PARTICLES LARGER THAN 1" AND HAVING A MAXIMUM GRADATION
MEETING THE LIMITS DESCRIBED IN THE SPECIFICATIONS. THE BEDDING SHALL BE COMPACTED IN 6" LIFTS
WITH EQUIPMENT ACCEPTABLE TO THE PIPE MANUFACTURER.

NOTE: SLAG SHALL NOT BE ALLOWED FOR ATERALs (@)
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SHEETED TRENCH
(JANUARY 2012)

CUT OFF POINT
FOR SHEETING
LEFT IN PLACE

TOP OF PIPE ZONE

,1o.- 6"uN.
12"MAX.
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16" TOPSOIL (MIN.)
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NOTES:
1. MAINTAIN 18" BETWEEN PIPE AND INSIDE FACE OF TEMPORARY SHEETING. IF SHEETING EXTENDS BELOW PIPE

INVERT AS SHOWN, WHEN PVC PIPE MATERIAL IS USED, COMPACT MATERIAL (@) BEFORE PULLING THE SHEETING.

2. SHEETED TRENCH OPERATIONS SHALL INCLUDE ALL NECESSARY DEWATERING EQUIPMENT.

3. SHEETING DRIVEN BELOW THE INVERT OF THE PIPE FOR BEDDING MATERIAL AND TOE SUPPORT WILL NOT BE
CONSIDERED IN THE FORMULA FOR PAYMENT BUT SHOULD BE FIGURED BY THE CONTRACTOR IN DETERMINING HIS
UNIT BID PRICE PER SQUARE FOOT OF SHEETING.

4. WHERE INDICATED ON THE PLANS OR AS ORDERED BY THE ENGINEER, TEMPORARY SHEETING WILL BE PAID FOR
UNDER THE APPLICABLE BID ITEM. OTHER AREAS WHERE THE CONTRACTOR ELECTS TO USE TEMPORARY SHEETING
NOT PREVIOUSLY AUTHORIZED BY THE ENGINEER SHALL BE AT HIS OPTION ANO EXPENSE.

MATERIALS
PIPE BEDDING MATERIAL (NYSDOI LATEST EDITION)

NO.1 CRUSHED STONE WITH A GRADATION CONFORMING WITH NYSDOT SECTION 703-02. THE CRUSHED
STONE SHALL BE WELL GRADED WITH NO PARTICLES LARGER THAN 1" AND HAVING A MAXIMUM GRADATION
MEETING THE LIMITS DESCRIBED IN THE SPECIFICATIONS. THE BEDDING SHALL BE COMPACTED IN 6" LIFTS
WITH EQUIPMENT ACCEPTABLE TO THE PIPE MANUFACTURER.

NOTE: SLAG SHALL NOT BE ALLOWED FOR MATERIALS 0

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. _l EIsED TOPSOIL DIMENSION
2/7/94

Rev. 2 UPDATED MATERIALS TO NYSDOT
6/5/06 LATEST EDITION

File: d-02 Date: 3/1/91

STD.DETAIL

2



ROCK TRENCH DETAIL
(JANUARY 2012)

TRENCH PAYWIDTH

NOTE:
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A. TRENCH DETAILS ARE ONLY SHOWN FOR PURPOSES
OF MATERIAL PLACEMENT AND MAXIMUM PAY LIMITS.

B. AN OSHA APPROVED MOVABLE PROTECTIVE TRENCH SHIELD
SHALL BE USED IN ALL UNSHEETED TRENCH AREAS.

MATERIALS
PIPE BEDDING MATERIAL (NYSDOI LATEST EDITION)

NO.1 CRUSHED STONE WITH A GRADATION CONFORMING WITH NYSDOT SECTION 703-02. THE CRUSHED
STONE SHALL BE WELL GRADED WITH NO PARTICLES LARGER THAN 1" AND HAVING A MAXIMUM GRADATION
MEETING THE LIMITS DESCRIBED IN THE SPECIFICATIONS. THE BEDDING SHALL BE COMPACTED IN 6" LIFTS
WITH EQUIPMENT ACCEPTABLE TO THE PIPE MANUFACTURER.

NOTE: SLAG SHALL NOT BE ALLOWED FOR ATERALs (@)

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 1¡jjiAo s" roso (0«N.)

Rev. 2
2/7/4 ADDED NOTES A &

File: d-03 [Date: 3/1/91

STD.DETAIL
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SELECT BACKFILL
PARALLEL TO

FOR TRENCH
ROADWAYS

{NOVEMBER 2023)

TRENCH PAYWIDTH
(1.D.+24")

BACKFILL AS REQUIRED

-, ---

OF SHOULDER

\ «s<NO SELECT FILL REQUIRED IF 45°
SLOPE INTERCEPTS TRENCH BELOW
THE TOP OF THE PIPE ZONE, EXCEPT
AS SPECIFIED OR DIRECTED.

EDGE OF PAV'T

A. TRENCH DETAILS ARE ONLY SHOWN FOR PURPOSES OF
MATERIAL PLACEMENT AND MAXIMUM PAY LIMITS.

B. AN OSHA APPROVED MOVABLE PROTECTIVE TRENCH SHIELD
SHALL BE USED IN ALL UNSHEETED TRENCH AREAS.

TOP OF PIPE ZONE
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MATERIALS
PIPE BEDDING MATERIAL (NYSDOI LATEST EDITION)

NO. 1 CRUSHED STONE WITH A GRADATION CONFORMING WITH NYSDOT SECTION 703-02.
THE CRUSHED STONE SHALL BE WELL GRADED WITH NO PARTICLES LARGER THAN ONE
INCH AND HAVING A MAXIMUM GRADATION MEETING THE LIMITS DESCRIBED IN THE
SPECIFICATIONS. THE BEDDING SHALL BE COMPACTED IN 6" LIFTS WITH EQUIPMENT
ACCEPTABLE TO THE PIPE MANUFACTURER.

4
Date: 3/1/91D-04File:

Rev. 4/11/23 UPDATED NYS DOT EDITIONS

-3/3/09,9Po4ENY509IED0IONSISTD.DETAIL
Rev. 3 12/01 UPDATED NYS DOT EDITIONS

SELECT MATERIAL BACKFILL (NYSDOI LATESI EDITION)

NO. 2 RUN OF CRUSHER STONE OR NO. 2 RUN OF CRUSHER GRAVEL WITH A GRADATION
CONFORMING WITH NYSDOT STANDARD SPECIFICATION, 304.12 - TYPE 2 SUBBASE
(COMPACTED IN 6" LIFTS TO 95% DENSITY)

o SAG SHALL BE ALLOWED FOR ATERAs (@) & (2)

@

ERIE COUNTY
OF ENVIRONMENT & PLANNING

OF SEWERAGE MANAGEMENT
DEPT.
DIVISION



(1.D.+24")
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WATERMAIN CROSSING DETAIL
TYPICAL FOR ENCASEMENT

(JANUARY 2012)
tss%)

NOTES:

A. IN ALL CASES WHERE THERE
IS LESS THAN 18" CLEARANCE
BETWEEN EXISTING WATER
MAIN AND PROPOSED SEWER
(INCLUDING HOUSE LATERALS)
THE NEW WORK SHALL BE
ENCASED IN CONCRETE AS
SHOWN. WHEN A CASING PIPE
IS SPECIFIED, NO CONCRETE
ENCASEMENT IS REQUIRED.

B. THE CONCRETE ENCASEMENT
SHALL EXTEND 3'-O" EACH
SIDE OF THE WATER MAIN.
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2000 P.S.I. CONCRETE
(DRY MIX)

1/3 I.D.(6"MIN-- 12"MAX)

C. SEWERS SHALL BE LAID AT LEAST 1 0' (3.0 m) HORIZONTALLY FROM ANY EXISTING OR PROPOSED WATERMAIN
THE DISTANCE SHALL BE MEASURED EDGE TO EDGE. IN CASES WHERE IT IS NOT PRACTICAL TO MAINTAIN A 1 O'
SEPARATION, THE APPROPRIATE REVIEWING AGENCY MAY ALLOW DEVIATION ON A CASE BY CASE BASIS, IF SUP­
PORTED BY DATA FROM THE DESIGN ENGINEER. SUCH DEVIATION MAY ALLOW INSTALLATION OF THE SEWER CLOSER
TO A WATERMAIN, PROVIDED THE WATERMAIN IS IN A SEPARATE TRENCH OR ON AN UNDISTURBED EARTH SHELF
LOCATED ON ONE SIDE OF THE SEWER AND THE ELEVATION OF THE BOTTOM OF THE WATERMAIN IS AT LEAST
18" (46 cm) ABOVE THE TOP OF SEWER.

D. SEWERS CROSSING WATERMAINS SHALL BE LAID TO PROVIDE MINIMUM VERTICAL DISTANCE OF 18" (46 CM) BE­
TWEEN THE OUTSIDE OF THE WATERMAIN AND THE OUTSIDE OF THE SEWER. THIS SHALL BE THE CASE WHEN THE
WATERMAIN IS ABOVE OR BELOW THE SEWER. THE CROSSING SHALL BE ARRANGED SO THE JOINTS OF THE SEWER
PIPE WILL BE EQUIDISTANT FROM AND AS FAR AWAY FROM THE WATERMAIN JOINTS AS POSSIBLE. WHERE THE
WATERMAIN CROSSES UNDER A SEWER, ADEQUATE STRUCTURAL SUPPORT SHALL BE PROVIDED FOR THE SEWER TO
PREVENT DAMAGE TO THE WATERMAIN.

E. WHEN IT IS IMPOSSIBLE TO OBTAIN THE PROPER HORIZONTAL AND VERTICAL SEPARATION AS STIPULATED ABOVE,
THE SEWER SHALL BE EITHER ENCASED IN CONCRETE OR CONSTRUCTED OF PIPE MATERIAL EQUAL TO THE
WATERMAIN AND PRESSURE TESTED AT 150 PSI TO ASSURE WATER TIGHTNESS.

F. TRENCH DETAILS ARE ONLY SHOWN FOR PURPOSES OF MATERIALS PLACEMENT AND MAXIMUM PAY LIMITS.

G. AN OSHA APPROVED MOVABLE PROTECTIVE TRENCH SHIELD SHALL BE USED IN ALL UNSHEETED TRENCH AREAS.

MATERIALS
SELECT MATERIAL BACKFILL (NYSDOT LATEST EDITION)

@ o.2 RUN OF CRUSHER STONE OR N0.2 RUN OF CRUSHER GRAVEL WITH A GRADATION CONFORMING
WITH NYSDOT SECTION 304-2.02 TYPE 4 AND NYSDOT SECTION 703-02. (COMPACTED IN 6"LIFTS TO 90%
DENSITY)

NOTE: SLAG SHALL NOT BE ALLOWED FOR MATERIALS 0

512/01 Revised Note "A"

File: d-05 Date: 3/1/91

Revisions STD.DETAIL
2/7/94 ADDED 6" TOPSOIL(MIN.) & NOTE F&G

01/03/01/ REVISED NOTE A

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT



TYPICAL CONCRETE ENCASEMENT DETAIL
(JANUARY 2012)

2000 P S.I CONCRETE
(DRY MIX)

12"
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SHEETED TRENCH UNSHEETED
ñRNCH K

«y·· D ·Y-3
(6"MIN )

D-12Mu4.)

TOP OF PIPE ZONE

BACKFILL AS REQUIRED

TYPICAL CONCRETE ENCASEMENT NOTES:

1. USE AS REQUIRED BY TEN STATE STANDARDS, OR AS ORDERED BY ENGINEER.

2. REQUIRED WHEN SEWER HAS LESS THAN 4 FEET OF COVER IN PAVED AREAS.

Revisions
19/33/91,A000·"ENSIONA80"SE8,STD.DETAIL
6/4/93 DELETED DEPTH REFERENCE NOTE

2/7/94 ADDED 6" TOPSOIL(MIN.) & NOTE

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT 6/9/05

File:
ADDED NOTES 1&2

d-06 Date: 3/1/91
6



CONCRETE CRADLE DETAIL
(JANUARY 2012)
[6" TOSO (0WIN.)

------

-I

TRENCH PAYWIDTH
(1.D.+ 24")

BACKFILL AS REQUIRED

TOP OF PIPE ZONE

1. (6"MIN.)
1-+MAX.)

@ PIPE

@

NOTE:
A. TRENCH DETAILS ARE ONLY SHOWN FOR PURPOSES

OF MATERIAL PLACEMENT AND MAXIMUM PAY LIMITS.

B. AN OSHA APPROVED MOVABLE PROTECTIVE TRENCH SHIELD
SHALL BE USED IN ALL UNSHEETED TRENCH AREAS.

MATERIALS
PIPE BEDDING MATERIAL (NYSDOT LATEST EDITION)

N0.1 CRUSHED STONE WITH A GRADATION CONFORMING WITH NYSDOT SECTION 703-02. THE CRUSHED
STONE SHALL BE WELL GRADED WITH NO PARTICLES LARGER THAN 1" AND HAVING A MAXIMUM GRADATION
MEETING THE LIMITS DESCRIBED IN THE SPECIFICATIONS. THE BEDDING SHALL BE COMPACTED IN 6" LIFTS
WITH EQUIPMENT ACCEPTABLE TO THE PIPE MANUFACTURER.

NOTE: SLAG SHALL NOT BE ALLOWED FOR MATERIALS 0

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 2

File: d-07 Date: 3/1/91

STD.DETAIL

7
R~vi l ADDED 6" TOPSOIL & NOTE A & 8
2 7 94



PAVEMENT AND DRIVEWAY REPLACEMENT DETAIL
(JANUARY 2012)

SAW CUT LINE

PAVEMENT REPLACEMENT
SHALL BE 12"MINIMUM ON
UNDISTURBED BASE

IN ALL INSTANCES WHERE THE
CONTRACTOR EXCAVATES BEYOND
THE PAY LIMITS SHOWN ON THIS
SHEET, THE SELECT BACKFILL AND
PAVEMENT/DRIVEWAY REPLACEMENT
OUTSIDE THE PAY LIMIT LINES SHALL
B8E FURNISHED AND PLACED AT
THE CONTRACTOR'S EXPENSE.

NOTE:
AN O.S.H.A, APPROVED MOVEABLE
PROTECTIVE TRENCH SHIELD SHALL
BE USED IN ALL TRENCH AREAS.

1/3 1D.-6" MIN.
12"MA4X.

PAY WIDTH FOR DRIVEWAY REPLACEMENT AND
PAY WIDTH FOR PAVEMENT REPLACEMENT

TRENCH PAYWIOTH
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PIPE ZONE

SAW CUT LINE

SAW CUTS

B8LACKTOP REPLACEMENT

ALL ROADS AND DRIVEWAYS SHALL BE RECONSTRUCTED WITH A MIN. 3" COURSE OF BINDER
AND A 1-1/2" TOP COURSE. APPLICABLE HIGHWAY PERMIT CONDITIONS SHALL GOVERN.

TEMP_ PAV'T 1. IF CONSTRUCTION IS PERFORMED BETWEEN OCTOBER 1 AND APRIL 1, THE CONTRACTOR IS
REOUIRED TO PROVIDE 4" OF COLD PATCH FOR ALL PAVEMENT CUTS.

2. ALL OPEN CUTS WITHIN 50' OF AN INTERSECTION SHALL BE TOPPED WITH 4" OF COLD
PATCH REGARDLESS OF THE TIME OF YEAR

3. ALL ROAD CUTS ON HEAVILY TRAVELED ROADWAYS WILL REQUIRE 4" OF COLD PATCH
(GENERALLY STATE AND COUNTY HIGHWAYS)

4. ALL TEMPORARY PAVEMENT PATCHES SHALL BE MAINTAINED BY THE CONTRACTOR.

1. PAVEMENT/DRIVEWAY CUTS BY THE CONTRACTOR WILL BE MADE WITH A SAW, PNEUMATIC
SPADE OR OTHER ACCEPTED MEANS PRIOR TO EXCAVATION.

2. FINAL PAVEMENT/DRIVEWAY RESTORATION: THE CONTRACTOR WILL BE RESPONSIBLE TO
SAW CUT AN ADDITIONAL 12" ON EACH SIDE OF THE DISTURBED TRENCH AREA, SO AS TO
PROVIDE A UNIFORM STRAIGHT EDGE. THE CUT EDGE WILL THEN BE COATED WITH A
8ITUMINOUS SEAL COAT AND REPLACED IN THE MANNER DESCRIBED ABOVE.

CONCRETE DRIVEWAY REPLACEMENT

1. THE CONTRACTOR SHALL REMOVE ALL CONCRETE DAMAGE BY HIS OPERATION. THE EXISTING
CONCRETE AT THE DAMAGED EDGE SHALL BE SAW CUT TO PROVIDE A STRAIGHT EDGE JOINT
BETWEEN OLD AND NEW, WITH EXPANSION JOINT MATERIAL INSTALLED AT THE TRANSITION.
THE CONTRACTOR SHALL BE REQUIRED TO RECONSTRUCT THE DRIVEWAY WITH 4000 PSI
CONCRETE MATCHING THE DEPTH AND WIDTH OF THE EXISTING DRIVEWAY.

@

MATERIALS
PIPE BDDING MATERIAL (NYSDOI LATEST EDITION)

NO. 1 CRUSHED STONE WITH A GRADATION CONFORMING WITH NYSDOT SECTION 703-02. THE CRUSHED
STONE SHALL BE WELL GRADED WITH NO PARTICLES LARGER THAN ¡" AND HAVING A MAXIMUM GRADATION
MEETING THE LIMITS DESCRIBED IN THE SPECIFICATIONS. THE BEDDING SHALL BE COMPACTED IN 6" LIFTS
WITH EQUIPMENT ACCEPTABLE TO THE PIPE MANUFACTURER.

SELECT MATERIAL BACKFILL (NYSOI LATEST EDITION)

(2) NO.2 RUN OF CRUSHER STONE OR NO.2 RUN OF CRUSHER GRAVEL WITH A GRADATION CONFORMING
WITH NYSDOT SECTION 304-2.02 TYPE 4 AND NYSDOT SECTION 703-02. (COMPACTED IN 6"LIFTS TO 90%
OENSITY) OIE: SAG SHALL NOT BE ALLOWED FOR MATERIALS (@) AND (2)

8
STD.DETAIL

Date: 3/1/91d-08File:

REVISED TITLE AND PAY WIDTH
a Nu9TE

[,r,,,{Added conc. driveway replace. note

[Rev.?IREISED PAY LIMITS FOR TRENCH
ERIE COUNTY

ENVIRONMENT & PLANNING
OF SEWERAGE MANAGEMENT

DEPT. OF
DIVISION



PIPE CROSSING SUPPORT DETAIL
(NOVEMBER 2023)

EXIST. PIPE CROSSING (SEE
WATER MAIN CROSSING DETAIL
FOR CONCRETE ENCASEMENT )

0
t O
_uI
1£
I
e O
O u

0
II)
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PAY DEPTH FOR
SELECT MATERIAL BACKFILL

N
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MATERIALS
PIPE BEDDING MATERIAL (NYSDOT LATEST EDITION)

0 N0.1 CRUSHED STONE WITH A GRADATION CONFORMING WITH NYSDOT SECTION 703-02. THE CRUSHED
STONE SHALL BE WELL GRADED WITH NO PARTICLES LARGER THAN 1" AND HAVING A MAXIMUM GRADATION
MEETING THE LIMITS DESCRIBED IN THE SPECIFICATIONS. THE BEDDING SHALL BE COMPACTED IN 6" LIFTS
WITH EQUIPMENT ACCEPTABLE TO THE PIPE MANUFACTURER.

SELECT MATERIAL BACKFILL (NYSDOT LATEST EDITION)

@ N0.2 RUN OF CRUSHER STONE OR N0.2 RUN OF CRUSHER GRAVEL WITH A GRADATION CONFORMING WITH
NYSDOT STANDARD SPECIFICATION 304.12 - TYPE 2 SUBBASE (COMPACTED IN 6" LIFTS TO 95% DENSITY)

NOTE: SLAG SHALL NOT BE ALLOWED FOR MATERIALS 0 AND 0
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9
STD.DETAIL

Date: 3/1/91D-09File:

ReV. 2/ UPDATED MATERIALS TO NYSDOT
LA TEST EDITION11/23

12/01
Rev. 1 UPDATED MATERIALS TO NYSDOT

LA TEST EDITIONERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

9
Do
/o
<
O
/
O
c,:
0
d0
·'= ¡---------------------------r------r--------------r----------,
O
cw
/
5
(/)
o
/
>



MONOLITHIC PRECAST BASE MANHOLES
4'-O" DIA. BASE FOR 15" SEWERS OR LESS

(JANUARY 2012)

B
¥ /

COUPLING OR JOINT

IF PVC PIPE MATERIAL IS NOT
USED, THE CONTRACTOR WILL BE
REQUIRED TO PLACE A CONCRETE
CRADLE (WET MIX-4000 PSI)
IN THE AREA INDICATED. THE COST
SHALL BE INCLUDED IN THE MH.
BID ITEM.

¿RENCH LIN~' ., ' •

PRECAST MH. BASE ¡-+ TRENCH AND
PIT LINE

4" SOLID PVC DRAIN
PIPE (EMBED MIN. 12"
INTO CLEAN #1 STONE)

B

PLAN

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 2

File: d-10 Date: 3/1/91

STD.DETAIL

10
Rev. 1 REVISED 4" PVC TO SOLID PIPE
12/01 IN #I STONE BED



MONOLITHIC PRECAST BASE MANHOLES 4'0" DIA. BASE
FOR 15" SEWERS OR LESS

(JANUARY 2012)
{SECTION B-B)

TLOX
EQUAL

6" BELOW LOWEST INVERT (EMBED MIN. 12"
INTO CLEAN #1 STONE)

RIM ELEVATION OF THE COVER TO BE FLUSH
WITH EXISTING PAVEMENT OR LAWN AREAS. IN
UNDEVELOPED AREAS THE RIM ELEVATION SHALL
BE SET ACCORDING TO THE PROFILES.

AFTER THE BARREL SECTIONS ARE
ASSEMBLED, THE EXCESS JOINT COMPOUND
SHALL BE TROWELED OFF THE INSIDE AND
OUTSIDE FACES. THE INSIDE FACE OF THE
JOINT SHALL THEN BE TROWELED WITH
"PRECO-PATCH" OR APPROVED EQUAL, THE
OUTSIDE WITH DEWITT NO. 1 O, DURASEAL
310 1, PIONEER 301 OR APPROVED EQUAL.

THE CHANNEL WIDTHS OF ALL
BENCH TROUGHS SHALL BE
EQUAL TO THE DIAMETER OF
THE PIPE.

- PAYLIMITS FOR SELECT MATERIAL AND ROCK
EXCAVATION AT MANHOLES WHERE REQUIRED

6" CLASS 1, NO. 1 STONE
COMPACTED TO THE PROPER
ELEVATION, REQUIRED UNDER
ALL MANHOLE BASES.

Revisions

FIRST MANHOLE STEP SHALL BE 6"
FROM THE TOP OF THE CONE.

4" SOID P.V.C. DRAIN PIPE
(INCLUDED IN MANHOLE BID ITEM)

FOR "O" RING JOINTS, ASPHALTIC JOINT
COMPOUND (60- 100mil) SHALL BE BUTTERED
ON SPIGOTS ANO BELLS PRIOR TO ASSEMBLING
THE MANHOLE SECTIONS.

5"

a

·1 a
• 5·-- ... -;----

O
I
e

70"

4'-0"

ECCENTRIC CONE

EARTHFILL (INCLUDE IN
MANHOLE BID ITEM)

SECTION B-B
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INVERT OF PIPE

4000 P .S.I. CONCRETE FILL
#4 6" EW (12' DEPTH OR LESS)
#5 5" EW (12' DEPTH ORWoe

SEWER PIPE SHALL NOT BE CLOSER THAN
6" TO MANHOLE JOINT SURFACES FOR BASE
AND BARREL SECTIONS.

ASTM C478 (ATEST DATE) REINFORCED
CONCRETE (4000 PSI) TONGUE ANO GROOVE
SECTIONS WITH ROUND NEOPRENE GASKETS
OR TYLOX SUPERSEAL.

ADJUST TO GRADE WITH APPROVED PRE-CAST
EXTENSION RINGS.
(A) THE JOINTS BETWEEN THE CONE SECTION ANO THE
EXTENSION RINGS SHALL BE MORTARED IN PLACE,
(8) THE INDIVIDUAL RINGS SHALL NOT EXCEED 6" IN
THICKNESS. THE TOTAL NUMBER PLACED SHALL BE
LIMITED TO 3 AND A MAXIMUM OF 12" IN HEIGHT.
(C) THE ENTIRE OUTSIDE SURFACE FROM THE FRAME
CASTING TO THE CONE SECTION SHALL BE COATED
WITH AN APPROVED COATING MATERIAL SUCH AS
PRECO-PATCH", "ROCK MOUNT", "WATER PLUG",

OR APPROVED EQUAL.

GRADE

3

THE JOINT BETWEEN THE MANHOLE FRAME AND
THE EXTENSION RING TO BE MADE WITH AN
APPROVED COMPOUND SUCH AS DEWITT NO. I O,
DURASEAL 3101, PIONEER 301 OR EQUAL.

WATERTIGHT MANHOLE BOOT SEAL (PSX:DIRECT
DRIVE OR APPROVED EQUAL) OR LINK-SEAL
CONSISTING OF SOLID SYNTHETIC RUBBER LINKS
CONNECTED WITH HEAVY ELONGATED WASHERS,
BOLTS AND NUTS, AS MANUFACTURED BY THE
THUNDERLINE CORP. OF WAYNE, MICHIGAN OR
APPROVED EQUAL.
AFTER INSTALLATION, THE LINK SEAL ASSEMBLIES
AT THE WALL PENETRATIONS OF THE MANHOLE
SHALL BE COATED WITH "PRECO-PATCH" OR
APPROVED EQUAL.

TOP OF ROCK

07 15 99 ADO ROCK EXCAVATION PAYLIMITS
11/23/99] ADD 4"4"x6 MARKER AND NOTES

12/01 REVISED 4" PVC. TO SOUD PIPE

DEPT. OF
DIVISION

ERIE COUNTY
ENVIRONMENT & PLANNING
OF SEWERAGE MANAGEMENT

03 04 03
06/22/05

02/27/0

File:

ADDED WATER TIGHT BOOT SEAL NOTE

NSION

91

STD.DETAIL

11



MONOLITHIC PRECAST BASE MANHOLES
PIPE SIZES 18" THRU 36"o

6" CLASS 1, NO. 1 STONE
COMPACTED TO THE PROPER
ELEVATION, REQUIRED UNDER
ALL MANHOLE BASES.

8"
8"
14"

THE CHANNEL WIDTHS OF ALL BENCH
TROUGHS SHALL BE EQUAL TO THE
DIAMETER OF THE PIPE.

WATERTIGHT MANHOLE BOOT SEAL (PSX:OIRECT ORIVE
OR APPROVED EQUAL) OR LINK-SEAL CONSISTING
OF SOLID SYNTHETIC RUBBER LINKS CONNECTED
WITH HEAVY ELONGATED WASHERS, BOLTS AND NUTS,
AS MANUFACTURED BY THE THUNDERLINE CORP. OF
WAYNE, MICHIGAN OR APPROVED EQUAL.

AFTER INSTALLATION, THE LINK SEAL ASSEMBLIES AT
THE WALL PENETRATIONS OF THE MANHOLE SHALL
BE COATED WITH "PRECO-PATCH" OR APPROVED
EQUAL.

4"0 SOLID PVC. DRAIN PIPE (INCLUDED IN
MANHOLE BID ITEM)

SEWER PIPE SHALL NOT BE CLOSER THAN 6" TO
MANHOLE JOINT SURFACES FOR BASE AND BARREL
SECTIONS.

ASTM C478 (ATEST DATE) REINFORCED CONCRETE
(4000 PSI) TONGUE AND GROOVE SECTIONS WITH
ROUND NEOPRENE GASKETS OR TLOX SUPERSEAL.

ADJUST TO GRADE WITH APPROVED PRE-CAST
CONCRETE EXTENSION RINGS.
(A) THE JOINTS BETWEEN THE CONE SECTION AND
THE EXTENSION RINGS SHALL BE MORTARED IN PLACE
(B8) THE INDIVIDUAL RINGS SHALL NOT EXCEED 6"IN
THICKNESS. THE TOTAL NUMBER PLACED SHALL BE
LIMITED TO 3 AND A MAXIMUM OF 12" IN HEIGHT.
(C) THE ENTIRE OUTSIDE SURFACE FROM THE FRAME
CASTING TO THE CONE SHALL BE COATED WITH
"PRECO-PATCH", "ROCK MOUNT", "WATER PLUG" OR
APPROVED EQUAL.

THE FIRST MANHOLE STEP SHALL BE 6" FROM THE
TOP OF THE CONE.

DIMENSION #5

-PAYLIMITS FOR SELECT MATERIAL AND ROCK
EXCAVATION AT MANHOLES WHERE REQUIRED

6" BELOW LOWEST INVERT (EMBED MIN. 12"
INTO CLEAN #1 STONE)

RIM ELEVATION TO BE FLUSH WITH EXISTING PAVEMENT
OR LAWN AREAS. IN UNDEVELOPED AREAS SET THE RIM
ELEVATION ACCORDING TO THE PROFILES.

±á
5 5
o'
I I
'±

I
y

...J
,u

•
4'-0"

(JANUARY 2012)

ECCENTRIC CONE

REDUCER SECTION

SEE TABLE A
DIM #2

SECTION B-B

•

FOR "O" RING JOINTS, ASPHALTIC JOINT
COMPOUND (60-100 mil) SHALL BE BUTTERED
ON SPIGOTS AND BELLS PRIOR TO ASSEMBLING
THE MANHOLE SECTIONS.

THE JOINT BETWEEN THE MANHOLE FRAME AND
THE EXTENSION RING TO BE MADE WITH AN
APPROVED COMPOUND SUCH AS DEWITT NO. 1 O,
DURASEAL 3101, PIONEER 3O1 OR EQUAL.

3

GRADE

±2:'#4 6" EW (12' DEPTH ORLE)€:cs=zzsiII,

#5 5" EW ( 1 2' DEPTH OR MORE) ,..¡-------=S:.::E.::E_Tc.cA.=B:.::L.=.E-'A-'----'D'-'l"'M--"-#-'-4 _,

A L A
PIPE SIZE DIMENSION #1 DIMENSION #2 DIMENSION #3 DIMENSION #4

18" 24" 5'-0" 6" 84"
21"­ 27" 36" 6'-0" 7 98"
30"­ 36" 36" 8'-0" 9" 126"

4000 P.S.1. CONCRETE FILL

INVERT OF PlPE

AFTER THE BARREL SECTIONS ARE
ASSEMBLED, THE EXCESS JOINT COM­
POUND SHALL BE TROWELED OFF THE
INSIDE AND OUTSIDE FACES. THE INSIDE
FACE OF THE JOINT SHALL THEN BE
TROWELED WITH "PRECO-PATCH" OR
APPROVED EQUAL, THE OUTSIDE WITH
DEWITT NO. 1 O, DURASEAL 3101,
PIONEER 301 OR APPROVED EQUAL.

TOP OF ROCK

12
STD.DETAIL

3/1/91

CHANGED THE ENSION RINGS
ADDED TYLOX L NOTES
ADDED WATER TIGHT BOOT SEAL NOTE
REVISED 4" PVC. TO SOLID PIPE

CHANGED J ND TO
ASPHALTIC
ADD ROCK

REVISIONS

d-12

ERIE COUNTY
ENVIRONMENT & PLANNING
OF SEWERAGE MANAGEMENT

DEPT. OF
DIVISION
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Se Se "A"

"±rte
+ SECTION A-A

STANDARD FRAME AND COVER
(DECEMBER 2013)

LOCKING DEVICE (IF REQUIRED)

•~ROTATE CAM TO LOCK COVER (OR EQUAL)

LOCKING DEVICE IF REQUIRED

TABLE

PIPE SIZE DIMENSION "A" DIMENSION "Bs" DIMENSION "C" WEIGHT OF COVER

8" THRU 18" 24" 22 1/4" 35"(MAX.) 150 LB. ± 5%

OVER 18" 32" 30" 46"(MAX.) 200 LB. ± 5%

STANDARD FRAME AND COVER NOTES
1. MATERIAL: ASTM A48 CLASS 3OB CAST IRON CONFORMING TO

AASHTO DESIGNATION M105-06.
2. UNIT MUST WITHSTAND H-2O WHEEL LOADING, AND CONFORM

TO AASHTO DESIGNATION M3O6-1O.
3. ALL DIMENSIONS ARE TO BE CONSIDERED MINIMUM WITH THE

EXCEPTION OF THE COVER, WHICH MUST CONFORM EXACTLY
TO MAINTAIN INTERCHANGEABILITY WITHIN THE COUNTY.

4. COATING NOT REQUIRED.

5. FRAMES AND COVERS SHALL HAVE
MACHINED BEARING SURFACES.

6. LOCKING DEVICE MUST BE SITUATED TO
ALLOW EASY REMOVAL OF COVER.

7. NO LETTERING OTHER THAN ECSD SANITARY
WILL BE ALLOWED ON THE EXPOSED
SURFACE OF THE COVER.

8. 1/2" FLANGE THICKNESS AND 7" HEIGHT
ACCEPTABLE IF CLASS 35 CAST IRON
MATERIAL PROVIDED.

File: d-13

ERIE COUNTY
DEPT. OF ENVIRONMENT &: PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 114/9/96 REV'D PIPE SIZE TO OVER 18"
Rev. 2/12/9/96 REV'DO <18" DIMENSIONS
Rev. 3/5/5/03 REV'DO FRAME A LOCKS
Rev. 4]6/28/06 ADDED WEIGHTS TO TABLE
Rev. 5/12/26/1 Rs ors 1 g zro RrRg

STD.DETAIL

13
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(1.D. + 24")
TRENCH PAYWIDTH

i
o

N

FORCE MAIN TRENCH DETAIL
(JANUARY 2012)L" TOP SOIL (MIN.)

r-¡- -- --i
%~
3" PLASTIC TRACER
TAPE (WITH WIRE)
12" BELOW GRADE

TOP OF PIPE ZONE

NOTES:
A. PIPE INSTALLATION SHALL BE IN ACCORDANCE WITH MANUFACTURER'S

RECOMMENDATIONS. FORCE MAIN MARKERS SHALL BE INSTALLED AT
500 FOOT INTERVALS AND AT POINTS WHERE THE FORCE MAIN DEFLECTS
AND/OR CHANGES DIRECTION.

B. TRENCHING OPERATIONS SHALL INCLUDE ALL NECESSARY DEWATERING.
C. TRENCH DETAILS ARE ONLY SHOWN FOR PURPOSES

OF MATERIAL PLACEMENT AND MAXIMUM PAY LIMITS.

D. AN OSHA APPROVED MOVABLE PROTECTIVE TRENCH SHIELD
SHALL BE USED IN ALL UNSHEETED TRENCH AREAS.

@

MATERIALS
PIPE BEDDING MATERIAL (NYSDOT LATEST EDITION)

NO.1 CRUSHED STONE WITH A GRADATION CONFORMING WITH NYSDOT SECTION 703-02. THE CRUSHED
STONE SHALL BE WELL GRADED WITH NO PARTICLES LARGER THAN 1" AND HAVING A MAXIMUM GRADATION
MEETING THE LIMITS DESCRIBED IN THE SPECIFICATIONS. THE BEDDING SHALL BE COMPACTED IN 6" LIFTS
WITH EQUIPMENT ACCEPTABLE TO THE PIPE MANUFACTURER.

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

%,};„, ooeo ree sono ore STD.DETAIL

Rev. 2
ADDED TRACER TAPE AND NOTE C&D 1 4

2/7/94

File: d-14 Date: 3/1/91



STANDARD MANHOLE STEP
(JANUARY 2012)

SECTION OF STEP TO BE
EMBEDDED IN WALL SHALL
BE PAINTED WITH APPROVED
BITUMASTIC PAINT.

V

(DROP FRONT TYPE)

1. MANHOLE STEPS SHALL BE OF FORGED ALUMINUM ALLOY.
2. AN ACCEPTABLE ALTERNATE IS THE STEEL REINFORCED

COPOLYMER POLYPROPYLENE MANHOLE STEP.
3. THE STEPS SHALL BE EMBEDDED IN THE WALLS OF THE

CONCRETE MANHOLE BARREL WHILE THE MANHOLE IS BEING
CAST OR SECURELY GROUTED IN PLACE AFTER CASTING.

13"cc

o oºººººººººººº 00 0 0 0 0 0 0 0 0 0 00 o 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

TYPICAL SECTION

s 3/8"

REINFORCED COPOLYMER POLYPROPELENE TYPE

ERIE COUNTY
DEPT. OF ENVIRONMENT &: PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 2

File: d-17 Date: 3/1/91

STD.DETAIL

17
Rev. 1 ADDED REINFORCED COLPOLYMER
12/9/96 TYPE STEP



STAINLESS STEEL SCREWS
THROUGH STRAPS AND INTO
PRESSURE TREATED WOOD
(BOTH SIDES)
WOOD BLOCKING SHALL BE
HAUNCHED TO ACCEPT THE
CURVATURE OF THE PIPE
DIAMETER

TEE FITTING EQUAL IN
SIZE TO SEWER

COUPLING (AS NECESSARY)

90' SWEEPING ELBOW
OR (2) 45 BENS
ANGLED DOWNSTREAM

SANITARY SEWER

"TEE CUTOUT"

1 DIA.r_,I
l
I
I
~---

.,.. ,

i,·.'T.#.
.-,. -~

,.' MAXIMUM DISTANCE 4"
·.' MANHOLE WALL
: ; /,/CORE DRILL & PROVIDE WATERTIGHT,° CONNECTION (SEE CONNECTION TO
,· , EXISTING MH DETAIL)

Là

PROPOSED SEWER

REDUCER SECTION

INSIDE DROP PIPE
(JANUARY 2012)

RUN EQUAL IN
SIZE TO SEWER

SEE DETAIL
"TEE CUTOUT"

ANCHOR AS REQUIRED WITH
ALUMINUM OR STAINLESS STEEL
STRAPS AND BOLTS (4'-0" O.Cc.
MAXIMUM SPACING).

DROP LEG SIZE AS NOTED
ON PLANS (PVC.)

PLAN

DROP ASSEMBLY CAN ALSO BE
A DURAN, INC. INSIDE DROP
BOWL, OR APPROVED EQUAL

SECTION D-D
NOTES:

1. A DROP PIPE SHALL BE PROVIDED FOR A SEWER ENTERING A MANHOLE AT AN
ELEVATION OF 24 INCHES OR MORE ABOVE THE MANHOLE INVERT. ONLY INSIDE
DROP ASSEMBLIES WILL BE ALLOWED.

2. INSIDE DROP LEG SHALL BE INSTALLED ON MANHOLE WALL LOCATED AS SHOWN
OR AS APPROVED BY ECDSM

3. ON NEW CONSTRUCTION INSIDE DROP ASSEMBLIES SHALL BE INSTALLED IN
MANHOLES NOT LESS THAN 5'-0" IN DIAMETER.

PIPE SIZE MANHOLE I. D.

18" 5'-0"
21"­ 27" 6'-0"
30"­ 36" 8'-0" REVISIONS

ERIE COUNTY
DEPT. OF ENVIRONMENT &: PLANNING
DIVISION OF SEWERAGE MANAGEMENT

4/24/93 CHANGED TEE CUTOUT

7 13 99
12 22 00 REVISED TEE CUTOUT & SPACERS NOTE
6/23/05 A0ED DURAN, INC. DROP BOWL NOTE

File: D-18 Date: 3/1/91
18



MANHOLE VENT DETAIL
(JANUARY 2012)

STANDARD PRECAST
CONCRETE BASE AND
RISER SECTIONS

SEE WATER TIGHT FRAME
AND AND COVER DETAIL

STANDARD PRECAST CONC.
MANHOLE CONE SECTION

o
uIo
Luu 0;

uu
a uuo z, s
<
i: ~
2
ulr

+':»".i±
a1.
è
G
4
i
i.-,~-- -------!,'>,·

PIPE BOOT OR
LINK SEAL

4" STEEL VENT PIPE
WITH PLASTIC COATING
AND BIRD SCREEN

STAINLESS STEEL STRAP
AND PRESSURE TREATED
WOOD BLOCK

100 YR. FLOOD ELEV.

STEEL FLANGES WELDED
VENT PIPE TO PREVENT
MOVEMENT

Rev. 2 ADDED PIPE BOOT OR LINK SEAL
12/01 NOTE TO VENT PIPE

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

File: d-19 Date: 3/1/91

STD.DETAIL

19



TREE REMOVAL AND REPLACEMENT POLICY
(JANUARY 2012)

GENERAL CONDITIONS

1. REMOVE AS INDICATED WITH AN ("R") ALL TREES UNDER 8"
IN DIAMETER AND OFFER PROPERTY OWNER A REPLACEMENT
TREE OF THE SAME SPECIES ON A ONE FOR ONE BASIS.

2. REMOVE AS INDICATED WITH AN ("R") ALL TREES 8" IN
DIAMETER AND OVER, THEN OFFER THE PROPERTY OWNER
REPLACEMENT TREES OF THE SAME SPECIES ON A TWO
FOR ONE BASIS.

3. TREES MARKED "RT" SHALL BE REPLACED ON A ONE FOR ONE
BASIS REGARDLESS OF SIZE. TREES MARKED "R2" SHALL NOT
BE REPLACED AT ALL. ALL "R2" AREAS SHALL BE GRADED,
TOPSOILED AND HYDROSEEDED UNLESS OTHERWISE NOTED.

4. THE CONTRACTOR SHALL CONSIDER IN HIS BID ALL COSTS
ASSOCIATED WITH THE REMOVAL OF EXISTING TREES AND
PROVIDING AND PLANTING THE REPLACEMENT TREES (MIN
3" DIA). NO ADDITIONAL COMPENSATION WILL BE PROVIDED.

5. THE CONTRACTOR SHALL, FOR THOSE TREES SO MARKED
("T") TUNNEL, BID THE ITEM TO TUNNEL OR BORE AND
JACK THE SEWER PAST THE TREE.

6. IF THE TREE IS OVER 15" IN DIAMETER AND THE TRENCH
IS OVER 8' FROM THE TRUNK BUT STILL WITHIN THE DRIP
LINE, THE TREES CROWN MUST BE PRUNED BACK TO
COMPENSATE FOR LOSS OF ROOT STRUCTURE.

7. IF THE PROPERTY OWNER AGREES IN WRITING, HEALTHY
TREES MAY BE REMOVED FROM THE EASEMENT REGARD­
LESS OF VARIETY OR SIZE.

8. THE CONTRACTOR SHALL RETAIN THE SERVICES OF A
QUALIFIED NURSERY MAN DURING THE LIFE OF THE
CONTRACT.

SPECIAL CONDITIONS

1. FOR AREAS WITHIN THE HIGHWAY RIGHT-OF -WAY THE CONTRACTOR SHALL REMOVE ALL TREES INDICATED WITH AN "R" AND PROVIDE
REPLACEMENT TREES AS DESCRIBED IN THE "GENERAL CONDITIONS". THE PLANTING OF THE REPLACEMENT TREES SHALL BE OUTSIDE
THE RIGHT-OF-WAY LINE ONLY AFTER THE CONTRACTOR RECEIVES A RELEASE FROM THE PROPERTY OWNER ALLOWING THE PLANTING
ON THEIR PROPERTY. THE NEW REPLACEMENT TREE(S) SHALL BE PLANTED IN AN AREA NEAR THE HIGHWAY RIGHT-OF -WAY AT A
MINIMUM DISTANCE OF 8'-O" AWAY FROM THE INSTALLED PIPELINE. ALL ADDITIONAL SITE RESTORATION CAUSED BY THE NEW TREE
PLANTING SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND SHALL BE COMPLETED AT NO ADDITIONAL COST TO THE COUNTY.

PRUNE TREE TO
COMPENSATE
FOR ROOT LOSS

15" DIA. OR LARGER
HARDWOOD OR AS

ORDER BY THE ENGINEER

BORE OR
TUNNEL ZONE

TREES NOT INDICATED FOR
TUNNELING BUT REQUIRED IN
THE FIELD SHALL BE PAID FOR
UNDER THE CONTINGENT ITEM
OR AS DESCRIBED IN DIVISION 1.

w
I%
o0
zu 0
+ O
5 -+uu±lz
<33/

Lu.oG SEWER

TRENCH LINE

15" OR LARGER

8' OR LESS

HARDWOOD SPECIES

MAXIMUM LENGTH OF
TUNNEL OR BORE SHALL

BE 16' PLUS TREE DIAMETER.

MORE THAN 8'

" th.7/ls#-. 4e-
j /1 1 1 r" \ " \ '- ~~0 TUNNEL USING STEEL CASING PIPE

\ "-._ -.__ Ì ) I OR JACK & BORE IN ACCORDANCE

) /) Ì J / \ \ \ \ '-._--.....,-.____ \ \ WITH THE ROAD CROSSING METHOD

/ \\. E2233%222%+ AND BORING METHOD). STEEL CASING
PIPE SHALL BE OF THE SIZE AND
THICKNESS AS SHOWN IN THE ROAD
X-ING BY JACKING AND BORING
METHOD DETAIL.

g SEWER

DRIP LINE~

REVISED NOTES FOR 8" TO OVER
7 /12/99 /CONDITIONS TO GENERAL & SPECIAL

Rev. 2

File: d-20 c: 3/1/91
20



%%

MAIN LINE
SANITARY

EXISTING GRADE

f­zu
¿g
5­a;
wa5[guu
6>

o-lit
cs$lo

6" 45 "BEND
PVC (SDR-35)
6" PVC (SDR-35)
SEE NOTE 6

DETAIL

N0.1 CRUSHED STONE
OR NO. 1 CRUSHED
GRAVEL, 4" UNDER
& 6" OVER PIPE.

MATERIAL~

13' LENGTHS OF 4" DIA, PVC
(SD0R--35) @ 2.0% MINIMUM

W/EXCAVATED~BACKFILL

ELBOW

PVC WYE
FITTING

4" PVC RISER PIPE EVERY 50'
(MAX) AND EVERY CHANGE IN
ALIGNMENT.

UNDISTURBED SUBGRADE

4" CAST IRON RUNNING TRAP WITH HUB
VENT OR PVC-SDR 35 P-TRAP
(TRAP MAY ALSO BE INSIDE THE BUILDING)

(JANUARY 2012)
TYPICAL HOUSE SERVICE

W/EXCAVATED MATERIAL" I BRASS THREADED PLUG
VENTi:ºI 6 (MIN.) CAP WITH RECESSED NUT

SET IN CAST IRON CLEAN
{ (@ our oY FERRULE 7PE

: I

4" CAST IRON
OR PVC-SDR 35
RISER WITH
MUSHROOM VENT

1/AA

'

HOUSE I I II CAST IRON
BASEMENT CLASS 52 PIPE

OR PVC-SDR 35

NOTES: 1. NO INSPECTION WILL BE PROVIDED
WITHOUT A PERMIT. INSPECTIONS
REQUIRE 48 HR. ADVANCE NOTICE
FOR SCHEDULING.

2. ALL WORK MUST BE INSPECTED BY
A COUNTY INSPECTOR

3. PVC PIPE MATERIAL SHALL BE
MANUFACTURED IN ACCORDANCE
WITH THE REQUIREMENTS OF THE
ATEST ASTM SPECIFICATION
D-3O33/O-3O34. CAST IRON
PIPE MATERIAL SHALL BE EXTRA
HEAVY CAST IRON MEETING THE
REOUIREMENTS OF ASTM A74-42.

4. A MANUAL VALVE SHALL BE IN­
STALLED ON BASEMENT LAUNDRY
DRAIN LINE.

5. VENTS AND CLEAN OUTS MUST BE
INSTALLED IN LAWN AREAS, NOT IN
SIDEWALK OR DRIVEWAY AREAS,
PREFERABLY BETWEEN THE CURB
OR EDGE OF PAVEMENT, AND
THE SIDEWALK.

6. SELECT BACKFILL REQUIRED
UNDER PAVED AREAS.

7. CONCRETE ENCASEMENT IF
COVER DEPTH IS LESS THAN
4'-0" UNDER PAVED AREAS

8. FOR NEW CONSTRUCTION, AN 86
WYE WITH 6" PvC TO 6" 45' BEND,
THEN 6" ¥ 4" REDUCER IS USED.

9 A 6" CLEAN OUT IS REQUIRED AT
R.O.W. WHENEVER THE MAIN SEWER
IS UNDOER THE PAVEMENT LIMITS OR
AT FAR SIDE OF PAVEMENT

10, ANY EXCAVATION TO BE LEFT OPEN
OVERNIGHT SHALL BE COMPLETELY
ENCLOSED IN FENCING, OR WHERE
NECESSARY, COVERED WITH STEEL
PATES.

11, DOWN SPOUTS, SUMP PUMPS, AND
FOOTING DRAINS ARE NOT PERMITTED
TO BE CONNECTED TO THE HOUSE
ATERAL.

12. FOR NEW STRUCTURES, NO CONNECTION
SHALL BE MADE UNTIL BUILDING ROOF IS
ERECTED AND BASEMENT FLOOR IS POURED.

DEPT. OF
DIVISION

ERIE COUNTY
ENVIRONMENT &: PLANNING
OF SEWERAGE MANAGEMENT

Rev. 6/05 ADDED NOTE 20 & CLASS 52 TYPE Cl PIPE

Rev. 1/07 REMOVED OLD NOTES 1,3,8,10,12.13 AND 20] STD. DETAILREVISED TO 6"PVC-DET6, 48 HR ADV NOTICE

Rev. 11/08 ADDED PVC TRAP AND SLEEVE

Rev. 01/12 REVISED 4" CAST IRON TRAP 2 1
File: d-21 Date: 3/1/91



7

FOR REFERENCE ONLY
MinimaumLiner Desiga Liner Maximum Liner
Teles TiekneeThie.knee
(tebee) (inohee) (tnohes)

8 0.16 0.177 0.22
10 0.207 0.938 0.26
12 0.268 0.206 0.31
10 0.31 0.364 0.40
18 0.413 0.472 0.61
21 0.486 0.631 0.88

ORIGINAL PIPE

TAPPING LINED PIPES
AUGUST 2019/ REWOVE PART OF EXISTING PIPE.

THEN FILL WITH HYDRAULIC CEMENT
NEW TAP· AFTER TAP IS MADE.

A

·ALL LINED PIPE MUST BE TAPPED BY
USE OF INSERTA TEE MANUFACTURED
BY ADS, OR EQUAL.

ERIE COUNTY
DEPT. OF ENVIRONMENT &: PLANNING
DIVISION OF SEWERAGE MANAGEMENT

File:Tapped Lined Pipe.dg Date: 8/7/19

STD. DETAIL

21/224



Tap Saddle Install on CIPPL Pipes
(NOVEMBER 2023)

SS PIPE CLAMP

STAINLESS STEEL SLIP LOCK
CLAMPS INSTALLED AROUND
SADDLE AND PRESSURE KIT

TAP SADDLE~
PRESSURE KIT
FOR A WATER

TIGHT SEAL

CIPP LINER

STAINLESS STEEL SLIP LOCK
CLAMPS INSTALLED AROUND
SADDLE AND PRESSURE KIT

ROUGH EDGES ON
LINED PIPES SHALL BE
SMOOTHED OUT BEFORE
SADDLE IS INSTALLED

Section A-A

FLEXIBLE TAP
TEE/WYE SADDLE

REMOVE HOST PIPE TO ALLOW
SADDLE TO BE INSTALLED
DIRECTLY TO CIPP LINER

TAP SADDLE
PRESSURE KIT
FOR A WATER
TIGHT SEAL

FLEXIBLE TAP
TEE/WYE SADDLE

A
NOTES:

1) FLEXIBLE TAP SADDLE SHALL BE FERNCO MODEL TST-4,
TST-6, TSW-4, OR TSW-6, WITH TSPK-46 PRESSURE KIT, OR
APPROVED EQUIVALENT.

2) FOR NEW LATERAL TAP-IN CONNECTIONS, LINED PIPE SHALL
BE CORE DRILLED.

3) WHERE EXISTING LATERAL TAPS ARE LESS THAN 6" DIAMETER,
CONNECTION SHALL BE MODIFIED/ENLARGED TO 6" DIAMETER
UNLESS APPROVED BY ENGINEER.

Rev. 1 STD. DETAIL
ERIE COUNTY

DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 2

Drawn by: W.J.L.
File: D-21&22B

Scale: NTS 21&22B
Date:N0V-23



TYPICAL CROSS SECTION OF HIGHWAY CROSSING
FOR HOUSE/ COMMERCIAL LATERALS

o

;~- -,

%' ". O I

.-+4th. I $4$4VAa-4klt3
1

I

PAYWIDTH FOR
TRENCH

PAY LIMIT FOR NEAR
SIDE 6"¢ LATERAL

•eil~
45"t

BEND,

1'-0"­,:

edit ,j$F zkr

6"¢ LATERAL
@ 2.0% MIN.

* CLEAN OUTS MUST BE INSTALLED IN LAWN
AREAS, NOT IN SIDEWALK OR DRIVEWAY
AREAS UNLESS DIRECTED BY ENGINEER

&a,

/\·

5' MIN

SHOULDER

OPEN CUT CONSTRUCTION
PERMITTED BY MUNICIPALITY HAVING JURISDICTION)

10A [ BID ITEM NO. 1O

'SEE PAV'T & DRIVEWAY REPLACEMENT DETAIL

(INCLUDES CARRIER PIPE) , PAY LIMIT FOR 6"¢ LAT

' ....., "),\_
18"¢ MINIMUM I.DO. STEEL
CASING PIPE TO BE INSTALLED
BY BORING & JACKING WHEN
OPEN CUT IS NOT ALLOWED
(SEE ROAD CROSSING BY
JACKING & BORING DETAIL)

@@

BID0 ITEM

(JANUARY 2012),
O4

gs?
#zGl (@r

NOTE:
SHEETING, SHORING MATERIALS OR SHIELD
SYSTEM NOT SHOWN.

* LENGTH OF PAY LIMIT FOR JACKING AND
BORING VARIES IN ACCORDANCE WITH
DIMENSIONS SHOWN ON THE PLAN SHEETS.

+ CONCRETE ENCASEMENT IF COVER DEPTH
IS LESS THAN 4'-O" UNDER PAVED AREAS
(SEE TYP. CONCRETE ENCASEMENT DETAIL)

5' MIN

SHOULDER

pAY LIMIT FOR JACKING & BO

7;27:272.57==============-=
/KN
2.0% MIN. SLOPE (WHERE
APPROVED BY ENGINEER,
USE 1.0% SLOPE FOR
CONNECTION TO SHALLOW
SEWER)

WATER
r\
\ _,

APPROXIMATE

#1 STONE
PIPE BEDDING

GASo

BID ITEM NO. 10

6" CLEANOUT
BID ITEM NO. 7

LIMIT FOR 6"¢ LATERALS

[y '¡+ SS#±:!' sro etooNc
p-----­

BRASS THREADED PLUG
CAP WITH RECESSED NUT
SET IN CAST IRON CLEAN
OUT BODY FERRULE TYPE

PAY LIMIT FOR FAR SIDE LATERALS

IF A FARSIDE CROSSING IS INSTALLED BY
OPEN CUT METHOD, FULL DEPTH SELECT
FILL MATERIAL SHALL BE REQUIRED UNDER
PAVEMENT & SHOULDER AREA AS DESCRIBED
IN SECTION 01020- ITEM15 DESCRIPTION
OF BID ITEMS-ECDEP SPECIFICATIONS.

NO. 2 RUN OF CRUSHER STONE
WITH A GRADATION CONFORMING
WITH NYSDOT SECTION 304-2.02 TYPE 4 AND
NYSOOT SECTION 703--02 (ATEST EDITION )
COMPACTED IN 6" LIFTS TO 90% DENSITY.

2"X4" WOOD MARKER
(SEE CAP & BLOCKING
METHODS DETAIL)

@

@

o
j

~
- - §),

, [y$~:
~--~-°l

ADDED NOTE ON LOCATION OF VENTS & C.O.

ADDED CA Y DAM DIMENSIONS
CHANGED NOTES 1 & 2 TO A & B
1' SELECT FILL OVER PIPE

ADDED CLA Y DAM

24
STD. DETAIL

3/1/91Date:d-24

REVISIONS
OPEN CUT CLARIFICATION

File:

ERIE COUNTY
ENVIRONMENT & PLANNING
OF SEWERAGE MANAGEMENT

DEPT. OF
DIVISION
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45

45'
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45 ELBOW
6"X6"

RA$s, THREADED/_z.r :%° ()
a

I

CAST IRON CLEAN OUT/
BODY FERRULE TYPE

45° WYE
6"X6"X6"

CLEAN-OUT DETAIL FOR
SERVICE CONNECTION

(JANUARY 2012)
NOTES:

1. BID ITEM 7 SHALL INCLUDE FURNISHING AND
INSTALLING 6" WYE, 6" ELBOW, 6" PIPE (VERTICAL),
CLEAN OUT BODY AND BRASS PLUG.

2. HOUSE LATERAL INSTALLATIOIN SHALL BE
FIGURED UNDER BID ITEM 1 O.

3. CLEAN OUT BODIES SHALL BE STANDARD CAST
IRON FERRULE TYPE AND CLEAN OUT PLUG
SHALL BE BRASS.

4. ALL PAVEMENT CROSSINGS (OPEN CUT METHOD)
WITH LESS THAN 4'-O" COVER SHALL
BE ENCASED WITH 2000 PSI CONCRETE.

5. CLEAN-OUTS ARE REQUIRED AS SHOWN ON PLANS.
6. SHEETING, SHORING MATERIALS OR SHIELDS

SYSTEMS NOT SHOWN.
7. CLEAN OUTS MUST BE INSTALLED IN LAWN

AREAS, NOT IN SIDEWALK OR DRIVEWAY
AREAS UNLESS DIRECTED BY ENGINEER.

ERIE COUNTY
DEPT. OF ENVIRONMENT &: PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 1 5 93 4'-0" COVER C.I. CAP "RECESSED NUT'
Rev. 2/2 '94 CHANGED DIM LINE FOR MAX. DEPTH
Rev. 3 12 01 ADDED NOTE 7
Rev. 4/5/02/ CHANGED C.I. CAP TO BRASS
Rev. 5/ 6/05]1' MIN. FROM EDGE OF WALK NOTE
Rev. 5 1 12 CHANGED C.I. TO BRASS NOTES 1 & 3

File: d-28 Date: 3/1/91

STD. DETAIL

28
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a
uIo

PVC CLEANOUT

A

4000 PSI CONCRETE
• ENCASEMENT

A

#1 STONE AROUND PIPE

UP TO 2 1/2"
DIA. FORCE MAIN
CONNECTION

¢ 1+ FRAME OD+2'

WYE

F1O

4

"'

z
< z
l 5
a oo I
f- t
0-w
Luw
0-

SECTION A-A

3" PLASTIC
TRACER TAPE
(WTH WIRE)

MAIN LINE
SANITARY SEWER

UP TO 2 1/2"
FORCE MAIN

a.
COUPLING

6"x6"x4" WYE/.~_,L_,__

GRINDER PUMP FORCE MAIN CONNECTION
TO GRAVITY SEWER LINE DETAIL

(JANUARY 2012)
1' MINIMUM FROM EDGE
OF WALK OR PAVEMENT

EXTERIOR CLEANOUT @ GRADE
J.R. SMITH j4251-U W/VANDAL
PROOF SCREWS OR APPROVED EQUAL
COVER TO BE INSCRIBED "SANITARY"\

y•.ezt3y;°}
N

TO CONTRIBUTING
UNIT & HOME

CAP OR PLUGJ

PVC CLEANOUT\
WITH CAP &
APPROVED
COVER

SANITARY

\UP TO 2 1/2"
FORCE MAIN

~MAIN LINE SANITARY
& SEWER
e

Rev. 2 3 2
Hll/]

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 1 STD.DETAIL

File: d-32a Date: 6/29/05



SANITARY SEWER PIPE &:
MANHOLE ABANDONMENT

(NOVEMBER 2023)

EXISTING GRADE

Ea
0o...
io
I

<
<+y
o
N

0

£eoz

2l
lo

Lal
: >
on O

1 5
alt o

SELECT GRANULAR
FILL (TAMPED) OR
CONCRETE SLURRY

FRAME AND COVER TO BE
REMOVED AND DELIVERED
TO SEWER DISTRICT OFFICE

NOTE:

IN PAVEMENT AREAS: THE
CONTRACTOR SHALL BACKFILL/
RESTORE AREA IN ACCORDANCE
WITH THE "PAVEMENT REPLACE­
MENT DETAIL"

IN NON PAVEMENT AREAS: THE
CONTRACTOR SHALL UTILIZE A
MATERIAL COMPATIBLE TO NATIVE
SOIL WITH A MIN. OF " TOPSOIL.

BULKHEAD UTILIZING EITHER BRICKS &
MORTAR, SANDBAGS, MECHANICAL
PLUG, OR APPROVED EQUAL

33
Date: 7/18/91d-33File:

ABANDONED PIPE TO BE COMPLETELY
FILLED WITH PEA GRAVEL OR A

FINE AGGREGATE CONCRETE SLURRY

0z
?
5.;
o
/o
4

9
Ocl >------------------------R-e_v__~1-A-DD_E_D_T-AM_P_ED_TO_SE-LE_C_T ~S-T-D-.D-E_T_A_I_L
$ ERIE COUNTY 27775« 6iñüuis riü

3 DEPT. OF ENVIRONMENT &: PLANNING [Rev. 2l «vovto rsor rv 2as.o7
DIVISION OF SEWERAGE MANAGEMENT '/ s/23/ o to cocsr sus



PRECAST DOGHOUSE BASE MANHOLE
(JANUARY 2012)

'><z,±
E5

>>
I Iio'o

I

12"

'

a°.

SEE TABLE
DIM #1

DOGHOUSE CUTOUT
SIZED TO SUIT
EXISTING SEWER

~r
I
.O-~
{

SEE TABLE DIM #2

KNOCKOUT CONNECTION

SEAL PIPE WITH
NON SHRINK GROUT

4000 P.S.I.
CONC. FILL

PIPE SIZE DIMENSION j1 DIMENSION #2
8"-16" 4'-O"¥ s"

18" 5'-0" 6"
21"-27" 5'-0" 6"
30"-36" 6'-0" 7"

* FOR DROP CONNECTIONS INSIDE
DIAMETER SHALL BE 5'-0"

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

NOTE:
AREA AROUND DOGHOUSE CUTOUT
& PIPE TO BE MADE WATERTIGHT
UTILIZING A HYDRAULIC CEMENT
MIXTURE (WATERPLUG,PRECO-PATCH,
OR APPROVED EQUAL).

Rev. 1 STD.DETAIL11/08/@, ADDED PIPE SIZE CHART & NOTE

Rev. 2 REVISED STONE UNDER MANHOLE 3 5
2/7/94 BASE TO CLASS 1, NO. 1

File: d-35 Date:10/16/91



CONNECTION TO EXISTING MANHOLE
(JANUARY 2012)

d
• :•/EXISTING MANHOLE WALL

EXISTING
MANHOLE BASE

REBAR (TYP.)

I I
1(8" MIN.)
I I

¢

1

d

INSIDE DROP
REQUIRED FOR
DROPS OF 2'
OR MORE

SANITARY SEWER___
,

4000 PSI
CONCRETE FILL

MANHOLE BENCH TO BE
MODIFIED AS NEEDED TO
ESTABLISH FLOW TROUGH

NOTES:
1. CORE DRILL ENTRANCE HOLE IN PRECAST MANHOLE BARREL, BASE

AND/OR BENCH FOR REQUIRED PIPE CLEARANCE. PER MANUFACTURERS
RECOMMENDATIONS.

2. DOES NOT APPLY TO HOUSE LATERALS.

3. WATERTIGHT PIPE TO MANHOLE BOOT SEAL REQUIRED
FOR ALL CORE DRILLED ENTRANCE HOLES IN MANHOLE
BARREL AS SHOWN BELOW.

STAINLESS STEEEL POWER SLEEVE
RING OR APPROVED EQUAL

. I GASKET (PRESS SEAL GASKET CORP. OR EQUAL)

/

STAINLESS STEEL TAKE-UP CLAMP= 1 FOR PIPE 14.3" O.D. OR SMALLER
+ 2 FOR PIPE 14.3" O.D. OR LARGER

lt

PIPE

MANHOLE BASE
SECTION

ADDED MH BOOT SEAL DETAIL AND
NOTE.ERIE COUNTY

DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 1
12/9/96

Rev. 2

File: d-37 Date: 4/15/93

STD.DETAIL

37



EXISTING CLEANOUT REMOVAL
(JANUARY 2012)

EXISTING CLEANOUT TO BE REMOVED.
CAP TO BE RETURNED TO SEWER DISTRICT

mnenene IETEE=JfT I#RETEEEeren=e
I I

PROP. 8" SAN. SEWER

//
tr
t
t4
t ¥
//
//
//.-.

¿STALL 8" PVC STDP COUPLING
SDR-35 ASTM-3O34

REMOVE AND DISPOSE OF EXISTING~¡
CLEANOUT ASSEMBLY. DISPOSAL {

SHALL MEET W/NYSDEC REGULATIONS. i

I
I
I
I

f
II 1I
t1 II
t1 Il
I I I/

.- 1

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 1

Rev. 2

File: d-52 Date: 12/6/96

STD. DETAIL

52



Cleanout in
Non Residential

Pavement/Sidewalks
and Commercial Projects

(NOVEMBER 2023)

5.3
STD. DETAIL

O:'.w
a

I

<w
O

r
Ozw
O:'.
I-

(/)
w
G
$
r
I-­
CLwo

JOINT

LINE CLEANOUT

CONC. ENCASEMENT

CONCRETE SIDEWALK

FRAME OD+2'

EXPANSION
(TYPICAL)

STONE AROUND PIPE

REV 11/23 ADD FERNCO COUPLING & EJ 369

File: D-53 Date: 5/13/97

REV 07/99/ADD MIN. DISTANCE ANO MARKER
REV 12/01/ADDED #1 STONE AROUND PIPE
REV 01/12 REMOVED 2X4 MARKER

PVC CAP END WITH
]" DRILLED VENT HOLE

NOT TO SCALE

d
dSTONE BASE

BINDER COURSE
z
>
00

14" HEAVY DUTY FRAME &
COVER EJ #3698 OR APPROVED\
EQUAL LABELED "SEWER"

PAV'T TOP COURSE

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

WATER TIGHT
PVC END CAP
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CLEANOUT DETAIL
END OF LINE
(NOVEMBER 2023)

14" HEAVY DUTY FRAME & COVER\
EU #3698 OR APPROVED EQUAL
LABELED "SEWER"

GRADE

54

u)
w
G
<(
>

STD. DETAIL

STONE AROUND PIPE

4000 PSI
CONC. ENCASEMENT

FERNCO COUPLING

Date: 8/2005

«>y¿'>Y,¿'-5;;¿_

9
?4. ~
y

»
$·,
M
t4

o

PVC CAP END WITH
1/2" DRILLED VENT HOLE

.::::- 451•.. .
a
o._­

hol

a

¢853%$&&e@Re92$2%8%6</6'K6-/

D-54File:

Rev. I [11/23 [ADDED FERNCO COUPLING & EI 3698

4e,,
r ,
u4,',:.',:I
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3±.::
4 .. _.... -

FRAME OD+2'

E##e

z
5
o

n
al
&
$
r
l­a.uo

45' ELBOW

8" PVC

3±.3:
aa

E±±i.-2.°te

~*è

NO. 1 STONE PIPE BEDDING
6" UNDER AND 12" OVER
SEWER PIPE

NOTES:

1. CLEANOUTS TO BE INSTALLED WHERE
INDICATED ON THE DRAWINGS.

2. CLEANOUTS SHALL NOT BE IN EXCESS
OF 150' FROM THE LAST MANHOLE.

3. DIAMETER OF CLEANOUT PURGE
ASSEMBLY SHALL BE 8".

ERIE COUNTY
DEPT. OF ENVIRONMENT &: PLANNING
DIVISION OF SEWERAGE MANAGEMENT
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CLAY DAM RELIEF PIPE
(JANUARY 2012)

SANITARY SEWER
«

7
%a

«,°/,~,$
✓,1/:-<,
7

6" SOLID WALL PVC

6" STAND RELIEF PIPE
W/TREADED PVC CAP

>
<4o

3
O

N

e

.1 I..

/-,,

„..
+ t

6" TEE SECTION

a«
d

••••4&&N
6" SOLID WALL PVC

688//Y/✓)7//.!>
# 1 STONE BEDDING

6" PERFORATED PVC PIPE 3' IN
LENGTH WRAPPED WITH FILTER
FABRIC SET IN STONE BACKFILL

6" SOLID WALL PVC WITH
RODENT SCREEN OR
PERFORATED CAP AT END
OF PIPE AT DITCH

gei//O
# 1 STONE BEDDING

•. ~--;·

~~~~/'{8

Rev. 2

Rev. 1

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 3

File: d-55 Date: 12/2001

STD. DETAIL

55



I•
i
!>•

t
+i•
i
I
I
i
I

I
t.
i
i

l
i
i
l
i
t
?

is,
2r
i

t
t
l•

CATCH BASIN w/RISER DETAIL•
(24" X 24")

I I
A N., - A ; b_ - ;' '~ • l -

\ \

TOP VIEW GRATE

• /26" X 26"
6" RISER REQ'D~

O

I I
E: RISER -J ET RISER JI,r •,. O

ad

SECTION B-B
i ,

4" TAPERx. TP.- bi. FRAME & GRATE:r ~ • EJ MODEL 5432 OR EQUALu
ul HS20-44, BICYCLE PROOF·, Eu 4

a'
ul >
&

$- }; 20"
4I- >

• TYP.o
I

Go k

T. ~ h~Ha - ..
12" SUMP REQ'D ~ SPECIFICATlONS

6" TYP.J

• « e a .,•-
a a

.- ...
4 d CONCRETE: 4,000 P.S.I. 0 28 DAYS

I I
ENTRAINED AIR: 5%- 9%
STEEL: A.S.T.M. A496-A615

NOTE; 24" sa. GRADE 60-60 KSI
6" DESIGN LOADING: A.A.S.H.T.O. HS-20-44

WALL THICKNESS AT 3'-0" sQ. WITH 30% IMPACT
KNOCKOUT TO BE MIN. WEIGHT: 3,756 LBS.
2" MINIMUM.

SECTION A-A

ERIE COUNTY Rev. 1 STD.DETAIL

DEPT. OF ENVIRONMENT & PLANNING Rev. 2

DIVISION OF SEWERAGE MANAGEMENT File:D-CB w-riser Scale:NTS
Drawn By:WJL/Date: 1/12/21



LAWN DRAIN
NO SCALE

EXISTING STORM PIPE

6" PVC OUTLET BASIN MOD. NDS101GKIT (ONE OUTLET) OR
MOD. NDS2O1GKIT (TWO OUTLETS) AS MANUFACTURED BY
NATIONAL DIVERSIFIED SALES, OR APPROVED EQUAL.
8" OR LARGER PVC OUTLET BASINS, NYLOPLAST ADS AS
MANUFACTURED BY ADS, OR APPROVED EQUAL.

LENGTH AS REQUIRED

GROUT ALL AROUND
{TYPICAL AT BOTH PIPES)

6" » OUTLET BASIN
{SEE NOTE ABOVE)

NOTES:

" ROUND PLASTIC GRATE

a

,e
.a·

·. -~.
·.i

td.,

.r

,

"a2·e

a

PLACE BASIN ON FLAT
ROCK OR PATIO STONE

/SIDE VIEW

"""7'r-~_,.,....--,. ....---.,,-- ----.,,,,,¡

6"o ROUND PLASTIC GRATE

t

. .<1C=::JC=::J~/TOP VIEW
.c::J C=::J C=::J e:::::..

c::::::::J C=::J C=::J ~
c::::::J C=::J C=::J c:::::::l
C=::J C=::J C=::J C=::J
C=::J C=::J C=::J C=:::J
c::::::J C=::J C=::J c:::::::J
7
'7 '

ERIE COUNTY
DEPT. OF ENVIRONMENT & PLANNING
DIVISION OF SEWERAGE MANAGEMENT

Rev. 1

Rev. 2

File:d-57 Date: 01/28/03

STD. DETAIL



·a

PIPE

19 F9 BINDER TO REMAIN FOR 30 DAYS
ITEM NO. 402198904, 80 SERIES

PIPE ZONE - PER PIPE
MANUFACTIJRES SPEC!FlCATlONS ~ t
ENGINEER'S DRAWINGS

• • •• •as ts
es a ti

8" BINDER

!
~SELECT BACKflLL PL.ACED IN

6" COMPACTED LUFIS TO
95% MOOIFIED PROCTOR

PHASE I RESTORATION

SELECT BACKFLL PLACED IN
6" COMPACTED UFTS TO
95X MODIFIED PROCTOR

TACK COAT
NYSDOT ITEM NO. 407.0103

19 F9 BINDER - 2
NYSDOT ITEM NO. 402.198904, 80 SERIES

37.5 F9 BASE - 4
NYSDOT ITEM NO. 402.378904, 80 SERIES
SAWCUT (TYP.)

1'

• •• •• •ts g

• • ••• • •Q."
'

1'

1'

CONCRETE BASEI- ASPHALT OR STONE B8ASE

9.5 F2 1OP - 1 1/2°
NYSDOT ITEM NO. 402.098204, 80 SERIES

TACK COAT
NYSDOT ITEM NO. 407.0103

BINDER
NYSDOT ITEM NO. 402.198904

CONCRETE BASE ITEM NO. 503.0101
DOWELED 5/8" DIA. X 1'-6" LG

3'-0" ON CENTER, SMOOTH, GRADE 6O
NYSDOT ITEM NO. 556.0201

9.5 F2 TOP
NYSDOT ITEM NO. 402.098204, 80 SERIES

PIPE

PHASE II RESTORATION
NOTES:

ERIE COUNTY DEPT. OF PUBLIC WORKSMATERIAL TO MATCH EXISTING
PAVEMENT COMPONENT THICKNESS.

ALL MATERIAL PER MOST CURRENT
NYS DOT STANDARD SPECIFICATION.

95 FRANKLIN STREET DISION OF HIGHWAYS

ASPHALT WEARING SURFACE

BUFFALO, NY

SHEET NO. 1

DATE: NOVEMBER, 2022

SCALE: N.T.S.

OPEN CUTTING ROADS AND SHOULDERS DWG. NO.


