

Unofficial Bid Results

Bid Date: 03/07/2024

Project Name: Highmark Stadium 2023/2024 Year 11 Capital

Improvement Allowance Projects

Project No.: 2024-880-01, Site Construction Bid Time, Local: 10:30 A.M.

Bidder	Base Bid	Alt Bid S-01	Alt Bid S-02
Scott Lawn Yard,Inc.	\$143,750.00	+ \$513,846.00	+ \$537,846.00
Northeast Diversification Inc.	\$164,000.00	+ \$410,000.00	+ \$398,000.00
Occhino Corp.	\$106,047.00	+ \$403,283.00	+ \$338,720.00
Louis Del Prince & Sons, Inc.	\$108,733.00	+ \$284,000.00	+ \$184,000.00
Anastasi Trucking, Inc.	\$110,493.50	+ \$325,828.50	+ \$311,224.00
Thomann Asphalt Paving Corp.	\$78,200.00	+ \$350,600.00	+ \$350,000.00
Union Concrete & Construction Corp.	\$116,000.00	+ \$309,500.00	+ \$252,000.00



Unofficial Bid Results

03/07/2024

Bid Date:

Project Name: Highmark Stadium 2023/2024 Year 11 Capital

Improvement Allowance Projects

Project No.: 2024-880-01, General Construction Bid Time, Local: 10:30 A.M.

Bidder	Base Bid	Alt Bid G-01	Alt Bid G-02
Rodriguez Construction Group,	\$1,420,000.00	+ \$11,000.00	+ \$140,000.00
Inc.			



Unofficial Bid Results

03/07/2024

Bid Date:

Project Name: Highmark Stadium 2023/2024 Year 11 Capital

Improvement Allowance Projects

Project No.: 2024-880-01, Electrical Construction Bid Time, Local: 10:30 A.M.

Bidder	Base Bid	Alt Bid E-01	Alt Bid E-02
Frey Electric Construction Co.,	\$603,280.00	+ \$2,400.00	+ \$3,600.00
Inc.			



Unofficial Bid Results

Bid Date: 03/07/2024

Project Name: Highmark Stadium 2023/2024 Year 11 Capital

Improvement Allowance Projects

Project No.: 2024-880-01, Mechanical Construction Bid Time, Local: 10:30 A.M.

Bidder	Base Bid
John W Danforth Company	\$431,300.00
Greater Niagara Mechanical, Inc.	\$461,600.00



Unofficial Bid Results

Bid Date: 03/07/2024

Project Name: Highmark Stadium 2023/2024 Year 11 Capital

Improvement Allowance Projects

Project No.: 2024-880-01, Plumbing Construction Bid Time, Local: 10:30 A.M.

Bidder	Base Bid
Camtech Plumbing & Mechanical	\$188,000.00
John W Danforth Company	\$15,700.00