

**COUNTY OF ERIE
DIVISION OF PURCHASE
95 FRANKLIN STREET
BUFFALO, NEW YORK 14202**

**Bids for Construction and Maintenance Materials
For use by Erie County Department of Public Works,
Division of Highways**

**Submitted in accordance with New York State Specification
For the Year From April 1, 2022 – March 31, 2023**

BID NO.: 222105-004

INSTRUCTIONS TO USERS OF THIS CONTRACT

When using this contract you will notice that it is set up in sections that coincide with NYSDOT numbers.

Any municipality who is listed on the Erie County Exhibit "B" of the Instructions to Bidders, Purchases by other local governments or special districts can participate in this contract.

All successful bidders' prices are posted, however please note that in order to utilize this highway material book properly, the lowest bidder must be contacted first. If the low bidder is not available then the second low bidder should be contacted and if they are not available go down the line. Due to the fact that Buffalo has a very short construction and maintenance season it is necessary to have more than one or two vendors under contract. The lowest bidder is not always available when a district or municipality needs the product or the service. When that happens there are other vendors in the book that can provide product or service to avoid any down time.

When using this book be sure to include the bid number, page number, item number and description of material or service as written in the bid on the requisition. This information **must be included** with all orders. The unit price and quantity must be indicated in all orders.

When using the Aggregates section, be sure to take into consideration the plant/pit location with the delivery location. That will help determine who the low bidder is.

When the lowest bidder is not being used, the enclosed justification affidavit must be completed, signed and filed with the purchasing documents.

This Highway summary book was put together in compliance with General Municipal Law §100-a, General Municipal Law §103 and General Municipal Law §104.

Erie County Highway Bid#
Justification Affidavit

The Erie County Highway Bid is a compiling of multiple vendors and their pricing for various supplies and services. The goal of this bid is to provide valid resources to assist in completing a multitude of projects within a seasonal window. Therefore, there is a process that needs to be followed to ensure that you are using the lowest bidder of that item or service that can be provided within the time-frame of the project. The project time-line becomes a very important part of the evaluation. If the lowest vendor cannot provide within the specified time-frame of said project, it is permissible to go to the next lowest bidder. The Division of Purchase will require the following information will from you when this is the case.

Project Description:

Project Time-line: _____

Item or Services

Needed: _____

Lowest Bidder's Company Name: _____

Can Supply ____ Cannot Supply ____

Name at Company who verified above: _____

Phone#: _____

Signature: _____

Print Name: _____

*****I verify that to my knowledge, all that is stated above is true.*****

Please forward this document with your Purchase Requisition. Thank You

2022 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
3M Transportation Safety Division 3M Center, Building 225-4N-14 St. Paul, MN 55144-1000	651.736.3528	47, 48, 49, 50, 51, 58
Accent Stripe, Inc. 3275 N. Benzing Road Orchard Park, New York 14127	716.823.7704	45, 55, 57, 58
Admar Supply Co., Inc. 1950 Brighton-Henrietta TL Road Rochester, New York 14623	585.978.8800 716.873.8000	70, 73, 76, 79, 82, 85, 88, 91
1394 Military Road Tonawanda, New York 14217		
Advanced Drainage Systems, Inc. 4640 Trueman Blvd. Hilliard, Ohio 43026	800.733.7473 716.860.4608	26, 27, 28, 32
8526 Rt. 243 PO Box 116 Rushford, New York 14777		
American Paving & Excavating, Inc. 5880 Thompson Road Clarence Center, NY 14032	716.741.2649	70, 73, 76, 79, 82, 85, 88, 91

American Traffic Safety Materials, Inc. PO Box 1449 Orange Park, FL 32067	877.872.2876 x 1	47, 48, 49, 50, 51
Amherst Paving, Inc. 330 Meyer Rd Amherst, New York 14226	716.834.4961	14, 15, 37, 38, 46, 65, 66, 69, 70, 73, 76, 79, 82, 85, 88, 91
Amherst Sealer 330 Meyer Rd Amherst, New York 14226	716.863.2906	1, 3, 15
Bihr Landscape Inc. 211 Westminster Road West Seneca, New York 14224	716.997.2448	29, 30, 31
Buffalo Iron Corp. 461 Tonawanda St. Buffalo NY 14207	716-481-8730	22
Cambria Asphalt Products 10830 Blair Road Medina, New York 14103	585.798.4501	9, 10, 11, 12, 13, 37, 65, 66

Chemung Supply Corp. 2420 Corning Road PO Box 527 Elmira, New York 14902	607.733.5506	5, 6, 26, 27, 28, 33, 34, 35, 36, 47, 48, 49, 50, 51, 52
Comet Flasher, Inc. 2855 Clinton Street Buffalo, New York 14224	716.821.9595	41
Country Side Sand & Gravel 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	39, 42, 65, 66, 69
County Line Stone Co., Inc. 4515 Crittenden Rd PO Box 150 Akron, New York 14001	716.542.5435	8, 9, 10, 11, 12, 13, 14, 37, 42, 65, 66, 68, 69, 70, 73, 76, 79, 82, 85, 88, 91
D & H Excavating Inc. 11939 Rt 98 South Arcade, New York 14009	716.492.4956	11, 22, 41, 44, 65, 66, 70, 73, 76, 79, 82, 85, 88, 91

Dan Gernatt Gravel 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	39, 59, 65, 66, 69, 70, 73, 76, 79, 82, 85, 88, 91
Dig It of New York, LLC 3529 Broadway Cheektowaga, New York 14227	716.684.7732	70, 73, 76, 79, 82, 85, 88, 91
Donegal Construction Corporation PO Box 450 New Stanton, PA 15672	724.423.7500	22
Duke's Root Control, Inc. 1020 Hiawatha Boulevard W Syracuse, New York 13204	315.472.4781	2
Eberl Iron Works, Inc. 128 Sycamore Street Buffalo, New York 14204	716.854.7633	41, 47, 48, 49, 50, 51, 52

EJ USA, Inc. 301 Spring Street PO Box 439 East Jordan, MI 49729	800.874.4100 315.699.2601	37, 56
132 County Route 59 Phoenix, New York 13135		
Gauthier Blacktop Inc. 1790 Bullis Road Elma, New York 14059	716.652.5284	71, 74, 77, 80, 83, 86, 89, 92
Gerald J.G. Wagner 7193 Boies Road West Falls, New York 14170	716.652.1483	29, 30, 31
Gernatt Asphalt Products 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	9, 10, 11, 12, 13, 30, 39, 59, 65, 66, 68, 69
Highway Rehabilitation Corp. 2258 Route 22 Brewster, New York 10509	845.278.9645	21
Hunting Valley Construction LLC 825 Rein Road Cheektowaga, NY 14225	716-253-6603	46

Kistner Concrete Products, Inc. 8713 Read Road PO Box 218 East Pembroke, New York 14056	585.762.8216	29, 30, 31, 41
Mays Tree Service, Inc. P.O. Box 540 Lancaster, New York 14086	716.685.1929	40
Michael Serafini, Inc. 3529 Broadway Street Cheektowaga, New York 14227	716.684.7730	71, 74, 77, 80, 83, 86, 89, 92
Midland Asphalt Materials, Inc. 640 Young Street Tonawanda, New York 14150	716.692.0730	14, 18, 19, 20, 60, 61, 62, 63, 64, 74, 77, 80, 83, 86, 89, 92
Municipal Milling and Maintenance, LLC 9091 Erie Rd Angola, New York 14006	716.868.5158	22

New Enterprise Stone and Lime
Co., Inc.

3912 Brumbaugh Road
New Enterprise, PA 16664

814.766.2211
716.826.7310

8, 9, 10, 12, 13, 23, 37, 42,
69, 71, 74, 77, 80, 83, 86,
89, 92

500 Como Park Blvd.
Buffalo, New York 14227

New Frontier Excavating &
Paving, Inc.

7003 Brown Hill Road
Boston, New York 14025

716.430.5046

22, 71, 74, 77, 80, 83, 86,
89, 92

Northeast Diversification
DBA Northeast Paving
#2 Cadby Industrial Park
Lancaster, New York 14086

716.681.8879

1, 2, 4, 5, 6, 8, 14, 22, 37,
39, 46, 71, 74, 77, 80, 83,
86, 89, 92

Occhino Corp
2650 Seneca Street
West Seneca, New York 14224

716.827.7000

1, 2, 4, 5, 6, 8, 14, 15, 19,
20, 22, 37, 38, 39, 41, 44,
46, 72, 75, 78, 81, 84, 87,
90, 93

Pat Roberts & Sons, Inc 1995 Woodward Road PO Box 125 Elma, New York 14059	716.863.3615	72, 75, 78, 81, 84, 87, 90, 93
Pavilion Drainage Supply Co., Inc. PO Box 219 6630 Ellicott Street Rd Pavilion, New York 14525	585.584.3261	24, 25, 33, 34, 35, 36
Redland Quarries of New York, Inc. dba Lafarge 75 Pineview Dr. Suite 100 Amherst, New York 14228	716.505.5300	3, 9, 10, 11, 12, 13, 23, 37, 67, 69, 71, 74, 75, 77, 80, 83, 86, 89, 92
Robinson Paving, Inc. PO Box 266 11525 Big Tree Road East Aurora, New York 14052	716.687.1045	46, 72, 78, 81, 84, 87, 90, 93
SJB Services, Inc 5167 South Park Avenue Hamburg, New York 14075	716.649.8110	54

Schneck's Tree Removal, Inc. 2861 Southwestern Blvd Orchard Park, New York 14127	716.675.7098	40
Suit Kote Corporation 1911 Lorings Crossing Road Cortland, New York 13045 505 Como Park Blvd. Buffalo, New York 14227	607.753.1100 716.683.8850	14, 16, 17, 19, 20, 22, 60, 61, 62, 63, 64, 72, 75, 78, 81, 84, 87, 90, 93
Tree Care of New York, LLC 11493 Broadway Street Alden, New York 14004	716.681.1414	40
Union Concrete & Construction Corp. PO Box 410 435 Meyer Road West Seneca, New York 14224	716.822.5755	1, 2, 4, 5, 6, 7, 8, 14, 22, 37, 38, 41, 43, 44, 46, 53, 69, 72, 75, 78, 81, 84, 87, 90, 93
Villager Construction, Inc. 425 Old Macedon Center Rd. Fairport, NY 14450	585.223.7697	22

Zoladz Construction Co., Inc.
13600 Railroad Street
Alden, New York 14004

716.937.6575

72, 75, 78, 81, 84, 87, 90,
93

**Specifications and Proposal Form Covering
Construction and Maintenance Materials
Required by the
Erie County Department of Public Works
For the year
Beginning April 1, 2022**

Table of Contents

Notice to Bidders		i
Section 200	Earthwork	
Section 202	Demolition of Buildings and Structures	202 – 1
Section 203	Excavation, Embankment and Sewer Line Chemical Root Control	203 – 1
Section 204	Flowable Fill	204 – 1
Section 206	Trench, Culvert, Structure Excavation	206 – 1
Section 207	Geosynthetics	207 – 1
Section 209	Soil Erosion and Sediment Control	209 – 1
Section 210	Removal and Disposal of Asbestos Containing Material - ACM (Buildings, Bridges and Highways)	210 – 1
Section 300	Bases and Subbases	
Section 304	Subbase Course	304 – 1
Section 400	Hot Mix Asphalt	
Section 402	Hot Mix Asphalt (HMA) Pavements	402 – 1 R1
Section 402-15	Cold Mix Bituminous Pavement	402-15 – 1
Section 404	Warm Mix Asphalt (WMA) Pavements	404 – 1 R1
Section 407	Tack Coat	407 – 1
Section 410	Bituminous Surface Treatment - Single Course	410 – 1
Section 412	Crack Sealing Asphalt Pavements	412 – 1
Section 413	Micro-Surfacing	413 – 1
Section 414	Quick-set Slurry	414 – 1
Section 415	Paver Placed Surface Treatment	415 – 1

Section 416	Cold Recycling	416 – 1
Section 417	Heater Scarification of Hot Mix Asphalt Pavement	417 – 1
Section 490	Cold Milling	490 – 1
Section 550	Structures	
Section 555	Structural Concrete	555 – 1
Section 556	Reinforcing Steel for Concrete Structures	556 – 1
Section 568	Bridge Railing	568 – 1
Section 587	Bridge Railing Reconstruction	587 – 1
Section 600	Incidental Construction	
Section 603	Culverts and Storm Drains	603 – 1
Section 604	Drainage Structures	604 – 1
Section 605	Underdrains	605 – 1
Section 606	Guide Railing, Median Barrier, and Concrete Barrier	606 – 1
Section 608	Sidewalks, Driveways, Bicycle Paths and Vegetation Control Strips	608 – 1
Section 609	Curb and Curb & Gutter	609 – 1
Section 610	Ground Vegetation – Preparation, Establishment and Management	610 – 1
Section 614	Pruning, Improving and Removing Existing Vegetation	614 – 1
Section 619	Work Zone Traffic Control	619 – 1
Section 620	Bank and Channel Protection	620 – 1
Section 621	Cleaning Culverts, Drainage Structures and Existing Roadside Sections	621 – 1
Section 627	Cutting Pavement	627 – 1
Section 635	Cleaning and Preparation of Pavement Surfaces for Pavement Markings	635 – 1
Section 636	Emergency Repairs and As Directed	636 – 1
Section 640	Reflectorized Pavement Marking Paints	640 – 1

Section 645	Signs	645 – 1
Section 646	Delineators, Reference Markers and Snowplowing Markers	646 – 1
Section 647	Removing, Storing and Relocating Signs, Sign Panel Assemblies, Sign Supports and Foundations	647 – 1
Section 648	Subsurface Explorations	648 – 1
Section 649	Audible Roadway Delineators	649 – 1
Section 655	Frames, Grates and Covers	655 – 1
Section 685	Epoxy Reflectorized Pavement Markings	685 – 1
Section 688	Preformed Reflectorized Pavement Markings	688 – 1
Section 700	Materials and Manufacturing	
Section 701	Hydraulic Cements	701 – 1
Section 702	Bituminous Material	702 – 1
Section 703	Aggregates	703 – 1
Section 704	Masonry Materials	704 – 1
Section 705	Clay Soil	705 – 1
Section 800	Materials - Delivery	
Section 800	Materials Delivery	800 – 1
Section 900	Rental of Equipment	
Section 900	Rental Equipment	900 – 1

2022 Summer Maintenance Bid

SECTION 202					
Item No.	Item	Pay Unit	Northeast Diversification	Ochhino Corp	Union Concrete and Construction Corp.
202.19	Removal of Substructures	CY	\$125.00	\$112.00	\$110.00

2022 Summer Maintenance Bid

SECTION 203						
Item No.	Item	Pay Unit	Duke's Root Control, Inc.	Northeast Diversification	Occhino Corp.	Union Concrete and Construction Corp.
203.02	Unclassified Excavation and Disposal	CY	--	\$43.00	\$43.00	\$42.50
E203.9908	Sewer Line Chemical Root Control, 8-in. dia.	LF	\$1.78	--	--	--
E203.9910	Sewer Line Chemical Root Control, 10-in. dia.	LF	\$1.96	--	--	--
E203.9912	Sewer Line Chemical Root Control, 12-in. dia.	LF	\$2.13	--	--	--
E203.9915	Sewer Line Chemical Root Control, 15-in. dia.	LF	\$2.98	--	--	--
E203.9918	Sewer Line Chemical Root Control, 18-in. dia.	LF	\$4.28	--	--	--
E203.9921	Sewer Line Chemical Root Control, 21-in. dia.	LF	\$5.31	--	--	--
E203.9924	Sewer Line Chemical Root Control, 24-in. dia.	LF	\$6.79	--	--	--
E203.99	Window Excavation and Removal	SY	--	--	--	--

2022 Summer Maintenance Bid

SECTION 204				
Item No.	Item	Pay Unit	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes	New Enterprise Stone & Lime Co., Inc. (Note 1)
E204.01	Controlled Low Strength Material (CLSM)	CY	\$110.00	\$125.00
E204.01A	Add A: CLSM Extra Mileage	Mile	--	\$0.00
E204.01B	Add B: CLSM Waiting Time	Minute	\$4.50	\$2.00
E204.01C	Add C: CLSM Heating Materials	CY	8.00 / 12.00	\$11.20

Note 1:
CLSM only available in FULL 1 Cubic Yard Increments

Short Load Charges: Units Bid Price
1 to 1 ¾ (2 CY Minimum Load): Lump Sum N/A
2 CY: Lump Sum \$168.00
3 CY: Lump Sum \$146.00
4 CY: Lump Sum \$124.00
5 CY: Lump Sum \$102.00
6 CY: Lump Sum \$80.00
7 & Up: Lump Sum \$0.00
Extra Charges: Units Bid Price
Environmental Compliance Charge: Per CY \$2.25
E204.01C Winter Service Charge - Concrete Hot Water (as req'd): Per CY \$7.10
E204.01C Winter Service Charge - Concrete Steam (as req'd): Per CY \$11.20
E204.01B Waiting Time in Excess of 8 minutes per cubic yard charged at: Per Min. \$2.00
Conveyor Truck Rental (One Hour Minimum): Per Hour \$181.00
Conveyor Cleaning Charge: Lump Sum \$70.00
Multiple / Additional Stops: Per Stop \$125.00

2022 Summer Maintenance Bid

SECTION 206					
Item No.	Item	Pay Unit	Northeast Diversification	Occhino Corp.	Union Concrete and Construction Corp.
206.01	Structure Excavation	CY	\$31.00	\$32.00	\$30.00
206.0201	Trench and Culvert Excavation	CY	\$33.00	\$34.00	\$32.50
206.05	Test Pit Excavation	Each	\$500.00	\$750.00	\$800.00 (Note 1)

Note 1: Minimum two test per day

2022 Summer Maintenance Bid

SECTION 207						
Item No.	Item	Pay Unit	Chemung Supply Corp	Northeast Diversification	Occhino Corp.	Union Concrete and Construction Corp.
207.20	Geotextile Bedding	SY	\$3.17	\$4.20	\$3.50	\$3.50
207.21	Geotextile Separation	SY	\$0.92	\$3.20	\$2.75	\$2.50
207.22	Geotextile Drainage	SY	\$1.62	\$3.20	\$2.75	\$2.50
207.23	Geotextile Slope Protection	SY	\$1.89	\$4.20	\$2.75	\$3.50
207.24	Geotextile Stabilization	SY	\$1.24	\$3.20	\$2.75	\$2.50
E207.97	Pavement Reinforcement	SY	--	\$19.45	\$19.00	\$17.50

2022 Summer Maintenance Bid

SECTION 209						
Item No.	Item	Pay Unit	Chemung Supply Corp	Northeast Diversification	Occhino Corp.	Union Concrete and Construction Corp.
E209.13	Silt Fence - Temporary (100' roll)	Each	\$75.00	\$400.00	\$68.00	\$50.00 (Note 1)

Note 1: Delivery billed separate

2022 Summer Maintenance Bid

SECTION 210			
Item No.	Item	Pay Unit	Union Concrete and Construction Corp.
210.3001	Removal and Disposal of Concrete-Encased Pipe ACM	Foot	\$325.00 (Note 1)
210.3101	Removal and Disposal of Underground Pipe ACM	Foot	\$115.00 (Note 1)

Note 1: \$3000.00 daily min plus DOL fees

2022 Summer Maintenance Bid

SECTION 304							
Item No.	Item	Pay Unit	County Line Stone Co., Inc.	New Enterprise Stone & Lime - Wehrle	Northeast Diversification	Occhino Corp.	Union Concrete and Construction Corp.
E304.11	Subbase Course, Type 1 (Material Only)	CY	\$19.95 (Note 1)	\$21.00	\$45.00	\$80.00	\$45.00
E304.12	Subbase Course, Type 2 (Material Only)	CY	\$19.95 (Note 1)	\$21.00	\$45.00	\$85.00	\$45.00
E304.13	Subbase Course, Type 3 (Material Only)	CY	\$19.95 (Note 1)	\$21.00	\$43.50	\$80.00	\$43.50
E304.14	Subbase Course, Type 4 (Material Only)	CY	\$19.95 (Note 1)	\$21.00	\$41.50	\$80.00	\$41.50
E304.15	Subbase Course, Optional Type (Material Only)	CY	\$19.95 (Note 1)	\$21.00	\$40.50	\$80.00	\$40.50

Note 1 -
All 304.xx items
are 1.80 tons per
cubic yard

Items are sold per
ton and FOB -
material only

2022 Summer Maintenance Bid

SECTION 402											
Item No.	Item	Pay Unit	Cabria Asphalt Products, Inc.	County Line Stone Co., Inc.	Gernatt Asphalt Products - Collins	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca	New Enterprise Stone & Lime Wehrle- Barton- Como	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Lockport	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Niagara
E402.018904	Truing & Leveling F9, HMA, 80 Series Compaction	Ton	\$77.00	\$68.00	\$71.50	\$69.00	\$70.25	\$68.00	\$71.63	\$72.74	\$75.74
E402.058904	Shim Course F9, HMA	Ton	--	\$75.00	\$81.25	\$78.75	\$80.00	\$77.75	\$81.33	\$76.74	\$79.74
E402.06820401	6.3 F2/F3 Top Course HMA, 80 Series Compaction F.O.B. plant price under 499 ton per day	Ton	\$78.00	\$74.00	\$77.75	\$75.25	\$76.50	\$74.25	\$76.91	\$73.74	\$76.74
E402.06820402	6.3 F2/F3 Top Course HMA, 80 Series Compaction F.O.B. plant price over 500 ton per day	Ton	\$78.00	\$70.00	\$77.75	\$75.25	\$76.50	\$74.25	\$76.91	\$73.74	\$76.74
E402.09720401	9.5 F2/F3 Top Course HMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$77.00	\$64.00	\$71.50	\$69.00	\$70.25	\$68.00	\$69.66	\$69.43	\$72.43
E402.09720402	9.5 F2/F3 Polymer-Modified HMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$82.00	\$68.00	\$75.50	\$73.00	\$74.25	\$72.00	\$74.16	\$73.15	\$76.15
E402.09820401	9.5 F2/F3 Top Course HMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$77.00	\$68.00	\$71.50	\$69.00	\$70.25	\$68.00	\$69.66	\$69.43	\$72.43
E402.09820402	9.5 F2/F3 Top Course HMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$77.00	\$64.00	\$71.50	\$69.00	\$70.25	\$68.00	\$69.66	\$69.43	\$72.43
E402. 09820403	9.5 F2/F3 Polymer-Modified HMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$82.00	\$72.00	\$75.50	\$73.00	\$74.25	\$72.00	\$74.16	\$73.15	\$76.15
E402. 09820404	9.5 F2/F3 Polymer-Modified HMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$82.00	\$68.00	\$75.50	\$73.00	\$74.25	\$72.00	\$74.16	\$73.15	\$76.15
E402.12720401	12.5 F2/F3 Top Course HMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$77.00	\$62.00	\$68.00	\$65.50	\$66.75	\$64.50	\$66.99	\$64.61	\$67.61
E402.12720402	12.5 F2/F3 Polymer-Modified HMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$77.00	\$65.00	\$71.50	\$69.00	\$70.25	\$68.00	\$71.49	\$67.79	\$70.79
E402.12820401	12.5 F2/F3 Top Course HMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$77.00	\$66.00	\$68.00	\$65.50	\$66.75	\$64.50	\$66.99	\$64.61	\$67.61
E402.12820402	12.5 F2/F3 Top Course HMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$77.00	\$62.00	\$68.00	\$65.50	\$66.75	\$64.50	\$66.99	\$64.61	\$67.61
E402.12820403	12.5 F2/F3 Polymer-Modified HMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$82.00	\$69.00	\$71.50	\$69.00	\$70.25	\$68.00	\$71.49	\$67.79	\$70.79
E402.12820404	12.5 F2/F3 Polymer-Modified HMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$82.00	\$65.00	\$71.50	\$69.00	\$70.25	\$68.00	\$71.49	\$67.79	\$70.79
E402.19790401	19 F9 Binder Course HMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$66.00	\$57.00	\$63.50	\$61.00	\$62.25	\$60.00	\$61.91	\$60.86	\$63.86
E402.19790402	19 F9 Polymer-Modified Binder Course HMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.50	\$60.00	\$66.75	\$64.25	\$65.50	\$63.25	\$66.41	\$63.62	\$66.62

2022 Summer Maintenance Bid

SECTION 402											
Item No.	Item	Pay Unit	Cabria Asphalt Products, Inc.	County Line Stone Co., Inc.	Gernatt Asphalt Products - Collins	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca	New Enterprise Stone & Lime Wehrle- Barton- Como	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Lockport	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Niagara
E402.19890401	19 F9 Binder Course HMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$66.00	\$60.50	\$63.50	\$61.00	\$62.25	\$60.00	\$61.91	\$60.86	\$63.86
E402.19890402	19 F9 Binder Course HMA, 80 Series Compaction F.O.B. plant over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$66.00	\$57.00	\$63.50	\$61.00	\$62.25	\$60.00	\$61.91	\$60.86	\$63.86
E402.19890403	19 F9 Polymer-Modified Binder Course HMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.50	\$63.50	\$66.75	\$64.25	\$65.50	\$63.25	\$66.41	\$63.62	\$66.62
E402.19890404	19 F9 Polymer-Modified Binder Course HMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.50	\$60.00	\$66.75	\$64.25	\$65.50	\$63.25	\$66.41	\$63.62	\$66.62
E402.25790401	25 F9 Binder Course HMA, 70 Series Compaction F.O.B. plant over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$66.00	\$55.00	\$62.00	\$59.50	\$60.75	\$58.50	\$60.57	\$58.71	\$61.71
E402.25790402	25 F9 Polymer-Modified Binder Course HMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.50	\$58.00	\$65.25	\$62.75	\$64.00	\$61.75	\$65.07	\$61.23	\$64.23
E402.25890401	25 F9 Binder Course HMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$66.00	\$58.00	\$62.00	\$59.50	\$60.75	\$58.50	\$60.57	\$58.71	\$61.71
E402.25890402	25 F9 Binder Course HMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$66.00	\$55.00	\$62.00	\$59.50	\$60.75	\$58.50	\$60.57	\$58.71	\$61.71
E402.25890403	25 F9 Polymer-Modified Binder Course HMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.50	\$61.00	\$65.25	\$62.75	\$64.00	\$61.75	\$65.07	\$61.23	\$64.23
E402.25890404	25 F9 Polymer-Modified Binder Course HMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.50	\$58.00	\$65.25	\$62.75	\$64.00	\$61.75	\$65.07	\$61.23	\$64.23
E402.37790401	37.5 F9 Base Course HMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$63.00	\$54.00	\$60.75	\$58.25	\$59.50	\$57.25	\$58.85	\$58.18	\$61.18
E402.37790402	37.5 F9 Polymer-Modified Base Course HMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$66.50	\$57.00	\$63.75	\$61.25	\$62.50	\$60.25	\$63.35	\$60.64	\$63.64
E402.37890401	37.5 F9 Base Course HMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$63.00	\$58.00	\$60.75	\$58.25	\$59.50	\$57.25	\$58.85	\$58.18	\$61.18
E402.37890402	37.5 F9 Base Course HMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$63.00	\$54.00	\$60.75	\$58.25	\$59.50	\$57.25	\$58.85	\$58.18	\$61.18
E402.37890403	37.5 F9 Polymer-Modified Base Course HMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$66.50	\$61.00	\$63.75	\$61.25	\$62.50	\$60.25	\$63.35	\$60.64	\$63.64
E402.37890404	37.5 F9 Polymer-Modified Base Course HMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$66.50	\$57.00	\$63.75	\$61.25	\$62.50	\$60.25	\$63.35	\$60.64	\$63.64
E402.9901	Nuclear Density Testing (Per 8 Hour Day)	Day	--	\$800.00	\$700.00	\$700.00	\$700.00	\$700.00	\$665.50	\$650.00	\$650.00
E402.9902	Nuclear Density Testing (Overtime Per Hour After 8 Hours)	Hour	--	\$150.00	\$125.00	\$125.00	\$125.00	\$125.00	\$115.50	\$108.00	\$108.00

2022 Summer Maintenance Bid

SECTION 402-15							
Item No.	Item	Pay Unit	Cambria Asphalt Products, inc.	County Line Stone Co., Inc.	D&H Excavating Inc	Gernatt Asphalt Products - Springville	Redland Quarries NY, d/b/a Lafarge Great Lakes
E402.20100015	Stockpile Patching Material (Regular Mix)	Ton	--	--	--	--	\$110.00
E402.20210015	Stockpile Patching Material (Modified Mix – with any approved Bituminous material)	Ton	\$110.00	--	--	--	--
E402.20220015	Stockpile Patching Material (Modified Mix – with QPR or MAC-V only)	Ton	--	\$105.00	--	\$108.25	--
E402.22300015	Stockpile Patching Material (Modified Mix – with UPM only)	Ton	--	\$120.00	\$110.00	\$108.25	--
E402.20400015	Stockpile Patching Material (Fiber Reinforced Mix)	Ton	--	\$150.00	--	--	--

2022 Summer Maintenance Bid

SECTION 404	Company Name:										
Item No.	Item	Pay Unit	Cambria Asphalt Products, inc.	County Line Stone Co., Inc.	Gernatt Asphalt Products - Collins	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products- Springville	Gernatt Asphalt Products - West Seneca	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes Lockport	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Niagara	New Enterprise Stone & Lime Wehrle- Barton- Como
E404.018904	Truing & Leveling F9, WMA, 80 Series Compaction	Ton	\$79.00	\$69.00	\$73.25	\$70.75	\$72.00	\$69.75	\$74.74	\$77.74	\$73.13
E404.058904	Shim Course F9, WMA	Ton	--	\$76.00	\$83.75	--	\$82.50	\$80.25	\$78.74	\$81.74	\$82.83
E404.06820401	6.3 F2/F3 Top Course WMA, 80 Series Compaction F.O.B. plant price under 499 ton per day	Ton	\$80.00	\$75.00	\$79.50	\$77.00	\$78.25	\$76.00	\$75.74	\$78.74	\$82.91
E404.06820402	6.3 F2/F3 Top Course WMA, 80 Series Compaction F.O.B. plant price over 500 ton per day	Ton	\$80.00	\$71.00	\$79.50	\$77.00	\$78.25	\$76.00	\$75.74	\$78.74	\$82.91
E404.09720401	9.5 F2/F3 Top Course WMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$79.00	\$65.00	\$73.25	\$70.75	\$72.00	\$69.75	\$71.43	\$74.43	\$71.16
E404.09720402	9.5 F2/F3 Polymer-Modified WMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$84.00	\$69.00	\$77.25	\$74.75	\$76.00	\$73.75	\$75.15	\$78.15	\$75.66
E404.09820401	9.5 F2/F3 Top Course WMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$79.00	\$69.00	\$73.25	\$70.75	\$72.00	\$69.75	\$71.43	\$74.43	\$71.16
E404.09820402	9.5 F2/F3 Top Course WMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$79.00	\$65.00	\$73.25	\$70.75	\$72.00	\$69.75	\$71.43	\$74.43	\$71.16
E404.09820403	9.5 F2/F3 Polymer-Modified WMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$84.00	\$73.00	\$77.25	\$74.75	\$76.00	\$73.75	\$75.15	\$78.15	\$75.66
E404.09820404	9.5 F2/F3 Polymer-Modified WMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$84.00	\$69.00	\$77.25	\$74.75	\$76.00	\$73.75	\$75.15	\$78.15	\$75.66
E404.12720401	12.5 F2/F3 Top Course WMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$79.00	\$63.00	\$69.50	\$67.00	\$68.25	\$66.00	\$66.61	\$69.61	\$68.49
E404.12720402	12.5 F2/F3 Polymer-Modified WMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$79.00	\$66.00	\$73.00	\$70.50	\$71.75	\$69.50	\$69.79	\$72.79	\$72.99
E404.12820401	12.5 F2/F3 Top Course WMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$79.00	\$67.00	\$69.50	\$67.00	\$68.25	\$66.00	\$66.61	\$69.61	\$68.49
E404.12820402	12.5 F2/F3 Top Course WMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$79.00	\$63.00	\$69.50	\$67.00	\$68.25	\$66.00	\$66.61	\$69.61	\$68.49
E404.12820403	12.5 F2/F3 Polymer-Modified WMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$84.00	\$70.00	\$73.00	\$70.50	\$71.75	\$69.50	\$69.79	\$72.79	\$72.99
E404.12820404	12.5 F2/F3 Polymer-Modified WMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$84.00	\$66.00	\$73.00	\$70.50	\$71.75	\$69.50	\$69.79	\$72.79	\$72.99
E404.19790401	19 F9 Binder Course WMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$68.00	\$58.00	\$64.85	\$62.35	\$63.60	\$61.35	\$62.86	\$65.86	\$63.41
E404.19790402	19 F9 Polymer-Modified Binder Course WMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$72.00	\$61.00	\$68.10	\$65.60	\$66.85	\$64.60	\$65.62	\$68.62	\$67.91

2022 Summer Maintenance Bid

SECTION 404	Company Name:										
Item No.	Item	Pay Unit	Cambria Asphalt Products, inc.	County Line Stone Co., Inc.	Gernatt Asphalt Products - Collins	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products- Springville	Gernatt Asphalt Products - West Seneca	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes Lockport	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Niagara	New Enterprise Stone & Lime Wehrle- Barton- Como
E404.19890401	19 F9 Binder Course WMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$68.00	\$61.50	\$64.85	\$62.35	\$63.60	\$61.35	\$62.86	\$65.86	\$63.41
E404.19890402	19 F9 Binder Course WMA, 80 Series Compaction F.O.B. plant over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$68.00	\$58.00	\$64.85	\$62.35	\$63.60	\$61.35	\$62.86	\$65.86	\$63.41
E404.19890403	19 F9 Polymer-Modified Binder Course WMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$72.00	\$64.50	\$68.10	\$65.60	\$66.85	\$64.60	\$65.62	\$68.62	\$67.91
E404.19890404	19 F9 Polymer-Modified Binder Course WMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$72.00	\$61.00	\$68.10	\$65.60	\$66.85	\$64.60	\$65.62	\$68.62	\$67.91
E404.25790401	25 F9 Binder Course WMA, 70 Series Compaction F.O.B. plant over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$68.00	\$56.00	\$63.25	\$60.75	\$62.00	\$59.75	\$60.71	\$63.71	\$62.07
E404.25790402	25 F9 Polymer-Modified Binder Course WMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$72.00	\$59.00	\$66.50	\$64.00	\$65.25	\$63.00	\$63.23	\$66.23	\$66.57
E404.25890401	25 F9 Binder Course WMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$68.00	\$59.00	\$63.25	\$60.75	\$62.00	\$59.75	\$60.71	\$63.71	\$62.07
E404.25890402	25 F9 Binder Course WMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$68.00	\$56.00	\$63.25	\$60.75	\$62.00	\$59.75	\$60.71	\$63.71	\$62.07
E404.25890403	25 F9 Polymer-Modified Binder Course WMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$72.00	\$62.00	\$66.50	\$64.00	\$65.25	\$63.00	\$63.23	\$66.23	\$66.57
E404.25890404	25 F9 Polymer-Modified Binder Course WMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$72.00	\$59.00	\$66.50	\$64.00	\$65.25	\$63.00	\$63.23	\$66.23	\$66.57
E404.37790401	37.5 F9 Base Course WMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$65.00	\$55.00	\$61.90	\$59.40	\$60.65	\$58.40	\$60.18	\$63.18	\$60.35
E404.37790402	37.5 F9 Polymer-Modified Base Course WMA, 70 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$68.50	\$58.00	\$64.90	\$62.40	\$63.65	\$61.40	\$62.64	\$65.64	\$64.85
E404.37890401	37.5 F9 Base Course WMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$65.00	\$59.00	\$61.90	\$59.40	\$60.65	\$58.40	\$60.18	\$63.18	\$60.35
E404.37890402	37.5 F9 Base Course WMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$65.00	\$55.00	\$61.90	\$59.40	\$60.65	\$58.40	\$60.18	\$63.18	\$60.35
E404.37890403	37.5 F9 Polymer-Modified Base Course WMA, 80 Series Compaction F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.00	\$62.00	\$64.90	\$62.40	\$63.65	\$61.40	\$62.64	\$65.64	\$64.85
E404.37890404	37.5 F9 Polymer-Modified Base Course WMA, 80 Series Compaction F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.00	\$58.00	\$64.90	\$62.40	\$63.65	\$61.40	\$62.64	\$65.64	\$64.85

2022 Summer Maintenance Bid

SECTION 407									
Item No.	Item	Pay Unit	Amherst Paving	County Line Stone Co., Inc.	Midland Asphalt Materials Inc.	Northeast Diversification	Occhino Corp.	Suit-Kote Corporation	Union Concrete and Construction Corp.
407.0102	Diluted Tack Coat	Gallon	\$7.00	\$9.00	\$10.10	\$8.00	\$6.95	\$6.22	\$6.85 (Note 1)
407.0103	Straight Tack Coat	Gallon	\$8.00	\$10.00	\$11.05	\$8.00	\$7.45	\$6.72	\$7.35 (Note 1)
407.01120007	Fog Seal	Gallon	\$9.00	--	\$10.10	--	\$8.25	\$3.55	--

Note 1: 200 Gallon Min. Price includes 4 hours of distributor truck, additional charge at \$160 per hour for distributor truck over 4 hours

2022 Summer Maintenance Bid

SECTION 410					
Item No.	Item	Pay Unit	Amherst Paving	Amherst Sealer	Occhino
E410.01	Bituminous Surface Treatment – Single Course (Asphalt Sealer) (Under 5,000 SY Two Coat)	SY	\$1.33	\$1.33	\$1.62
E410.02	Bituminous Surface Treatment – Single Course (Asphalt Sealer) (5,001 to 10,000 SY Two Coat)	SY	\$1.32	\$1.32	\$1.42
E410.03	Bituminous Surface Treatment – Single Course (Asphalt Sealer) (10,001 to 25,000 SY Two Coat)	SY	\$1.30	\$1.30	\$1.35
E410.04	Bituminous Surface Treatment – Single Course (Asphalt Sealer) (Over 25,000 SY Two Coat)	SY	\$1.28	\$1.29	\$1.20

2022 Summer Maintenance Bid

SECTION 413		Pay Unit	Suit-Kote Corporation
E413.02020118	Micro-Surfacing (Under 4,000 ADT) Type II	Ton	\$93.85
E413.0202011801	Micro-Surfacing (Over 4,000 ADT) Type II	Ton	\$96.15
E413.03020118	Micro-Surfacing (Under 4,000 ADT) Type III	Ton	\$95.25
E413.0302011801	Micro-Surfacing (Over 4,000 ADT) Type II	Ton	\$92.75
E413.04030118	Micro-Surfacing Rut Filling	Ton	\$94.20
E413.1006	Eflex	Ton	\$133.00
E413.1007	Transport, deliver, and apply with Contractor Equipment - Under 25 ton per day	Ton per Day	--
E413.1008	Transport, deliver, and apply with Contractor Equipment - 26 to 100 ton per day	Ton per Day	\$265.00
E413.1009	Transport, deliver, and apply with Contractor Equipment - 101 to 300 ton per day	Ton per Day	\$111.25
E413.1010	Transport, deliver, and apply with Contractor Equipment - 301 to 500 ton per day	Ton per Day	\$101.00
E413.1011	Maintenance and Protection of Traffic	SY	\$0.42

2022 Summer Maintenance Bid

SECTION 414	Company Name:	Pay Unit	Suit-Kote Corporation
E414.02030118	Quick-set slurry, Type II, F3	Ton	\$273.00
E414.03030118	Quick-set slurry, Type III, F3	Ton	\$253.00

2022 Summer Maintenance Bid

SECTION 415		Pay Unit	Midland Asphalt Materials Inc.
E415.01010218	Paver Placed Surface Treatment, Conventional Type A, F2, 5,000 to 15,000 SY	SY	\$6.96
E415.01020218	Paver Placed Surface Treatment, Conventional Type A, F2, 15,001 to 30,000 SY	SY	\$6.94
E415.01030218	Paver Placed Surface Treatment, Conventional Type A, F2, over 30,000 SY	SY	\$6.94
E415.02010218	Paver Placed Surface Treatment, Conventional Type B, F2, 5,000 to 15,000 SY	SY	\$6.59
E415.02020218	Paver Placed Surface Treatment, Conventional Type B, F2, 15,001 to 30,000 SY	SY	\$6.54
E415.02030218	Paver Placed Surface Treatment, Conventional Type B, F2, over 30,000 SY	SY	\$6.54
E415.03010218	Paver Placed Surface Treatment, Conventional Type C, F2, 5,000 to 15,000 SY	SY	\$6.45
E415.03020218	Paver Placed Surface Treatment, Conventional Type C, F2, 15,001 to 30,000 SY	SY	\$6.41
E415.03030218	Paver Placed Surface Treatment, Conventional Type C, F2, over 30,000 SY	SY	\$6.41
E415.04010218	Municipality provides and operates equipment (deduction)	SY	\$0.08
E415.04020218	Municipality transports material from plant to equipment (deduction)	SY	\$0.50
E415.04030218	Municipality provides Maintenance and Protection of Traffic (deduction)	SY	\$0.20
E415.04040218	Warm Mix Additive usage	SY	\$0.15
E415.04050218	Milling of rebates for 2' wide	LF	\$12.00
E415.04060218	Abrading of Pavement Lines/Stripes (4" wide)	LF	\$0.35
E415.04070218	Abrading of Pavement Symbols	Each	\$110.00
E415.11010218	Paver Placed Surface Treatment, Modified Type A, F2, 5,000 to 15,000 SY	SY	\$7.17
E415.11020218	Paver Placed Surface Treatment, Modified Type A, F2, 15,001 to 30,000 SY	SY	\$7.14
E415.11030218	Paver Placed Surface Treatment, Modified Type A, F2, over 30,000 SY	SY	\$7.14
E415.12010218	Paver Placed Surface Treatment, Modified Type B, F2, 5,000 to 15,000 SY	SY	\$6.79
E415.12020218	Paver Placed Surface Treatment, Modified Type B, F2, 15,001 to 30,000 SY	SY	\$6.75
E415.12030218	Paver Placed Surface Treatment, Modified Type B, F2, over 30,000 SY	SY	\$6.75
E415.13010218	Paver Placed Surface Treatment, Modified Type C, F2, 5,000 to 15,000 SY	SY	\$6.65
E415.13020218	Paver Placed Surface Treatment, Modified Type C, F2, 15,001 to 30,000 SY	SY	\$6.62
E415.13030218	Paver Placed Surface Treatment, Modified Type C, F2, over 30,000 SY	SY	\$6.62
E415.14010218	Municipality provides and operates equipment (deduction)	SY	\$0.08
E415.14020218	Municipality transports material from plant to equipment (deduction)	SY	\$0.50
E415.14030218	Municipality provides Maintenance and Protection of Traffic (deduction)	SY	\$0.20
E415.14040218	Warm Mix Additive usage	SY	\$0.15

2022 Summer Maintenance Bid

SECTION 416					
Item No.	Item	Pay Unit	Midland Asphalt Materials Inc.	Occhino	Suit-Kote Corporation
E416.993001	Cold In-Place Recycling of Bituminous Pavement, Type II - (Under 7,500 SY at 1 – 3" depth)	SY	--	\$1.00	\$2.80
E416.993002	Cold In-Place Recycling of Bituminous Pavement, Type II - (Under 7,500 SY, each additional 1" over 3")	SY	--	\$0.06	\$0.13
E416.993003	Cold In-Place Recycling of Bituminous Pavement, Type II - (Over 7,500 SY at 1 – 3" depth)	SY	--	\$0.50	\$2.41
E416.993004	Cold In-Place Recycling of Bituminous Pavement, Type II - (Over 7,500 SY, each additional 1" over 3")	SY	--	--	\$0.05
E416.993005	HFMS-2	Gallon	--	--	\$3.36
E416.993006	HFMS-2 with Polymer	Gallon	--	--	\$3.56
E416.993007	HFMS-2 with Rejuvenator	Gallon	--	--	\$3.58
E416.993008	HFFA-1	Gallon	--	--	\$3.72
E416.993009	HFFA-2	Gallon	--	--	\$3.92
E416.9930010	Maintenance & Protection of Traffic	SY	--	--	\$0.39
E416.9930011	Aggregate delivered to Contractor's Equipment	Ton	--	--	\$30.50
E416.9930012	Hauling Trucks (if Required)	Hour	--	--	\$125.00
E416.9930013	Fog Seal Material – delivered and applied	Gallon	--	--	\$3.55
E416.994001	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – Under 6"	SY	\$1.13	--	\$1.13
E416.994002	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – Over 6"	SY	\$1.18	--	\$1.18
E416.994003	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Under 6"	SY	\$1.73	--	\$1.65
E416.994004	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Over 6"	SY	\$1.78	--	\$1.70
E416.994005	33% Calcium Chloride Solution - delivered and added to the mix	Gallon	\$1.68	--	\$1.68
E416.994006	Cold In-Place Recycling of Bituminous Pavement, Type III Pulverize ONLY – Under 6" with 1 Gallon of 33% Calcium Chloride Solution delivered and added to the mix	SY	\$3.41	--	\$3.33
E416.994007	Cold In-Place Recycling of Bituminous Pavement, Type III Pulverize ONLY – Over 6" with 1 Gallon of 33% Calcium Chloride Solution delivered and added to the mix	SY	\$3.46	--	\$3.38
E416.994008	Reduction for Municipality Grading and Rolling, Under 6" - Pulverize ONLY –	SY	\$0.55	--	\$0.52
E416.994009	Reduction for Municipality Grading and Rolling, Over 6" - Pulverize ONLY –	SY	\$0.55	--	\$0.52
E416.9940010	Virgin Aggregate: Pulverize ONLY	Ton	\$30.00	--	\$30.50
E416.9940011	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt – Under 6"	SY	\$1.73	--	\$1.65

2022 Summer Maintenance Bid

SECTION 416					
Item No.	Item	Pay Unit	Midland Asphalt Materials Inc.	Occhino	Suit-Kote Corporation
E416.9940012	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt – Over 6"	SY	\$1.78	--	\$1.70
E416.9940013	Emulsified Asphalt delivered and added to the mix	Gallon	\$3.32	--	\$3.32
E416.9940014	Cold In-Place Recycling of Bituminous Pavement, Type III - Under 6" with 1 gallon of Emulsified Asphalt, delivered and added to the mix	SY	\$5.05	--	\$4.97
E416.9940015	Cold In-Place Recycling of Bituminous Pavement, Type III - Over 6" with 1 gallon of Emulsified Asphalt, delivered and added to the mix	SY	\$5.10	--	\$5.02
E416.9940016	Reduction for Municipality Grading and Rolling, Under 6" - Emulsified Asphalt	SY	\$0.55	--	\$0.52
E416.9940017	Reduction for Municipality Grading and Rolling, Over 6" - Emulsified Asphalt	SY	\$0.55	--	\$0.52
E416.995001	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Under 7,500 SY at 1 – 3" depth)	SY	--	--	\$1.63
E416.995002	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Under 7,500 SY, each additional 1")	SY	--	--	\$0.10
E416.995003	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Over 7,500 SY at 1 – 3" depth)	SY	--	--	\$1.17
E416.995004	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Over 7,500 SY, each additional 1")	SY	--	--	\$0.10
E416.995005	HFRA-1 (Includes pug mill and operator)	Gallon	--	--	\$4.09
E416.995006	HFRA-2 (Includes pug mill and operator)	Gallon	--	--	\$4.29
E416.995007	Paver with Operator	Day	--	--	\$3,400.00
E416.995008	Paver with Paving Crew	Day	--	--	\$6,100.00
E416.995009	Vibratory with operator	Day	--	--	\$2,300.00
E416.9950010	Structure for Adjusting Manholes (only applies to recycle project)	Structure	--	--	\$1,911.00
407.0112001	Fog Seal (delivered and applied)	Bid in Section 407			

2022 Summer Maintenance Bid

SECTION 417			
Item No.	Item	Pay Unit	Highway Rehabilitation
E417.01	Heater Scarification	SY	\$4.53
E417.0101	Recycling Agent	Gallon	\$3.77

2022 Summer Maintenance Bid

SECTION 490												
Item No.	Item	Pay Unit	Buffalo Iron Corp.	D&H Excavating Inc	Donegal Construction Corporation	Municipal Milling and Maintenance, LLC	New Frontier Excavating & Paving Inc	Northeast Diversification	Occhino	Suit-Kote Corporation	Villager Construction, Inc.	Union Concrete and Construction Corp.
E490.1001	Production Cold Milling of Bituminous Concrete Option A – Under 7,000 SY at 1” – 4” depth	SY	\$0.97	\$1.50	\$1.00	\$0.85	\$1.50	\$0.95	\$1.00	--	\$0.95	\$1.00
E490.1002	Production Cold Milling of Bituminous Concrete Option A – Under 7,000 SY , each additional 1” over 4”	SY	\$0.08	\$0.02	\$0.05	\$0.08	\$0.20	\$0.10	\$0.06	--	\$0.05	\$0.15
E490.1003	Production Cold Milling of Bituminous Concrete Option A – 7,000 – 14,000 SY at 1” – 4” depth	SY	\$0.48	\$0.50	\$0.48	\$0.44	\$1.00	\$0.55	\$0.53	\$2.60	\$0.47	\$0.55
E490.1004	Production Cold Milling of Bituminous Concrete Option A – 7,000 – 14,000 SY, each additional 1” over 4”	SY	\$0.08	\$0.10	\$0.05	\$0.05	\$0.20	\$0.09	\$0.06	\$0.35	\$0.05	\$0.07
E490.1005	Production Cold Milling of Bituminous Concrete Option A – Over 14,000 SY at 1” – 4” depth	SY	\$0.35	\$0.50	\$0.35	\$0.32	\$1.00	\$0.54	\$0.35	\$0.99	\$0.34	\$0.45 (Note 1)
E490.1006	Production Cold Milling of Bituminous Concrete Option A – Over 14,000 SY, each additional 1” over 4”	SY	\$0.05	\$0.10	\$0.04	\$0.05	\$0.20	\$0.09	\$0.03	\$0.05	\$0.02	\$0.05
E490.1007	Production Cold Milling of Bituminous Concrete Option B – Under 7,000 SY at 1” – 4” depth	SY	\$1.75	\$2.00	\$2.00	\$1.30	--	--	\$2.20	--	\$2.08	\$1.65
E490.1008	Production Cold Milling of Bituminous Concrete Option B – Under 7,000 SY, each additional 1” over 4”	SY	\$0.20	\$0.30	\$0.20	\$0.10	--	--	\$0.22	--	\$0.20	\$0.30
E490.1009	Production Cold Milling of Bituminous Concrete Option B – 7,000 – 14,000 SY at 1” – 4” depth	SY	\$1.30	\$1.50	\$1.30	\$1.14	--	--	\$1.35	--	\$1.29	\$1.35
E490.1010	Production Cold Milling of Bituminous Concrete Option B – 7,000 – 14,000 SY, each additional 1” over 4”	SY	\$0.15	\$0.30	\$0.10	\$0.10	--	--	\$0.30	--	\$0.10	\$0.30
E490.1011	Production Cold Milling of Bituminous Concrete Option B – Over 14,000 SY at 1” – 4” depth	SY	\$1.14	\$1.30	\$1.15	\$1.01	--	--	\$1.20	--	\$1.14	\$1.15 (Note 1)
E490.1012	Production Cold Milling of Bituminous Concrete Option B – Over 14,000 SY, each additional 1” over 4”	SY	\$0.10	\$0.25	\$0.20	\$0.10	--	--	\$0.11	--	\$0.10	\$0.10
E490.1013	Production Cold Milling of Bituminous Concrete Option C – Under 7,000 SY at 1” – 4” depth	SY	\$2.50	\$2.50	\$2.40	\$2.05	--	--	\$2.60	--	\$2.48	\$2.45
E490.1014	Production Cold Milling of Bituminous Concrete Option C – Under 7,000 SY, each additional 1” over 4”	SY	\$0.20	\$0.35	\$0.15	\$0.10	--	--	\$0.17	--	\$0.15	\$0.40
E490.1015	Production Cold Milling of Bituminous Concrete Option C – 7,000 – 14,000 SY at 1” – 4” depth	SY	\$1.75	\$2.00	\$1.75	\$1.44	--	--	\$2.10	--	\$1.95	\$1.65
E490.1016	Production Cold Milling of Bituminous Concrete Option C – 7,000 – 14,000 SY, each additional 1” over 4”	SY	\$0.20	\$0.30	\$0.25	\$0.10	--	--	\$0.22	--	\$0.20	\$0.35
E490.1017	Production Cold Milling of Bituminous Concrete Option C – Over 14,000 SY at 1” – 4” depth	SY	\$1.50	\$1.75	\$1.50	\$1.31	--	--	\$1.60	--	\$1.47	\$1.40
E490.1018	Production Cold Milling of Bituminous Concrete Option C – Over 14,000 SY, each additional 1” over 4”	SY	\$0.20	\$0.25	\$0.20	\$0.10	--	--	\$0.11	--	\$0.10	\$0.30
E490.1019	Production Cold Milling of Bituminous Concrete Option D – Under 7,000 SY at 1” – 4” depth	SY	\$2.75	\$3.00	\$2.45	\$2.21	--	--	\$2.90	--	\$2.74	\$2.85
E490.1020	Production Cold Milling of Bituminous Concrete Option D – Under 7,000 SY, each additional 1” over 4”	SY	\$0.20	\$0.30	\$0.15	\$0.10	--	--	\$0.17	--	\$0.15	\$0.40
E490.1021	Production Cold Milling of Bituminous Concrete Option D – 7,000 – 14,000 SY at 1” – 4” depth	SY	\$2.30	\$2.50	\$2.25	\$2.05	--	--	\$2.35	--	\$2.25	\$2.25
E490.1022	Production Cold Milling of Bituminous Concrete Option D – 7,000 – 14,000 SY, each additional 1” over 4”	SY	\$0.20	\$0.30	\$0.15	\$0.10	--	--	\$0.16	--	\$0.15	\$0.35
E490.1023	Production Cold Milling of Bituminous Concrete Option D – Over 14,000 SY at 1” – 4” depth	SY	\$2.20	\$2.50	\$2.00	\$1.85	--	--	\$2.15	--	\$2.00	\$1.95
E490.1024	Production Cold Milling of Bituminous Concrete Option D – Over 14,000 SY, each additional 1” over 4”	SY	\$0.20	\$0.30	\$0.20	\$0.10	--	--	\$0.22	--	\$0.20	\$0.30
E490.3001	Miscellaneous Cold Milling of Bituminous Concrete Under 250 SY at 0” – 5” depth (4’ wide)	SY	--	\$20.00	\$16.50	--	--	\$16.00	--	--	\$18.00	\$15.75 (Note 2)
E490.3002	Miscellaneous Cold Milling of Bituminous Concrete Under 250 SY at 5” – 10” depth (4’ wide)	SY	--	\$21.00	\$18.50	--	--	\$18.00	--	--	\$18.00	\$16.75
E490.3003	Miscellaneous Cold Milling of Bituminous Concrete 250 - 500 SY at 0” – 5” depth (4’ wide)	SY	--	\$11.00	\$10.80	--	--	\$10.25	--	--	\$10.00	\$10.00 (Note 2)
E490.3004	Miscellaneous Cold Milling of Bituminous Concrete 250 - 500 SY at 5” – 10” depth (4’ wide)	SY	--	\$13.00	\$12.80	--	--	\$12.25	--	--	\$12.00	\$11.00
E490.3005	Miscellaneous Cold Milling of Bituminous Concrete Over 500 SY at 0” – 5” depth (4’ wide)	SY	--	\$10.50	\$2.75	--	--	\$3.00	--	--	\$2.75	\$4.00 (Note 2)
E490.3006	Miscellaneous Cold Milling of Bituminous Concrete Over 500 SY at 5” – 10” depth (4’ wide)	SY	--	\$12.50	\$3.75	--	--	\$4.00	--	--	\$3.75	\$5.00
E490.3007	Miscellaneous Cold Milling of Bituminous Concrete Under 250 SY at 0” – 5” depth (7’ wide)	SY	\$20.00	\$20.50	\$19.25	\$19.50	--	--	--	--	\$19.00	\$20.50 (Note 1)
E490.3008	Miscellaneous Cold Milling of Bituminous Concrete Under 250 SY at 5” – 10” depth (7’ wide)	SY	\$21.00	\$21.50	\$21.00	\$26.00	--	--	--	--	\$21.00	\$21.50 (Note 1)
E490.3009	Miscellaneous Cold Milling of Bituminous Concrete 250 - 500 SY at 0” – 5” depth (7’ wide)	SY	\$13.00	\$13.00	\$11.50	\$13.00	--	--	--	--	\$12.00	\$12.50 (Note 1)
E490.3010	Miscellaneous Cold Milling of Bituminous Concrete 250 - 500 SY at 5” – 10” depth (7’ wide)	SY	\$17.00	\$15.00	\$12.50	\$17.25	--	--	--	--	\$14.00	\$13.50 (Note 1)
E490.3011	Miscellaneous Cold Milling of Bituminous Concrete Over 500 SY at 0” – 5” depth (7’ wide)	SY	\$5.00	\$11.00	\$4.25	\$5.95	--	--	--	--	\$5.00	\$6.00 (Note 1)
E490.3012	Miscellaneous Cold Milling of Bituminous Concrete Over 500 SY at 5” – 10” depth (7’ wide)	SY	\$5.50	\$13.00	\$5.25	\$8.25	--	--	--	--	\$5.50	\$7.00 (Note 1)
E490.7050	Cold Micro Milling (Under 5,000 SY)	SY	--	\$10.00	--	--	--	--	--	--	--	--
E490.7060	Cold Micro Milling (5,001 to 10,000 SY)	SY	--	\$2.50	--	--	--	--	--	\$2.30	--	--
E490.7070	Cold Micro Milling (10,000 to 20,000 SY)	SY	--	\$2.00	--	--	--	--	--	\$1.10	--	--
E490.7080	Cold Micro Milling (Over 20,000 SY)	SY	--	\$1.50	--	--	--	--	--	\$0.85	--	--
E490.7090	Cold Micro Milling – Maximum, Per Day	LS	--	\$12,000.00	--	--	--	--	--	\$11,600.00	--	--
E490.7095	Mobilization	LS	--	\$1,000.00	--	--	--	\$700.00	--	\$1,350.00	--	--

Note 1: Minimum \$5,000 / 8 Hour Day.
Note 2: Minimum \$4,000 / 8 Hour Day.

2022 Summer Maintenance Bid

SECTION 555				
Item No.	Item	Pay Unit	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes	New Enterprise Stone & Lime Co., Inc. (Note 1)
E555.0105	Concrete for Structures, Class A	Cubic Yard	\$155.00	\$144.48
E555.05	Concrete for Structures, Class F	Cubic Yard	\$164.00	\$156.86
E555.10	Concrete for Structures, Class D	Cubic Yard	\$162.00	\$154.31
E555.2001	Retarder Treatment, Class A Concrete	CY per Hour	\$30.00	\$6.62
E555.2002	Retarder Treatment, Class F Concrete	CY per Hour	\$35.00	\$7.97
E555.2101	Accelerator Treatment, Class A, 1%	Cubic Yard	\$10.00	\$10.61
E555.2102	Accelerator Treatment, Class A, 2%	Cubic Yard	\$20.00	\$21.22
E555.2103	Accelerator Treatment, Class F, 1%	Cubic Yard	\$10.00	\$12.52
E555.2104	Accelerator Treatment, Class F, 2%	Cubic Yard	\$20.00	\$25.05
E555.2201	Heating Materials - Concrete, Hot Water	Cubic Yard	\$8.00	\$7.10
E555.2202	Heating Materials - Concrete, Stream	Cubic Yard	\$12.00	\$11.20
E555.2301	Short Load Charge, (1 CY to 1 3/4 CY)	Cubic Yard	\$75.00	\$0.00
E555.2302	Short Load Charge, (2 CY to 2 3/4 CY)	Cubic Yard	\$75.00	\$168.00
E555.2303	Short Load Charge, (3 CY to 3 3/4 CY)	Cubic Yard	\$75.00	\$146.00
E555.2304	Short Load Charge, (4 CY to 4 3/4 CY)	Cubic Yard	\$75.00	\$124.00
E555.2305	Short Load Charge, (5 CY to 5 3/4 CY)	Cubic Yard	\$0.00	\$102.00
E555.2306	Short Load Charge, (6 CY to 6 3/4 CY)	Cubic Yard	\$0.00	\$80.00
E555.2307	Short Load Charge, (7 CY and greater)	Cubic Yard	\$0.00	\$0.00
E555.24	Enviromental Compliance Charge	Cubic Yard	\$3.50	\$2.25
E555.2601	Waiting Time	CY per Min	\$3.00	\$2.00
E555.2602	Additional Stops	Each	\$175.00	\$125.00
E555.2801	Conveyor Truck Rental	Hour	\$225.00	\$181.00
E555.2802	Conveyor Cleaning Charge	Lump Sum	\$70.00	\$70.00

Note 1:
** Admixtures for NYSDOT Class D Concrete not listed above**
E555.2101 /Class D Accelerator Treatment, Class D, 1% Cubic Yard \$12.26
E555.2101 /Class D Accelerator Treatment, Class D, 2% Cubic Yard \$24.51
E555.2001 /Class D Retarder Treatment, Class D Concrete CY per Hour \$7.40

2022 Summer Maintenance Bid

SECTION 568			
Item No.	Item	Pay Unit	Pavillion Drainage Supply Co.
568.50	Steel Bridge Railing (Two-Rail)	Foot	\$282.00
568.51	Steel Bridge Railing (Four-Rail)	Foot	\$480.00
568.52	Steel Bridge Railing (Five-Rail)	Foot	\$555.00
568.53	Steel Bridge Railing (Two-Rail) with Handrail	Foot	\$362.00
568.54	Steel Bridge Railing (Three-Rail)	Foot	\$380.00
568.70	Transition Bridge Railing	Foot	\$370.00
568.70020002	Resetting Transition Bridge Railing	Foot	--

2022 Summer Maintenance Bid

SECTION 587			
Item No.	Item	Pay Unit	Pavillion Drainage Supply Co.
587.01	Bridge Railing Removal and Disposal	Foot	--
587.05010015	Bridge Steel Bridge Railing Replacement Clamp	Each	\$665.00
587.1001	Box Beam Bridge Rail, One Rail	Foot	\$196.00
587.1002	Box Beam Bridge Rail, Two Rail	Foot	\$255.00

2022 Summer Maintenance Bid

SECTION 603				
Item No.	Item	Pay Unit	Advanced Drainage	Chemung Supply Corp
E603.051016	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 12-inch, 16 Gauge	Foot	--	\$18.63
E603.051116	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 15-inch, 16 Gauge	Foot	--	\$22.36
E603.051216	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 18-inch, 16 Gauge	Foot	--	\$27.95
E603.051316	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 21-inch, 16 Gauge	Foot	--	\$31.67
E603.051414	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 24-inch, 14 Gauge	Foot	--	\$41.90
E603.051614	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 30-inch, 14 Gauge	Foot	--	\$52.38
E603.051814	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 36-inch, 14 Gauge	Foot	--	\$62.86
E603.051912	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 42-inch, 12 Gauge	Foot	--	\$95.42
E603.052012	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 48-inch, 12 Gauge	Foot	--	\$108.81
E603.052112	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 54-inch, 12 Gauge	Foot	--	\$122.20
E603.052210	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 60-inch, 10 Gauge	Foot	--	\$169.64
E603.052310	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 66-inch, 10 Gauge	Foot	--	\$186.11
E603.052410	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 72-inch, 10 Gauge	Foot	--	\$207.58
E603.081116	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 17"x13", 16 Gauge	Foot	--	\$23.00
E603.081216	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 21"x15", 16 Gauge	Foot	--	\$28.76
E603.081316	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 24"x18", 16 Gauge	Foot	--	\$32.59
E603.081414	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 28"x20", 14 Gauge	Foot	--	\$42.98
E603.081614	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 35"x24", 14 Gauge	Foot	--	\$53.78
E603.081812	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 42"x49", 12 Gauge	Foot	--	\$83.79
E603.081912	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 49"x33", 12 Gauge	Foot	--	\$97.47
E603.082010	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 57"x38", 10 Gauge	Foot	--	\$137.27
E603.082012	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 57"x38", 12 Gauge	Foot	--	\$111.15
E603.082110	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 64"x43", 10 Gauge	Foot	--	\$154.01
E603.082112	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 64"x43", 12 Gauge	Foot	--	\$124.83
E603.082208	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 71"x47", 8 Gauge	Foot	--	--
E603.082210	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 71"x47", 10 Gauge	Foot	--	\$172.42
E603.171016	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 12" Diameter, 16 Gauge	Each	--	\$94.00
E603.171116	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 15" Diameter, 16 Gauge	Each	--	\$124.00
E603.171216	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 18" Diameter, 16 Gauge	Each	--	\$166.00
E603.171316	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 21" Diameter, 16 Gauge	Each	--	\$224.00
E603.171416	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 24" Diameter, 16 Gauge	Each	--	\$253.00
E603.171614	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 30" Diameter, 14 Gauge	Each	--	\$518.00
E603.171814	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 36" Diameter, 14 Gauge	Each	--	\$686.00
E603.171912	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 42" Diameter, 12 Gauge	Each	--	\$1,190.00
E603.172012	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 48" Diameter, 12 Gauge	Each	--	\$1,470.00
E603.172112	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 54" Diameter, 12 Gauge	Each	--	\$1,711.00
E603.172210	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 60" Diameter, 10 Gauge	Each	--	--
E603.172212	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 60" Diameter, 12 Gauge	Each	--	\$2,268.00
E603.172310	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 66" Diameter, 10 Gauge	Each	--	--
E603.172312	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 66" Diameter, 12 Gauge	Each	--	\$2,417.00
E603.172410	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 72" Diameter, 10 Gauge	Each	--	--
E603.172412	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 72" Diameter, 12 Gauge	Each	--	\$3,160.00
E603.172510	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 78" Diameter, 10 Gauge	Each	--	--
E603.172512	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 78" Diameter, 12 Gauge	Each	--	\$3,978.00
E603.172612	Galvanized Steel End Section - (2 2/3 in. x ½ in.) 84" Diameter, 12 Gauge	Each	--	\$4,591.00

2022 Summer Maintenance Bid

SECTION 603				
Item No.	Item	Pay Unit	Advanced Drainage	Chemung Supply Corp
E603.181116	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 17" x13", 16 Gauge	Each	--	\$108.00
E603.181216	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 21" x 15", 16 Gauge	Each	--	\$139.00
E603.181316	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 24" x18", 16 Gauge	Each	--	\$168.00
E603.181414	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 28" x 20", 14 Gauge	Each	--	--
E603.181416	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 28" x 20", 16 Gauge	Each	--	\$202.00
E603.181614	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 35" x24", 14 Gauge	Each	--	\$389.00
E603.181812	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 42" x 29", 12 Gauge	Each	--	\$577.00
E603.181814	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 42" x 29", 14 Gauge	Each	--	--
E603.181912	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 49" x 33", 12 Gauge	Each	--	\$984.00
E603.182012	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 57" x 38", 12 Gauge	Each	--	\$1,175.00
E603.182112	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 64" x 43", 12 Gauge	Each	--	\$1,489.00
E603.182210	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 71" x 47", 10 Gauge	Each	--	\$1,943.00
E603.19030616	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 6" diameter, 16 Gauge Elbow	Each	--	\$149.99
E603.19031216	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 12" diameter, 16 Gauge Elbow	Each	--	\$281.41
E603.19031516	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 15" diameter, 16 Gauge Elbow	Each	--	\$337.64
E603.19031816	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 18" diameter, 16 Gauge Elbow	Each	--	\$413.62
E603.19032414	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 24" diameter, 14 Gauge Elbow	Each	--	\$572.29
E603.19040616	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 6" diameter, 16 Gauge Tee	Each	--	\$172.99
E603.19041216	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 12" diameter, 16 Gauge Tee	Each	--	\$321.41
E603.19041516	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 15" diameter, 16 Gauge Tee	Each	--	\$382.36
E603.19041816	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 18" diameter, 16 Gauge Tee	Each	--	\$469.52
E603.19042414	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 24" diameter, 14 Gauge Tee	Each	--	\$656.09
E603.801016	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 12-inch, 16 Gauge, Polymer Coated	Foot	--	\$22.50
E603.801116	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 15-inch, 16 Gauge, Polymer Coated	Foot	--	\$27.00
E603.801216	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 18-inch, 16 Gauge, Polymer Coated	Foot	--	\$33.75
E603.801316	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 21-inch, 16 Gauge, Polymer Coated	Foot	--	\$38.25
E603.801414	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 24-inch, 14 Gauge, Polymer Coated	Foot	--	\$50.76
E603.801614	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 30-inch, 14 Gauge, Polymer Coated	Foot	--	\$63.45
E603.801814	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 36-inch, 14 Gauge, Polymer Coated	Foot	--	\$76.14
E603.801912	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 42-inch, 12 Gauge, Polymer Coated	Foot	--	\$120.04
E603.802012	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 48-inch, 12 Gauge, Polymer Coated	Foot	--	\$136.89
E603.802112	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 54-inch, 12 Gauge, Polymer Coated	Foot	--	\$153.74
E603.802210	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 60-inch, 10 Gauge, Polymer Coated	Foot	--	\$220.63
E603.802310	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 66-inch, 10 Gauge, Polymer Coated	Foot	--	\$242.05
E603.802410	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 72-inch, 10 Gauge, Polymer Coated	Foot	--	\$263.47

2022 Summer Maintenance Bid

SECTION 603				
Item No.	Item	Pay Unit	Advanced Drainage	Chemung Supply Corp
E603.821116	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 17"x13", 16 Gauge, Polymer Coated	Foot	--	\$27.65
E603.821216	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 21"x15", 16 Gauge, Polymer Coated	Foot	--	\$34.56
E603.821316	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 24"x18", 16 Gauge, Polymer Coated	Foot	--	\$39.17
E603.821414	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 28"x20", 14 Gauge, Polymer Coated	Foot	--	\$51.84
E603.821614	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 35"x24", 14 Gauge, Polymer Coated	Foot	--	\$64.80
E603.821812	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 42"x49", 12 Gauge, Polymer Coated	Foot	--	\$104.96
E603.821912	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 49"x33", 12 Gauge, Polymer Coated	Foot	--	\$122.09
E603.822010	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 57"x38", 10 Gauge, Polymer Coated	Foot	--	\$177.80
E603.822012	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 57"x38", 12 Gauge, Polymer Coated	Foot	--	\$139.23
E603.822110	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 64"x43", 10 Gauge, Polymer Coated	Foot	--	\$199.55
E603.822112	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 64"x43", 12 Gauge, Polymer Coated	Foot	--	\$156.37
E603.822208	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 71"x47", 8 Gauge, Polymer Coated	Foot	--	--
E603.822210	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 71"x47", 10 Gauge, Polymer Coated	Foot	--	\$223.41
E603.981201	Smooth Interior Corrugated Polyethylene Pipe - 12" diameter	Foot	\$7.25	--
E603.981202	Smooth Interior Corrugated Polyethylene Pipe - Bell End	Foot	\$7.40	--
E603.981203	Smooth Interior Corrugated Polyethylene Pipe - Couplings	Each	\$14.75	--
E603.981204	Smooth Interior Corrugated Polyethylene Pipe - Tee	Each	\$299.00	--
E603.981501	Smooth Interior Corrugated Polyethylene Pipe - 15" diameter	Foot	\$9.40	--
E603.981502	Smooth Interior Corrugated Polyethylene Pipe - Bell End	Foot	\$9.58	--
E603.981503	Smooth Interior Corrugated Polyethylene Pipe - Couplings	Each	\$24.60	--
E603.981504	Smooth Interior Corrugated Polyethylene Pipe - Tee	Each	\$305.00	--
E603.981801	Smooth Interior Corrugated Polyethylene Pipe - 18" diameter	Foot	\$14.05	--
E603.981802	Smooth Interior Corrugated Polyethylene Pipe - Bell End	Foot	\$14.30	--
E603.981803	Smooth Interior Corrugated Polyethylene Pipe - Couplings	Each	\$41.85	--
E603.981804	Smooth Interior Corrugated Polyethylene Pipe - Tee	Each	\$418.00	--
E603.982401	Smooth Interior Corrugated Polyethylene Pipe - 24" diameter	Foot	\$22.09	--
E603.982402	Smooth Interior Corrugated Polyethylene Pipe - Bell End	Foot	\$22.90	--
E603.982403	Smooth Interior Corrugated Polyethylene Pipe - Couplings	Each	\$59.00	--
E603.982404	Smooth Interior Corrugated Polyethylene Pipe - Tee	Each	\$647.00	--
E603.983001	Smooth Interior Corrugated Polyethylene Pipe - 30" diameter	Foot	\$34.15	--
E603.983002	Smooth Interior Corrugated Polyethylene Pipe - Bell End	Foot	\$34.90	--
E603.983003	Smooth Interior Corrugated Polyethylene Pipe - Couplings	Each	\$137.00	--
E603.983004	Smooth Interior Corrugated Polyethylene Pipe - Tee	Each	\$1,757.00	--
E603.983601	Smooth Interior Corrugated Polyethylene Pipe - 36" diameter	Foot	\$43.80	--
E603.983602	Smooth Interior Corrugated Polyethylene Pipe - Bell End	Foot	\$44.70	--
E603.983603	Smooth Interior Corrugated Polyethylene Pipe - Couplings	Each	\$191.00	--
E603.983604	Smooth Interior Corrugated Polyethylene Pipe - Tee	Each	\$1,306.00	--
E603.984201	Smooth Interior Corrugated Polyethylene Pipe - 42" diameter	Foot	\$59.80	--
E603.984202	Smooth Interior Corrugated Polyethylene Pipe - Bell End	Foot	\$61.10	--
E603.984203	Smooth Interior Corrugated Polyethylene Pipe - Couplings	Each	\$221.00	--
E603.984204	Smooth Interior Corrugated Polyethylene Pipe - Tee	Each	\$2,550.00	--
E603.984801	Smooth Interior Corrugated Polyethylene Pipe - 48" diameter	Foot	\$75.35	--
E603.984802	Smooth Interior Corrugated Polyethylene Pipe - Bell End	Foot	\$76.90	--
E603.984803	Smooth Interior Corrugated Polyethylene Pipe - Couplings	Each	\$239.00	--
E603.984804	Smooth Interior Corrugated Polyethylene Pipe - Tee	Each	\$3,001.00	--

2021 Summer Maintenance Bid

SECTION E604					
Item No.	Item	Pay Unit	Bihr Landscape, Inc. (Note 1)	Gerald Wagner	Kistner Concrete Products (Note 2)
E604.0501	Drainage Structures, 24" SQ x 24" DP Precast Catch Basin	EA	\$482.00	--	\$630.00
E604.050101	Drainage Structures, 24" SQ X 30" DP Precast Catch Basin	EA	\$497.00	--	\$645 (use 36" unit)
E604.0502	Drainage Structures, 24" SQ x 36" DP Precast Catch Basin	EA	\$502.00	--	\$632.00
E604.050201	Drainage Structures, 24" SQ X 42" DP Precast Catch Basin	EA	\$559.00	--	\$709 (use 4' unit)
E604.0503	Drainage Structures, 24" SQ x 48" DP Precast Catch Basin	EA	\$574.00	--	\$709.00
E604.0504	Drainage Structures, 24" SQ x 54" DP Precast Catch Basin	EA	\$598.00	--	\$747.00
E604.0505	Drainage Structures, 24" SQ x 66" DP Precast Catch Basin	EA	--	--	\$824.00
E604.0506	Drainage Structures, 24" SQ x 72" DP Precast Catch Basin	EA	--	--	\$891.00
E604.0507	Drainage Structures, 30" SQ x 36" DP Precast Catch Basin	EA	\$873.00	--	\$1,073.00
E604.0508	Drainage Structures, 30" SQ x 54" DP Precast Catch Basin	EA	\$980.00	--	\$1,193.00
E604.0509	Drainage Structures, 30" SQ x 66" DP Precast Catch Basin	EA	\$1,072.00	--	\$1,280.00
E604.0510	Drainage Structures, 30" SQ x 72" DP Precast Catch Basin	EA	--	--	\$1,375.00
E604.0511	Drainage Structures, 36" SQ x 42" DP Precast Catch Basin	EA	--	--	\$2,862 rsd frame
E604.0512	Drainage Structures, 36" SQ x 54" DP Precast Catch Basin	EA	--	--	\$2,966 rsd frame
E604.0901	Drainage Structures 4" Riser 36" Outside SQ X 24" Inside SQ W/26"X 26" Frame	EA	\$128.00	--	--
E604.0902	Drainage Structures 6" Riser 36" Outside SQ X 24" Inside SQ W/26"X 26" Frame	EA	\$149.00	--	\$225.00
E604.0903	Drainage Structures 8" Riser 36" Outside SQ X 24" Inside SQ W/26"X 26" Frame	EA	\$182.00	--	--
E604.0904	Drainage Structures 10" Riser 36" Outside SQ X 24" Inside SQ W/26"X 26" Frame	EA	\$198.00	--	--
E604.0905	Drainage Structures 12" Riser 36" Outside SQ X 24" Inside SQ W/26"X 26" Frame	EA	\$229.00	--	--
E604.0906	Drainage Structures 4" Riser 36" Outside SQ X 16" Inside SQ W/18"X 18" Frame	EA	\$206.00	--	--
E604.0907	Drainage Structures 6" Riser 36" Outside SQ X 16" Inside SQ W/18"X 18" Frame	EA	\$216.00	--	--
E604.0908	Drainage Structures 8" Riser 36" Outside SQ X 16" Inside SQ W/18"X 18" Frame	EA	\$236.00	--	--
E604.0909	Drainage Structures 10" Riser 36" Outside SQ X 16" Inside SQ W/18"X 18" Frame	EA	\$261.00	--	--
E604.0910	Drainage Structures 12" Riser 36" Outside SQ X 16" Inside SQ W/18"X 18" Frame	EA	\$276.00	--	--
E604.1011	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 1"	EA	--	\$60.00	--
E604.1012	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 2"	EA	--	\$50.00	--
E604.1013	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 3"	EA	--	\$53.00	\$63.26 (in bundle of 8 rings)
E604.1014	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 4"	EA	--	\$70.00	--
E604.1015	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 5"	EA	--	\$84.00	--
E604.1016	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 6"	EA	--	\$99.00	--
E604.1017	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 1/2" Taper	EA	--	\$95.00	--
E604.1018	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 2/3" Taper	EA	--	\$105.00	--
E604.101901	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 1"	EA	--	\$120.00	--
E604.101902	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 2"	EA	--	\$105.00	--
E604.101903	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 3"	EA	--	\$115.00	--
E604.101904	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 4"	EA	--	\$125.00	--
E604.101905	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 5"	EA	--	\$165.00	--
E604.101906	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 6"	EA	--	\$195.00	--

2021 Summer Maintenance Bid

SECTION E604					
Item No.	Item	Pay Unit	Bihr Landscape, Inc. (Note 1)	Gerald Wagner	Kistner Concrete Products (Note 2)
E604.1021	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia. - 1"	EA	--	\$140.00	--
E604.1022	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 2"	EA	--	\$125.00	--
E604.1023	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 3"	EA	--	\$135.00	--
E604.1024	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 4"	EA	--	\$155.00	--
E604.1025	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 5"	EA	--	\$175.00	--
E604.1026	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 6"	EA	--	\$185.00	\$298.00
E604.1027	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 1/2" Taper	EA	--	\$190.00	--
E604.1028	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 2/3" Taper	EA	--	\$195.00	--
E604.4012	Precast Concrete Manhole Bases 48" Inside Diameter - 2'	EA	--	--	\$887.00
E604.4013	Precast Concrete Manhole Bases 48" Inside Diameter - 3'	EA	--	--	\$1,032.00
E604.4014	Precast Concrete Manhole Bases 48" Inside Diameter - 4'	EA	--	--	\$1,203.00
E604.4015	Precast Concrete Manhole Bases 48" Inside Diameter - 5'	EA	--	--	\$1,382.00
E604.4022	Precast Concrete Manhole Bases 60" Inside Diameter - 2'	EA	--	--	\$1,248.00
E604.4023	Precast Concrete Manhole Bases 60" Inside Diameter - 3'	EA	--	--	\$1,501.00
E604.4024	Precast Concrete Manhole Bases 60" Inside Diameter - 4'	EA	--	--	\$1,772.00
E604.4025	Precast Concrete Manhole Bases 60" Inside Diameter - 5'	EA	--	--	\$2,028.00
E604.4032	Precast Concrete Manhole Bases 72" Inside Diameter - 2'	EA	--	--	\$1,792.00
E604.4033	Precast Concrete Manhole Bases 72" Inside Diameter - 3'	EA	--	--	\$2,186.00
E604.4034	Precast Concrete Manhole Bases 72" Inside Diameter - 4'	EA	--	--	\$2,571.00
E604.4035	Precast Concrete Manhole Bases 72" Inside Diameter - 5'	EA	--	--	\$2,930.00

2021 Summer Maintenance Bid

SECTION E604					
Item No.	Item	Pay Unit	Bihr Landscape, Inc. (Note 1)	Gerald Wagner	Kistner Concrete Products (Note 2)
E604.4111	Precast Concrete Barrel Riser Section 48" Inside Diameter - 1'	EA	--	--	\$321.00
E604.4112	Precast Concrete Barrel Riser Section 48" Inside Diameter - 2'	EA	--	--	\$332.00
E604.4113	Precast Concrete Barrel Riser Section 48" Inside Diameter - 3'	EA	--	--	\$559.00
E604.4114	Precast Concrete Barrel Riser Section 48" Inside Diameter - 4'	EA	--	--	\$685.00
E604.4121	Precast Concrete Barrel Riser Section 60" Inside Diameter - 1'	EA	--	--	\$508.00
E604.4122	Precast Concrete Barrel Riser Section 60" Inside Diameter - 2'	EA	--	--	\$520.00
E604.4123	Precast Concrete Barrel Riser Section 60" Inside Diameter - 3'	EA	--	--	\$797.00
E604.4124	Precast Concrete Barrel Riser Section 60" Inside Diameter - 4'	EA	--	--	\$1,063.00
E604.4131	Precast Concrete Barrel Riser Section 72" Inside Diameter - 1'	EA	--	--	\$742.00
E604.4132	Precast Concrete Barrel Riser Section 72" Inside Diameter - 2'	EA	--	--	\$754.00
E604.4133	Precast Concrete Barrel Riser Section 72" Inside Diameter - 3'	EA	--	--	\$1,145.00
E604.4134	Precast Concrete Barrel Riser Section 72" Inside Diameter - 4'	EA	--	--	\$1,538.00
E604.4211	Precast Concrete Top Sections 1' Flat Top - 48" Diameter	EA	--	--	\$375.00
E604.4212	Precast Concrete Top Sections 1' Flat Top - 60" Diameter	EA	--	--	\$536.00
E604.4213	Precast Concrete Top Sections 1' Flat Top - 72" Diameter	EA	--	--	\$797.00
E604.4221	Precast Concrete Top Sections 2' Flat Top - 48" Diameter	EA	--	--	\$696.00
E604.4222	Precast Concrete Top Sections 2' Flat Top - 60" Diameter	EA	--	--	\$1,044.00
E604.4223	Precast Concrete Top Sections 2' Flat Top - 72" Diameter	EA	--	--	\$1,540.00
E604.4231	Precast Concrete Top Sections 3' Concentric Cone - 48" Diameter	EA	--	--	\$435 (2.5' ecc)
E604.4232	Precast Concrete Top Sections 3' Concentric Cone - 60" Diameter	EA	--	--	\$912 eccentric
E604.4241	Precast Concrete Top Sections 4' Concentric Cone - 48" Diameter	EA	--	--	\$608 (3.5' ecc)
E604.4242	Precast Concrete Top Sections 4' Concentric Cone - 60" Diameter	EA	--	--	\$1,178 eccentric
E604.4251	Precast Concrete Top Sections Manhole "O" Rings - 48" Diameter	EA	--	--	\$45.00
E604.4252	Precast Concrete Top Sections Manhole "O" Rings - 60" Diameter	EA	--	--	\$59.00
E604.4253	Precast Concrete Top Sections Manhole "O" Rings - 72" Diameter	EA	--	--	\$69.00
E604.4308	Precast Concrete Pipe Outlet, Boot & Installation - 8"	EA	--	--	\$208.00
E604.4310	Precast Concrete Pipe Outlet, Boot & Installation - 10"	EA	--	--	\$266.00
E604.4312	Precast Concrete Pipe Outlet, Boot & Installation - 12"	EA	--	--	\$338.00
E604.4315	Precast Concrete Pipe Outlet, Boot & Installation - 15"	EA	--	--	\$422.00

Note 1: Delivery fee of \$300.00 load on all orders

Note 2:

ADD \$400/load for any delivery (Delivery charge is subject to change at any time)

ADD \$300/load unloading if Kistner is to unload

3x3 basins have raised frame & grates.

2022 Summer Maintenance Bid

SECTION 605			
Item No.	Item	Pay Unit	Advanced Drainage Systems, Inc.
E605.1501	Perforated Corrugated Polyethylene Underdrain Tubing, 4-in. dia.	Foot	\$0.76
E605.150101	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 4-in. dia.	Each	\$4.01
E605.1502	Perforated Corrugated Polyethylene Underdrain Tubing, 6-in. dia.	Foot	\$1.98
E605.150201	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 6-in. dia.	Each	\$7.99
E605.1503	Perforated Corrugated Polyethylene Underdrain Tubing, 8-in. dia.	Foot	\$4.40
E605.150301	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 8-in. dia.	Each	\$9.06
E605.1504	Perforated Corrugated Polyethylene Underdrain Tubing, 10-in. dia.	Foot	\$9.60
E605.150401	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 10-in. dia.	Each	\$13.39
E605.981012	Smooth Interior Perforated Corrugated Polyethylene Underdrain Pipe, 12-in.	Foot	\$7.40
E605.981112	Smooth Interior Perforated Corrugated Polyethylene Underdrain Pipe – Coupling, 12-in.	Each	\$14.75
E605.981015	Smooth Interior Perforated Corrugated Polyethylene Underdrain Pipe, 15-in.	Foot	\$9.58
E605.981115	Smooth Interior Perforated Corrugated Polyethylene Underdrain Pipe – Coupling, 15-in.	Each	\$24.60
E605.981018	Smooth Interior Perforated Corrugated Polyethylene Underdrain Pipe, 18-in.	Foot	\$14.30
E605.981118	Smooth Interior Perforated Corrugated Polyethylene Underdrain Pipe – Coupling, 18-in.	Each	\$41.85
E605.981024	Smooth Interior Perforated Corrugated Polyethylene Underdrain Pipe, 24-in.	Foot	\$22.90
E605.981124	Smooth Interior Perforated Corrugated Polyethylene Underdrain Pipe – Coupling, 24-in.	Each	\$59.00

2022 Summer Maintenance Bid

SECTION 606				
Item No.	Item	Pay Unit	Chemung Supply Inc.	Pavillion Drainage Supply Co.
E203.99	Windrow Excavation & Removal	Bid in Section 203		
E606.10A	Box Beam Guide Railing (Furnished & Installed) 1' - 100'	LF	--	\$73.45
E606.10B	Box Beam Guide Railing (Furnished & Installed) 101' - 500'	LF	--	\$62.95
E606.10C	Box Beam Guide Railing (Furnished & Installed) 501' - 1,000'	LF	--	\$57.70
E606.10D	Box Beam Guide Railing (Furnished & Installed) over 1000'	LF	--	\$56.40
E606.10F	Box Beam Guide Railing (Furnish Only)	LF	\$55.00	\$41.10
606.100002	Box Beam Guide Railing (Shop Bent or Shop Mitered) (Furnished and Installed)	LF	--	\$74.00
E606.100002F	Box Beam Guide Railing (Shop Bent or Shop Mitered) (Furnish Only)	LF	\$66.25	\$56.25
E606.11A	Box Beam Median Barrier (Furnished & Installed) 1' - 100'	LF	--	\$92.00
E606.11B	Box Beam Median Barrier (Furnished & Installed) 101' - 500'	LF	--	\$80.85
E606.11C	Box Beam Median Barrier (Furnished & Installed) 501' - 1000'	LF	--	\$75.60
E606.11D	Box Beam Median Barrier (Furnished & Installed) over 1000'	LF	--	\$74.30
606.120101	Box Beam End Piece	EA	\$726.25	\$745.00
606.120102	Box Beam Guide Railing End Assembly Type I (Furnish & Install)	EA	--	\$5,325.00
E606.120102F	Box Beam Guide Railing End Assembly Type I (Furnish Only)	EA	\$4,732.50	\$3,820.00
606.120201	Box Beam Guide Railing End Assembly Type IIA (Furnish & Install)	EA	--	\$2,625.00
E606.120201F	Box Beam Guide Railing End Assembly Type IIA (Furnish Only)	EA	\$6,212.50	\$1,850.00
606.1203	Box Beam End Assembly Type III	EA	--	\$7,540.00
E606.18A	Weak-Post, Corrugated Beam Guide Railing (Furnished & Installed) 1' - 100'	LF	--	\$48.60
E606.18B	Weak-Post, Corrugated Beam Guide Railing (Furnished & Installed) 101' - 500'	LF	--	\$29.55
E606.18C	Weak-Post, Corrugated Beam Guide Railing (Furnished & Installed) 501' - 1000'	LF	--	\$28.00
E606.18D	Weak-Post, Corrugated Beam Guide Railing (Furnished & Installed) over 1000'	LF	--	\$26.25
E606.18F	Weak-Post, Corrugated Beam Guide Railing (Furnish Only)	LF	\$24.37	\$19.55
606.22	Anchorage Units for Corrugated Beam Guide Railing (Furnish & Install)	EA	--	\$1,490.00
606.23	Anchorage Units for Corrugated Beam Guide Railing (Driveways, Walkways and Other Openings) (Furnish & Install)	EA	--	\$1,440.00

2022 Summer Maintenance Bid

SECTION 606				
Item No.	Item	Pay Unit	Chemung Supply Inc.	Pavillion Drainage Supply Co.
606.26	Corrugated Beam Guide Railing End Terminal (Energy-Absorbing) (Furnish & Install)	EA	--	\$6,250.00
606.27	HPBO (Mod.) Corrugated Beam Guide Railing End Terminal (Energy-Absorbing) (Furnish & Install)	EA	--	\$4,665.00
E606.2701A	HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install) 1' - 100'	LF	--	\$61.75
E606.2701B	HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install) 101' - 500'	LF	--	\$37.90
E606.2701C	HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install) 501' - 1000'	LF	--	\$35.50
E606.2701D	HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install) over 1000'	LF	--	\$33.85
606.270101	HPBO (Mod.) Corrugated Beam Guide Railing Shop Curved (Furnish & Install)	LF	--	\$42.00
606.2703	Anchorage Units for HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install)	EA	--	\$2,090.00
606.2704	Anchorage Units for HPBO (Mod.) Corrugated Beam Guide Railing Buried in Back Slope (Furnish & Install)	EA	--	\$2,210.00
E606.32A	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed) 1'-100'	LF	--	\$60.65
E606.32B	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed) 101'-500'	LF	--	\$38.80
E606.32C	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed) 501'-1,000'	LF	--	\$34.40
E606.32D	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed) over 1000'	LF	--	\$32.75

2022 Summer Maintenance Bid

SECTION 606				
Item No.	Item	Pay Unit	Chemung Supply Inc.	Pavillion Drainage Supply Co.
606.4805	I-Beam Posts for Existing Corrugated Beam Guide Railing (Furnish and Install)	EA	--	\$115.00
E606.480501	I-Beam Post Installations for Corrugated Beam Guide Railing (Furnish Only)	EA	--	\$55.00
E606.480502	I-Beam Post Installations for Corrugated Beam Guide Railing (Install Only)	EA	--	\$90.50
E606.4818	I-Beam Posts for Existing HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install)	EA	--	\$115.00
E606.5148A	Resetting Corrugated Beam Guide Railing (New Posts) 1'-100'	LF	--	\$40.60
E606.5148B	Resetting Corrugated Beam Guide Railing (New Posts) 101'-500'	LF	--	\$24.25
E606.5148C	Resetting Corrugated Beam Guide Railing (New Posts) Over 500 ft.	LF	--	\$18.60
E606.5348A	Resetting Box Beam Guide Railing (New Posts) 1'-100'	LF	--	\$57.60
E606.5348B	Resetting Box Beam Guide Railing (New Posts) 101'-500'	LF	--	\$36.70
E606.5348C	Resetting Box Beam Guide Railing (New Posts) Over 500 ft.	LF	--	\$31.30
E606.5501A	Resetting HPBO Corrugated Beam Guide Railing (New 12 in. Blockouts) 1'-100'	LF	--	\$48.95
E606.5501B	Resetting HPBO Corrugated Beam Guide Railing (New 12 in. Blockouts) 101'-500'	LF	--	\$26.30
E606.5501C	Resetting HPBO Corrugated Beam Guide Railing (New 12 in. Blockouts) 501'-1000'	LF	--	\$20.40
E606.5501D	Resetting HPBO Corrugated Beam Guide Railing (New 12 in. Blockouts) over 1000'	LF	--	\$17.00
E606.550101	Resetting HPBO Corrugated Beam Guide Railing (Heavy Posts and Blockouts Furnished by Others)	LF	--	\$25.00
E606.5601	Resetting HPBO Corrugated Beam Median Barrier (New 12" Blockouts)	LF	--	\$52.25
E606.560101	Resetting HPBO Corrugated Beam Median Barrier (New 12" Blockouts) (Furnished by others)	LF	--	\$48.10
606.5910	Resetting Anchorage Units for Corrugated Beam Guide Railing or Median Barrier	EA	--	\$730.00
606.86	Guide Rail Transition Corrugated Beam to Thrie Beam	EA	--	\$7,325.00
606.8701	Corrugated Beam Guide Railing Transition Assembly to Two Rail Steel Bridge Railing	EA	--	--

2022 Summer Maintenance Bid

SECTION 606				
Item No.	Item	Pay Unit	Chemung Supply Inc.	Pavillion Drainage Supply Co.
606.8702	Corrugated Beam Guide Railing Transition Assembly to Four Rail Steel Bridge Railing	EA	--	--
606.8703	Corrugated Beam Guide Railing Transition Assembly to Discontinuous Steel Bridge Railing	EA	--	--
606.8704	Corrugated Beam Guide Railing Transition Assembly to Concrete Parapets or Concrete Barrier	EA	--	\$1,700.00
606.8801	Box Beam Guide Rail Transition to Concrete Barrier (One or Two Way Operation)	EA	--	\$7,900.00
606.8802	Box Beam Guide Rail Transition to Concrete Barrier (One Way - Trailing End)	EA	--	\$5,600.00
606.8901	Transition: Heavy Posts Blocked Out (MOD.) Corrugated Guide Railing to Box Beam Guide Railing	EA	--	\$6,900.00
606.8902	Transition: Heavy Posts Blocked Out (MOD.) Corrugated Guide Railing to Weak Post Corrugated Beam Guide Railing	EA	--	\$3,600.00
E606.9905	Guiderail Removal	LF	--	\$2.50
E606.9906	Asphalt Concrete Mowing Strips	Ton	--	\$730.00
E606.9909	Maintenance & Protection of Traffic	LF	--	\$2.50
E636.0105	As Directed: Guide Railing Maintenance and Repair Work	Bid in Section 636		

2022 Summer Maintenance Bid

SECTION 608	Company Name:											
Item No.	Item	Pay Unit	Amherst Paving	Cabria Asphalt Product s, Inc.	County Line Stone Co., Inc.	EJ USA, Inc.	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Lockport	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Niagara	New Enterprise Stone & Lime Co., Inc. (Note 1)	Northeast Diversification	Occhino Corp.	Union Concrete
E608.010101	Concrete Sidewalks and Driveways - Clarence District	CY	\$1,100.00	--	--	--	\$162.00	\$162.00	\$161.51	--	--	--
E608.010102	Concrete Sidewalks and Driveways - Harlem District	CY	\$1,100.00	--	--	--	\$162.00	\$162.00	\$161.51	--	--	--
E608.010103	Concrete Sidewalks and Driveways - Hamburg District	CY	\$1,100.00	--	--	--	\$162.00	\$162.00	\$161.51	--	--	--
E608.010104	Concrete Sidewalks and Driveways - Aurora District	CY	\$1,100.00	--	--	--	\$162.00	\$162.00	\$161.51	--	--	--
E608.010105	Concrete Sidewalks and Driveways - Concord District	CY	\$1,100.00	--	--	--	--	--	\$161.51	--	--	--
E608.01050009	Curb Ramp as shown in project details	Each	--	--	--	--	--	--	--	--	\$5,500.00	\$6,000.00
E608.01050109	Curb Ramp Configuration Type 1	Each	--	--	\$8,000.00	--	--	--	--	--	\$5,500.00	\$6,000.00
E608.01050209	Curb Ramp Configuration Type 2	Each	--	--	\$8,000.00	--	--	--	--	--	\$6,000.00	\$6,000.00
E608.01050309	Curb Ramp Configuration Type 3	Each	--	--	\$8,000.00	--	--	--	--	--	\$6,000.00	\$6,500.00
E608.01050409	Curb Ramp Configuration Type 4	Each	--	--	\$8,000.00	--	--	--	--	--	\$6,500.00	\$6,500.00
E608.01050509	Curb Ramp Configuration Type 5	Each	--	--	\$8,000.00	--	--	--	--	--	\$7,000.00	\$7,000.00
E608.01050609	Curb Ramp Configuration Type 6	Each	--	--	--	--	--	--	--	--	\$6,000.00	\$7,500.00
E608.01050709	Curb Ramp Configuration Type 7	Each	--	--	--	--	--	--	--	--	\$6,000.00	\$6,500.00
E608.01050809	Curb Ramp Configuration Type 8	Each	--	--	--	--	--	--	--	--	\$6,000.00	\$6,500.00
E608.01050909	Curb Ramp Configuration Type 9	Each	--	--	--	--	--	--	--	--	\$6,000.00	\$6,500.00
E608.01051009	Curb Ramp Configuration Type 10	Each	--	--	--	--	--	--	--	--	\$5,500.00	\$6,500.00
E608.01051109	Curb Ramp Configuration Type 11	Each	--	--	--	--	--	--	--	--	\$8,500.00	\$6,000.00
E608.01051209	Curb Ramp Configuration Type 12	Each	--	--	--	--	--	--	--	--	\$6,000.00	\$9,000.00
E608.01051309	Curb Ramp Configuration Type 13	Each	--	--	--	--	--	--	--	--	\$7,200.00	\$6,500.00
E608.01051409	Curb Ramp Configuration Type 14	Each	--	--	--	--	--	--	--	--	--	\$8,000.00
E608.020102	Hot Mix Asphalt (HMA) Sidewalks, Driveways, Bicycle Paths, and Vegetation Control Strips	TON	--	\$77.00	\$75.00	--	\$69.43	\$72.43	\$69.66 (Note 2)	\$350.00	--	--
E608.20	Surface Applied Detectable Warning Units	SY	--	--	--	--	--	--	--	--	\$500.00	\$500.00
E608.21	Embedded Detectable Warning Units	SY	--	--	--	\$198.00	--	--	--	--	--	\$650.00

Note 1:
Short Load Charges: Units Bid Price
1 to 1 ¾: Lump Sum N/A
2 to 2 ¾: Lump Sum \$168.00
3 to 3 ¾: Lump Sum \$146.00
4 to 4 ¾: Lump Sum \$124.00
5 to 5 ¾: Lump Sum \$102.00
6 to 6 ¾: Lump Sum \$80.00
7 & Up: Lump Sum \$0.00

Extra Charges: Units Bid Price
Environmental Compliance Charge: Per CY \$2.25
Winter Service Charge - Concrete Hot Water (as req'd): Per CY \$7.10
Winter Service Charge - Concrete Steam (as req'd): Per CY \$11.20
Waiting Time in Excess of 8 minutes per cubic yard charged at: Per Min. \$2.00
Conveyor Truck Rental (One Hour Minimum): Per Hour \$181.00
Conveyor Cleaning Charge: Lump Sum \$70.00
Multiple / Additional Stops: Per Stop \$125.00

Note 2: Wehrle - Barton - Como

2022 Summer Maintenance Bid

SECTION 609	Company Name:				
Item No.	Item	Pay Unit	Amherst Paving	Occhino	Union Concrete
E609.03	Concrete Curb Type BB	LF	\$75.00	\$70.00	\$70.00
E609.04	Concrete Gutter Type BB	LF	\$72.00	\$68.00	\$68.00
E609.05	Concrete Curb and Gutter Type BB	LF	\$80.00	\$75.00	\$75.00
E609.06	Erie County Concrete Gutter	LF	\$100.00	--	\$68.00
E609.25	Concrete Curb Repair	LF	\$60.00	\$50.00	\$50.00

2022 Summer Maintenance Bid

SECTION 610								
Item No.	Item	Pay Unit	Country Side Sand and Gravel	Dan Gernatt Gravel Products	Gernatt Asphalt Products - Chaffee	Gernatt Asphalt Products - Springville	Northeast Diversification	Occhino Corp.
E610.1402	Topsoil - Roadside	CY	\$33.00	\$33.00	\$33.00	\$33.00	\$27.00	\$27.00
E610.140201	Delivery of Topsoil - Roadside (0 to 10 miles)	LS	\$120.00	\$125.00	\$125.00	\$125.00	\$112.00	\$95.00
E610.140202	Delivery of Topsoil - Roadside (11 to 20 miles)	LS	\$162.00	\$162.00	\$162.00	\$162.00	\$187.00	\$150.00
E610.140203	Delivery of Topsoil - Roadside (21 to 30 miles)	LS	\$220.00	\$220.00	\$220.00	\$220.00	\$260.00	\$250.00
E610.140204	Delivery of Topsoil - Roadside (Over 30 miles)	LS	--	--	--	--	\$411.00	\$350.00
E610.1403	Topsoil - Lawns	CY	\$33.00	\$33.00	\$33.00	\$33.00	\$27.00	\$27.00
E610.140301	Delivery of Topsoil - Lawns (0 to 10 miles)	LS	\$125.00	\$125.00	\$125.00	\$125.00	\$112.00	\$95.00
E610.140302	Delivery of Topsoil - Lawns (11 to 20 miles)	LS	\$162.00	\$162.00	\$162.00	\$162.00	\$187.00	\$150.00
E610.140303	Delivery of Topsoil - Lawns (21 to 30 miles)	LS	\$220.00	\$220.00	\$220.00	\$220.00	\$260.00	\$250.00
E610.140304	Delivery of Topsoil - Lawns (Over 30 miles)	LS	--	--	--	--	\$411.00	\$350.00
610.1601	Turf Establishment - Roadside	SY	--	--	--	--	--	\$2.00
610.1602	Turf Establishment - Lawns	SY	--	--	--	--	--	\$3.00
610.17	Wildflower Seeding	SY	--	--	--	--	--	\$10.00

2022 Summer Maintenance Bid

SECTION 614					
Item No.	Item	Pay Unit	Mays Tree Service Inc.	Schneck's Tree Removal Inc.	Tree Care of New York, LLC
E614.0201	Tree Topping	Hour	\$250.00	\$225.00	\$320.00
E614.0202	Tree Trimming and Brush Chipping	Hour	\$275.00	\$275.00	\$360.00
614.060102	Tree Removal over 4" to 6" Diam. Breast Height, Stumps Cut Flush	EA	\$74.00	\$60.00	\$180.00
614.060202	Tree Removal over 6" to 12" Diam. Breast Height, Stumps Cut Flush	EA	\$170.00	\$175.00	\$300.00
614.060302	Tree Removal over 12" to 18" Diam. Breast Height, Stumps Cut Flush	EA	\$375.00	\$275.00	\$365.00
614.060402	Tree Removal over 18" to 24" Diam. Breast Height, Stumps Cut Flush	EA	\$750.00	\$400.00	\$575.00
614.060502	Tree Removal over 24" to 36" Diam. Breast Height, Stumps Cut Flush	EA	\$1,000.00	\$600.00	\$1,125.00
614.060602	Tree Removal over 36" to 48" Diam. Breast Height, Stumps Cut Flush	EA	\$1,250.00	\$1,000.00	\$1,400.00
614.060702	Tree Removal over 48" to 60" Diam. Breast Height, Stumps Cut Flush	EA	\$1,500.00	\$1,150.00	\$1,690.00
614.060802	Tree Removal over 60" to 72" Diam. Breast Height, Stumps Cut Flush	EA	\$2,100.00	\$1,500.00	\$2,435.00
E614.060105	Tree Removal over 4" to 6" Diam. Breast Height, Stumps Ground	EA	\$150.00	\$75.00	\$225.00
E614.060205	Tree Removal over 6" to 12" Diam. Breast Height, Stumps Ground	EA	\$300.00	\$150.00	\$500.00
E614.060305	Tree Removal over 12" to 18" Diam. Breast Height, Stumps Ground	EA	\$500.00	\$250.00	\$600.00
E614.060405	Tree Removal over 18" to 24" Diam. Breast Height, Stumps Ground	EA	\$700.00	\$400.00	\$1,200.00
E614.060505	Tree Removal over 24" to 36" Diam. Breast Height, Stumps Ground	EA	\$1,050.00	\$700.00	\$1,510.00
E614.060605	Tree Removal over 36" to 48" Diam. Breast Height, Stumps Ground	EA	\$1,350.00	\$1,100.00	\$1,850.00
E614.060705	Tree Removal over 48" to 60" Diam. Breast Height, Stumps Ground	EA	\$1,600.00	\$1,300.00	\$2,425.00
E614.060805	Tree Removal over 60" to 72" Diam. Breast Height, Stumps Ground	EA	\$2,500.00	\$1,600.00	\$3,050.00
614.0701	Pre-Existing Stump Removal up to 24" diameter at 6 inches above grade	EA	\$80.00	\$70.00	\$195.00
614.0702	Pre-Existing Stump Removal over 24" to 48" diameter at 6 inches above grade	EA	\$175.00	\$150.00	\$300.00
614.0703	Pre-Existing Stump Removal over 48" diameter at 6 inches above grade	EA	\$200.00	\$200.00	\$390.00

2022 Summer Maintenance Bid

SECTION 619								
Item No.	Item	Pay Unit	Comet Flasher, Inc.	D&H Excavating Inc	Eberl	Kistner Concrete Products	Occhino	Union Concrete and Construction Corp.
E619.0401	Type III Construction Barricade	Each	\$235.00 (Note 1)	--	--	--	--	--
E619.040101	Type III Construction Barricade (Lot of 12 Barricades)	Lot	\$2,820.00	--	--	--	--	--
E619.0402	Type III Construction Barricade, with Warning Light	Each	\$270.00	--	--	--	--	--
E619.0402	Type III Construction Barricade, with Warning Light (Lot of 12)	Lot	\$3,240.00	--	--	--	--	--
E619.0403	Type III Construction Barricade – Barricade Foot	Each	\$25.00	--	--	--	--	--
E619.0404	Type III Construction Barricade – 4 Foot Plastic Barricade Board	Each	\$17.50	--	--	--	--	--
E619.0405	Type III Construction Barricade Rental	Day	\$2.50	--	--	--	--	--
E619.0406	Type III Construction Barricade Rental	Week	\$17.50	--	--	--	--	--
E619.0407	Type III Construction Barricade Rental	Month	\$75.00	--	--	--	--	--
E619.0408	Warning Light for Type III Barricade (Light only)□	Each	\$35.00	--	--	--	--	--
E619.0408	Warning Light for Type III Barricade (Light only, Lot of 12)	Lot	\$420.00	--	--	--	--	--
E619.090111	ChipSeal Marker Two-Way Reflective Yellow - Lot of 500	Lot	--	--	\$575.00	--	--	--
E619.11121101	Portable, Variable Message Sign (PVMS) (LED)	Day	\$200.00	--	--	--	\$250.00	\$190.00
E619.11121102	Portable, Variable Message Sign (PVMS) (LED)	Week	\$500.00	\$600.00	--	--	\$950.00	\$650.00
E619.11121103	Portable, Variable Message Sign (PVMS) (LED)	Month	\$1,500.00	\$1,800.00	--	--	\$2,500.00	\$1,900.00
E619.170101	Temporary Concrete Barrier 10 Ft. Length, Standard Section	Each	--	--	--	\$1,200.00	--	--
E619.170102	Temporary Concrete Barrier 20 Ft. Length, Standard Section	Each	--	--	--	\$1,685.40	--	\$300.00 (Note 2)
E619.170103	Temporary Concrete Barrier 20 Ft. Length, Tapered End Section	Each	--	--	--	\$2,072.30	--	\$300.00 (Note 2)
E619.170104	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) Rental	Day	--	--	--	--	--	--
E619.170105	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) Rental	Week	--	--	--	--	--	--
E619.170106	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) Rental	Month	--	--	--	--	--	--
E619.170201	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) with Warning Lights Rental	Day	--	--	--	--	--	--
E619.170202	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) with Warning Lights Rental	Week	--	--	--	--	--	--
E619.170203	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) with Warning Lights Rental	Month	--	--	--	--	--	--
E619.1703	Pins for Temporary Concrete Barrier	Foot	--	--	--	--	--	\$17.50 (Note 2)
E619.180201	Temporary Impact Attenuator - Redirective (Test Level 2) Rental	Day	\$500.00	--	--	--	\$1,000.00	\$1,000.00 (Note 3)
E619.180202	Temporary Impact Attenuator - Redirective (Test Level 2) Rental	Week	\$1,000.00	--	--	--	\$1,600.00	\$1,500.00 (Note 3)
E619.180203	Temporary Impact Attenuator - Redirective (Test Level 2) Rental	Month	\$3,000.00	--	--	--	\$3,000.00	\$3,000.00 (Note 3)
E619.1901	Drums with Bases	Each	\$35.00	--	\$72.03	--	--	--
E619.190101	Drums with Bases (Lot of 100 Drums)	Lot	\$3,500.00	--	\$7,103.00	--	--	--
E619.1902	Cones	Each	\$19.00	--	\$43.83	--	--	--
E619.190201	Cones (Lot of 250)	Lot	\$4,750.00	--	\$10,000.00	--	--	--
E619.1903	Water Filled Barrier	Each	\$450.00	--	--	--	--	--
E619.27	Mailboxes	Each	--	--	--	--	--	--

Note 1: Galvanized angle
Note 2: Cost is per 6 months. Concrete barrier is 20Ft/EA and Minimum 100LF per Site
Note 3: Additional Charge for lost and damaged units

2022 Summer Maintenance Bid

SECTION 620					
Item No.	Item	Pay Unit	Country Side Sand and Gravel	County Line Stone Co., Inc.	New Enterprise Stone & Lime Co., Inc. - Wehrle
E620.0801	Bedding material, Type 1 (Material Only)	Ton	--	\$15.00	\$19.98
E620.0802	Bedding Material, Type 2 (Material Only)	Ton	\$13.90	\$16.50	\$19.01

2022 Summer Maintenance Bid

SECTION 621			
Item No.	Item	Pay Unit	Union Concrete and Construction Corp.
621.01	Cleaning Culverts with Span of 50 in. or Less	LF	\$135.00 (Note 1)
621.02	Cleaning Culverts with Span of More than 50 in.	LF	\$160.00 (Note 2)
621.03	Cleaning Closed Drainage Systems	LF	\$4.50
621.04	Cleaning Drainage Structures	Each	\$110.00
621.05	Clean, Grade and Shape Existing Roadside Section	LF	\$5.00 (Note 3)
E621.10	Oil & Water Separator Maintenance/Cleaning, Vacuum Service Fee	LS	--
E621.11	Oil & Water Separator Maintenance/Cleaning Pumping Fee	Hour	--
E621.12	Oil & Water Separator Maintenance/Cleaning Disposal Fee	Gallon	--
E621.13	Oil & Water Separator Maintenance/Cleaning Recovery Fee (Testing)	LS	--

Note 1: 40 ft min - does not include water diversion or M&PT

Note 2: 50 ft min - does not include water diversion or M&PT

Note 3: 1000 Ft Min.

2022 Summer Maintenance Bid

SECTION 627					
Item No.	Item	Pay Unit	D&H Excavating Inc.	Occhino	Union Concrete and Construction Corp.
627.50140008	Cutting Pavement	LF	\$5.00	\$5.00	\$4.75

2022 Summer Maintenance Bid

SECTION 635			
Item No.	Item	Pay Unit	Accent Stripe, Inc.
E635.010301	Cleaning and Preparation of Pavement Surfaces – Lines (0 feet to 5,000 feet)	Feet	\$1.50
E635.010302	Cleaning and Preparation of Pavement Surfaces – Lines (5,000 feet to 10,000 feet)	Feet	\$0.75
E635.010303	Cleaning and Preparation of Pavement Surfaces – Lines (over 10,000 feet)	Feet	\$0.24
635.0203	Cleaning and Preparation of Pavement Surfaces – Letters	Each	\$50.00
635.0303	Cleaning and Preparation of Pavement Surfaces – Symbols	Each	\$75.00

2022 Summer Maintenance Bid

SECTION 636								
Item No.	Item	Pay Unit	Amherst Paving	Hunting Valley Construction Inc.	Northeast Diversification	Occhino Corp.	Robinson Paving Inc.	Union Concrete and Construction Corp.
E636.0101	Emergency Repair: Highway	Percent	10.00%	--	10.00%	3.40%	0.15%	3.47%
E636.0102	Emergency Repair: Bridge	Percent	--	2.46%	20.00%	2.40%	--	2.47%
E636.0103	As Directed: Bridge Maintenance and Repair Work	Percent	--	2.66%	20.00%	2.90%	--	2.97%
E636.0104	As Directed: Portland Cement Pavement Maintenance and Repair Work	Percent	--	3.36%	--	3.90%	--	3.47%
E636.0105	As Directed: Guide Railing Maintenance and Repair Work	Percent	--	--	--	--	--	--
E636.0106	As Directed: Sign Maintenance and Repair Work	Percent	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 645						
Item No.	Item	Pay Unit	American Traffic Safety	Chemung Supply Corp.	Eberl	3M Product
E645.0201	Galvanized Sign Post Perforated - 12 GA, 1 1/4" x 1 1/4" x 12'	EA	--	--	--	--
E645.0202	Galvanized Sign Post Perforated - 12 GA, 1 1/2" x 1 1/2" x 12'	EA	--	--	\$47.60	--
E645.0203	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 9'	EA	--	\$51.97	\$41.80	--
E645.0204	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 10'	EA	--	\$57.75	\$46.45	--
E645.0205	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 11'	EA	--	--	\$51.08	--
E645.0206	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 12'	EA	--	\$63.52	\$55.72	--
E645.0207	Galvanized Sign Post Perforated - 12 GA, 2" x 2" x 3'	EA	--	\$69.30	\$17.19	--
E645.0208	Galvanized Sign Post Perforated - 12 GA, 2" x 2" x 4'	EA	--	\$19.76	\$22.35	--
E645.0209	Galvanized Sign Post Perforated - 12 GA, 2" x 2" x 12'	EA	--	\$26.35	\$62.46	--
E645.0210	Galvanized Sign Post Perforated - 12 GA, 2 1/4" x 2 1/4" x 12'	EA	--	\$79.05	\$69.22	--
E645.0220	Galvanized Sign Post Perforated - 12 GA, 24" Braces	EA	--	--	\$9.80	--
E645.0221	Galvanized Sign Post Perforated - 12 GA, 28" Braces	EA	--	--	\$10.20	--
E645.0222	Galvanized Sign Post Perforated - 12 GA, 32" Braces	EA	--	--	\$10.46	--
E645.0230	3/8" Aluminum Shell/Steel Pin Anti-Theft Drive Rivets (Lot of 100)	Lot	--	--	\$111.00	--
E645.0231	3/8" White Nylon Washer (Lot of 100)	Lot	--	--	\$20.00	--
E645.0232	Square Tube Fitting - T-Shaped Bracket (Lot of 25)	Lot	--	--	\$109.75	--
E645.0233	Square Tube Fitting - L-Shaped Bracket (Lot of 25)	Lot	--	--	\$154.25	--
E645.0234	Square Tube Fitting - 3 Hole Straight Splice Plate (Lot of 25)	Lot	--	--	\$127.50	--
E645.4001	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, White	SF	\$1.05	--	--	\$0.94
E645.4002	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Red	SF	\$1.05	--	--	\$0.94
E645.4003	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Green	SF	\$1.05	--	--	\$0.94
E645.4004	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Blue	SF	\$1.05	--	--	\$0.94
E645.4005	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Black	SF	\$1.05	--	--	--
E645.4006	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Brown	SF	\$1.05	--	--	\$0.94
E645.4007	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Yellow	SF	\$1.05	--	--	\$0.94
E645.4008	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Orange	SF	\$1.05	--	--	\$0.94
E645.4101	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, White	SF	\$1.05	--	--	\$0.94
E645.4102	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Red	SF	\$1.05	--	--	\$0.94
E645.4103	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Green	SF	\$1.05	--	--	\$0.94
E645.4104	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Blue	SF	\$1.05	--	--	\$0.94
E645.4105	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Black	SF	\$1.05	--	--	--
E645.4106	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Brown	SF	\$1.05	--	--	\$0.94
E645.4107	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Yellow	SF	\$1.05	--	--	\$0.94
E645.4108	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Orange	SF	\$1.05	--	--	\$0.94

2022 Summer Maintenance Bid

SECTION 645						
Item No.	Item	Pay Unit	American Traffic Safety	Chemung Supply Corp.	Eberl	3M Product
E645.4201	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, White	SF	\$1.50	--	--	--
E645.4202	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Red	SF	\$1.50	--	--	--
E645.4203	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Green	SF	\$1.50	--	--	--
E645.4204	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Blue	SF	\$1.50	--	--	--
E645.4205	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Black	SF	\$1.50	--	--	--
E645.4206	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Brown	SF	\$1.50	--	--	--
E645.4207	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Yellow	SF	\$1.50	--	--	--
E645.4208	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Orange	SF	\$1.50	--	--	--
E645.4301	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, White	SF	\$1.75	--	--	\$1.27
E645.4302	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Red	SF	\$1.75	--	--	\$1.27
E645.4303	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Green	SF	\$1.75	--	--	\$1.27
E645.4304	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Blue	SF	\$1.75	--	--	\$1.27
E645.4305	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Brown	SF	\$1.75	--	--	\$1.27
E645.4306	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Yellow	SF	\$1.75	--	--	\$1.27
E645.4307	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Orange	SF	\$1.75	--	--	\$1.27
E645.4401	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, White	SF	\$1.75	--	--	--
E645.4402	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Red	SF	\$1.75	--	--	--
E645.4403	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Green	SF	\$1.75	--	--	--
E645.4404	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Blue	SF	\$1.75	--	--	--
E645.4405	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Brown	SF	\$1.75	--	--	--
E645.4406	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Yellow	SF	\$1.75	--	--	--
E645.4407	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Orange	SF	\$1.75	--	--	--
E645.4501	Type III High Intensity Grade Retro-Reflective Orange/White Barricade Sheeting, Pressure-Sensitive Adhesive	SF	\$1.99	--	--	\$1.47

2022 Summer Maintenance Bid

SECTION 645						
Item No.	Item	Pay Unit	American Traffic Safety	Chemung Supply Corp.	Eberl	3M Product
E645.4601	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, White	SF	\$4.78	--	--	\$1.95
E645.4602	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Red	SF	\$4.78	--	--	\$1.95
E645.4603	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Green	SF	\$4.78	--	--	\$1.95
E645.4604	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Blue	SF	\$4.78	--	--	\$1.95
E645.4605	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Yellow	SF	\$4.78	--	--	\$1.95
E645.4606	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Orange	SF	\$4.78	--	--	\$1.95
E645.4607	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Fluorescent Yellow	SF	\$4.78	--	--	\$1.95
E645.4608	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Fluorescent Yellow-Green	SF	\$4.78	--	--	\$1.95
E645.4701	Slip Sheeting	SF	--	--	--	\$0.04
E645.4801	Acrylic Overlay Films - Red	SF	\$1.25	--	--	\$0.76
E645.4802	Acrylic Overlay Films - Blue	SF	\$1.25	--	--	\$0.76
E645.4803	Acrylic Overlay Films - Green	SF	\$1.25	--	--	\$0.76
E645.4804	Acrylic Overlay Films - Black	SF	\$1.25	--	--	\$0.76
E645.4805	Acrylic Overlay Films - Brown	SF	\$1.25	--	--	\$0.76
E645.4806	Acrylic Overlay Films - Thinner	SF	\$1.25	--	--	\$0.76
E645.4811	Vinyl Overlay Films - Red	SF	\$1.30	--	--	\$1.03 (Note 1)
E645.4812	Vinyl Overlay Films - Blue	SF	\$1.30	--	--	\$1.03 (Note 1)
E645.4813	Vinyl Overlay Films - Green	SF	\$1.30	--	--	\$1.03 (Note 1)
E645.4814	Vinyl Overlay Films - Black	SF	\$1.30	--	--	\$1.03 (Note 1)
E645.4815	Vinyl Overlay Films - Brown	SF	\$1.30	--	--	\$1.03 (Note 1)
E645.4901	2 Mil High Performance Cast Film - Red	SF	\$0.91	--	--	\$1.03 (Note 1)
E645.4902	2 Mil High Performance Cast Film - Blue	SF	\$0.91	--	--	\$1.03 (Note 1)
E645.4903	2 Mil High Performance Cast Film - Green	SF	\$0.91	--	--	\$1.03 (Note 1)
E645.4904	2 Mil High Performance Cast Film - Black	SF	\$0.91	--	--	\$1.03 (Note 1)
E645.4905	2 Mil High Performance Cast Film - Brown	SF	--	--	--	\$1.03 (Note 1)
E645.4906	2 Mil High Performance Cast Film - Yellow	SF	\$0.91	--	--	\$1.03 (Note 1)
E645.4907	2 Mil High Performance Cast Film - Orange	SF	\$0.91	--	--	\$1.03 (Note 1)
E645.4911	3 Mil Intermediate Cast Film - Red	SF	\$0.24	--	--	--
E645.4912	3 Mil Intermediate Cast Film - Blue	SF	\$0.24	--	--	--
E645.4913	3 Mil Intermediate Cast Film - Green	SF	\$0.24	--	--	--
E645.4914	3 Mil Intermediate Cast Film - Black	SF	\$0.24	--	--	--

2022 Summer Maintenance Bid

SECTION 645						
Item No.	Item	Pay Unit	American Traffic Safety	Chemung Supply Corp.	Eberl	3M Product
E645.4915	3 Mil Intermediate Cast Film - Brown	SF	\$0.24	--	--	--
E645.4916	3 Mil Intermediate Cast Film - Yellow	SF	\$0.24	--	--	--
E645.4917	3 Mil Intermediate Cast Film - Orange	SF	\$0.24	--	--	--
E645.4921	Fluorescent Cast Film - Orange	SF	\$1.20	--	--	--
E645.4922	Fluorescent Cast Film - Yellow	SF	\$1.20	--	--	--
E645.4923	Fluorescent Cast Film - Yellow-Green	SF	--	--	--	--
E645.501101	Type III One Color Screened Faces, 0-1 Sq. Ft.	SF	--	--	--	--
E645.501102	Type III One Color Screened Faces, 1-4 Sq. Ft.	SF	--	--	--	--
E645.501103	Type III One Color Screened Faces, 4+ Sq. Ft.	SF	--	--	--	--
E645.511101	Type III Two Color Screened Faces, 0-1 Sq. Ft.	SF	--	--	--	--
E645.511102	Type III Two Color Screened Faces, 1-4 Sq. Ft.	SF	--	--	--	--
E645.511103	Type III Two Color Screened Faces, 4+ Sq. Ft.	SF	--	--	--	--
E645.521101	Type III Three Color Screened Faces, 0-1 Sq. Ft.	SF	--	--	--	--
E645.521102	Type III Three Color Screened Faces, 1-4 Sq. Ft.	SF	--	--	--	--
E645.521103	Type III Three Color Screened Faces, 4+ Sq. Ft.	SF	--	--	--	--
E645.531101	Type XI One Color Screened Faces, 0-1 Sq. Ft.	SF	--	--	--	--
E645.531102	Type XI One Color Screened Faces, 1-4 Sq. Ft.	SF	--	--	--	--
E645.531103	Type XI One Color Screened Faces, 4+ Sq. Ft.	SF	--	--	--	--
E645.541101	Type XI Two Color Screened Faces, 0-1 Sq. Ft.	SF	--	--	--	--
E645.541102	Type XI Two Color Screened Faces, 1-4 Sq. Ft.	SF	--	--	--	--
E645.541103	Type XI Two Color Screened Faces, 4+ Sq. Ft.	SF	--	--	--	--
E645.551101	Type XI Three Color Screened Faces, 0-1 Sq. Ft.	SF	--	--	--	--
E645.551102	Type XI Three Color Screened Faces, 1-4 Sq. Ft.	SF	--	--	--	--
E645.551103	Type XI Three Color Screened Faces, 4+ Sq. Ft.	SF	--	--	--	--
E645.561101	Type XI One Fluorescent Color Screened Faces 0-1 Sq. Ft.	SF	--	--	--	--
E645.561102	Type XI One Fluorescent Color Screened Faces 1-4 Sq. Ft.	SF	--	--	--	--
E645.561103	Type XI One Fluorescent Color Screened Faces 4+ Sq. Ft.	SF	--	--	--	--
E645.571101	Type XI Two Fluorescent Color Screened Faces 0-1 Sq. Ft.	SF	--	--	--	--
E645.571102	Type XI Two Fluorescent Color Screened Faces 1-4 Sq. Ft.	SF	--	--	--	--
E645.571103	Type XI Two Fluorescent Color Screened Faces 4+ Sq. Ft.	SF	--	--	--	--
E645.581101	Type XI Three Fluorescent Color Screened Faces 0-1 Sq. Ft.	SF	--	--	--	--
E645.581102	Type XI Three Fluorescent Color Screened Faces 1-4 Sq. Ft.	SF	--	--	--	--
E645.581103	Type XI Three Fluorescent Color Screened Faces 4+ Sq. Ft.	SF	--	--	--	--
E645.6301	2 Mil Adhesive Backed Cast Vinyl – Gloss White	SF	\$0.65	--	--	\$0.99 (Note 1)
E645.6401	2 Mil Adhesive Backed Cast Vinyl – Vehicle Wrap Air Release – Gloss White	SF	--	--	--	\$0.99 (Note 1)
E645.6402	2.25 Mil Adhesive Backed Cast Vinyl – Vehicle Wrap Air Release – Gloss White	SF	--	--	--	\$0.99 (Note 1)
E645.6411	Print Wrap Film (3M Scotchlite Film 780mC-10R) □	SF	--	--	--	\$3.67 (Note 1)
E645.6412	Print Wrap Film - White (3M Film IJ180mC-10)	SF	--	--	--	\$0.99 (Note 1)
E645.6421	Reflective Graphic Film (3M Scotchlite Film IJ5100R)	SF	--	--	--	\$1.67 (Note 1)
E645.6431	Removable Reflective Graphic Film with Pressure-Activated Adhesive (3M Scotchlite Film IJ680CR) □	SF	--	--	--	\$3.67 (Note 1)
E645.6441	Overlamine – Optically Clear (3M Scotchcal 8914)	SF	--	--	--	\$1.62 (Note 1)
E645.6451	Cast Floor Overlamine – Clear Luster (3M Scotchcal 3645)	SF	--	--	--	\$1.66 (Note 1)
E645.6461	30 Mil Printable Magnetic Sheeting – Matte White	SF	\$200.00	--	--	--
E645.6501	2 Mil Cast Laminate Film – Gloss	SF	--	--	--	\$0.89 (Note 1)
E645.650101	2 Mil Cast Laminate Film – Gloss – Optically Clear (Orafol)	SF	--	--	--	--
E645.6502	2 Mil Cast Laminate Film – Matte	SF	--	--	--	\$0.95 (Note 1)

2022 Summer Maintenance Bid

SECTION 645						
Item No.	Item	Pay Unit	American Traffic Safety	Chemung Supply Corp.	Eberl	3M Product
E645.7001	Roland EcoSol Max2 Ink Cartridge 440 CC – Black	Each	--	--	--	--
E645.7002	Roland EcoSol Max2 Ink Cartridge 440 CC – Light Black	Each	--	--	--	--
E645.7003	Roland EcoSol Max2 Ink Cartridge 440 CC – Cyan	Each	--	--	--	--
E645.7004	Roland EcoSol Max2 Ink Cartridge 440 CC – Light Cyan	Each	--	--	--	--
E645.7005	Roland EcoSol Max2 Ink Cartridge 440 CC – Magenta	Each	--	--	--	--
E645.7006	Roland EcoSol Max2 Ink Cartridge 440 CC – Light Magenta	Each	--	--	--	--
E645.7007	Roland EcoSol Max2 Ink Cartridge 440 CC – Yellow	Each	--	--	--	--
E645.7008	Roland EcoSol Max2 Ink Cartridge 440 CC – Cleaning Solution	Each	--	--	--	--
E645.7101	Roland Cleaning Solution for EcoSol Max Ink – 500 ML	Each	--	--	--	--
E645.7102	Round Tip Printer Cleaning Swab Kit – 5" Long (50 Pack)	Each	--	--	--	--
E645.85	Pole Mounted Sign Support Syste (Band Mounted)	EA	--	--	--	--
E645.8108	Type A Sign Posts, Furnish and Deliver Only, 8 ft. long	EA	--	\$18.34	\$21.39	--
E645.8110	Type A Sign Posts, Furnish and Deliver Only, 10 ft. long	EA	--	\$22.92	\$26.48	--
E645.8105	Soil Plate for Type A Sign Post, Furnish and Deliver Only	EA	--	\$12.96	\$23.87	--
E645.900106	Pre-mask Application Transfer Tape - 6" wide (clear tape)	SF	\$20.00	--	--	\$0.30
E645.900108	Pre-mask Application Transfer Tape - 8" wide (clear tape)	SF	\$26.00	--	--	\$0.30
E645.900110	Pre-mask Application Transfer Tape - 10" wide (clear tape)	SF	\$32.00	--	--	\$0.30
E645.900112	Pre-mask Application Transfer Tape - 12" wide (clear tape)	SF	\$38.00	--	--	\$0.30
E645.900114	Pre-mask Application Transfer Tape - 14" wide (clear tape)	SF	\$45.00	--	--	\$0.30
E645.900206	Pre-mask Application Transfer Tape - 6" wide (paper tape)	SF	\$19.00	--	--	\$0.30
E645.900208	Pre-mask Application Transfer Tape - 8" wide (paper tape)	SF	\$25.00	--	--	\$0.30
E645.900210	Pre-mask Application Transfer Tape - 10" wide (paper tape)	SF	\$30.00	--	--	\$0.30
E645.900212	Pre-mask Application Transfer Tape - 12" wide (paper tape)	SF	\$36.00	--	--	\$0.30
E645.900214	Pre-mask Application Transfer Tape - 14" wide (paper tape)	SF	\$42.00	--	--	\$0.30
E645.900301	Conform Application Tape with RLA Standard Liner (FDC 4075RLA)	SF	--	--	--	--
E645.9104	Plastic Squeegee - 4"	EA	\$2.00	--	--	\$5.40 (Note 2)
E645.9106	Plastic Squeegee - 6"	EA	--	--	--	--
E645.9112	Plastic Squeegee - 12"	EA	--	--	--	--

Note 1: There are limited colors & roll sizes available. Additional charges may apply to specific size rolls.

Note 2: Gold \$5.40/each or Blue \$1.10/each. Sold in Box of 25.

2022 Summer Maintenance Bid

SECTION 646				
Item No.	Item	Pay Unit	Chemung Supply Corp.	Eberl
E646.31	Steel Post, 1.1 lb/ft	Each	\$8.21	\$8.73
E646.3101	Steel Post, 1.1 lb/ft, Lot of 100	Lot	\$8.00	\$873.00
E646.32	Steel Post, 2.0 lb/ft	Each	\$22.92	\$18.12
E646.3201	Steel Post, 2.0 lb/ft, Lot of 100	Lot	\$21.00	\$1,812.00
E646.600601	Steel U Channel, 1.1 lb/ft, 6 feet	Each	\$8.21	\$10.30
E646.600602	Steel U Channel, 1.1 lb/ft, 6 feet, Lot of 100	Lot	\$8.00	\$1,030.00
E646.600801	Steel U Channel, 1.1 lb/ft, 8 feet	Each	\$10.95	\$13.41
E646.600802	Steel U Channel, 1.1 lb/ft, 8 feet, Lot of 100	Lot	\$10.49	\$1,341.00
E646.700301	Steel U Channel, 2.0 lb/ft, 3.5 feet	Each	\$10.27	\$9.92
E646.700302	Steel U Channel, 2.0 lb/ft, 3.5 feet, Lot of 100	Lot	\$10.00	\$992.00
E646.700701	Steel U Channel, 2.0 lb/ft, 7 feet	Each	\$16.04	\$18.84
E646.700702	Steel U Channel, 2.0 lb/ft, 7 feet, Lot of 100	Lot	\$15.50	\$1,884.00
E646.700801	Steel U Channel, 2.0 lb/ft, 8 feet	Each	\$18.34	\$21.39
E646.700802	Steel U Channel, 2.0 lb/ft, 8 feet, Lot of 100	Lot	\$17.75	\$2,139.00
E646.701001	Steel U Channel, 2.0 lb/ft, 10 feet	Each	\$22.92	\$26.48

2022 Summer Maintenance Bid

SECTION 647			
Item No.	Item	Pay Unit	Union Concrete and Construction Corp.
E647.20	Removal and Dispose of Cantilever Overhead Sign Panel(s), Structure, and Foundation	Each	\$9,000.00

2022 Summer Maintenance Bid

SECTION 648			
Item No.	Item	Pay Unit	SJB Services, Inc.
648.06	Drill Hole, 4 inch diameter 0 to 50 feet Depth Range	Foot	\$30.00
648.11	Split Barrel Sample	Each	\$35.00
648.12	Thin-walled Tube Sample	Each	\$300.00
648.17	Furnishing Equipment for Making Borings	Each	\$800.00
648.21	Grouting 2 1/2 inch Bore Hole	Foot	\$13.00
648.22	Grouting 4 inch Bore Hole	Foot	\$16.00

2022 Summer Maintenance Bid

SECTION 649			
Item No.	Item	Pay Unit	Accent Stripe, Inc.
649.01	Milled-In Audible Roadway Delineators (MIARDS)	Foot	\$0.50
649.11	Centerline Audible Roadway Delineators (CARDS)	Foot	\$0.45
649.21	Secondary Highway Audible Roadway Delineators (SHARDS)	Foot	\$0.45

2022 Summer Maintenance Bid

SECTION 655			
Item No.	Item	Pay Unit	EJ USA, Inc.
E655.0106	Cast Iron Frame and Grate, 6 in. Dia.	LB	\$5.98
E655.0108	Cast Iron Frame and Grate, 8 in. Dia.	LB	\$3.83
E655.0110	Cast Iron Frame and Grate, 10 in. Dia.	LB	\$3.66
E655.0112	Cast Iron Frame and Grate, 12 in. Dia.	LB	\$2.70
E655.0115	Cast Iron Frame and Grate, 15 in. Dia.	LB	\$2.58
E655.0118	Cast Iron Frame and Grate, 18 in. Dia.	LB	\$1.78
E655.0124	Cast Iron Frame and Grate, 24 in. Dia.	LB	\$1.83
E655.0130	Cast Iron Frame and Grate, 30 in. Dia.	LB	\$1.82
E655.0136	Cast Iron Frame and Grate, 36 in. Dia.	LB	--
E655.0201	Frames, Grates and Covers - Reticuline Type Grates and Frames	SF	\$111.38
E655.0501	Frames, Grates and Covers - Parallel Bar Type Grates and Frames	LB	\$5.83
E655.9901	Misc. Castings Weighing 100 lbs or less	LB	\$3.22
E655.9902	Misc. Castings Weighing 101 to 200 lbs	LB	\$2.96
E655.9903	Misc. Castings Weighing over 200 lbs	LB	\$2.96
E655.1001	Cast Iron Manhole Frames and Cover	Each	\$376.11
E655.1002	Cast Iron Manhole Frames and Cover	Each	\$376.11
E655.1003	Cast Iron Manhole Frames and Cover	Each	\$355.08
E655.1004	Cast Iron Manhole Frames and Cover	Each	\$547.21
E655.1005	Cast Iron Manhole Frames and Cover	Each	\$197.28
E655.1006	Cast Iron Manhole Frames and Cover	Each	\$197.28
E655.1007	Cast Iron Manhole Frames and Cover	Each	\$535.97
E655.1008	Cast Iron Manhole Frames and Cover	Each	\$1,093.30

2022 Summer Maintenance Bid

SECTION 685			
Item No.	Item	Pay Unit	Accent Stripe, Inc.
E685.1101	White Epoxy Reflectorized Pavement Stripes - 20 mils (0 ft to 5,000 feet)	Feet	\$2.25
E685.1102	White Epoxy Reflectorized Pavement Stripes - 20 mils (5,000 ft to 10,000 feet)	Feet	\$0.48
E685.1103	White Epoxy Reflectorized Pavement Stripes - 20 mils (Over 10,000 feet)	Feet	\$0.24
E685.1201	Yellow Epoxy Reflectorized Pavement Stripes - 20 mils (0 ft to 5,000 feet)	Feet	\$2.25
E685.1202	Yellow Epoxy Reflectorized Pavement Stripes - 20 mils (5,000 ft to 10,000 feet)	Feet	\$0.48
E685.1203	Yellow Epoxy Reflectorized Pavement Stripes - 20 mils (Over 10,000 feet)	Feet	\$0.24
685.13	White Epoxy Reflectorized Pavement Letters - 20 mils	Each	\$70.00
685.14	White Epoxy Reflectorized Pavement Symbols - 20 mils	Each	\$149.00
685.1401003	White Epoxy Reflectorized Railroad Grade Crossing Symbols - 20 mils	Each	\$990.00

2022 Summer Maintenance Bid

SECTION 688				
Item No.	Item	Pay Unit	3M Product	Accent Stripe, Inc.
688.01	White Preformed Reflectorized Pavement Stripes (Furnish and Install)	Feet	--	\$2.50
E688.01	White Preformed Reflectorized Pavement Stripes (Furnish Only)	Feet	\$4.62 (Note 1)	\$1.40
688.02	Yellow Preformed Reflectorized Pavement Stripes (Furnish and Install)	Feet	--	\$2.50
E688.02	Yellow Preformed Reflectorized Pavement Stripes (Furnish Only)	Feet	\$4.62 (Note 1)	\$1.40
688.03	White Preformed Reflectorized Pavement Letters (Furnish and Install)	Each	--	\$85.00
E688.03	White Preformed Reflectorized Pavement Letters (Furnish Only)	Each	--	\$80.00
688.04	White Preformed Reflectorized Pavement Symbols (Furnish and Install)	Each	--	\$195.00
E688.04	White Preformed Reflectorized Pavement Symbols (Furnish Only)	Each	--	\$150.00

Note 1: 16% off TSD Catalog List Price. See Sep2021 PM Govt' Benchmark Price Quick Reference Guide

2022 Summer Maintenance Bid

SECTION 701				
Item No.	Item	Pay Unit	Dan Gernatt Gravel Products	Gernatt Asphalt Products- Gowanda
E701.01	Portland Cement, Type I or II, 94-lb bag	Each	\$17.75	\$17.75

2022 Summer Maintenance Bid

SECTION 702				
Item Number	Description	Unit	Midland Asphalt Materials Inc.	Suit-Kote Corporation
E702.0401	Paving Asphalt (AC 15) Delivered & Applied	GAL	\$8.97	--
E702.3001	Asphalt Emulsion (RS-1) - Delivered & Applied	GAL	\$3.18	\$3.16
E702.300101	Asphalt Emulsion (RS-1) - F.O.B. Plant	GAL	--	\$3.11
E702.3101	Asphalt Emulsion (RS-2) - Delivered & Applied	GAL	\$3.23	\$3.21
E702.310101	Asphalt Emulsion (RS-2) - F.O.B. Plant	GAL	--	\$3.16
E702.3102	Asphalt Emulsion (HFRS-2) - Delivered & Applied	GAL	\$3.23	\$3.21
E702.310201	Asphalt Emulsion (HFRS-2) - F.O.B. Plant	GAL	--	\$3.16
E702.3102p	Asphalt Emulsion (HFRS-2P) - Delivered & Applied	GAL	\$3.49	\$3.47
E702.310201p	Asphalt Emulsion (HFRS-2P) - F.O.B. Plant	GAL	--	\$3.42
E702.3201	Asphalt Emulsion (MS-2) - Delivered & Applied	GAL	\$3.63	\$3.61
E702.320101	Asphalt Emulsion (MS-2) - F.O.B. Plant	GAL	--	\$3.56
E702.3301	Asphalt Emulsion (HFMS-2) - Delivered & Applied	GAL	\$3.63	\$3.61
E702.330101	Asphalt Emulsion (HFMS-2) - F.O.B. Plant	GAL	--	\$3.56
E702.3401	Asphalt Emulsion (HFMS-2H) - Delivered & Applied	GAL	\$3.63	\$3.61
E702.340101	Asphalt Emulsion (HFMS-2H) - F.O.B. Plant	GAL	--	\$3.56
E702.3501	Asphalt Emulsion (SS-1) - Delivered & Applied	GAL	\$3.40	\$3.38
E702.350101	Asphalt Emulsion (SS-1) - F.O.B. Plant	GAL	--	\$3.33
E702.3601	Asphalt Emulsion (SS-1H) - Delivered & Applied	GAL	\$3.40	\$3.38
E702.4001	Cationic Asphalt Emulsion (CRS-1) - Delivered & Applied	GAL	\$3.40	\$3.18
E702.400101	Cationic Asphalt Emulsion (CRS-1) - F.O.B. Plant	GAL	\$3.12	\$3.13
E702.4101	Cationic Asphalt Emulsion (CRS-2) - Delivered & Applied	GAL	\$3.21	\$3.23
E702.410101	Cationic Asphalt Emulsion (CRS-2) - F.O.B. Plant	GAL	\$3.16	\$3.18
E702.4101p	Cationic Asphalt Emulsion (CRS-2P) - Delivered & Applied	GAL	\$3.47	\$3.49
E702.410101p	Cationic Asphalt Emulsion (CRS-2P) - F.O.B. Plant	GAL	\$3.42	\$3.44
E702.4201	Cationic Asphalt Emulsion (CMS-2) - Delivered & Applied	GAL	\$3.61	\$3.63
E702.420101	Cationic Asphalt Emulsion (CMS-2) - F.O.B. Plant	GAL	\$3.56	\$3.58
E702.4301	Cationic Asphalt Emulsion (CMS-2H) - Delivered & Applied	GAL	\$3.61	\$3.63
E702.430101	Cationic Asphalt Emulsion (CMS-2H) - F.O.B. Plant	GAL	\$3.56	\$3.58
E702.4401	Cationic Asphalt Emulsion (CSS-1) - Delivered & Applied	GAL	\$3.38	\$3.40
E702.440101	Cationic Asphalt Emulsion (CSS-1) - F.O.B. Plant	GAL	\$3.33	\$3.35
E702.4501	Cationic Asphalt Emulsion (CSS-1H) - Delivered & Applied	GAL	\$3.38	\$3.40
E702.450101	Cationic Asphalt Emulsion (CSS-1H) - F.O.B. Plant	GAL	\$3.33	\$3.35

2022 Summer Maintenance Bid

SECTION 702				
Item Number	Description	Unit	Midland Asphalt Materials Inc.	Suit-Kote Corporation
E702.9901	Asphalt Emulsion Tack Coat (Minimum 500 Gallons per Delivery) - Delivered & Applied	GAL	\$6.22	\$4.25
E702.9902	Asphalt Emulsion Tack Coat (Minimum 500 Gallons per Order) - F.O.B. Plant	GAL	\$6.17	\$4.20
E702.9903	Waiting Time for Asphalt Emulsion Tack Coat Application (Per Hour after First Hour on Project)	Hour	\$185.00	\$185.00
E702.9904	Hand Spray Patching - Additional Charge per Gallon to any Delivered & Applied 702 Item	GAL	\$1.00	\$1.05
E702.9905	Bar Spray Patching - Additional Charge per Gallon to any Delivered & Applied 702 Item	GAL	\$0.50	\$0.55
E702.9906	Additional Cost for Spray Patch Tank Rental	GAL	NB	--
E702.9907	Additional Cost for Self Propelled Stone Spreader for Full Width Surface Treatment	GAL	\$0.26	\$0.26
E702.9908	Additional Cost for Self Propelled Stone Spreader for Bar Spray Patching	GAL	\$0.30	\$0.30
E702.9909	Additional Cost for Self Propelled Stone Spreader Maximum Charge per day	DAY	\$2,600.00	\$2,600.00
E702.99010	Additional Cost for Mixing in Portable Pugmill (MS-2)	GAL	\$0.65	\$0.63
E702.99011	Additional Cost for Mixing in Portable Pugmill (HFMS-2)	GAL	\$0.65	\$0.63
E702.99012	Additional Cost for Mixing in Portable Pugmill (HFMS-2GH)	GAL	\$0.65	\$0.63
E702.99013	Additional Cost for Mixing in Traveling Plant Mixer (MS-2)	GAL	\$0.32	--
E702.99014	Additional Cost for Mixing in Traveling Plant Mixer (HFMS-2)	GAL	\$0.32	--
E702.99015	Additional Cost for Mixing in Traveling Plant Mixer (CMS-2)	GAL	\$0.32	--
E702.99016	Additional Cost for Mixing in Traveling Plant Mixer (CMS-2H)	GAL	\$0.32	--

2022 Summer Maintenance Bid

SECTION 702				
Item Number	Description	Unit	Midland Asphalt Materials Inc.	Suit-Kote Corporation
E702.99023	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Fiber Mat Type A	SY	\$3.49	--
E702.99024	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Fiber Seal Type B	SY	\$3.44	--
E702.99025	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option A	SY	\$0.38	--
E702.99026	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option B	SY	\$0.38	--
E702.99027	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option C	SY	\$0.37	--
E702.99028	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option D	SY	\$0.35	--
E702.99029	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option E	SY	\$0.37	--
E702.99030	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option F	SY	\$0.37	--
E702.99031	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Fiber Mat Type A	SY	\$2.92	--
E702.99032	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Fiber Seal Type B	SY	\$2.87	--
E702.99033	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option A	SY	\$0.38	--
E702.99034	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option B	SY	\$0.19	--
E702.99035	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option C	SY	\$0.18	--
E702.99036	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option D	SY	\$0.19	--
E702.99037	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option E	SY	\$0.18	--
E702.99038	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option F	SY	\$0.18	--

2022 Summer Maintenance Bid

SECTION 702				
Item Number	Description	Unit	Midland Asphalt Materials Inc.	Suit-Kote Corporation
E702.99039	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Fiber Mat Type A	SY	\$2.30	--
E702.99040	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Fiber Seal Type B	SY	\$2.25	--
E702.99041	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option A	SY	\$0.38	--
E702.99042	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option B	SY	\$0.10	--
E702.99043	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option C	SY	\$0.09	--
E702.99044	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option D	SY	\$0.15	--
E702.99045	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option E	SY	\$0.10	--
E702.99046	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option F	SY	\$0.10	--
E702.99047	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Fiber Mat Type A	SY	\$2.10	--
E702.99048	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Fiber Seal Type B	SY	\$2.05	--
E702.99049	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option A	SY	\$0.32	--
E702.99050	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option B	SY	\$0.05	--
E702.99051	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option C	SY	\$0.05	--
E702.99052	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option D	SY	\$0.10	--
E702.99053	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option E	SY	\$0.05	--
E702.99054	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option F	SY	\$0.05	--

2022 Summer Maintenance Bid

SECTION 702				
Item Number	Description	Unit	Midland Asphalt Materials Inc.	Suit-Kote Corporation
E702.99055	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Fiber Mat Type A	SY	\$1.99	--
E702.99056	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Fiber Seal Type B	SY	\$1.94	--
E702.99057	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option A	SY	\$0.32	--
E702.99058	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option B	SY	\$0.05	--
E702.99059	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option C	SY	\$0.04	--
E702.99060	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option D	SY	\$0.10	--
E702.99061	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option E	SY	\$0.04	--
E702.99062	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option F	SY	\$0.04	--

2022 Summer Maintenance Bid

SECTION 703												
Item No.	Item	Pay Unit	Amherst Paving	Cambria Asphalt Products, Inc.	Country Side Sand and Gravel	County Line Stone Co., Inc.	D&H Excavating Inc	Dan Gernatt Gravel Products	Gernatt Asphalt Products - Chaffee	Gernatt Asphalt Products - Freedom	Gernatt Asphalt Products - Gowanda	Gernatt Asphalt Products - Hanover
E703.01	Crushed Stone, Screenings (Table 703-04)	Ton	--	\$22.00	--	\$13.00	--	--	--	--	--	--
E703.02	Crushed Stone, Type 1 (Table 405-1)	Ton	--	\$25.00	--	\$19.00	--	--	--	--	--	--
E703.03	Crushed Stone, Type 2 (Table 405-1)	Ton	--	\$24.00	--	\$19.50	--	--	--	--	--	--
E703.04	Crushed Stone, Type 3 (Table 405-1)	Ton	--	--	--	\$19.50	--	--	--	--	--	--
E703.05	Crushed Stone, #1A (Table 703-04)	Ton	--	\$24.00	--	\$19.50	--	--	--	--	--	--
E703.06	Crushed Stone, #1ST (Table 703-04)	Ton	--	\$24.00	--	\$20.00	--	--	--	--	--	--
E703.07	Crushed Stone, #1 (Table 703-04)	Ton	--	\$24.00	--	\$17.75	--	--	--	--	--	--
E703.08	Crushed Stone, #2 (Table 703-04)	Ton	--	\$22.00	--	\$15.25	--	--	--	--	--	--
E703.09	Crushed Stone, #1 & #2 Mixed (Table 703-04)	Ton	--	\$22.00	--	\$16.50	--	--	--	--	--	--
E703.10	Crushed Stone, #3 or #4A Mixed (Table 703-04)	Ton	--	\$22.00	--	\$15.00	--	--	--	--	--	--
E703.11	Crushed Stone, #4 or #3 & #4 Mixed (Table 703-04)	Ton	--	\$22.00	--	\$15.00	--	--	--	--	--	--
E703.13	Crushed Stone, 1" Crusher Run - Subbase Course (733-04)	Ton	\$18.00	\$16.00	--	\$11.25	--	--	--	--	--	\$23.25
E703.14	Crushed Stone, 2" Crusher Run - Subbase Course (733-04, Type 2)	Ton	\$18.00	\$15.50	--	\$9.95	--	--	--	--	--	--
E703.15	Crushed Stone, 3" Crusher Run - Subbase Course (733-04, Type 4)	Ton	\$18.00	\$15.50	--	\$9.65	--	--	--	--	--	--
E703.16	Crushed Stone, 4" Crusher Run - Subbase Course (733-04, Type 3)	Ton	\$18.00	\$15.50	--	\$9.85	--	--	--	--	--	--
E703.17	Crushed Stone Fill, Fine (Table 733-21A)	Ton	--	--	--	\$15.00	--	--	--	--	--	--
E703.18	Crushed Stone Fill, Light (Table 733-21A)	Ton	--	--	--	\$18.00	--	--	--	--	--	--
E703.19	Crushed Stone Fill, Medium (Table 733-21A)	Ton	--	--	--	\$36.00	--	--	--	--	--	--
E703.20	Crushed Stone Fill, Heavy (Table 733-21A)	Ton	--	--	--	\$36.00	--	--	--	--	--	--
E703.21	Crushed Stone, Dry Rip Rap - Table 733-22A	Ton	--	--	--	\$60.00	--	--	--	--	--	--
E703.22	Dimensional Stone - Custom, Based on Customer Inspection	Ton	--	--	--	\$60.00	--	--	--	--	--	--
E703.23	Crushed Gravel, Type 1 (Table 405-1)	Ton	\$20.00	--	--	--	--	--	--	--	--	--
E703.24	Crushed Gravel, Type 2 (Table 405-1)	Ton	\$20.00	--	\$17.95	--	--	\$17.85	--	\$16.45	\$17.35	\$17.85
E703.25	Crushed Gravel, #1A (Table 703-04)	Ton	\$30.00	--	\$18.35	--	\$13.00	\$17.90	--	\$16.15	\$17.35	\$18.40
E703.26	Crushed Gravel, #1 (Table 703-04)	Ton	\$30.00	--	\$17.95	--	\$11.00	\$17.85	--	\$15.85	\$17.35	\$17.85
E703.27	Crushed Gravel, #1ST (Table 703-04)	Ton	\$30.00	--	\$17.20	--	--	--	--	\$15.85	--	--
E703.28	Crushed Gravel, #2 (Table 703-04)	Ton	\$30.00	--	\$17.95	--	\$12.00	\$17.85	--	\$16.45	\$17.35	\$17.85
E703.29	Crushed Gravel, #1 & #2 Mixed (Table 703-04)	Ton	\$30.00	--	\$17.95	--	\$12.00	\$17.85	--	\$16.45	\$17.35	\$17.85
E703.30	Crushed Gravel, 1" Crusher Run - Subbase Course (733-04)	Ton	\$18.00	--	--	--	\$10.00	\$18.85	--	--	--	--
E703.31	Crushed Gravel, 2" Crusher Run - Subbase Course (733-04, Type 4)	Ton	\$18.00	--	\$15.05	--	\$10.00	\$16.30	\$12.50	\$14.45	\$16.25	\$18.00
E703.32	Crushed Gravel, 3" Crusher Run - Subbase Course (733-04, Type 4)	Ton	\$18.00	--	\$15.05	--	\$12.00	\$16.30	--	\$14.45	\$16.25	\$18.00
E703.33	Crushed Gravel, 1" Crusher Run Hard Heads Subbase Course (733-04)	Ton	--	--	\$19.25	--	\$11.00	\$18.85	\$14.75	\$17.30	--	--
E703.34	Crushed Gravel, 2" Crusher Run Hard Heads Subbase Course (733-04 Type 2 EQ.)	Ton	--	--	\$18.50	--	\$7.00	\$17.60	\$14.00	\$16.50	--	--
E703.36	Screened Gravel, #1 (Table 703-04)	Ton	--	\$28.00	--	--	\$5.75	--	\$9.00	--	--	--
E703.37	Screened Gravel, #1A (Table 703-04)	Ton	--	\$28.00	\$13.90	--	\$8.75	--	\$8.50	--	--	--
E703.39	Screened Gravel, #2 (Table 703-04)	Ton	--	\$28.00	--	--	\$10.00	--	\$10.50	--	--	--
E703.40	Screened Gravel, #1 & #2 Mixed (Table 703-04)	Ton	--	\$28.00	--	--	\$7.00	--	--	--	--	--
E703.41	Screened Gravel, Bank Run - Bank Run Gravel	Ton	--	--	\$11.05	\$12.00	\$10.00	\$11.05	\$8.35	\$10.45	\$11.15	\$11.30
E703.42	Screened Gravel, 1" Screened	Ton	\$18.00	--	--	\$12.00	\$9.00	--	--	--	--	--
E703.43	Screened Gravel, 2" Screened (Table 733-04A)	Ton	--	--	\$10.35	--	\$9.00	\$14.70	\$10.40	\$12.95	--	\$16.00
E703.44	Screened Gravel, 3" Screened (Table 733-04A)	Ton	--	--	\$10.35	--	--	\$14.70	\$10.40	\$12.95	--	\$16.00
E703.45	Screened Gravel, 4" Screened Select Fill (Table 733-11A)	Ton	--	--	--	--	--	--	--	--	--	--
E703.50	Mortar Sand	Ton	--	\$29.50	--	\$25.00	--	--	--	--	--	--
E703.51	Concrete Sand	Ton	--	\$29.50	\$12.80	\$17.50	\$10.00	\$12.80	--	\$12.80	\$12.80	\$12.80
E703.52	Recycled Concrete Aggregate, 1-inch	Ton	\$19.00	\$11.50	--	--	--	--	--	--	--	--
E703.53	Recycled Concrete Aggregate, 2-inch	Ton	\$18.00	\$10.75	--	--	\$9.50	--	--	--	--	--
E703.54	Sidewalk Blend (60-40 blend of #1 and Concrete Sand)	Ton	--	\$29.50	\$16.30	\$19.00	--	\$16.30	\$16.30	\$16.30	\$16.30	\$16.30
E703.55	Reclaimed Asphalt Pavement for Earthwork and Subbase -5/8"	Ton	\$20.00	--	--	\$24.00	\$20.00	--	--	--	--	--
E703.56	Reclaimed Asphalt Pavement for Earthwork and Subbase -2"	Ton	\$20.00	--	--	\$17.00	\$18.00	\$17.75	--	--	--	\$17.75
E703.57	Reclaimed Asphalt Pavement for Earthwork and Subbase -unprocessed	Ton	\$16.00	\$10.00	--	\$15.00	--	--	--	--	--	--
E703.60	Underdrain Filter, Type 1 - Table 733-20A	Ton	\$40.00	--	--	\$17.50	\$9.00	--	--	--	--	--
E703.61	Underdrain Filter, Type 2 - Table 733-20A	Ton	\$40.00	--	\$13.90	\$19.50	\$8.00	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 703											
Item No.	Item	Pay Unit	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products -West Seneca	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Freedom	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Lockport	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Niagara	New Enterprise Stone & Lime Co., Inc. Wehrle	New Enterprise Stone & Lime Co., Inc. Como	New Enterprise Stone & Lime., Inc. Franklinville	Union Concrete and Construction Corp. - West Seneca/Evans
E703.01	Crushed Stone, Screenings (Table 703-04)	Ton	--	--	--	\$13.75	--	\$16.54	--	--	--
E703.02	Crushed Stone, Type 1 (Table 405-1)	Ton	--	--	--	--	--	\$20.74	--	--	--
E703.03	Crushed Stone, Type 2 (Table 405-1)	Ton	--	--	--	--	--	--	--	--	--
E703.04	Crushed Stone, Type 3 (Table 405-1)	Ton	--	--	--	--	--	--	--	--	--
E703.05	Crushed Stone, #1A (Table 703-04)	Ton	--	\$28.00	--	\$25.30	--	\$29.00	--	--	--
E703.06	Crushed Stone, #1ST (Table 703-04)	Ton	--	--	--	--	--	--	--	--	--
E703.07	Crushed Stone, #1 (Table 703-04)	Ton	--	\$26.00	--	\$20.63	\$22.35	\$19.98	--	--	--
E703.08	Crushed Stone, #2 (Table 703-04)	Ton	--	\$26.00	--	\$19.53	\$21.35	\$19.01	--	--	--
E703.09	Crushed Stone, #1 & #2 Mixed (Table 703-04)	Ton	--	--	--	\$20.63	--	\$20.09	--	--	--
E703.10	Crushed Stone, #3 or #4A Mixed (Table 703-04)	Ton	--	--	--	--	--	\$18.63	--	--	--
E703.11	Crushed Stone, #4 or #3 & #4 Mixed (Table 703-04)	Ton	--	--	--	--	--	\$18.63	--	--	--
E703.13	Crushed Stone, 1" Crusher Run - Subbase Course (733-04)	Ton	--	\$21.75	--	\$15.13	\$17.35	\$14.20	--	--	--
E703.14	Crushed Stone, 2" Crusher Run - Subbase Course (733-04, Type 2)	Ton	--	\$19.25	--	\$13.20	\$15.60	\$11.55	\$12.00	--	--
E703.15	Crushed Stone, 3" Crusher Run - Subbase Course (733-04, Type 4)	Ton	--	--	--	--	--	--	--	--	--
E703.16	Crushed Stone, 4" Crusher Run - Subbase Course (733-04, Type 3)	Ton	--	--	--	--	--	--	--	--	--
E703.17	Crushed Stone Fill, Fine (Table 733-21A)	Ton	--	--	--	\$23.10	--	\$18.29	--	--	--
E703.18	Crushed Stone Fill, Light (Table 733-21A)	Ton	--	--	--	\$24.20	--	\$17.97	--	--	--
E703.19	Crushed Stone Fill, Medium (Table 733-21A)	Ton	--	--	--	\$44.00	\$44.00	\$50.00	--	--	--
E703.20	Crushed Stone Fill, Heavy (Table 733-21A)	Ton	--	--	--	\$44.00	\$44.00	\$50.00	--	--	--
E703.21	Crushed Stone, Dry Rip Rap - Table 733-22A	Ton	--	--	--	\$65.00	\$65.00	--	--	--	--
E703.22	Dimensional Stone - Custom, Based on Customer Inspection	Ton	--	--	--	--	--	--	--	--	--
E703.23	Crushed Gravel, Type 1 (Table 405-1)	Ton	--	--	--	--	--	--	--	--	--
E703.24	Crushed Gravel, Type 2 (Table 405-1)	Ton	\$17.00	--	--	--	--	--	--	--	--
E703.25	Crushed Gravel, #1A (Table 703-04)	Ton	\$17.90	\$25.50	\$18.15	--	--	\$23.49	--	\$17.01	--
E703.26	Crushed Gravel, #1 (Table 703-04)	Ton	\$17.00	\$24.25	\$14.30	--	--	\$22.41	--	\$15.93	--
E703.27	Crushed Gravel, #1ST (Table 703-04)	Ton	--	--	--	--	--	--	--	\$14.85	--
E703.28	Crushed Gravel, #2 (Table 703-04)	Ton	\$17.00	\$24.00	\$13.75	--	--	--	--	\$14.85	--
E703.29	Crushed Gravel, #1 & #2 Mixed (Table 703-04)	Ton	\$17.00	--	\$14.30	--	--	--	--	\$14.85	--
E703.30	Crushed Gravel, 1" Crusher Run - Subbase Course (733-04)	Ton	--	--	--	--	--	--	--	--	--
E703.31	Crushed Gravel, 2" Crusher Run - Subbase Course (733-04, Type 4)	Ton	\$12.10	--	\$11.83	--	--	--	--	--	--
E703.32	Crushed Gravel, 3" Crusher Run - Subbase Course (733-04, Type 4)	Ton	\$12.10	--	--	--	--	--	--	--	--
E703.33	Crushed Gravel, 1" Crusher Run Hard Heads Subbase Course (733-04)	Ton	\$17.30	--	--	--	--	--	--	--	--
E703.34	Crushed Gravel, 2" Crusher Run Hard Heads Subbase Course (733-04 Type 2 EQ.)	Ton	\$16.00	--	--	--	--	--	--	--	--
E703.36	Screened Gravel, #1 (Table 703-04)	Ton	\$12.55	--	\$11.00	\$37.40	--	\$18.43	--	\$8.14	--
E703.37	Screened Gravel, #1A (Table 703-04)	Ton	\$12.10	--	\$11.00	\$37.40	--	\$17.80	--	\$7.35	--
E703.39	Screened Gravel, #2 (Table 703-04)	Ton	\$13.50	--	\$9.90	--	--	\$19.27	--	\$9.98	--
E703.40	Screened Gravel, #1 & #2 Mixed (Table 703-04)	Ton	--	--	\$11.00	--	--	--	--	--	--
E703.41	Screened Gravel, Bank Run - Bank Run Gravel	Ton	\$9.05	--	--	--	--	--	--	--	--
E703.42	Screened Gravel, 1" Screened	Ton	--	--	--	--	--	--	--	--	--
E703.43	Screened Gravel, 2" Screened (Table 733-04A)	Ton	\$10.40	--	\$11.83	--	--	--	--	--	--
E703.44	Screened Gravel, 3" Screened (Table 733-04A)	Ton	\$10.40	--	--	--	--	--	--	--	--
E703.45	Screened Gravel, 4" Screened Select Fill (Table 733-11A)	Ton	--	--	--	--	--	--	--	--	--
E703.50	Mortar Sand	Ton	--	\$23.25	--	\$37.40	--	\$27.83	--	--	--
E703.51	Concrete Sand	Ton	\$12.80	\$20.25	\$15.13	--	--	\$21.63	--	\$10.24	--
E703.52	Recycled Concrete Aggregate, 1-inch	Ton	--	--	--	--	--	--	--	--	--
E703.53	Recycled Concrete Aggregate, 2-inch	Ton	--	\$13.50	--	--	--	--	--	--	\$9.00
E703.54	Sidewalk Blend (60-40 blend of #1 and Concrete Sand)	Ton	\$16.30	\$22.75	\$15.95	\$37.40	--	\$20.21	--	\$12.60	--
E703.55	Reclaimed Asphalt Pavement for Earthwork and Subbase -5/8"	Ton	--	--	--	--	--	--	--	--	--
E703.56	Reclaimed Asphalt Pavement for Earthwork and Subbase -2"	Ton	\$17.75	\$14.25	--	--	--	--	--	--	\$7.50
E703.57	Reclaimed Asphalt Pavement for Earthwork and Subbase -unprocessed	Ton	--	--	--	--	--	\$12.00	--	--	--
E703.60	Underdrain Filter, Type 1 - Table 733-20A	Ton	\$12.55	--	\$11.00	--	--	\$18.43	--	\$8.14	--
E703.61	Underdrain Filter, Type 2 - Table 733-20A	Ton	\$12.10	--	\$11.00	--	--	\$17.80	--	\$7.35	--

2022 Summer Maintenance Bid

SECTION 704			
Item No.	Item	Pay Unit	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes
E704.06	2' x 2' x 6' Concrete Bin Block with Tongue and Groove Connections	Each	\$100.00

2022 Summer Maintenance Bid

SECTION 705				
Item No.	Item	Pay Unit	County Line Stone Co., Inc.	Gernatt Asphalt Products - Springville
E705.01	Clay Soil	Ton	\$99.00	\$16.75

2022 Summer Maintenance Bid

SECTION 800											
Item No.	Item	Pay Unit	Amherst Paving	County Line Stone Co., Inc.	Country Side sand and Gravel	Dan Gernatt Gravel Products	Gernatt Asphalt Products	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Lockport	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes - Niagara	New Enterprise Stone & Lime Co., Inc. Wehrle- Barton- Como	Union Concrete and Construction Corp.
E800.0101NPW	Bituminous Materials or Aggregate Delivered to Paver or Widener, 0-5 Miles Fixed Charge Price (Non-Prevailing Wage)	Ton	\$7.20	\$4.95	\$4.25	\$4.25	\$4.50	\$8.55	\$8.55	\$6.50	--
E800.0102NPW	Bituminous Materials or Aggregate Delivered to Paver or Widener, 6-15 Miles Price per Ton per Mile (Non-Prevailing Wage)	Ton/Mile	\$0.40	\$0.20	\$0.30	\$0.30	\$0.30	\$1.25	\$1.25	\$0.33	--
E800.0103NPW	Bituminous Materials or Aggregate Delivered to Paver or Widener, Price per Ton per Mile for over 15 Miles (Non-Prevailing Wage)	Ton/Mile	\$0.40	\$0.20	\$0.25	\$0.25	\$0.25	\$1.25	\$1.25	\$0.33	--
E800.0101PWR	Bituminous Materials or Aggregate Delivered to Paver or Widener, 0-5 Miles Fixed Charge Price (Prevailing Wage Rate)	Ton	--	\$5.95	\$6.35	\$6.35	\$6.35	\$8.55	\$8.55	\$6.50	\$4.50 (Note 1)
E800.0102PWR	Bituminous Materials or Aggregate Delivered to Paver or Widener, 6-15 Miles Price per Ton per Mile (Prevailing Wage Rate)	Ton/Mile	--	\$0.25	\$0.45	\$0.45	\$0.45	\$1.25	\$1.25	\$0.33	\$0.28 (Note 1)
E800.0103PWR	Bituminous Materials or Aggregate Delivered to Paver or Widener, Price per Ton per Mile for over 15 Miles (Prevailing Wage Rate)	Ton/Mile	--	\$0.25	\$0.35	\$0.35	\$0.35	\$1.25	\$1.25	\$0.33	\$0.28 (Note 1)
E800.0201NPW	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, 0-5 Miles Fixed Charge Price (Non-Prevailing Wage)	Ton	\$6.75	\$3.30	\$3.25	\$3.25	\$6.50	\$8.05	\$8.05	\$5.25	--
E800.0202NPW	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, 6-15 Miles Price per Ton per Mile (Non-Prevailing Wage)	Ton/Mile	\$0.40	\$0.15	\$0.20	\$0.20	\$0.25	\$1.00	\$1.00	\$0.27	--
E800.0203NPW	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, Price per Ton per Mile for over 15 Miles (Non-Prevailing Wage)	Ton/Mile	\$0.40	\$0.15	\$0.18	\$0.18	\$0.20	\$1.00	\$1.00	\$0.27	--
E800.0201PWR	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, 0-5 Miles Fixed Charge Price (Prevailing Wage Rate)	Ton	--	\$4.00	\$3.95	\$3.95	\$4.50	\$8.05	\$8.05	\$5.25	\$4.00 (Note 1)
E800.0202PWR	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, 6-15 Miles Price per Ton per Mile (Prevailing Wage Rate)	Ton/Mile	--	\$0.20	\$0.25	\$0.25	\$0.30	\$1.00	\$1.00	\$0.27	\$0.28 (Note 1)
E800.0203PWR	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, Price per Ton per Mile for over 15 Miles (Prevailing Wage Rate)	Ton/Mile	--	\$0.20	\$0.22	\$0.22	\$0.23	\$1.00	\$1.00	\$0.27	\$0.28 (Note 1)
E800.0301NPW	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, 0-5 Miles Fixed Charge Price (Non-Prevailing Wage)	Ton	\$8.00	\$4.95	--	--	--	\$9.05	\$9.05	\$7.25	--
E800.0302NPW	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, 6-15 Miles Per Ton Per Mile (Non-Prevailing Wage)	Ton/Mile	\$0.50	\$0.20	--	--	--	\$1.25	\$1.25	\$0.37	--
E800.0303NPW	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, Over 15 Miles Per Ton Per Mile (Non-Prevailing Wage)	Ton/Mile	\$0.50	\$0.20	--	--	--	\$1.25	\$1.25	\$0.37	--
E800.0301PWR	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, 0-5 Miles Fixed Charge Price (Prevailing Wage Rate)	Ton	--	\$5.95	--	--	--	\$9.05	\$9.05	\$7.25	--
E800.0302PWR	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, 6-15 Miles Per Ton Per Mile (Prevailing Wage Rate)	Ton/Mile	--	\$0.25	--	--	--	\$1.25	\$1.25	\$0.37	--
E800.0303PWR	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, Over 15 Miles Per Ton Per Mile (Prevailing Wage Rate)	Ton/Mile	--	\$0.25	--	--	--	\$1.25	\$1.25	\$0.37	--

Note 1:
Saturday will be charged an additional 30% / ton. Minimum charge will be 4 hours for day work.
Minimum charge per load (when hauling by the ton) is 20 tons.
Waiting time will be charged at \$100.00 per hour for dump trucks and \$115.00 per hour for tractors and trailers after 15 minutes on site when hauling material by the ton. Customer is responsible for damage done to the truck by others. Millings hauled from mill to dump site will be billed at \$127.50 (prevailing wage) per hour + 1 hour travel (8 hour work day Mon-Fri / OT billed at \$30/hr Extra).

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Admar Supply	American Paving & Excavating Inc.	Amherst Paving	County Line Stone Co., Inc.	D&H Excavating Inc	Dan Gernatt Asphalt Products Collins	Dig It of NY, Inc.
E900.01PD	Road Widener with Operator	Day	--	\$3,400.00	\$2,700.00	\$3,000.00	\$2,100.00	--	--
E900.01PW	Road Widener with Operator	Week	--	\$15,000.00	\$13,500.00	--	\$8,900.00	--	--
E900.01PM	Road Widener with Operator	Month	--	\$56,000.00	\$54,000.00	--	--	--	--
E900.02PD	Bituminous Asphalt Paver with Operator	Day	--	\$3,245.00	\$2,700.00	\$3,500.00	\$2,500.00	--	--
E900.02PW	Bituminous Asphalt Paver with Operator	Week	--	\$14,000.00	\$13,500.00	--	\$10,000.00	--	--
E900.02PM	Bituminous Asphalt Paver with Operator	Month	--	\$52,500.00	\$54,000.00	--	--	--	--
E900.03PD	Bitum. Asphalt Paver with Operator and Screed Man	Day	--	\$4,000.00	\$3,600.00	\$3,500.00	\$2,700.00	--	--
E900.03PW	Bitum. Asphalt Paver with Operator and Screed Man	Week	--	\$19,000.00	\$18,000.00	--	\$13,500.00	--	--
E900.03PM	Bitum. Asphalt Paver with Operator and Screed Man	Month	--	\$70,000.00	\$72,000.00	--	--	--	--
E900.0301PD	Bituminous Asphalt Paver	Day	--	\$3,100.00	--	\$3,500.00	--	--	--
E900.0301PW	Bituminous Asphalt Paver	Week	--	\$16,000.00	--	--	--	--	--
E900.0301PM	Bituminous Asphalt Paver	Month	--	\$54,000.00	--	--	--	--	--
E900.04PD	Self-Propelled 4-Speed Loader with Operator	Day	--	\$4,200.00	--	\$3,500.00	--	--	--
E900.04PW	Self-Propelled 4-Speed Loader with Operator	Week	--	\$20,000.00	--	--	--	--	--
E900.04PM	Self-Propelled 4-Speed Loader with Operator	Month	--	\$72,000.00	--	--	--	--	--
E900.05PD	Portable Screening Plant without Operator	Day	--	\$10,000.00	\$5,000.00	--	--	--	--
E900.05PW	Portable Screening Plant without Operator	Week	--	\$45,000.00	\$20,000.00	--	--	--	--
E900.05PM	Portable Screening Plant without Operator	Month	--	\$135,000.00	\$80,000.00	--	--	--	--
E900.06PD	Portable Screening Plant with Operator	Day	--	\$10,000.00	\$6,000.00	--	--	--	--
E900.06PW	Portable Screening Plant with Operator	Week	--	\$45,000.00	\$25,000.00	--	--	--	--
E900.06PM	Portable Screening Plant with Operator	Month	--	\$135,000.00	\$100,000.00	--	--	--	--
E900.07PD	2-Ton Roller without Operator	Day	\$190.00	\$800.00	\$600.00	--	--	--	--
E900.07PW	2-Ton Roller without Operator	Week	\$525.00	\$3,200.00	\$3,000.00	--	--	--	--
E900.07PM	2-Ton Roller without Operator	Month	\$1,270.00	\$9,000.00	\$12,000.00	--	--	--	--
E900.08PD	2-Ton Roller with Operator	Day	--	\$1,600.00	\$1,400.00	\$1,300.00	\$1,000.00	--	--
E900.08PW	2-Ton Roller with Operator	Week	--	\$7,200.00	\$7,000.00	--	\$5,000.00	--	--
E900.08PM	2-Ton Roller with Operator	Month	--	\$26,500.00	\$28,000.00	--	--	--	--
E900.09PD	3-5 Ton Roller without Operator	Day	\$270.00	\$700.00	\$700.00	--	--	--	--
E900.09PW	3-5 Ton Roller without Operator	Week	\$790.00	\$3,000.00	\$3,500.00	--	--	--	--
E900.09PM	3-5 Ton Roller without Operator	Month	\$1,800.00	\$9,000.00	\$14,000.00	--	--	--	--
E900.10PD	3-5 Ton Roller with Operator	Day	--	\$1,400.00	\$1,600.00	\$1,300.00	\$1,100.00	--	--
E900.10PW	3-5 Ton Roller with Operator	Week	--	\$6,900.00	\$8,000.00	--	\$5,500.00	--	--
E900.10PM	3-5 Ton Roller with Operator	Month	--	\$24,500.00	\$32,000.00	--	--	--	--
E900.11PD	10 Ton Roller without Operator	Day	\$440.00	\$1,250.00	\$1,000.00	--	--	--	--
E900.11PW	10 Ton Roller without Operator	Week	\$1,360.00	\$5,000.00	\$5,000.00	--	--	--	--
E900.11PM	10 Ton Roller without Operator	Month	\$3,645.00	\$14,000.00	\$20,000.00	--	--	--	--
E900.12PD	10 Ton Roller with Operator	Day	--	\$2,000.00	\$2,000.00	\$1,700.00	\$1,268.00	--	--
E900.12PW	10 Ton Roller with Operator	Week	--	\$9,000.00	\$10,000.00	--	\$6,340.00	--	--
E900.12PM	10 Ton Roller with Operator	Month	--	\$31,000.00	\$40,000.00	--	--	--	--
E900.13PD	Pneumatic Tired Roller without Operator	Day	\$365.00	--	--	--	--	--	--
E900.13PW	Pneumatic Tired Roller without Operator	Week	\$1,050.00	--	--	--	--	--	--
E900.14PD	Pneumatic Tired Roller with Operator	Day	\$2,630.00	--	--	--	--	--	--
E900.14PW	Pneumatic Tired Roller with Operator	Week	--	--	--	--	--	--	--
E900.15PD	6-Ton Excavator Crawler without Operator	Day	\$360.00	\$1,100.00	\$1,200.00	--	--	--	--
E900.15PW	6-Ton Excavator Crawler without Operator	Week	\$995.00	\$4,400.00	\$6,000.00	--	--	--	--
E900.15PM	6-Ton Excavator Crawler without Operator	Month	\$2,410.00	\$14,000.00	\$24,000.00	--	--	--	--
E900.16PD	6-Ton Excavator Crawler with Operator	Day	--	\$1,900.00	\$2,500.00	--	--	--	--
E900.16PW	6-Ton Excavator Crawler with Operator	Week	--	\$8,000.00	\$12,500.00	--	--	--	--
E900.16PM	6-Ton Excavator Crawler with Operator	Month	--	\$29,000.00	\$50,000.00	--	--	--	--
E900.17PD	12-Ton Excavator Crawler without Operator	Day	\$600.00	\$1,600.00	\$1,300.00	--	--	--	--
E900.17PW	12-Ton Excavator Crawler without Operator	Week	\$1,500.00	\$6,800.00	\$6,500.00	--	--	--	--
E900.17PM	12-Ton Excavator Crawler without Operator	Month	\$4,000.00	\$16,500.00	\$26,000.00	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Gauthier Blacktop Inc.	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes Lockport / Niagara	Michael Serafini, Inc.	Midland Asphalt Materials Inc.	New Enterprise Stone & Lime Co., Inc. Wehrle-Barton- Como	New Frontier Excavating & Paving Inc	Northeast Diversification, Inc.
E900.01PD	Road Widener with Operator	Day	--	--	--	--	--	\$3,100.00	--
E900.01PW	Road Widener with Operator	Week	--	--	--	--	--	--	--
E900.01PM	Road Widener with Operator	Month	--	--	--	--	--	--	--
E900.02PD	Bituminous Asphalt Paver with Operator	Day	--	\$3,700.00	\$2,800.00	--	\$3,400.00	--	\$2,250.00
E900.02PW	Bituminous Asphalt Paver with Operator	Week	--	--	\$11,000.00	--	--	--	\$8,500.00
E900.02PM	Bituminous Asphalt Paver with Operator	Month	--	--	\$39,000.00	--	--	--	\$35,000.00
E900.03PD	Bitum. Asphalt Paver with Operator and Screed Man	Day	\$1,775.00	\$3,995.00	\$3,200.00	--	\$3,400.00	\$4,000.00	\$2,600.00
E900.03PW	Bitum. Asphalt Paver with Operator and Screed Man	Week	\$8,875.00	--	\$12,000.00	--	--	--	\$11,500.00
E900.03PM	Bitum. Asphalt Paver with Operator and Screed Man	Month	--	--	\$42,000.00	--	--	--	\$48,000.00
E900.0301PD	Bituminous Asphalt Paver	Day	--	\$3,700.00	--	--	\$3,400.00	--	--
E900.0301PW	Bituminous Asphalt Paver	Week	--	--	--	--	--	--	--
E900.0301PM	Bituminous Asphalt Paver	Month	--	--	--	--	--	--	--
E900.04PD	Self-Propelled 4-Speed Loader with Operator	Day	--	--	--	--	--	--	--
E900.04PW	Self-Propelled 4-Speed Loader with Operator	Week	--	--	--	--	--	--	--
E900.04PM	Self-Propelled 4-Speed Loader with Operator	Month	--	--	--	--	--	--	--
E900.05PD	Portable Screening Plant without Operator	Day	--	--	\$2,000.00	--	--	--	--
E900.05PW	Portable Screening Plant without Operator	Week	--	--	\$6,000.00	--	--	--	--
E900.05PM	Portable Screening Plant without Operator	Month	--	--	\$12,000.00	--	--	--	--
E900.06PD	Portable Screening Plant with Operator	Day	--	--	\$3,000.00	--	--	--	--
E900.06PW	Portable Screening Plant with Operator	Week	--	--	\$12,500.00	--	--	--	--
E900.06PM	Portable Screening Plant with Operator	Month	--	--	\$44,000.00	--	--	--	--
E900.07PD	2-Ton Roller without Operator	Day	\$270.00	--	\$350.00	--	\$1,150.00	--	--
E900.07PW	2-Ton Roller without Operator	Week	\$875.00	--	\$1,250.00	--	--	--	--
E900.07PM	2-Ton Roller without Operator	Month	--	--	\$2,500.00	--	--	--	--
E900.08PD	2-Ton Roller with Operator	Day	\$870.00	--	\$780.00	--	\$1,150.00	--	\$1,500.00
E900.08PW	2-Ton Roller with Operator	Week	\$4,350.00	--	\$3,900.00	--	--	--	\$6,000.00
E900.08PM	2-Ton Roller with Operator	Month	--	--	\$14,700.00	--	--	--	\$21,000.00
E900.09PD	3-5 Ton Roller without Operator	Day	\$500.00	--	\$450.00	--	\$1,150.00	\$700.00	--
E900.09PW	3-5 Ton Roller without Operator	Week	\$1,865.00	--	\$1,800.00	--	--	--	--
E900.09PM	3-5 Ton Roller without Operator	Month	--	--	\$4,500.00	--	--	--	--
E900.10PD	3-5 Ton Roller with Operator	Day	\$1,125.00	--	\$900.00	--	\$1,150.00	--	\$1,500.00
E900.10PW	3-5 Ton Roller with Operator	Week	\$4,825.00	--	\$4,300.00	--	--	--	\$6,000.00
E900.10PM	3-5 Ton Roller with Operator	Month	--	--	\$17,000.00	--	--	--	\$21,000.00
E900.11PD	10 Ton Roller without Operator	Day	--	\$1,700.00	\$650.00	--	\$1,150.00	\$1,100.00	--
E900.11PW	10 Ton Roller without Operator	Week	--	--	\$2,350.00	--	--	--	--
E900.11PM	10 Ton Roller without Operator	Month	--	--	\$5,950.00	--	--	--	--
E900.12PD	10 Ton Roller with Operator	Day	--	\$1,975.00	\$1,075.00	--	\$1,150.00	\$1,950.00	\$1,800.00
E900.12PW	10 Ton Roller with Operator	Week	--	--	\$4,975.00	--	--	--	\$7,000.00
E900.12PM	10 Ton Roller with Operator	Month	--	--	\$19,850.00	--	--	--	\$29,000.00
E900.13PD	Pneumatic Tired Roller without Operator	Day	--	--	--	--	--	--	--
E900.13PW	Pneumatic Tired Roller without Operator	Week	--	--	--	--	--	--	--
E900.14PD	Pneumatic Tired Roller with Operator	Day	--	--	--	\$2,100.00	--	--	--
E900.14PW	Pneumatic Tired Roller with Operator	Week	--	--	--	--	--	--	--
E900.15PD	6-Ton Excavator Crawler without Operator	Day	--	--	\$600.00	--	--	--	--
E900.15PW	6-Ton Excavator Crawler without Operator	Week	--	--	\$1,900.00	--	--	--	--
E900.15PM	6-Ton Excavator Crawler without Operator	Month	--	--	\$4,800.00	--	--	--	--
E900.16PD	6-Ton Excavator Crawler with Operator	Day	--	--	\$1,080.00	--	--	--	\$1,650.00
E900.16PW	6-Ton Excavator Crawler with Operator	Week	--	--	\$4,200.00	--	--	--	\$7,900.00
E900.16PM	6-Ton Excavator Crawler with Operator	Month	--	--	\$17,000.00	--	--	--	\$24,000.00
E900.17PD	12-Ton Excavator Crawler without Operator	Day	--	--	\$625.00	--	--	--	--
E900.17PW	12-Ton Excavator Crawler without Operator	Week	--	--	\$1,700.00	--	--	--	--
E900.17PM	12-Ton Excavator Crawler without Operator	Month	--	--	\$4,900.00	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900								
Item No.	Item	Pay Unit	Occhino	Pat Roberts & Sons, Inc.	Robinson Paving Inc.	Suit-Kote Corporation	Union Concrete and Construction Corp.	Zoladz Construction Co., Inc.
E900.01PD	Road Widener with Operator	Day	\$2,200.00	--	--	--	\$2,250.00	--
E900.01PW	Road Widener with Operator	Week	\$9,000.00	--	--	--	\$9,000.00	--
E900.01PM	Road Widener with Operator	Month	--	--	--	--	--	--
E900.02PD	Bituminous Asphalt Paver with Operator	Day	\$2,500.00	--	--	\$3,400.00	\$2,500.00	--
E900.02PW	Bituminous Asphalt Paver with Operator	Week	\$10,000.00	--	--	--	\$12,500.00	--
E900.02PM	Bituminous Asphalt Paver with Operator	Month	--	--	--	--	--	--
E900.03PD	Bitum. Asphalt Paver with Operator and Screed Man	Day	--	--	\$3,600.00 (Notes 1 & 2)	\$3,600.00	\$3,400.00	--
E900.03PW	Bitum. Asphalt Paver with Operator and Screed Man	Week	\$3,200.00	--	\$16,500.00 (Notes 1 & 2)	--	\$17,000.00	--
E900.03PM	Bitum. Asphalt Paver with Operator and Screed Man	Month	\$13,000.00	--	--	--	--	--
E900.0301PD	Bituminous Asphalt Paver	Day	--	--	--	--	--	--
E900.0301PW	Bituminous Asphalt Paver	Week	--	--	--	--	--	--
E900.0301PM	Bituminous Asphalt Paver	Month	--	--	--	--	--	--
E900.04PD	Self-Propelled 4-Speed Loader with Operator	Day	--	--	--	--	--	--
E900.04PW	Self-Propelled 4-Speed Loader with Operator	Week	--	--	--	--	--	--
E900.04PM	Self-Propelled 4-Speed Loader with Operator	Month	--	--	--	--	--	--
E900.05PD	Portable Screening Plant without Operator	Day	\$2,500.00	--	--	--	\$2,500.00	--
E900.05PW	Portable Screening Plant without Operator	Week	\$10,000.00	--	--	--	--	--
E900.05PM	Portable Screening Plant without Operator	Month	--	--	--	--	--	--
E900.06PD	Portable Screening Plant with Operator	Day	\$3,380.00	--	--	--	--	--
E900.06PW	Portable Screening Plant with Operator	Week	\$13,500.00	--	--	--	--	--
E900.06PM	Portable Screening Plant with Operator	Month	--	--	--	--	--	--
E900.07PD	2-Ton Roller without Operator	Day	--	--	--	--	\$400.00	--
E900.07PW	2-Ton Roller without Operator	Week	--	--	--	--	--	--
E900.07PM	2-Ton Roller without Operator	Month	--	--	--	--	--	--
E900.08PD	2-Ton Roller with Operator	Day	--	--	--	--	\$1,400.00	--
E900.08PW	2-Ton Roller with Operator	Week	--	--	--	--	--	--
E900.08PM	2-Ton Roller with Operator	Month	--	--	--	--	--	--
E900.09PD	3-5 Ton Roller without Operator	Day	--	\$800.00	--	--	\$400.00	--
E900.09PW	3-5 Ton Roller without Operator	Week	--	\$2,000.00	--	--	--	--
E900.09PM	3-5 Ton Roller without Operator	Month	--	--	--	--	--	--
E900.10PD	3-5 Ton Roller with Operator	Day	\$1,200.00	\$900.00	\$1,500.00 (Notes 1 & 2)	--	\$1,400.00	--
E900.10PW	3-5 Ton Roller with Operator	Week	--	\$4,200.00	\$7,000.00 (Notes 1 & 2)	--	--	--
E900.10PM	3-5 Ton Roller with Operator	Month	--	--	--	--	--	--
E900.11PD	10 Ton Roller without Operator	Day	--	--	--	\$2,300.00	\$800.00	--
E900.11PW	10 Ton Roller without Operator	Week	--	--	--	--	--	--
E900.11PM	10 Ton Roller without Operator	Month	--	--	--	--	--	--
E900.12PD	10 Ton Roller with Operator	Day	\$1,350.00	--	\$1,700.00 (Notes 1 & 2)	\$2,000.00	\$1,800.00	--
E900.12PW	10 Ton Roller with Operator	Week	--	--	\$8,000.00 (Notes 1 & 2)	--	--	--
E900.12PM	10 Ton Roller with Operator	Month	--	--	--	--	--	--
E900.13PD	Pneumatic Tired Roller without Operator	Day	--	--	--	--	--	--
E900.13PW	Pneumatic Tired Roller without Operator	Week	--	--	--	--	--	--
E900.14PD	Pneumatic Tired Roller with Operator	Day	--	--	--	\$2,100.00	--	--
E900.14PW	Pneumatic Tired Roller with Operator	Week	--	--	--	--	--	--
E900.15PD	6-Ton Excavator Crawler without Operator	Day	--	\$1,300.00	--	--	--	--
E900.15PW	6-Ton Excavator Crawler without Operator	Week	--	\$4,600.00	--	--	--	--
E900.15PM	6-Ton Excavator Crawler without Operator	Month	--	--	--	--	--	--
E900.16PD	6-Ton Excavator Crawler with Operator	Day	\$1,400.00	\$1,400.00	\$1,600.00 (Notes 1, 2 & 3)	--	\$1,200.00	--
E900.16PW	6-Ton Excavator Crawler with Operator	Week	--	\$5,000.00	\$7,500.00 (Notes 1, 2 & 3)	--	\$6,000.00	--
E900.16PM	6-Ton Excavator Crawler with Operator	Month	--	--	--	--	--	--
E900.17PD	12-Ton Excavator Crawler without Operator	Day	--	\$1,600.00	--	--	--	--
E900.17PW	12-Ton Excavator Crawler without Operator	Week	--	\$5,400.00	--	--	--	--
E900.17PM	12-Ton Excavator Crawler without Operator	Month	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Admar Supply	American Paving & Excavating Inc.	Amherst Paving	County Line Stone Co., Inc.	D&H Excavating Inc	Dan Gernatt Asphalt Products Collins	Dig It of NY, Inc.
E900.18PD	12-Ton Excavator Crawler with Operator	Day	--	\$2,400.00	\$2,500.00	--	\$1,492.00	--	--
E900.18PW	12-Ton Excavator Crawler with Operator	Week	--	\$10,800.00	\$12,500.00	--	\$7,460.00	--	--
E900.18PM	12-Ton Excavator Crawler with Operator	Month	--	\$38,000.00	\$50,000.00	--	--	--	--
E900.19PD	15-Ton Excavator Crawler without Operator	Day	\$700.00	\$2,000.00	\$1,400.00	--	--	--	--
E900.19PW	15-Ton Excavator Crawler without Operator	Week	\$1,790.00	\$8,000.00	\$7,000.00	--	--	--	--
E900.19PM	15-Ton Excavator Crawler without Operator	Month	\$4,500.00	\$29,000.00	\$28,000.00	--	--	--	--
E900.20PD	15-Ton Excavator Crawler with Operator	Day	--	\$2,600.00	\$2,700.00	--	\$1,492.00	--	--
E900.20PW	15-Ton Excavator Crawler with Operator	Week	--	\$11,500.00	\$13,500.00	--	\$7,460.00	--	--
E900.20PM	15-Ton Excavator Crawler with Operator	Month	--	\$46,000.00	\$54,000.00	--	--	--	--
E900.21PD	22-Ton Excavator Crawler without Operator	Day	\$850.00	\$2,400.00	\$1,500.00	--	--	--	--
E900.21PW	22-Ton Excavator Crawler without Operator	Week	\$2,270.00	\$11,000.00	\$7,500.00	--	--	--	--
E900.21PM	22-Ton Excavator Crawler without Operator	Month	\$6,000.00	\$34,000.00	\$30,000.00	--	--	--	--
E900.22PD	22-Ton Excavator Crawler with Operator	Day	--	\$3,000.00	\$3,000.00	--	\$1,612.00	--	--
E900.22PW	22-Ton Excavator Crawler with Operator	Week	--	\$13,500.00	\$15,000.00	--	\$8,060.00	--	--
E900.22PM	22-Ton Excavator Crawler with Operator	Month	--	\$49,000.00	\$60,000.00	--	--	--	--
E900.23PD	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day	--	--	--	--	--	--	--
E900.23PW	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week	--	--	--	--	--	--	--
E900.23PM	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month	--	--	--	--	--	--	--
E900.24PD	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day	--	--	--	--	--	--	--
E900.24PW	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week	--	--	--	--	--	--	--
E900.24PM	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month	--	--	--	--	--	--	--
E900.25PD	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day	--	--	--	--	--	--	--
E900.25PW	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week	--	--	--	--	--	--	--
E900.25PM	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month	--	--	--	--	--	--	--
E900.26PD	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day	--	--	--	--	--	--	--
E900.26PW	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week	--	--	--	--	--	--	--
E900.26PM	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month	--	--	--	--	--	--	--
E900.27PD	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day	--	--	--	--	--	--	--
E900.27PW	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week	--	--	--	--	--	--	--
E900.27PM	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month	--	--	--	--	--	--	--
E900.28PD	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day	--	--	--	--	--	--	--
E900.28PW	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week	--	--	--	--	--	--	--
E900.28PM	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month	--	--	--	--	--	--	--
E900.29PD	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Day	\$405.00	\$1,400.00	\$1,000.00	--	--	--	--
E900.29PW	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Week	\$1,140.00	\$5,400.00	\$5,000.00	--	--	--	--
E900.29PM	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Month	\$2,750.00	\$19,000.00	\$20,000.00	--	--	--	--
E900.30PD	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Day	--	\$2,100.00	\$1,900.00	--	\$800.00	--	--
E900.30PW	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Week	--	\$8,000.00	\$9,500.00	--	\$3,700.00	--	--
E900.30PM	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Month	--	\$32,000.00	\$38,000.00	--	--	--	--
E900.31PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Day	--	\$1,600.00	\$1,000.00	--	--	--	--
E900.31PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Week	--	\$6,200.00	\$5,000.00	--	--	--	--
E900.31PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Month	--	\$21,000.00	\$20,000.00	--	--	--	--
E900.32PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Day	--	\$2,400.00	\$1,900.00	--	\$1,400.00	--	--
E900.32PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Week	--	\$10,200.00	\$9,500.00	--	\$6,060.00	--	--
E900.32PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Month	--	\$38,500.00	\$38,000.00	--	--	--	--
E900.33PD	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Day	\$530.00	\$1,800.00	\$1,100.00	--	--	--	--
E900.33PW	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Week	\$1,595.00	\$8,000.00	\$5,500.00	--	--	--	--
E900.33PM	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Month	\$3,965.00	\$26,000.00	\$22,000.00	--	--	--	--
E900.34PD	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Day	--	\$2,800.00	\$2,000.00	\$3,500.00	\$1,400.00	--	--
E900.34PW	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Week	--	\$13,400.00	\$10,000.00	--	\$6,300.00	--	--
E900.34PM	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Month	--	\$44,000.00	\$40,000.00	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Gauthier Blacktop Inc.	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes Lockport / Niagara	Michael Serafini, Inc.	Midland Asphalt Materials Inc.	New Enterprise Stone & Lime Co., Inc. Wehrle-Barton- Como	New Frontier Excavating & Paving Inc	Northeast Diversification, Inc.
E900.18PD	12-Ton Excavator Crawler with Operator	Day	\$1,595.00	--	\$1,500.00	--	--	--	\$1,550.00
E900.18PW	12-Ton Excavator Crawler with Operator	Week	--	--	\$7,500.00	--	--	--	\$7,600.00
E900.18PM	12-Ton Excavator Crawler with Operator	Month	--	--	\$29,000.00	--	--	--	\$25,000.00
E900.19PD	15-Ton Excavator Crawler without Operator	Day	--	--	\$1,000.00	--	--	--	--
E900.19PW	15-Ton Excavator Crawler without Operator	Week	--	--	\$3,000.00	--	--	--	--
E900.19PM	15-Ton Excavator Crawler without Operator	Month	--	--	\$5,000.00	--	--	--	--
E900.20PD	15-Ton Excavator Crawler with Operator	Day	--	--	\$1,500.00	--	--	--	\$1,850.00
E900.20PW	15-Ton Excavator Crawler with Operator	Week	--	--	\$7,500.00	--	--	--	\$8,300.00
E900.20PM	15-Ton Excavator Crawler with Operator	Month	--	--	\$29,500.00	--	--	--	\$29,000.00
E900.21PD	22-Ton Excavator Crawler without Operator	Day	--	--	\$900.00	--	--	--	--
E900.21PW	22-Ton Excavator Crawler without Operator	Week	--	--	\$3,600.00	--	--	--	--
E900.21PM	22-Ton Excavator Crawler without Operator	Month	--	--	\$6,500.00	--	--	--	--
E900.22PD	22-Ton Excavator Crawler with Operator	Day	--	--	\$1,500.00	--	--	--	--
E900.22PW	22-Ton Excavator Crawler with Operator	Week	--	--	\$7,000.00	--	--	--	--
E900.22PM	22-Ton Excavator Crawler with Operator	Month	--	--	\$30,000.00	--	--	--	--
E900.23PD	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day	--	--	--	--	--	--	--
E900.23PW	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week	--	--	--	--	--	--	--
E900.23PM	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month	--	--	--	--	--	--	--
E900.24PD	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day	--	--	--	--	--	--	--
E900.24PW	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week	--	--	--	--	--	--	--
E900.24PM	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month	--	--	--	--	--	--	--
E900.25PD	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day	--	--	--	--	--	--	--
E900.25PW	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week	--	--	--	--	--	--	--
E900.25PM	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month	--	--	--	--	--	--	--
E900.26PD	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day	--	--	--	--	--	--	--
E900.26PW	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week	--	--	--	--	--	--	--
E900.26PM	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month	--	--	--	--	--	--	--
E900.27PD	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day	--	--	--	--	--	--	--
E900.27PW	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week	--	--	--	--	--	--	--
E900.27PM	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month	--	--	--	--	--	--	--
E900.28PD	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day	--	--	--	--	--	--	--
E900.28PW	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week	--	--	--	--	--	--	--
E900.28PM	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month	--	--	--	--	--	--	--
E900.29PD	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Day	--	--	\$600.00	--	--	--	\$425.00
E900.29PW	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Week	--	--	\$1,800.00	--	--	--	\$1,275.00
E900.29PM	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Month	--	--	\$7,200.00	--	--	--	\$3,800.00
E900.30PD	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Day	--	--	\$1,400.00	--	--	\$1,650.00	\$1,300.00
E900.30PW	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Week	--	--	\$6,900.00	--	--	--	\$5,700.00
E900.30PM	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Month	--	--	\$27,500.00	--	--	--	\$22,000.00
E900.31PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Day	--	--	\$600.00	--	--	--	\$475.00
E900.31PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Week	--	--	\$1,800.00	--	--	--	\$1,400.00
E900.31PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Month	--	--	\$7,200.00	--	--	--	\$4,200.00
E900.32PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Day	--	--	\$1,200.00	--	--	\$1,650.00	\$1,400.00
E900.32PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Week	\$1,100.00	--	\$6,000.00	--	--	--	\$6,000.00
E900.32PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Month	\$5,500.00	--	\$24,000.00	--	--	--	\$2,000.00
E900.33PD	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Day	--	--	\$1,000.00	--	--	--	\$525.00
E900.33PW	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Week	--	--	\$2,000.00	--	--	--	\$1,650.00
E900.33PM	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Month	--	--	\$6,000.00	--	--	--	\$5,050.00
E900.34PD	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Day	\$1,100.00	--	\$1,600.00	--	--	\$1,650.00	\$1,400.00
E900.34PW	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Week	\$5,500.00	--	\$6,400.00	--	--	--	\$6,300.00
E900.34PM	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Month	--	--	\$25,600.00	--	--	--	\$23,000.00

2022 Summer Maintenance Bid

SECTION 900								
Item No.	Item	Pay Unit	Occhino	Pat Roberts & Sons, Inc.	Robinson Paving Inc.	Suit-Kote Corporation	Union Concrete and Construction Corp.	Zoladz Construction Co., Inc.
E900.18PD	12-Ton Excavator Crawler with Operator	Day	\$1,600.00	\$1,600.00	--	--	\$1,350.00	--
E900.18PW	12-Ton Excavator Crawler with Operator	Week	--	\$5,800.00	--	--	\$6,750.00	--
E900.18PM	12-Ton Excavator Crawler with Operator	Month	--	--	--	--	--	--
E900.19PD	15-Ton Excavator Crawler without Operator	Day	--	\$1,600.00	--	--	--	--
E900.19PW	15-Ton Excavator Crawler without Operator	Week	--	\$6,700.00	--	--	--	--
E900.19PM	15-Ton Excavator Crawler without Operator	Month	--	--	--	--	--	--
E900.20PD	15-Ton Excavator Crawler with Operator	Day	\$1,800.00	\$1,900.00	--	--	\$1,450.00	--
E900.20PW	15-Ton Excavator Crawler with Operator	Week	--	\$6,700.00	--	--	\$7,250.00	--
E900.20PM	15-Ton Excavator Crawler with Operator	Month	--	--	--	--	--	--
E900.21PD	22-Ton Excavator Crawler without Operator	Day	--	--	--	--	--	--
E900.21PW	22-Ton Excavator Crawler without Operator	Week	--	--	--	--	--	--
E900.21PM	22-Ton Excavator Crawler without Operator	Month	--	--	--	--	--	--
E900.22PD	22-Ton Excavator Crawler with Operator	Day	\$2,200.00	--	--	--	\$1,800.00	--
E900.22PW	22-Ton Excavator Crawler with Operator	Week	--	--	--	--	\$9,000.00	--
E900.22PM	22-Ton Excavator Crawler with Operator	Month	--	--	--	--	--	--
E900.23PD	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day	--	--	--	--	--	--
E900.23PW	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week	--	--	--	--	--	--
E900.23PM	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month	--	--	--	--	--	--
E900.24PD	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day	--	--	--	--	--	--
E900.24PW	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week	--	--	--	--	--	--
E900.24PM	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month	--	--	--	--	--	--
E900.25PD	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day	--	--	--	--	--	--
E900.25PW	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week	--	--	--	--	--	--
E900.25PM	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month	--	--	--	--	--	--
E900.26PD	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day	--	--	--	--	\$2,100.00	--
E900.26PW	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week	--	--	--	--	\$10,500.00	--
E900.26PM	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month	--	--	--	--	--	--
E900.27PD	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day	--	--	--	--	--	--
E900.27PW	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week	--	--	--	--	--	--
E900.27PM	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month	--	--	--	--	--	--
E900.28PD	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day	--	--	--	--	--	--
E900.28PW	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week	--	--	--	--	--	--
E900.28PM	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month	--	--	--	--	--	--
E900.29PD	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Day	--	--	--	--	--	--
E900.29PW	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Week	--	--	--	--	--	--
E900.29PM	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Month	--	--	--	--	--	--
E900.30PD	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Day	\$1,400.00	--	--	--	\$1,450.00	--
E900.30PW	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Week	\$5,400.00	--	--	--	\$7,250.00	--
E900.30PM	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Month	--	--	--	--	--	--
E900.31PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Day	--	--	--	--	--	--
E900.31PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Week	--	--	--	--	--	--
E900.31PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Month	--	--	--	--	--	--
E900.32PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Day	\$1,500.00	--	--	--	\$1,550.00	--
E900.32PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Week	\$6,000.00	--	--	--	\$7,750.00	--
E900.32PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Month	--	--	--	--	--	--
E900.33PD	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Day	--	--	--	--	--	--
E900.33PW	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Week	--	--	--	--	--	--
E900.33PM	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Month	--	--	--	--	--	--
E900.34PD	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Day	\$1,600.00	--	--	--	\$1,650.00	--
E900.34PW	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Week	\$6,500.00	--	--	--	\$8,250.00	--
E900.34PM	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Month	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Admar Supply	American Paving & Excavating Inc.	Amherst Paving	County Line Stone Co., Inc.	D&H Excavating Inc	Dan Gernatt Asphalt Products Collins	Dig It of NY, Inc.
E900.35PD	Backhoe, Rubber Tire, without Operator	Day	\$270.00	\$800.00	\$800.00	--	--	--	--
E900.35PW	Backhoe, Rubber Tire, without Operator	Week	\$755.00	\$3,200.00	\$4,000.00	--	--	--	--
E900.35PM	Backhoe, Rubber Tire, without Operator	Month	\$1,800.00	\$9,000.00	\$16,000.00	--	--	--	--
E900.36PD	Backhoe, Rubber Tire, with Operator	Day	--	\$1,800.00	\$1,800.00	--	\$1,575.00	--	--
E900.36PW	Backhoe, Rubber Tire, with Operator	Week	--	\$8,400.00	\$9,000.00	--	\$7,100.00	--	--
E900.36PM	Backhoe, Rubber Tire, with Operator	Month	--	\$30,000.00	\$36,000.00	--	--	--	--
E900.37PD	Bulldozer, D-6 or Equal, without Operator	Day	\$520.00	\$2,600.00	\$900.00	--	--	--	--
E900.37PW	Bulldozer, D-6 or Equal, without Operator	Week	\$1,490.00	\$12,000.00	\$4,500.00	--	--	--	--
E900.37PM	Bulldozer, D-6 or Equal, without Operator	Month	\$4,000.00	\$34,000.00	\$18,000.00	--	--	--	--
E900.38PD	Bulldozer, D-6 or Equal, with Operator	Day	--	\$2,800.00	\$1,900.00	\$2,800.00	\$1,676.00	--	--
E900.38PW	Bulldozer, D-6 or Equal, with Operator	Week	--	\$12,000.00	\$9,500.00	--	\$8,380.00	--	--
E900.38PM	Bulldozer, D-6 or Equal, with Operator	Month	--	\$48,000.00	\$38,000.00	--	--	--	--
E900.39PD	Bulldozer, D-7 or Equal, without Operator	Day	\$740.00	\$2,600.00	\$1,000.00	--	--	--	--
E900.39PW	Bulldozer, D-7 or Equal, without Operator	Week	\$2,245.00	\$12,000.00	\$5,000.00	--	--	--	--
E900.39PM	Bulldozer, D-7 or Equal, without Operator	Month	\$5,895.00	\$40,000.00	\$20,000.00	--	--	--	--
E900.40PD	Bulldozer, D-7 or Equal, with Operator	Day	--	\$3,000.00	\$2,000.00	--	--	--	--
E900.40PW	Bulldozer, D-7 or Equal, with Operator	Week	--	\$15,000.00	\$10,000.00	--	--	--	--
E900.40PM	Bulldozer, D-7 or Equal, with Operator	Month	--	\$55,000.00	\$40,000.00	--	--	--	--
E900.41PD	Bucket Truck without Operator	Day	--	--	--	--	--	--	--
E900.41PW	Bucket Truck without Operator	Week	--	--	--	--	--	--	--
E900.41PM	Bucket Truck without Operator	Month	--	--	--	--	--	--	--
E900.42PH	Single Axle Dump Truck with Operator	Hour	--	\$140.00	\$98.00	\$95.00	\$90.00	--	\$85.00
E900.42PD	Single Axle Dump Truck with Operator	Day	--	\$1,120.00	\$784.00	--	\$720.00	--	\$680.00
E900.42PW	Single Axle Dump Truck with Operator	Week	--	\$5,600.00	\$3,920.00	--	--	--	\$3,400.00
E900.42PM	Single Axle Dump Truck with Operator	Month	--	\$20,000.00	\$15,680.00	--	--	--	\$13,600.00
E900.43PH	Tandem Axle Dump Truck with Operator	Hour	--	\$145.00	\$120.00	\$100.00	\$100.00	\$150.00	\$100.00
E900.43PD	Tandem Axle Dump Truck with Operator	Day	--	\$1,300.00	\$960.00	--	\$800.00	--	\$800.00
E900.43PW	Tandem Axle Dump Truck with Operator	Week	--	\$6,200.00	\$4,800.00	--	--	--	\$4,000.00
E900.43PM	Tandem Axle Dump Truck with Operator	Month	--	\$23,500.00	\$19,200.00	--	--	--	\$16,000.00
E900.44PH	Tri-Axle Dump Truck with Operator	Hour	--	\$155.00	\$125.00	\$100.00	\$105.00	\$150.00	\$110.00
E900.44PD	Tri-Axle Dump Truck with Operator	Day	--	\$1,300.00	\$1,000.00	--	\$840.00	--	\$880.00
E900.44PW	Tri-Axle Dump Truck with Operator	Week	--	\$6,200.00	\$5,000.00	--	--	--	\$4,400.00
E900.44PM	Tri-Axle Dump Truck with Operator	Month	--	\$24,800.00	\$20,000.00	--	--	--	\$17,600.00
E900.45PH	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Hour	--	\$170.00	\$180.00	\$150.00	\$125.00	--	\$130.00
E900.45PD	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Day	--	\$1,360.00	\$1,600.00	--	--	--	\$1,040.00
E900.45PW	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Week	--	\$6,800.00	\$8,000.00	--	--	--	\$5,200.00
E900.45PM	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Month	--	\$27,200.00	\$32,000.00	--	--	--	\$28,000.00
E900.46PD	Rotary Broom Sweeper without Operator	Day	\$415.00	--	\$800.00	--	--	--	--
E900.46PW	Rotary Broom Sweeper without Operator	Week	\$1,115.00	--	\$4,000.00	--	--	--	--
E900.46PM	Rotary Broom Sweeper without Operator	Month	\$2,510.00	--	\$16,000.00	--	--	--	--
E900.47PD	Rotary Broom Sweeper with Operator	Day	--	--	\$1,800.00	--	--	--	--
E900.47PW	Rotary Broom Sweeper with Operator	Week	--	--	\$9,000.00	--	--	--	--
E900.47PM	Rotary Broom Sweeper with Operator	Month	--	--	\$36,000.00	--	--	--	--
E900.48PD	Mower, Side and Rear Mounted Flail, without Operator	Day	--	--	--	--	--	--	--
E900.48PW	Mower, Side and Rear Mounted Flail, without Operator	Week	--	--	--	--	--	--	--
E900.48PM	Mower, Side and Rear Mounted Flail, without Operator	Month	--	--	--	--	--	--	--
E900.49PD	Mower with Brush Hog without Operator	Day	--	--	--	--	--	--	--
E900.49PW	Mower with Brush Hog without Operator	Week	--	--	--	--	--	--	--
E900.49PM	Mower with Brush Hog without Operator	Month	--	--	--	--	--	--	--
E900.50PD	185 CFM Compressor without Operator	Day	\$120.00	\$400.00	\$800.00	--	--	--	--
E900.50PW	185 CFM Compressor without Operator	Week	\$300.00	\$1,850.00	\$4,000.00	--	--	--	--
E900.50PM	185 CFM Compressor without Operator	Month	\$600.00	\$6,000.00	\$16,000.00	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Gauthier Blacktop Inc.	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes Lockport / Niagara	Michael Serafini, Inc.	Midland Asphalt Materials Inc.	New Enterprise Stone & Lime Co., Inc. Wehrle-Barton- Como	New Frontier Excavating & Paving Inc	Northeast Diversification, Inc.
E900.35PD	Backhoe, Rubber Tire, without Operator	Day	--	--	\$425.00	--	--	--	--
E900.35PW	Backhoe, Rubber Tire, without Operator	Week	--	--	\$1,800.00	--	--	--	--
E900.35PM	Backhoe, Rubber Tire, without Operator	Month	--	--	\$4,500.00	--	--	--	--
E900.36PD	Backhoe, Rubber Tire, with Operator	Day	--	--	\$900.00	--	--	--	--
E900.36PW	Backhoe, Rubber Tire, with Operator	Week	--	--	\$4,500.00	--	--	--	--
E900.36PM	Backhoe, Rubber Tire, with Operator	Month	--	--	\$16,500.00	--	--	--	--
E900.37PD	Bulldozer, D-6 or Equal, without Operator	Day	--	--	\$900.00	--	--	--	\$850.00
E900.37PW	Bulldozer, D-6 or Equal, without Operator	Week	--	--	\$3,600.00	--	--	--	\$2,550.00
E900.37PM	Bulldozer, D-6 or Equal, without Operator	Month	--	--	\$14,000.00	--	--	--	\$7,650.00
E900.38PD	Bulldozer, D-6 or Equal, with Operator	Day	--	--	\$1,250.00	--	--	--	\$1,775.00
E900.38PW	Bulldozer, D-6 or Equal, with Operator	Week	\$1,320.00	--	\$6,200.00	--	--	--	\$7,300.00
E900.38PM	Bulldozer, D-6 or Equal, with Operator	Month	\$6,600.00	--	\$25,000.00	--	--	--	\$26,750.00
E900.39PD	Bulldozer, D-7 or Equal, without Operator	Day	--	--	\$1,000.00	--	--	--	--
E900.39PW	Bulldozer, D-7 or Equal, without Operator	Week	--	--	\$4,700.00	--	--	--	--
E900.39PM	Bulldozer, D-7 or Equal, without Operator	Month	--	--	\$10,000.00	--	--	--	--
E900.40PD	Bulldozer, D-7 or Equal, with Operator	Day	--	--	\$1,550.00	--	--	--	--
E900.40PW	Bulldozer, D-7 or Equal, with Operator	Week	--	--	\$7,000.00	--	--	--	--
E900.40PM	Bulldozer, D-7 or Equal, with Operator	Month	--	--	\$24,000.00	--	--	--	--
E900.41PD	Bucket Truck without Operator	Day	--	--	--	--	--	--	--
E900.41PW	Bucket Truck without Operator	Week	--	--	--	--	--	--	--
E900.41PM	Bucket Truck without Operator	Month	--	--	--	--	--	--	--
E900.42PH	Single Axle Dump Truck with Operator	Hour	\$90.00	--	--	--	--	--	\$80.00
E900.42PD	Single Axle Dump Truck with Operator	Day	\$720.00	--	--	--	--	--	\$640.00
E900.42PW	Single Axle Dump Truck with Operator	Week	\$3,600.00	--	--	--	--	--	\$3,200.00
E900.42PM	Single Axle Dump Truck with Operator	Month	\$14,400.00	--	--	--	--	--	\$12,800.00
E900.43PH	Tandem Axle Dump Truck with Operator	Hour	\$95.00	--	--	--	--	--	\$87.00
E900.43PD	Tandem Axle Dump Truck with Operator	Day	\$760.00	--	--	--	--	--	\$696.00
E900.43PW	Tandem Axle Dump Truck with Operator	Week	\$3,800.00	--	--	--	--	--	\$3,480.00
E900.43PM	Tandem Axle Dump Truck with Operator	Month	\$15,200.00	--	--	--	--	--	\$13,920.00
E900.44PH	Tri-Axle Dump Truck with Operator	Hour	--	--	--	--	--	--	\$90.00
E900.44PD	Tri-Axle Dump Truck with Operator	Day	--	--	--	--	--	--	\$720.00
E900.44PW	Tri-Axle Dump Truck with Operator	Week	--	--	--	--	--	--	\$3,600.00
E900.44PM	Tri-Axle Dump Truck with Operator	Month	--	--	--	--	--	--	\$14,400.00
E900.45PH	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Hour	--	--	--	--	--	--	\$130.00
E900.45PD	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Day	--	--	--	--	--	--	\$1,040.00
E900.45PW	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Week	--	--	--	--	--	--	\$5,200.00
E900.45PM	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Month	--	--	--	--	--	--	\$20,800.00
E900.46PD	Rotary Broom Sweeper without Operator	Day	--	--	--	--	--	--	--
E900.46PW	Rotary Broom Sweeper without Operator	Week	--	--	--	--	--	--	--
E900.46PM	Rotary Broom Sweeper without Operator	Month	--	--	--	--	--	--	--
E900.47PD	Rotary Broom Sweeper with Operator	Day	--	--	--	--	--	--	--
E900.47PW	Rotary Broom Sweeper with Operator	Week	--	--	--	--	--	--	--
E900.47PM	Rotary Broom Sweeper with Operator	Month	--	--	--	--	--	--	--
E900.48PD	Mower, Side and Rear Mounted Flail, without Operator	Day	--	--	--	--	--	--	--
E900.48PW	Mower, Side and Rear Mounted Flail, without Operator	Week	--	--	--	--	--	--	--
E900.48PM	Mower, Side and Rear Mounted Flail, without Operator	Month	--	--	--	--	--	--	--
E900.49PD	Mower with Brush Hog without Operator	Day	--	--	--	--	--	--	--
E900.49PW	Mower with Brush Hog without Operator	Week	--	--	--	--	--	--	--
E900.49PM	Mower with Brush Hog without Operator	Month	--	--	--	--	--	--	--
E900.50PD	185 CFM Compressor without Operator	Day	--	--	--	--	--	--	\$250.00
E900.50PW	185 CFM Compressor without Operator	Week	--	--	--	--	--	--	\$800.00
E900.50PM	185 CFM Compressor without Operator	Month	--	--	--	--	--	--	\$2,400.00

2022 Summer Maintenance Bid

SECTION 900								
Item No.	Item	Pay Unit	Occhino	Pat Roberts & Sons, Inc.	Robinson Paving Inc.	Suit-Kote Corporation	Union Concrete and Construction Corp.	Zoladz Construction Co., Inc.
E900.35PD	Backhoe, Rubber Tire, without Operator	Day	--	--	--	--	--	--
E900.35PW	Backhoe, Rubber Tire, without Operator	Week	--	--	--	--	--	--
E900.35PM	Backhoe, Rubber Tire, without Operator	Month	--	--	--	--	--	--
E900.36PD	Backhoe, Rubber Tire, with Operator	Day	--	--	--	--	--	--
E900.36PW	Backhoe, Rubber Tire, with Operator	Week	--	--	--	--	--	--
E900.36PM	Backhoe, Rubber Tire, with Operator	Month	--	--	--	--	--	--
E900.37PD	Bulldozer, D-6 or Equal, without Operator	Day	--	\$1,500.00	--	--	\$800.00	--
E900.37PW	Bulldozer, D-6 or Equal, without Operator	Week	--	\$3,200.00	--	--	\$3,000.00	--
E900.37PM	Bulldozer, D-6 or Equal, without Operator	Month	--	--	--	--	--	--
E900.38PD	Bulldozer, D-6 or Equal, with Operator	Day	\$1,800.00	\$1,500.00	--	--	\$1,800.00	--
E900.38PW	Bulldozer, D-6 or Equal, with Operator	Week	--	\$6,300.00	--	--	\$8,000.00	--
E900.38PM	Bulldozer, D-6 or Equal, with Operator	Month	--	--	--	--	--	--
E900.39PD	Bulldozer, D-7 or Equal, without Operator	Day	--	--	--	--	--	--
E900.39PW	Bulldozer, D-7 or Equal, without Operator	Week	--	--	--	--	--	--
E900.39PM	Bulldozer, D-7 or Equal, without Operator	Month	--	--	--	--	--	--
E900.40PD	Bulldozer, D-7 or Equal, with Operator	Day	\$2,000.00	--	--	--	--	--
E900.40PW	Bulldozer, D-7 or Equal, with Operator	Week	--	--	--	--	--	--
E900.40PM	Bulldozer, D-7 or Equal, with Operator	Month	--	--	--	--	--	--
E900.41PD	Bucket Truck without Operator	Day	--	--	--	--	--	--
E900.41PW	Bucket Truck without Operator	Week	--	--	--	--	--	--
E900.41PM	Bucket Truck without Operator	Month	--	--	--	--	--	--
E900.42PH	Single Axle Dump Truck with Operator	Hour	\$88.00	\$150.00	--	--	--	--
E900.42PD	Single Axle Dump Truck with Operator	Day	--	\$1,000.00	--	--	--	--
E900.42PW	Single Axle Dump Truck with Operator	Week	--	\$4,000.00	--	--	--	--
E900.42PM	Single Axle Dump Truck with Operator	Month	--	--	--	--	--	--
E900.43PH	Tandem Axle Dump Truck with Operator	Hour	\$98.00	\$150.00	--	--	--	\$135.00
E900.43PD	Tandem Axle Dump Truck with Operator	Day	--	\$1,200.00	--	--	--	--
E900.43PW	Tandem Axle Dump Truck with Operator	Week	--	\$4,000.00	--	--	--	--
E900.43PM	Tandem Axle Dump Truck with Operator	Month	--	--	--	--	--	--
E900.44PH	Tri-Axle Dump Truck with Operator	Hour	\$98.00	--	--	--	--	\$135.00
E900.44PD	Tri-Axle Dump Truck with Operator	Day	--	--	--	--	--	--
E900.44PW	Tri-Axle Dump Truck with Operator	Week	--	--	--	--	--	--
E900.44PM	Tri-Axle Dump Truck with Operator	Month	--	--	--	--	--	--
E900.45PH	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Hour	\$145.00	\$180.00	--	--	\$165.00	\$190.00
E900.45PD	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Day	\$1,160.00	\$1,400.00	--	--	\$1,200.00	--
E900.45PW	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Week	--	\$6,000.00	--	--	--	--
E900.45PM	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Month	--	--	--	--	--	--
E900.46PD	Rotary Broom Sweeper without Operator	Day	--	--	--	--	--	--
E900.46PW	Rotary Broom Sweeper without Operator	Week	--	--	--	--	--	--
E900.46PM	Rotary Broom Sweeper without Operator	Month	--	--	--	--	--	--
E900.47PD	Rotary Broom Sweeper with Operator	Day	--	--	--	--	--	--
E900.47PW	Rotary Broom Sweeper with Operator	Week	--	--	--	--	--	--
E900.47PM	Rotary Broom Sweeper with Operator	Month	--	--	--	--	--	--
E900.48PD	Mower, Side and Rear Mounted Flail, without Operator	Day	--	--	--	--	--	--
E900.48PW	Mower, Side and Rear Mounted Flail, without Operator	Week	--	--	--	--	--	--
E900.48PM	Mower, Side and Rear Mounted Flail, without Operator	Month	--	--	--	--	--	--
E900.49PD	Mower with Brush Hog without Operator	Day	--	--	--	--	--	--
E900.49PW	Mower with Brush Hog without Operator	Week	--	--	--	--	--	--
E900.49PM	Mower with Brush Hog without Operator	Month	--	--	--	--	--	--
E900.50PD	185 CFM Compressor without Operator	Day	--	--	--	--	--	--
E900.50PW	185 CFM Compressor without Operator	Week	--	--	--	--	--	--
E900.50PM	185 CFM Compressor without Operator	Month	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Admar Supply	American Paving & Excavating Inc.	Amherst Paving	County Line Stone Co., Inc.	D&H Excavating Inc	Dan Gernatt Asphalt Products Collins	Dig It of NY, Inc.
E900.51PD	Street Sweeper with Operator	Day	--	--	\$1,500.00	--	--	--	--
E900.51PW	Street Sweeper with Operator	Week	--	--	\$7,500.00	--	--	--	--
E900.51PM	Street Sweeper with Operator	Month	--	--	\$30,000.00	--	--	--	--
E900.52PD	Brush Chipper without Operator	Day	\$340.00	--	--	--	--	--	--
E900.52PW	Brush Chipper without Operator	Week	\$1,090.00	--	--	--	--	--	--
E900.52PM	Brush Chipper without Operator	Month	\$2,300.00	--	--	--	--	--	--
E900.53PD	Skid Steer Loader without Operator	Day	\$365.00	\$1,000.00	\$700.00	\$1,500.00	--	--	--
E900.53PW	Skid Steer Loader without Operator	Week	\$960.00	\$4,500.00	\$3,500.00	--	--	--	--
E900.53PM	Skid Steer Loader without Operator	Month	\$2,560.00	\$15,000.00	\$14,000.00	--	--	--	--
E900.5301PD	Skid Steer Loader Auguer Attachment	Day	\$70.00	\$850.00	--	--	--	--	--
E900.5302PD	Skid Steer Loader Breakers Attachment	Day	\$220.00	\$1,250.00	\$600.00	\$1,000.00	--	--	--
E900.5303PD	Skid Steer Loader Planer Attachment	Day	\$400.00	\$1,400.00	\$600.00	--	--	--	--
E900.5304PD	Skid Steer Loader Wheel Saw Attachment	Day	\$540.00	--	--	--	--	--	--
E900.5305PD	Skid Steer Loader Combination Bucket Attachment	Day	--	\$1,000.00	--	\$1,000.00	--	--	--
E900.5306PD	Skid Steer Loader Sweeper Attachment	Day	\$205.00	\$800.00	\$600.00	\$1,000.00	--	--	--
E900.5307PD	Skid Steer Loader Trenchers Attachment	Day	\$210.00	\$1,000.00	--	--	--	--	--
E900.54PD	Chassis Mounted Spray Patcher without Operator	Day	--	--	--	--	--	--	--
E900.54PW	Chassis Mounted Spray Patcher without Operator	Week	--	--	--	--	--	--	--
E900.54PM	Chassis Mounted Spray Patcher without Operator	Month	--	--	--	--	--	--	--
E900.55PD	Chassis Mounted Spray Patcher with Operator	Day	--	--	--	--	--	--	--
E900.55PW	Chassis Mounted Spray Patcher with Operator	Week	--	--	--	--	--	--	--
E900.55PM	Chassis Mounted Spray Patcher with Operator	Month	--	--	--	--	--	--	--
E900.56PD	Trailer Mounted Spray Patcher without Operator	Day	--	--	--	--	--	--	--
E900.56PW	Trailer Mounted Spray Patcher without Operator	Week	--	--	--	--	--	--	--
E900.56PM	Trailer Mounted Spray Patcher without Operator	Month	--	--	--	--	--	--	--
E900.57PD	Trailer Mounted Spray Patcher with Operator	Day	--	--	--	--	--	--	--
E900.57PW	Trailer Mounted Spray Patcher with Operator	Week	--	--	--	--	--	--	--
E900.57PM	Trailer Mounted Spray Patcher with Operator	Month	--	--	--	--	--	--	--
E900.58PD	Flusher/Vacuum Truck without Operator	Day	--	--	--	--	--	--	--
E900.58PW	Flusher/Vacuum Truck without Operator	Week	--	--	--	--	--	--	--
E900.58PM	Flusher/Vacuum Truck without Operator	Month	--	--	--	--	--	--	--
E900.59PD	Flusher/Vacuum Truck with Operator	Day	--	--	--	--	\$3,800.00	--	--
E900.59PW	Flusher/Vacuum Truck with Operator	Week	--	--	--	--	\$19,000.00	--	--
E900.59PM	Flusher/Vacuum Truck with Operator	Month	--	--	--	--	--	--	--
E900.60PD	Shoring Equipment, Trench Boxes without Operator	Day	--	--	--	--	--	--	--
E900.60PW	Shoring Equipment, Trench Boxes without Operator	Week	--	--	--	--	--	--	--
E900.60PM	Shoring Equipment, Trench Boxes without Operator	Month	--	--	--	--	--	--	--
E900.61	Blank	--	--	--	--	--	--	--	--
E900.62PD	Topsoil Shredder with Operator	Day	--	\$8,000.00	--	--	--	--	--
E900.63PD	Mat Smoothness Machine/Mat. Transfer Device with Operator	Day	--	--	--	--	--	--	--
E900.64	Movement of Equiment	Hour	\$250.00	\$170.00	\$175.00	\$165.00	\$125.00	--	--
E900.6501PH	Snow and Ice Removal, Single Axle Dump Truck	Hour	--	\$140.00	\$100.00	\$120.00	\$90.00	--	\$200.00
E900.6502PH	Snow and Ice Removal, Tandem Axle Dump Truck	Hour	--	\$170.00	\$115.00	\$140.00	\$110.00	--	\$200.00
E900.6503PH	Snow and Ice Removal, Tri- Axle Dump Truck	Hour	--	\$190.00	\$120.00	\$140.00	\$110.00	--	\$200.00
E900.66PH	Portable Standby Generator 100 Kw @ 208 VAC	Hour	NA	--	--	--	--	--	--
E900.66PD	Portable Standby Generator 100 Kw @ 208 VAC	Day	\$290.00	--	--	--	--	--	--
E900.66PM	Portable Standby Generator 100 Kw @ 208 VAC	Month	\$1,850.00	--	--	--	--	--	--
E900.6601	Portable Standby Generator 100 Kw @ 208 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.6602	Portable Standby Generator 100 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum	\$300.00	--	--	--	--	--	--
E900.6603	Portable Standby Generator 100 Kw @ 208 VAC, (Extra Cable, Per Foot Per Day)	Foot/Day	\$1 FOOT / \$ 50 Min.	--	--	--	--	--	--
E900.67PH	Portable Standby Generator 150 Kw @ 208 VAC	Hour	--	--	--	--	--	--	--
E900.67PD	Portable Standby Generator 150 Kw @ 208 VAC	Day	\$300.00	--	--	--	--	--	--
E900.67PM	Portable Standby Generator 150 Kw @ 208 VAC	Month	\$2,100.00	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Gauthier Blacktop Inc.	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes Lockport / Niagara	Michael Serafini, Inc.	Midland Asphalt Materials Inc.	New Enterprise Stone & Lime Co., Inc. Wehrle-Barton- Como	New Frontier Excavating & Paving Inc	Northeast Diversification, Inc.
E900.51PD	Street Sweeper with Operator	Day	--	--	--	--	--	--	--
E900.51PW	Street Sweeper with Operator	Week	--	--	--	--	--	--	--
E900.51PM	Street Sweeper with Operator	Month	--	--	--	--	--	--	--
E900.52PD	Brush Chipper without Operator	Day	--	--	--	--	--	--	--
E900.52PW	Brush Chipper without Operator	Week	--	--	--	--	--	--	--
E900.52PM	Brush Chipper without Operator	Month	--	--	--	--	--	--	--
E900.53PD	Skid Steer Loader without Operator	Day	--	--	\$400.00	--	--	--	\$375.00
E900.53PW	Skid Steer Loader without Operator	Week	--	--	\$1,200.00	--	--	--	\$1,125.00
E900.53PM	Skid Steer Loader without Operator	Month	--	--	\$4,200.00	--	--	--	\$3,375.00
E900.5301PD	Skid Steer Loader Auguer Attachment	Day	--	--	\$300.00	--	--	--	--
E900.5302PD	Skid Steer Loader Breakers Attachment	Day	--	--	\$600.00	--	--	--	--
E900.5303PD	Skid Steer Loader Planer Attachment	Day	--	\$1,800.00	\$500.00	--	--	--	--
E900.5304PD	Skid Steer Loader Wheel Saw Attachment	Day	--	--	\$800.00	--	--	--	--
E900.5305PD	Skid Steer Loader Combination Bucket Attachment	Day	--	--	\$400.00	--	--	--	--
E900.5306PD	Skid Steer Loader Sweeper Attachment	Day	--	--	\$400.00	--	--	--	--
E900.5307PD	Skid Steer Loader Trenchers Attachment	Day	--	--	--	--	--	--	--
E900.54PD	Chassis Mounted Spray Patcher without Operator	Day	--	--	--	--	--	--	--
E900.54PW	Chassis Mounted Spray Patcher without Operator	Week	--	--	--	--	--	--	--
E900.54PM	Chassis Mounted Spray Patcher without Operator	Month	--	--	--	--	--	--	--
E900.55PD	Chassis Mounted Spray Patcher with Operator	Day	--	--	--	--	--	--	--
E900.55PW	Chassis Mounted Spray Patcher with Operator	Week	--	--	--	--	--	--	--
E900.55PM	Chassis Mounted Spray Patcher with Operator	Month	--	--	--	--	--	--	--
E900.56PD	Trailer Mounted Spray Patcher without Operator	Day	--	--	--	--	--	--	--
E900.56PW	Trailer Mounted Spray Patcher without Operator	Week	--	--	--	--	--	--	--
E900.56PM	Trailer Mounted Spray Patcher without Operator	Month	--	--	--	--	--	--	--
E900.57PD	Trailer Mounted Spray Patcher with Operator	Day	--	--	--	--	--	--	--
E900.57PW	Trailer Mounted Spray Patcher with Operator	Week	--	--	--	--	--	--	--
E900.57PM	Trailer Mounted Spray Patcher with Operator	Month	--	--	--	--	--	--	--
E900.58PD	Flusher/Vacuum Truck without Operator	Day	--	--	--	--	--	--	--
E900.58PW	Flusher/Vacuum Truck without Operator	Week	--	--	--	--	--	--	--
E900.58PM	Flusher/Vacuum Truck without Operator	Month	--	--	--	--	--	--	--
E900.59PD	Flusher/Vacuum Truck with Operator	Day	--	--	--	--	--	--	--
E900.59PW	Flusher/Vacuum Truck with Operator	Week	--	--	--	--	--	--	--
E900.59PM	Flusher/Vacuum Truck with Operator	Month	--	--	--	--	--	--	--
E900.60PD	Shoring Equipment, Trench Boxes without Operator	Day	--	--	--	--	--	--	--
E900.60PW	Shoring Equipment, Trench Boxes without Operator	Week	--	--	--	--	--	--	--
E900.60PM	Shoring Equipment, Trench Boxes without Operator	Month	--	--	--	--	--	--	--
E900.61	Blank	--	--	--	--	--	--	--	--
E900.62PD	Topsoil Shredder with Operator	Day	--	--	--	--	--	--	--
E900.63PD	Mat Smoothness Machine/Mat. Transfer Device with Operator	Day	--	--	--	--	--	--	--
E900.64	Movement of Equipment	Hour	--	\$350.00	\$120.00	--	\$170.00	--	--
E900.6501PH	Snow and Ice Removal, Single Axle Dump Truck	Hour	--	--	\$120.00	--	--	--	\$80.00
E900.6502PH	Snow and Ice Removal, Tandem Axle Dump Truck	Hour	--	--	\$100.00	--	--	--	\$90.00
E900.6503PH	Snow and Ice Removal, Tri- Axle Dump Truck	Hour	--	--	\$100.00	--	--	--	\$95.00
E900.66PH	Portable Standby Generator 100 Kw @ 208 VAC	Hour	--	--	--	--	--	--	--
E900.66PD	Portable Standby Generator 100 Kw @ 208 VAC	Day	--	--	--	--	--	--	--
E900.66PM	Portable Standby Generator 100 Kw @ 208 VAC	Month	--	--	--	--	--	--	--
E900.6601	Portable Standby Generator 100 Kw @ 208 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.6602	Portable Standby Generator 100 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.6603	Portable Standby Generator 100 Kw @ 208 VAC, (Extra Cable, Per Foot Per Day)	Foot/Day	--	--	--	--	--	--	--
E900.67PH	Portable Standby Generator 150 Kw @ 208 VAC	Hour	--	--	--	--	--	--	--
E900.67PD	Portable Standby Generator 150 Kw @ 208 VAC	Day	--	--	--	--	--	--	--
E900.67PM	Portable Standby Generator 150 Kw @ 208 VAC	Month	--	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900								
Item No.	Item	Pay Unit	Occhino	Pat Roberts & Sons, Inc.	Robinson Paving Inc.	Suit-Kote Corporation	Union Concrete and Construction Corp.	Zoladz Construction Co., Inc.
E900.51PD	Street Sweeper with Operator	Day	\$2,000.00	--	--	--	\$2,250.00	--
E900.51PW	Street Sweeper with Operator	Week	--	--	--	--	\$11,000.00	--
E900.51PM	Street Sweeper with Operator	Month	--	--	--	--	--	--
E900.52PD	Brush Chipper without Operator	Day	--	--	--	--	--	--
E900.52PW	Brush Chipper without Operator	Week	--	--	--	--	--	--
E900.52PM	Brush Chipper without Operator	Month	--	--	--	--	--	--
E900.53PD	Skid Steer Loader without Operator	Day	--	\$1,200.00	--	--	--	--
E900.53PW	Skid Steer Loader without Operator	Week	--	\$6,000.00	--	--	--	--
E900.53PM	Skid Steer Loader without Operator	Month	--	--	--	--	--	--
E900.5301PD	Skid Steer Loader Auguer Attachment	Day	--	--	--	--	--	--
E900.5302PD	Skid Steer Loader Breakers Attachment	Day	--	--	--	--	--	--
E900.5303PD	Skid Steer Loader Planer Attachment	Day	--	--	--	--	--	--
E900.5304PD	Skid Steer Loader Wheel Saw Attachment	Day	--	--	--	--	--	--
E900.5305PD	Skid Steer Loader Combination Bucket Attachment	Day	--	--	--	--	--	--
E900.5306PD	Skid Steer Loader Sweeper Attachment	Day	--	--	--	--	--	--
E900.5307PD	Skid Steer Loader Trenchers Attachment	Day	--	--	--	--	--	--
E900.54PD	Chassis Mounted Spray Patcher without Operator	Day	--	--	--	--	--	--
E900.54PW	Chassis Mounted Spray Patcher without Operator	Week	--	--	--	--	--	--
E900.54PM	Chassis Mounted Spray Patcher without Operator	Month	--	--	--	--	--	--
E900.55PD	Chassis Mounted Spray Patcher with Operator	Day	--	--	--	--	--	--
E900.55PW	Chassis Mounted Spray Patcher with Operator	Week	--	--	--	--	--	--
E900.55PM	Chassis Mounted Spray Patcher with Operator	Month	--	--	--	--	--	--
E900.56PD	Trailer Mounted Spray Patcher without Operator	Day	--	--	--	--	--	--
E900.56PW	Trailer Mounted Spray Patcher without Operator	Week	--	--	--	--	--	--
E900.56PM	Trailer Mounted Spray Patcher without Operator	Month	--	--	--	--	--	--
E900.57PD	Trailer Mounted Spray Patcher with Operator	Day	--	--	--	--	--	--
E900.57PW	Trailer Mounted Spray Patcher with Operator	Week	--	--	--	--	--	--
E900.57PM	Trailer Mounted Spray Patcher with Operator	Month	--	--	--	--	--	--
E900.58PD	Flusher/Vacuum Truck without Operator	Day	--	--	--	--	--	--
E900.58PW	Flusher/Vacuum Truck without Operator	Week	--	--	--	--	--	--
E900.58PM	Flusher/Vacuum Truck without Operator	Month	--	--	--	--	--	--
E900.59PD	Flusher/Vacuum Truck with Operator	Day	--	--	--	--	--	--
E900.59PW	Flusher/Vacuum Truck with Operator	Week	--	--	--	--	--	--
E900.59PM	Flusher/Vacuum Truck with Operator	Month	--	--	--	--	--	--
E900.60PD	Shoring Equipment, Trench Boxes without Operator	Day	--	--	--	--	--	--
E900.60PW	Shoring Equipment, Trench Boxes without Operator	Week	--	--	--	--	--	--
E900.60PM	Shoring Equipment, Trench Boxes without Operator	Month	--	--	--	--	--	--
E900.61	Blank	--	--	--	--	--	--	--
E900.62PD	Topsoil Shredder with Operator	Day	\$3,000.00	--	--	--	\$2,500.00	--
E900.63PD	Mat Smoothness Machine/Mat. Transfer Device with Operator	Day	--	--	--	--	--	--
E900.64	Movement of Equiment	Hour	\$150.00	--	--	\$320.00	\$175.00	--
E900.6501PH	Snow and Ice Removal, Single Axle Dump Truck	Hour	\$125.00	--	--	--	--	--
E900.6502PH	Snow and Ice Removal, Tandem Axle Dump Truck	Hour	\$125.00	--	--	--	--	--
E900.6503PH	Snow and Ice Removal, Tri- Axle Dump Truck	Hour	--	--	--	--	\$140.00	--
E900.66PH	Portable Standby Generator 100 Kw @ 208 VAC	Hour	--	--	--	--	--	--
E900.66PD	Portable Standby Generator 100 Kw @ 208 VAC	Day	--	--	--	--	--	--
E900.66PM	Portable Standby Generator 100 Kw @ 208 VAC	Month	--	--	--	--	--	--
E900.6601	Portable Standby Generator 100 Kw @ 208 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--
E900.6602	Portable Standby Generator 100 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--
E900.6603	Portable Standby Generator 100 Kw @ 208 VAC, (Extra Cable, Per Foot Per Day)	Foot/Day	--	--	--	--	--	--
E900.67PH	Portable Standby Generator 150 Kw @ 208 VAC	Hour	--	--	--	--	--	--
E900.67PD	Portable Standby Generator 150 Kw @ 208 VAC	Day	--	--	--	--	--	--
E900.67PM	Portable Standby Generator 150 Kw @ 208 VAC	Month	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Admar Supply	American Paving & Excavating Inc.	Amherst Paving	County Line Stone Co., Inc.	D&H Excavating Inc	Dan Gernatt Asphalt Products Collins	Dig It of NY, Inc.
E900.6701	Portable Standby Generator 150 Kw @ 208 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.6702	Portable Standby Generator 150 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum	\$300.00	--	--	--	--	--	--
E900.6703	Portable Standby Generator 150 Kw @ 208 VAC, Extra Cable, Per Foot Per Day	Foot/Day	\$1 FOOT / \$ 50 Min.	--	--	--	--	--	--
E900.68PH	Portable Standby Generator 50 Kw @ 240 VAC	Hour	--	--	--	--	--	--	--
E900.68PD	Portable Standby Generator 50 Kw @ 240 VAC	Day	\$275.00	--	--	--	--	--	--
E900.68PM	Portable Standby Generator 50 Kw @ 240 VAC	Month	\$1,900.00	--	--	--	--	--	--
E900.6801	Portable Standby Generator 50 Kw @ 240 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.6802	Portable Standby Generator 50 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum	\$300.00	--	--	--	--	--	--
E900.6803	Portable Standby Generator 50 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day	\$1 FOOT / \$ 50 Min.	--	--	--	--	--	--
E900.69PH	Portable Standby Generator 150 Kw @ 240 VAC	Hour	--	--	--	--	--	--	--
E900.69PD	Portable Standby Generator 150 Kw @ 240 VAC	Day	\$325.00	--	--	--	--	--	--
E900.69PM	Portable Standby Generator 150 Kw @ 240 VAC	Month	\$2,525.00	--	--	--	--	--	--
E900.6901	Portable Standby Generator 150 Kw @ 240 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.6902	Portable Standby Generator 150 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum	\$300.00	--	--	--	--	--	--
E900.6903	Portable Standby Generator 150 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day	\$1 FOOT / \$ 50 Min.	--	--	--	--	--	--
E900.70PH	Portable Standby Generator 100 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.70PD	Portable Standby Generator 100 Kw @ 480 VAC	Day	\$290.00	--	--	--	--	--	--
E900.70PM	Portable Standby Generator 100 Kw @ 480 VAC	Month	\$1,850.00	--	--	--	--	--	--
E900.7001	Portable Standby Generator 100 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7002	Portable Standby Generator 100 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	\$300.00	--	--	--	--	--	--
E900.7003	Portable Standby Generator 100 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	\$1 FOOT / \$ 50 Min.	--	--	--	--	--	--
E900.71PH	Portable Standby Generator 200 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.71PD	Portable Standby Generator 200 Kw @ 480 VAC	Day	\$500.00	--	--	--	--	--	--
E900.71PM	Portable Standby Generator 200 Kw @ 480 VAC	Month	\$2,800.00	--	--	--	--	--	--
E900.7101	Portable Standby Generator 200 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7102	Portable Standby Generator 200 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	\$300.00	--	--	--	--	--	--
E900.7103	Portable Standby Generator 200 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	\$1 FOOT / \$ 50 Min.	--	--	--	--	--	--
E900.72PH	Portable Standby Generator 300 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.72PD	Portable Standby Generator 300 Kw @ 480 VAC	Day	\$585.00	--	--	--	--	--	--
E900.72PM	Portable Standby Generator 300 Kw @ 480 VAC	Month	\$4,275.00	--	--	--	--	--	--
E900.7201	Portable Standby Generator 300 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7202	Portable Standby Generator 300 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	\$300.00	--	--	--	--	--	--
E900.7203	Portable Standby Generator 300 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	\$1 FOOT / \$ 50 Min.	--	--	--	--	--	--
E900.73PH	Portable Standby Generator 500 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.73PD	Portable Standby Generator 500 Kw @ 480 VAC	Day	--	--	--	--	--	--	--
E900.73PM	Portable Standby Generator 500 Kw @ 480 VAC	Month	--	--	--	--	--	--	--
E900.7301	Portable Standby Generator 500 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7302	Portable Standby Generator 500 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.7303	Portable Standby Generator 500 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--
E900.74PH	Portable Standby Generator 800 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.74PD	Portable Standby Generator 800 Kw @ 480 VAC	Day	--	--	--	--	--	--	--
E900.74PM	Portable Standby Generator 800 Kw @ 480 VAC	Month	--	--	--	--	--	--	--
E900.7401	Portable Standby Generator 800 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7402	Portable Standby Generator 800 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.7403	Portable Standby Generator 800 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--
E900.75PH	Portable Standby Generator 1250 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.75PD	Portable Standby Generator 1250 Kw @ 480 VAC	Day	--	--	--	--	--	--	--
E900.75PM	Portable Standby Generator 1250 Kw @ 480 VAC	Month	--	--	--	--	--	--	--
E900.7501	Portable Standby Generator 1250 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7502	Portable Standby Generator 1250 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.7503	Portable Standby Generator 1250 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Gauthier Blacktop Inc.	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes Lockport / Niagara	Michael Serafini, Inc.	Midland Asphalt Materials Inc.	New Enterprise Stone & Lime Co., Inc. Wehrle-Barton- Como	New Frontier Excavating & Paving Inc	Northeast Diversification, Inc.
E900.6701	Portable Standby Generator 150 Kw @ 208 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.6702	Portable Standby Generator 150 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.6703	Portable Standby Generator 150 Kw @ 208 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--
E900.68PH	Portable Standby Generator 50 Kw @ 240 VAC	Hour	--	--	--	--	--	--	--
E900.68PD	Portable Standby Generator 50 Kw @ 240 VAC	Day	--	--	--	--	--	--	--
E900.68PM	Portable Standby Generator 50 Kw @ 240 VAC	Month	--	--	--	--	--	--	--
E900.6801	Portable Standby Generator 50 Kw @ 240 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.6802	Portable Standby Generator 50 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.6803	Portable Standby Generator 50 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--
E900.69PH	Portable Standby Generator 150 Kw @ 240 VAC	Hour	--	--	--	--	--	--	--
E900.69PD	Portable Standby Generator 150 Kw @ 240 VAC	Day	--	--	--	--	--	--	--
E900.69PM	Portable Standby Generator 150 Kw @ 240 VAC	Month	--	--	--	--	--	--	--
E900.6901	Portable Standby Generator 150 Kw @ 240 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.6902	Portable Standby Generator 150 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.6903	Portable Standby Generator 150 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--
E900.70PH	Portable Standby Generator 100 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.70PD	Portable Standby Generator 100 Kw @ 480 VAC	Day	--	--	--	--	--	--	--
E900.70PM	Portable Standby Generator 100 Kw @ 480 VAC	Month	--	--	--	--	--	--	--
E900.7001	Portable Standby Generator 100 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7002	Portable Standby Generator 100 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.7003	Portable Standby Generator 100 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--
E900.71PH	Portable Standby Generator 200 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.71PD	Portable Standby Generator 200 Kw @ 480 VAC	Day	--	--	--	--	--	--	--
E900.71PM	Portable Standby Generator 200 Kw @ 480 VAC	Month	--	--	--	--	--	--	--
E900.7101	Portable Standby Generator 200 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7102	Portable Standby Generator 200 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.7103	Portable Standby Generator 200 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--
E900.72PH	Portable Standby Generator 300 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.72PD	Portable Standby Generator 300 Kw @ 480 VAC	Day	--	--	--	--	--	--	--
E900.72PM	Portable Standby Generator 300 Kw @ 480 VAC	Month	--	--	--	--	--	--	--
E900.7201	Portable Standby Generator 300 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7202	Portable Standby Generator 300 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.7203	Portable Standby Generator 300 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--
E900.73PH	Portable Standby Generator 500 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.73PD	Portable Standby Generator 500 Kw @ 480 VAC	Day	--	--	--	--	--	--	--
E900.73PM	Portable Standby Generator 500 Kw @ 480 VAC	Month	--	--	--	--	--	--	--
E900.7301	Portable Standby Generator 500 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7302	Portable Standby Generator 500 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.7303	Portable Standby Generator 500 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--
E900.74PH	Portable Standby Generator 800 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.74PD	Portable Standby Generator 800 Kw @ 480 VAC	Day	--	--	--	--	--	--	--
E900.74PM	Portable Standby Generator 800 Kw @ 480 VAC	Month	--	--	--	--	--	--	--
E900.7401	Portable Standby Generator 800 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7402	Portable Standby Generator 800 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.7403	Portable Standby Generator 800 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--
E900.75PH	Portable Standby Generator 1250 Kw @ 480 VAC	Hour	--	--	--	--	--	--	--
E900.75PD	Portable Standby Generator 1250 Kw @ 480 VAC	Day	--	--	--	--	--	--	--
E900.75PM	Portable Standby Generator 1250 Kw @ 480 VAC	Month	--	--	--	--	--	--	--
E900.7501	Portable Standby Generator 1250 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--	--
E900.7502	Portable Standby Generator 1250 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--	--
E900.7503	Portable Standby Generator 1250 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900								
Item No.	Item	Pay Unit	Occhino	Pat Roberts & Sons, Inc.	Robinson Paving Inc.	Suit-Kote Corporation	Union Concrete and Construction Corp.	Zoladz Construction Co., Inc.
E900.6701	Portable Standby Generator 150 Kw @ 208 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--
E900.6702	Portable Standby Generator 150 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--
E900.6703	Portable Standby Generator 150 Kw @ 208 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--
E900.68PH	Portable Standby Generator 50 Kw @ 240 VAC	Hour	--	--	--	--	--	--
E900.68PD	Portable Standby Generator 50 Kw @ 240 VAC	Day	--	--	--	--	--	--
E900.68PM	Portable Standby Generator 50 Kw @ 240 VAC	Month	--	--	--	--	--	--
E900.6801	Portable Standby Generator 50 Kw @ 240 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--
E900.6802	Portable Standby Generator 50 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--
E900.6803	Portable Standby Generator 50 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--
E900.69PH	Portable Standby Generator 150 Kw @ 240 VAC	Hour	--	--	--	--	--	--
E900.69PD	Portable Standby Generator 150 Kw @ 240 VAC	Day	--	--	--	--	--	--
E900.69PM	Portable Standby Generator 150 Kw @ 240 VAC	Month	--	--	--	--	--	--
E900.6901	Portable Standby Generator 150 Kw @ 240 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--
E900.6902	Portable Standby Generator 150 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--
E900.6903	Portable Standby Generator 150 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--
E900.70PH	Portable Standby Generator 100 Kw @ 480 VAC	Hour	--	--	--	--	--	--
E900.70PD	Portable Standby Generator 100 Kw @ 480 VAC	Day	--	--	--	--	--	--
E900.70PM	Portable Standby Generator 100 Kw @ 480 VAC	Month	--	--	--	--	--	--
E900.7001	Portable Standby Generator 100 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--
E900.7002	Portable Standby Generator 100 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--
E900.7003	Portable Standby Generator 100 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--
E900.71PH	Portable Standby Generator 200 Kw @ 480 VAC	Hour	--	--	--	--	--	--
E900.71PD	Portable Standby Generator 200 Kw @ 480 VAC	Day	--	--	--	--	--	--
E900.71PM	Portable Standby Generator 200 Kw @ 480 VAC	Month	--	--	--	--	--	--
E900.7101	Portable Standby Generator 200 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--
E900.7102	Portable Standby Generator 200 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--
E900.7103	Portable Standby Generator 200 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--
E900.72PH	Portable Standby Generator 300 Kw @ 480 VAC	Hour	--	--	--	--	--	--
E900.72PD	Portable Standby Generator 300 Kw @ 480 VAC	Day	--	--	--	--	--	--
E900.72PM	Portable Standby Generator 300 Kw @ 480 VAC	Month	--	--	--	--	--	--
E900.7201	Portable Standby Generator 300 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--
E900.7202	Portable Standby Generator 300 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--
E900.7203	Portable Standby Generator 300 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--
E900.73PH	Portable Standby Generator 500 Kw @ 480 VAC	Hour	--	--	--	--	--	--
E900.73PD	Portable Standby Generator 500 Kw @ 480 VAC	Day	--	--	--	--	--	--
E900.73PM	Portable Standby Generator 500 Kw @ 480 VAC	Month	--	--	--	--	--	--
E900.7301	Portable Standby Generator 500 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--
E900.7302	Portable Standby Generator 500 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--
E900.7303	Portable Standby Generator 500 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--
E900.74PH	Portable Standby Generator 800 Kw @ 480 VAC	Hour	--	--	--	--	--	--
E900.74PD	Portable Standby Generator 800 Kw @ 480 VAC	Day	--	--	--	--	--	--
E900.74PM	Portable Standby Generator 800 Kw @ 480 VAC	Month	--	--	--	--	--	--
E900.7401	Portable Standby Generator 800 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--
E900.7402	Portable Standby Generator 800 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--
E900.7403	Portable Standby Generator 800 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--
E900.75PH	Portable Standby Generator 1250 Kw @ 480 VAC	Hour	--	--	--	--	--	--
E900.75PD	Portable Standby Generator 1250 Kw @ 480 VAC	Day	--	--	--	--	--	--
E900.75PM	Portable Standby Generator 1250 Kw @ 480 VAC	Month	--	--	--	--	--	--
E900.7501	Portable Standby Generator 1250 Kw @ 480 VAC, Running Time Premium/Hour	Hour	--	--	--	--	--	--
E900.7502	Portable Standby Generator 1250 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum	--	--	--	--	--	--
E900.7503	Portable Standby Generator 1250 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Admar Supply	American Paving & Excavating Inc.	Amherst Paving	County Line Stone Co., Inc.	D&H Excavating Inc	Dan Gernatt Asphalt Products Collins	Dig It of NY, Inc.
E900.7601	Portable Pump - Critically Silenced, Trailer Mount, 4" Self Priming, Solids Handling, 1,000 GPM @ 100' Total Head, 200 GPM @ 165' Total Head - Godwin CD103M or equal	Day	\$60.00	--	--	--	\$800.00	--	--
E900.7602	Portable Pump - Critically Silenced, Trailer Mount, 6" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD150M or equal	Day	\$150.00	--	--	--	\$800.00	--	--
E900.7603	Portable Pump - Trailer Mount, 8" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD200M or equal	Day	--	--	--	--	\$1,000.00	--	--
E900.7604		Day	--	--	--	--	--	--	--
E900.7605	Portable Pump - Skid Mount, 12" Self Priming, Solids Handling, 4,500 GPM @ 60' Total Head, 2,000 GPM @ 85' Total Head - Godwin DPC300M or equal	Day	--	--	--	--	--	--	--
E900.7701	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x20'	Day	--	--	--	--	--	--	--
E900.7702	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x20'	Day	\$20.00	--	--	--	--	--	--
E900.7703	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x10'	Day	\$40.00	--	--	--	--	--	--
E900.7704	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 10"x10'	Day	--	--	--	--	--	--	--
E900.7705	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 12"x10'	Day	--	--	--	--	--	--	--
E900.7706	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x50'	Day	--	--	--	--	\$50.00	--	--
E900.7707	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x50'	Day	\$25.00	--	--	--	\$60.00	--	--
E900.7708	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x50'	Day	\$30.00	--	--	--	--	--	--
E900.7802	Rigid Galvanized Discharge Pipe, 6"X10' Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7803	Rigid Galvanized Discharge Pipe, 8"X10' Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7804	Rigid Galvanized Discharge Pipe, 10"X10' Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7805	Rigid Galvanized Discharge Pipe, 12"X10' Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7901	Fittings - 90 Degree Bend, 4" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7902	Fittings - 90 Degree Bend, 6" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7903	Fittings - 90 Degree Bend, 8" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7904	Fittings - 90 Degree Bend, 10" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7905	Fittings - 90 Degree Bend, 12" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8001	Fittings - 45 Degree Bend, 4" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8002	Fittings - 45 Degree Bend, 6" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8003	Fittings - 45 Degree Bend, 8" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8004	Fittings - 45 Degree Bend, 10" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8005	Fittings - 45 Degree Bend, 12" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8101	Fittings - Suction Screen, W/Female Bauer Style Fitting, 4" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8102	Fittings - Suction Screen, W/Female Bauer Style Fitting, 6" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8103	Fittings - Suction Screen, W/Female Bauer Style Fitting, 8" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8104	Fittings - Suction Screen, W/Female Bauer Style Fitting, 10" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8105	Fittings - Suction Screen, W/Female Bauer Style Fitting, 12" Godwin QD or Equal	Day	--	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Gauthier Blacktop Inc.	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes Lockport / Niagara	Michael Serafini, Inc.	Midland Asphalt Materials Inc.	New Enterprise Stone & Lime Co., Inc. Wehrle-Barton- Como	New Frontier Excavating & Paving Inc	Northeast Diversification, Inc.
E900.7601	Portable Pump - Critically Silenced, Trailer Mount, 4" Self Priming, Solids Handling, 1,000 GPM @ 100' Total Head, 200 GPM @ 165' Total Head - Godwin CD103M or equal	Day	--	--	--	--	--	--	--
E900.7602	Portable Pump - Critically Silenced, Trailer Mount, 6" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD150M or equal	Day	--	--	--	--	--	--	--
E900.7603	Portable Pump - Trailer Mount, 8" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD200M or equal	Day	--	--	--	--	--	--	--
E900.7604		Day	--	--	--	--	--	--	--
E900.7605	Portable Pump - Skid Mount, 12" Self Priming, Solids Handling, 4,500 GPM @ 60' Total Head, 2,000 GPM @ 85' Total Head - Godwin DPC300M or equal	Day	--	--	--	--	--	--	--
E900.7701	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x20'	Day	--	--	--	--	--	--	--
E900.7702	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x20'	Day	--	--	--	--	--	--	--
E900.7703	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x10'	Day	--	--	--	--	--	--	--
E900.7704	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 10"x10'	Day	--	--	--	--	--	--	--
E900.7705	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 12"x10'	Day	--	--	--	--	--	--	--
E900.7706	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x50'	Day	--	--	--	--	--	--	--
E900.7707	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x50'	Day	--	--	--	--	--	--	--
E900.7708	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x50'	Day	--	--	--	--	--	--	--
E900.7802	Rigid Galvanized Discharge Pipe, 6"X10' Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7803	Rigid Galvanized Discharge Pipe, 8"X10' Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7804	Rigid Galvanized Discharge Pipe, 10"X10' Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7805	Rigid Galvanized Discharge Pipe, 12"X10' Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7901	Fittings - 90 Degree Bend, 4" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7902	Fittings - 90 Degree Bend, 6" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7903	Fittings - 90 Degree Bend, 8" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7904	Fittings - 90 Degree Bend, 10" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.7905	Fittings - 90 Degree Bend, 12" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8001	Fittings - 45 Degree Bend, 4" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8002	Fittings - 45 Degree Bend, 6" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8003	Fittings - 45 Degree Bend, 8" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8004	Fittings - 45 Degree Bend, 10" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8005	Fittings - 45 Degree Bend, 12" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8101	Fittings - Suction Screen, W/Female Bauer Style Fitting, 4" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8102	Fittings - Suction Screen, W/Female Bauer Style Fitting, 6" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8103	Fittings - Suction Screen, W/Female Bauer Style Fitting, 8" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8104	Fittings - Suction Screen, W/Female Bauer Style Fitting, 10" Godwin QD or Equal	Day	--	--	--	--	--	--	--
E900.8105	Fittings - Suction Screen, W/Female Bauer Style Fitting, 12" Godwin QD or Equal	Day	--	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900								
Item No.	Item	Pay Unit	Occhino	Pat Roberts & Sons, Inc.	Robinson Paving Inc.	Suit-Kote Corporation	Union Concrete and Construction Corp.	Zoladz Construction Co., Inc.
E900.7601	Portable Pump - Critically Silenced, Trailer Mount, 4" Self Priming, Solids Handling, 1,000 GPM @ 100' Total Head, 200 GPM @ 165' Total Head - Godwin CD103M or equal	Day	--	--	--	--	--	--
E900.7602	Portable Pump - Critically Silenced, Trailer Mount, 6" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD150M or equal	Day	--	--	--	--	--	--
E900.7603	Portable Pump - Trailer Mount, 8" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD200M or equal	Day	--	--	--	--	--	--
E900.7604		Day	--	--	--	--	--	--
E900.7605	Portable Pump - Skid Mount, 12" Self Priming, Solids Handling, 4,500 GPM @ 60' Total Head, 2,000 GPM @ 85' Total Head - Godwin DPC300M or equal	Day	--	--	--	--	--	--
E900.7701	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x20'	Day	--	--	--	--	--	--
E900.7702	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x20'	Day	--	--	--	--	--	--
E900.7703	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x10'	Day	--	--	--	--	--	--
E900.7704	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 10"x10'	Day	--	--	--	--	--	--
E900.7705	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 12"x10'	Day	--	--	--	--	--	--
E900.7706	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x50'	Day	--	--	--	--	--	--
E900.7707	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x50'	Day	--	--	--	--	--	--
E900.7708	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x50'	Day	--	--	--	--	--	--
E900.7802	Rigid Galvanized Discharge Pipe, 6"X10' Godwin QD or Equal	Day	--	--	--	--	--	--
E900.7803	Rigid Galvanized Discharge Pipe, 8"X10' Godwin QD or Equal	Day	--	--	--	--	--	--
E900.7804	Rigid Galvanized Discharge Pipe, 10"X10' Godwin QD or Equal	Day	--	--	--	--	--	--
E900.7805	Rigid Galvanized Discharge Pipe, 12"X10' Godwin QD or Equal	Day	--	--	--	--	--	--
E900.7901	Fittings - 90 Degree Bend, 4" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.7902	Fittings - 90 Degree Bend, 6" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.7903	Fittings - 90 Degree Bend, 8" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.7904	Fittings - 90 Degree Bend, 10" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.7905	Fittings - 90 Degree Bend, 12" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.8001	Fittings - 45 Degree Bend, 4" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.8002	Fittings - 45 Degree Bend, 6" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.8003	Fittings - 45 Degree Bend, 8" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.8004	Fittings - 45 Degree Bend, 10" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.8005	Fittings - 45 Degree Bend, 12" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.8101	Fittings - Suction Screen, W/Female Bauer Style Fitting, 4" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.8102	Fittings - Suction Screen, W/Female Bauer Style Fitting, 6" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.8103	Fittings - Suction Screen, W/Female Bauer Style Fitting, 8" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.8104	Fittings - Suction Screen, W/Female Bauer Style Fitting, 10" Godwin QD or Equal	Day	--	--	--	--	--	--
E900.8105	Fittings - Suction Screen, W/Female Bauer Style Fitting, 12" Godwin QD or Equal	Day	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Admar Supply	American Paving & Excavating Inc.	Amherst Paving	County Line Stone Co., Inc.	D&H Excavating Inc	Dan Gernatt Asphalt Products Collins	Dig It of NY, Inc.
E900.8201	Temporary Road Ramps in 4" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--	--
E900.8202	Temporary Road Ramps in 6" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--	--
E900.8203	Temporary Road Ramps in 8" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--	--
E900.8204	Temporary Road Ramps in 10" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--	--
E900.8205	Temporary Road Ramps in 12" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--	--
E900.8301PD	Crawler Impact Crusher - Concrete	Day	--	\$12,000.00	--	--	--	--	--
E900.8302PW	Crawler Impact Crusher - Concrete	Week	--	\$48,000.00	--	--	--	--	--
E900.8303PD	Crawler Impact Crusher - Asphalt/Stone/Gravel	Day	--	\$10,000.00	--	--	--	--	--
E900.8304PW	Crawler Impact Crusher - Asphalt/Stone/Gravel	Week	--	\$40,000.00	--	--	--	--	--
E900.8305	Mobilization - Crawler Impact Crusher - Concrete	LS	--	\$7,000.00	--	--	--	--	--
E900.8306	Mobilization - Crawler Impact Crusher - Asphalt/Stone/Gravel	LS	--	\$5,000.00	--	--	--	--	--
E900.8401PD	Slinger	Day	--	\$2,400.00	--	\$2,800.00	--	--	--
E900.8402PW	Slinger	Week	--	\$11,000.00	--	--	--	--	--
E900.85PH	Tub Grinder with Operator (per Hour)	Hour	--	\$1,200.00	--	--	--	--	--
E900.85PD	Tub Grinder with Operator (per Day)	Day	--	\$5,400.00	--	--	--	--	--
E900.85PW	Tub Grinder with Operator (per Week)	Week	--	\$24,000.00	--	--	--	--	--
E900.85PM	Tub Grinder with Operator (per Month)	Month	--	\$86,000.00	--	--	--	--	--
E900.86PH	Horizontal Wood Grinder with Operator (per Hour)	Hour	--	\$1,200.00	--	--	--	--	--
E900.86PD	Horizontal Wood Grinder with Operator (per Day)	Day	--	\$6,000.00	--	--	--	--	--
E900.86PW	Horizontal Wood Grinder with Operator (per Week)	Week	--	\$24,000.00	--	--	--	--	--
E900.86PM	Horizontal Wood Grinder with Operator (per Month)	Month	--	\$86,000.00	--	--	--	--	--
E900.87PH	Bobcat with splitter and Operator (per Hour)	Hour	--	\$180.00	--	--	--	--	--
E900.87PD	Bobcat with splitter and Operator (per Day)	Day	--	\$1,800.00	--	--	--	--	--
E900.87PW	Bobcat with splitter and Operator (per Week)	Week	--	\$8,000.00	--	--	--	--	--
E900.87PM	Bobcat with splitter and Operator (per Month)	Month	--	\$30,000.00	--	--	--	--	--
E900.88PH	Excavator with splitter and Operator (per Hour)	Hour	--	\$300.00	--	--	--	--	--
E900.88PD	Excavator with splitter and Operator (per Day)	Day	--	\$2,400.00	--	--	--	--	--
E900.88PW	Excavator with splitter and Operator (per Week)	Week	--	\$11,000.00	--	--	--	--	--
E900.88PM	Excavator with splitter and Operator (per Month)	Month	--	\$42,000.00	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Gauthier Blacktop Inc.	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes Lockport / Niagara	Michael Serafini, Inc.	Midland Asphalt Materials Inc.	New Enterprise Stone & Lime Co., Inc. Wehrle-Barton- Como	New Frontier Excavating & Paving Inc	Northeast Diversification, Inc.
E900.8201	Temporary Road Ramps in 4" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--	--
E900.8202	Temporary Road Ramps in 6" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--	--
E900.8203	Temporary Road Ramps in 8" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--	--
E900.8204	Temporary Road Ramps in 10" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--	--
E900.8205	Temporary Road Ramps in 12" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--	--
E900.8301PD	Crawler Impact Crusher - Concrete	Day	--	--	\$9,000.00	--	--	--	--
E900.8302PW	Crawler Impact Crusher - Concrete	Week	--	--	\$42,000.00	--	--	--	--
E900.8303PD	Crawler Impact Crusher - Asphalt/Stone/Gravel	Day	--	--	\$7,000.00	--	--	--	--
E900.8304PW	Crawler Impact Crusher - Asphalt/Stone/Gravel	Week	--	--	\$35,000.00	--	--	--	--
E900.8305	Mobilization - Crawler Impact Crusher - Concrete	LS	--	--	\$6,000.00	--	--	--	--
E900.8306	Mobilization - Crawler Impact Crusher - Asphalt/Stone/Gravel	LS	--	--	\$5,000.00	--	--	--	\$850.00
E900.8401PD	Slinger	Day	--	--	--	--	--	--	--
E900.8402PW	Slinger	Week	--	--	--	--	--	--	--
E900.85PH	Tub Grinder with Operator (per Hour)	Hour	--	--	--	--	--	--	--
E900.85PD	Tub Grinder with Operator (per Day)	Day	--	--	--	--	--	--	--
E900.85PW	Tub Grinder with Operator (per Week)	Week	--	--	--	--	--	--	--
E900.85PM	Tub Grinder with Operator (per Month)	Month	--	--	--	--	--	--	--
E900.86PH	Horizontal Wood Grinder with Operator (per Hour)	Hour	--	--	--	--	--	--	--
E900.86PD	Horizontal Wood Grinder with Operator (per Day)	Day	--	--	--	--	--	--	--
E900.86PW	Horizontal Wood Grinder with Operator (per Week)	Week	--	--	--	--	--	--	--
E900.86PM	Horizontal Wood Grinder with Operator (per Month)	Month	--	--	--	--	--	--	--
E900.87PH	Bobcat with splitter and Operator (per Hour)	Hour	--	--	--	--	--	--	--
E900.87PD	Bobcat with splitter and Operator (per Day)	Day	--	--	--	--	--	--	--
E900.87PW	Bobcat with splitter and Operator (per Week)	Week	--	--	--	--	--	--	--
E900.87PM	Bobcat with splitter and Operator (per Month)	Month	--	--	--	--	--	--	--
E900.88PH	Excavator with splitter and Operator (per Hour)	Hour	--	--	--	--	--	--	--
E900.88PD	Excavator with splitter and Operator (per Day)	Day	--	--	--	--	--	--	--
E900.88PW	Excavator with splitter and Operator (per Week)	Week	--	--	--	--	--	--	--
E900.88PM	Excavator with splitter and Operator (per Month)	Month	--	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900								
Item No.	Item	Pay Unit	Occhino	Pat Roberts & Sons, Inc.	Robinson Paving Inc.	Suit-Kote Corporation	Union Concrete and Construction Corp.	Zoladz Construction Co., Inc.
E900.8201	Temporary Road Ramps in 4" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--
E900.8202	Temporary Road Ramps in 6" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--
E900.8203	Temporary Road Ramps in 8" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--
E900.8204	Temporary Road Ramps in 10" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--
E900.8205	Temporary Road Ramps in 12" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	--	--	--	--	--	--
E900.8301PD	Crawler Impact Crusher - Concrete	Day	--	--	--	--	\$9,500.00 (Note 4)	--
E900.8302PW	Crawler Impact Crusher - Concrete	Week	--	--	--	--	\$45,000.00 (Note 4)	--
E900.8303PD	Crawler Impact Crusher - Asphalt/Stone/Gravel	Day	--	--	--	--	\$6,500.00 (Note 4)	--
E900.8304PW	Crawler Impact Crusher - Asphalt/Stone/Gravel	Week	--	--	--	--	\$2,750.00 (Note 4)	--
E900.8305	Mobilization - Crawler Impact Crusher - Concrete	LS	--	--	--	--	\$5,500.00	--
E900.8306	Mobilization - Crawler Impact Crusher - Asphalt/Stone/Gravel	LS	--	--	--	--	\$3,300.00	--
E900.8401PD	Slinger	Day	--	--	--	--	--	--
E900.8402PW	Slinger	Week	--	--	--	--	--	--
E900.85PH	Tub Grinder with Operator (per Hour)	Hour	--	--	--	--	\$470.00 (Morbark 1300)	--
E900.85PD	Tub Grinder with Operator (per Day)	Day	--	--	--	--	\$3,750.00 (Morbark 1300)	--
E900.85PW	Tub Grinder with Operator (per Week)	Week	--	--	--	--	\$18,750.00 (Morbark 1300)	--
E900.85PM	Tub Grinder with Operator (per Month)	Month	--	--	--	--	\$74,750.00 (Morbark 1300)	--
E900.86PH	Horizontal Wood Grinder with Operator (per Hour)	Hour	--	--	--	--	\$470.00 (Vermeer 6000)	\$840.00 (Peterson 5710 D or CBI 68009)
E900.86PD	Horizontal Wood Grinder with Operator (per Day)	Day	--	--	--	--	\$3,750.00 (Vermeer 6000)	\$6,720.00 (Peterson 5710 D or CBI 68009)
E900.86PW	Horizontal Wood Grinder with Operator (per Week)	Week	--	--	--	--	\$18,750.00 (Vermeer 6000)	--
E900.86PM	Horizontal Wood Grinder with Operator (per Month)	Month	--	--	--	--	\$74,750.00 (Vermeer 6000)	--
E900.87PH	Bobcat with splitter and Operator (per Hour)	Hour	--	--	--	--	\$155.00 (Case 430)	--
E900.87PD	Bobcat with splitter and Operator (per Day)	Day	--	--	--	--	\$1,230.00 (Case 430)	--
E900.87PW	Bobcat with splitter and Operator (per Week)	Week	--	--	--	--	\$6,160.00 (Case 430)	--
E900.87PM	Bobcat with splitter and Operator (per Month)	Month	--	--	--	--	\$24,640.00 (Case 430)	--
E900.88PH	Excavator with splitter and Operator (per Hour)	Hour	--	--	--	--	\$245.00 (PC 200)	\$260.00
E900.88PD	Excavator with splitter and Operator (per Day)	Day	--	--	--	--	\$1,930.00 (PC 200)	\$2,080.00
E900.88PW	Excavator with splitter and Operator (per Week)	Week	--	--	--	--	\$9,680.00 (PC 200)	
E900.88PM	Excavator with splitter and Operator (per Month)	Month	--	--	--	--	\$38,720.00 (PC 200)	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Admar Supply	American Paving & Excavating Inc.	Amherst Paving	County Line Stone Co., Inc.	D&H Excavating Inc	Dan Gernatt Asphalt Products Collins	Dig It of NY, Inc.
E900.8901 PD	Cone truck with 450 cones and without Operator (per Event)	Event	--	--	--	--	--	--	--
E900.8902 PD	Cone truck without cones and without Operator (per Event)	Event	--	--	--	--	--	--	--
E900.90 PD	Grader With Operator	Day	--	\$2,400.00	\$1,900.00	\$2,800.00	--	--	--
E900.90 PW	Grader With Operator	Week	--	\$10,000.00	\$9,500.00	--	--	--	--
E900.90 PM	Grader With Operator	Month	--	\$38,000.00	\$38,000.00	--	--	--	--
E900.91 PD	Grader Without Operator	Day	--	\$2,200.00	--	--	--	--	--
E900.91 PW	Grader Without Operator	Week	--	\$9,000.00	--	--	--	--	--
E900.91 PM	Grader Without Operator	Month	--	\$39,000.00	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900									
Item No.	Item	Pay Unit	Gauthier Blacktop Inc.	Redland Quarries NY, Inc. d/b/a Lafarge Great Lakes Lockport / Niagara	Michael Serafini, Inc.	Midland Asphalt Materials Inc.	New Enterprise Stone & Lime Co., Inc. Wehrle-Barton- Como	New Frontier Excavating & Paving Inc	Northeast Diversification, Inc.
E900.8901 PD	Cone truck with 450 cones and without Operator (per Event)	Event	--	--	--	--	--	--	--
E900.8902 PD	Cone truck without cones and without Operator (per Event)	Event	--	--	--	--	--	--	--
E900.90 PD	Grader With Operator	Day	--	--	--	--	--	--	--
E900.90 PW	Grader With Operator	Week	--	--	--	--	--	--	--
E900.90 PM	Grader With Operator	Month	--	--	--	--	--	--	--
E900.91 PD	Grader Without Operator	Day	--	--	--	--	--	--	--
E900.91 PW	Grader Without Operator	Week	--	--	--	--	--	--	--
E900.91 PM	Grader Without Operator	Month	--	--	--	--	--	--	--

2022 Summer Maintenance Bid

SECTION 900								
Item No.	Item	Pay Unit	Occhino	Pat Roberts & Sons, Inc.	Robinson Paving Inc.	Suit-Kote Corporation	Union Concrete and Construction Corp.	Zoladz Construction Co., Inc.
E900.8901 PD	Cone truck with 450 cones and without Operator (per Event)	Event	--	--	--	--	--	--
E900.8902 PD	Cone truck without cones and without Operator (per Event)	Event	--	--	--	--	--	--
E900.90 PD	Grader With Operator	Day	--	--	--	--	--	--
E900.90 PW	Grader With Operator	Week	--	--	--	--	--	--
E900.90 PM	Grader With Operator	Month	--	--	--	--	--	--
E900.91 PD	Grader Without Operator	Day	--	--	--	--	--	--
E900.91 PW	Grader Without Operator	Week	--	--	--	--	--	--
E900.91 PM	Grader Without Operator	Month	--	--	--	--	--	--

Note 1: 6 Hr minimum for daily rate
Note 2: Any time that exceeds 8Hrs/Day will incur OT rates
Note 3: This is for a 9 Ton Crawler with Operator
Note 4: Includes Two Operators