A ARCADIS

ERIE COUNTY DEPARTMENT OF ENVIRONMENT AND PLANNING
DIVISION OF SEWERAGE MANAGEMENT
SOUTHTOWNS ADVANCED WASTEWATER TREATMENT FACILITY PHASE 2 EXPANSION
ECSD NO. 3 CONTRACT NO. 75

Addendum 75.2

October 15, 2026
To: Prospective Bidders
From: Arcadis of New York, Inc.
50 Fountain Plaza, Suite 360
Buffalo, New York 14202
Owner: Erie County Department of Environment and Planning

95 Franklin Street, Room 1034
Buffalo, New York 14202

Subject: Southtowns Advanced Wastewater Treatment Facility
Phase 2 Expansion, ECSD No. 3 Contract No. 75

This Addendum is part of the Bidding Documents and the Contract Documents and modifies the original Bidding
Documents dated September 22, 2026, as indicated below. Acknowledge receipt of this Addendum in the space
provided on the Bid Form. Failure to do so may subject the Bidder to disqualification for award of the associated
Contract.

This Addendum consists of 9 pages and the attachments, if any, listed on the last page.
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A ARCADIS

ADDENDUM 75.2
SEALS AND CERTIFICATIONS PAGE

Jason James Williams, PE The seal and signature to the left applies to the
License No. PE 088319 following Specifications Divisions and Sections of
this Project Manual:

e Section 01 26 00

e Section 014126

e Section 01 58 00

e Section 01 64 00

e Section0177 19

e Section 02 82 33

e Section 02 83 19

Patricia Ann O’Loughlin, PE The seal and signature to the left applies to the
License No. PE 065051 following Specifications Divisions and Sections of
this Project Manual:

e Section01 14 16

e Section 40 05 05

Christopher J.B. Jedrich, PE The seal and signature to the left applies to the
License No. PE 079007 following Specifications Divisions and Sections of
this Project Manual:

e Section 055013

10-15-2026
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Errol Antonio Dawkins, RA The seal and signature to the left applies to the
License No. RA 023835 following Specifications Divisions and Sections of
this Project Manual:

e Section07 1113

Section 07 14 16

Section 07 21 05

Section 08 11 13

Joshua Cochise Elston, PE The seal and signature to the left applies to the
License No. PE 105700 following Specifications Divisions and Sections of
this Project Manual:

e Section 2612 16

e Section 26 13 26

e Section 28 46 20

Michael Anthony Terrana, PE The seal and signature to the left applies to the
License No. PE 088920 following Specifications Divisions and Sections of
this Project Manual:

e Section 31 2500
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Federico Guillermo Arango Jaramillo, PE The seal and signature to the left applies to the
License No. PE 093192 following Specifications Divisions and Sections of
this Project Manual:

e Section4061 13

Section 40 61 70

Section 40 66 33

Section 40 70 05

Engineer’s seal and signature does not apply to the documents that comprise Division 00, Bidding and
Contracting Requirements.

It is a violation of applicable laws and regulations governing professional licensing and registration for any
person, unless acting under the direction of the licensed and registered design professional(s) indicated above,
to alter in any way the Specifications in this Project Manual.
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CHANGES TO PRIOR ADDENDA

75.2.01

Drawing $22-03, RAS/WAS Pump Station Foundation Plan and Design Criteria: In the “design criteria
RAS/WAS pump station” notes delete the following:

“Seismic Design Category: B
Basic Seismic force Resisting System - Ordinary Reinforced Concrete
Shear Wall
Design Base Shear: V=
Seismic Response Coefficient: Cs=
Response Modification Coefficient: R=4.0
Analysis Procedure Used: Equivalent Lateral Force
Procedure”

CHANGES TO INTRODUCTORY INFORMATION

75.2.02

75.2.03

75.2.04

Section 00 01 10, Table of Contents: Delete the following:
“01 41 26 Storm Water Pollution Prevention Plan and Permit.......ccceeevvvviiviiieeiiiiiiininennnes 01 41 26-1”.

Section 00 01 10, Table of Contents: Delete the following:
“01 58 00 Project IdentifiCation..........ccuiieeecciiiee ettt e arae e e e e enes 0158 00-1”.

Section 00 01 10, Table of Contents: Delete the following:
“01 64 00 OWNEr-FUrnished ProdUCES.........eeiiiiiiiiiiiiiieeeeee et 01 64 00-1”.

CHANGES TO BIDDING REQUIREMENTS

75.2.05

Document 00 11 13, Advertisement for Bids: Replace the first sentence of the second paragraph
with the following:

“Bids will be received by the Commissioner of the Erie County Department of Environment and
Planning located at 95 Franklin Street, Room 1034, Buffalo, New York 14202, until November 19,
2026 at 2:00 pm local time.”

CHANGES TO CONTRACTING REQUIREMENTS

75.2.06 Section 00 73 01, Supplementary Conditions: In the table following SC-5.03.E, modify the date of the
“Geotechnical Engineering Investigation...” report from “July 7, 2022"” to “June 7, 2022".

75.2.07 Section 00 73 01, Supplementary Conditions: Delete Paragraph SC-6.04.F.11 in its entirety (including
SC-6.04.F.11.a).
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CHANGES TO SPECIFICATIONS

75.2.08

75.2.09

75.2.10

75.2.11

75.2.12

75.2.13

75.2.14

75.2.15

75.2.16

75.2.17

75.2.18

75.2.19

75.2.20

Section 01 14 16, Coordination with Owner’s Operations: In Paragraph 1.4.C, replace “3. Step 2B:
Training, Testing, and Startup of UNOX Reactors 3 and 4” with “2. Step 2B: Training, Testing, and
Startup of UNOX Reactors 3 and 4.”

Section 01 14 16, Coordination with Owner’s Operations: In the third sentence within Paragraph
1.4.C.3.areplace the words, “21-day operation period” with the words, “30-day operation period”.

Section 01 26 00, Contract Modification Procedures: Replace “30114371"” in the footer of Section
attachments for “Request for Interpretation”, “Proposal Request”, “Change Proposal”, and
subsequent blank page with “30119430".

Section 01 41 26, Storm Water Pollution Prevention Plan and Permit: Remove this Section in its
entirety.

Section 01 58 00, Project Identification: Remove this Section in its entirety.
Section 01 64 00, Owner-Furnished Products: Delete this Section in its entirety.

Section 01 77 19, Closeout Requirements: Replace “30114371” in the footer of Section attachments
for “Exhibit B — Sample Partial Checklist to Identify Readiness for Final Inspection” and “Exhibit C —
Sample Letter for Contractor’s Use in Requesting Final Inspection” with “30119430”.

Section 01 77 19, Closeout Requirements: Delete “2025” in Section attachments for “Exhibit E —
Form of Affidavit for Final Payment”, “Exhibit F - County of Erie Office of the Comptroller Public
Improvement Contract Certification (PICC-1)” and “Exhibit G — County of Erie Office of the
Comptroller Public Improvement Contract Certification (PICC-2).”

Section 02 82 33, Removal and Disposal of Asbestos-Containing Material: Replace “30114371” in the
footer of this Section with “30119430”.

Section 02 83 19, Lead-Based Paint Remediation: In Paragraphs 1.1.A.5 and 1.1.A.5.3, replace “75.2”
with “75.3” (in two places).

Section 02 83 19, Lead-Based Paint Remediation: Following Paragraph 1.1.A.5.a.1), add the following
Paragraph:

“b. If lead-based paint is found to exist in the above areas or other areas of the Project, prepare and
submit Change Proposal to Engineer for costs associated with removing and disposal of the
associated lead-based paint. Such Work, when authorized, will be under Bid/Pay Item 75.3; if
total costs exceed the hazardous materials contingency allowance amount in Bid/Pay Item 75.3,
authorization for remediation of lead-based paint may be under Bid/Pay Item 75.2 (general
contingency allowance) and/or a Change Order. Refer to Section 01 21 00, Contingency
Allowances, and Section 01 26 00, Contract Modifications Procedures.”

Section 05 50 13, Miscellaneous Metal Fabrications: Replace Paragraph 2.2.F.2 with the following:
“2. Stainless steel plate shall conform to ASTM A240.”

Section 05 50 13, Miscellaneous Metal Fabrications: Add Paragraph 2.2.F.5 as follows:
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75.2.21

75.2.22

75.2.23

75.2.24

75.2.25

75.2.26

75.2.27

75.2.28

75.2.29

75.2.30

75.2.31

A ARCADIS

“5. Provide stainless steel weir plates for the UNOX reactor effluent weirs and Secondary Clarifier
Distribution Box weirs.”

Section 07 11 13, Bituminous Damproofing: Replace the footer on each page of this Section with the
following, where the “#” represents the page number of the Specification:

“30119430 071113-# ECSD No. 3, Contract No. 75”

Section 07 14 16, Cold Fluid Applied Waterproofing: Replace Paragraph 2.1.C with the following:

“C. Provide 100 percent solids, flexible, two-component polyurethane elastomeric coating,
minimum 60 mil thickness each coat with two coats.”

Section 07 21 05, Building Insulation: Replace Paragraph 2.2 A.3 with the following:

“3. Perimeter Foundation and Under-Slab Insulations: Provide very high-load-resisting, rigid foam
board insulation complying with ASTM C578, Type VI.”

Section 07 21 05, Building Insulation: Replace Paragraph 2.2 A.4. with the following:

“4. Under roadway insulations: Provide very high-load-resisting, rigid foam board insulation
complying with ASTM C578, Type V.”

Section 08 11 13, Hollow Metal Doors and Frames: Replace Paragraph 2.1.C.1 with the following:

“1. Form frames of Type 316 stainless steel sheet material, 14-gauge minimum. Provide seamless
frames for all Work, unless specified otherwise and shown as permitting exposed fasteners.”

Section 26 12 16, Medium-Voltage Dry-Type Transformers: Replace the footer on each page of this

Section with the following, where the “#” represents the page number of the Specification:

“30119430 26 12 16-# ECSD No. 3, Contract No. 75”

Section 26 13 26, Medium-Voltage Metal Clad Switchgear and Generator Connection Cabinet:

Replace the footer on each page of this Section with the following, where the “#” represents the
page number of the Specification:

“30119430 26 13 26-# ECSD No. 3, Contract No. 75”

Section 28 46 20, Addressable Fire-Alarm Systems: In Paragraph 1.1.B replace the words,
“Contingency Allowance Item 75.4” with the words, ““Contingency Allowance Item 75.5”.

Section 31 25 00, Erosion and Sediment Control: Replaced this Section in its entirety with
Attachment 1.

Section 40 05 05, Exposed Piping Installation: Under Table 40 05 05-A, Exposed Piping Schedule, for
all rows associated with “CLE” Service, replace the “Remarks” notes with “Clarifier effluent piping”.

Section 40 61 13, Process Control System General Provisions: Replace Paragraphs 1.1.A.3.a through
1.1.A.3.f with the following:

“a.  RAS/ WAS Pump Station Control Panel (RWPS-CP), NEMA 4X.

b.  UNOX System Control Panel (UNOX-CP), NEMA 4X.

c. PLC2 Control Panel (PLC-2-CP), NEMA 4X.
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75.2.32

75.2.33

75.2.34

75.2.35

A ARCADIS

d.  South Pipe Tunnel Vestibule Airlock Control Panel (STVA-CP), NEMA 4X.

e.  RAS/WAS Pump Station — Miscellaneous System Network Cabinet (RWPS-MSNC), NEMA 4X.
f. Ventilation Monitoring and Alarm Stations, NEMA 4X.”

Section 40 61 70, Process Control System Owner’s Application Engineering Services: Replace the

footer on each page of this Section with the following, where the “#” represents the page number of
the Specification:

“30119430 40 61 70-# ECSD No. 3, Contract No. 75”

Section 40 66 33, Fiber Optic Cabling: Replace Paragraph 3.2.B with the following:

“B. The documentation shall include Optical Time Domain Reflectometer (OTDR) traces for each
fiber of each reel at 850 nm and 1300 nm. Optical attenuation test data shall be provided for
each fiber of each reel, as measured at 850 nm and 1300 nm.”

Section 40 70 05, Primary Sensors and Field Instruments: Replace text in datasheet 3.5.A.8, line 19
and Line 29 with the following:

“Line 19: Class 1, Division 2

Line 29: Class 1, Division 2”

Appendix A, Storm Water Pollution Prevention Plan: Replaced this Appendix in its entirety with
Attachment 2.

CHANGES TO DRAWINGS

75.2.36 Drawing C00-02, Site Staging and Earthwork Management Plan: Replace the Drawing in its entirety
with the attached Drawing C00-02, Site Staging and Earthwork Management Plan.

75.2.37 Drawing C00-03, Site Details - I: Replace the Drawing in its entirety with the attached Drawing COO-
03, Site Details - I.

75.2.38 Drawing C00-04, Site Details - Il: Replace the Drawing in its entirety with the attached Drawing COO-
04, Site Details - II.

75.2.39 Drawing C01-03, Partial Site Demolition Plan - II: Replace the Drawing in its entirety with the
attached Drawing C01-03, Partial Site Demolition Plan - II.

75.2.40 Drawing C01-06, Site Demolition Partial Plan - V: Replace the Drawing in its entirety with the
attached Drawing C01-06, Site Demolition Partial Plan - V.

75.2.41 Drawing C01-33, Erosion and Sediment Control Notes and Details - I: Replace the Drawing in its
entirety with the attached Drawing C01-33, Erosion and Sediment Control Notes and Details - I.

75.2.42 Drawing A00-04, Door Schedule and Details: Following note 3 in the “door schedule notes” add the
following:
“4. Stainless steel door frame detail to install the same as hollow metal door frame details.”
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75.2.43 Drawing M20-03, UNOX Reactors, UNOX Reactor No. 1 Enlarged Plans: Replace the Drawing in its
entirety with the attached Drawing M20-03, UNOX Reactors, UNOX Reactor No. 1 Enlarged Plans.

75.2.44 Drawing M23-01, North and East Pipe Tunnels, East Pipe Tunnel Partial Plan and Section - I: In the
“east pipe tunnel partial plan” replace the leader labeled, “FROM UNOX REACTORS NO. 5” with
“FROM UNOX REACTOR NO. 6”.

75.2.45 Drawing M23-01, North and East Pipe Tunnels, East Pipe Tunnel Partial Plan and Section - I: In the
“east pipe tunnel partial plan” replace the leader labeled, “FROM UNOX REACTORS NO. 6” with
“FROM UNOX REACTOR NO. 5”.

75.2.46 Drawing M23-01, North and East Pipe Tunnels, East Pipe Tunnel Partial Plan and Section - I: In the
“east pipe tunnel partial plan” replace the leader labeled, “AE-350” with “AE-355".

75.2.47 Drawing M23-02, North and East Pipe Tunnels, East Pipe Tunnel Partial Plan and Sections - II: In the
“east pipe tunnel partial plan” replace the leader labeled, “AE-310” with “AE-315".

75.2.48 Drawing M23-03, North and East Pipe Tunnels, East Pipe Tunnel Sections: In section 1/M23-02
replace the leader labeled, “AE-310” with “AE-315".

ATTACHMENTS

75.2.49 Attachments hereto are as follows:

e Attachment 1 — Section 31 25 00, Erosion and Sediment Control
Attachment 2 — Appendix A, Storm Water Pollution Prevention Plan
Drawing C00-02, Site Staging and Earthwork Management Plan
Drawing C00-03, Site Details - |

e Drawing C00-04, Site Details - Il

e Drawing C01-03, Partial Site Demolition Plan — I

e Drawing C01-06, Site Demolition Partial Plan - V

e Drawing C01-33, Erosion and Sediment Control Notes and Details - |

e Drawing M20-03, UNOX Reactors, UNOX Reactor No. 1 Enlarged Plans

++ END OF ADDENDUM 75.2 + +
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ERIE COUNTY DEPARTMENT OF ENVIRONMENT AND PLANNING
DIVISION OF SEWERAGE MANAGEMENT
SOUTHTOWNS ADVANCED WASTEWATER TREATMENT FACILITY
PHASE 2 EXPANSION
ECSD NO. 3 CONTRACT 75

ADDENDUM 75.2 - ATTACHMENT 1
October 15, 2026

SECTION 31 25 00

EROSION AND SEDIMENT CONTROL

PART 1 - GENERAL

1.1 DESCRIPTION

A. Scope: Contractor shall provide all labor, materials, equipment, and incidentals required
to implement erosion and sediment control as shown and specified in the Contract
Documents.

B. Related Sections:
1. Section 31 11 00, Clearing and Grubbing
2. Section 32 23 05, Excavation and Fill
3. Section 32 92 00, Landscaping
4. Section 31 37 00, Riprap

C. References:

1.  Erosion and Sediment Control Guidelines: Conform to the latest edition of “New
York Standards and Specifications for Erosion and Sediment Control” by NYS
Department of Environmental Conservation Division of Water (i.e., Bluebook).

2. Storm Water Management: Conform to the latest edition of “New York State
Storm Water Management Design Manual” prepared by Center for Watershed
Protection for NYS Department of Environmental Conservation.

3. Project Specific Stormwater Pollution Prevention Plan (SWPPP). Contractor shall
refer to the SWPPP for project specific details.

4.  SPDES General Permit for Construction Activity GP 0-25-001. The project,
including Phase 1 and Phase 2, is authorized under GP 0-25-001 (SPDES Permit
ID: NYR11L835).

5. SPDES No. NYR00A951. The Southtowns AWTF is covered under the Multi-
Sector General Permit for Industrial Activities regulated water quality discharge
limits from one (1) designated stormwater outfall to Lake Erie.

1.2 RESPONSIBILITY

A. The project is covered under the SPDES General Permit for Construction Activity
(SPDES Permit ID: NYRI11L835). A project specific SWPPP has been prepared
documenting the intended erosion and sediment control measures and post-construction
stormwater management required for both the Phase 1 and Phase 2 portions of the work.
The Contractor is required to follow the recommendations outlined in the SWPPP and
conduct all work, inspections, and maintenance in accordance with the SWPPP and the
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DIVISION OF SEWERAGE MANAGEMENT
SOUTHTOWNS ADVANCED WASTEWATER TREATMENT FACILITY
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ECSD NO. 3 CONTRACT 75

ADDENDUM 75.2 - ATTACHMENT 1
October 15, 2026

General Permit. The Contractor must conduct his/her work to minimize impacts to
adjacent properties, site operations, and visual water quality impairments leaving the site.

1.  The project SWPPP must be located on site and available to the public during
normal business hours. The SWPPP may be kept at a facility trailer or within a
designated SWPPP mailbox. The Contractor is responsible for ensuring the
continued availability of the SWPPP and the updating of the document, as
necessary. Weekly SWPPP inspection reports must be added to the SWPPP
binder, as well as any documented changes to the SWPPP, and/or erosion and
sediment control plan changes. Trained Contractor training certifications must be
kept current and located within the SWPPP binder.

B. The Southtowns AWTF is covered under the Multi-Sector General Permit for Industrial
Activities (NYRO0A951) regulating the water quality discharge limits from one (1)
designated stormwater outfall to Lake Erie. The outfall is located at the northwest corner
of the project site and collects runoff from the entire site via the closed drainage network
depicted on the plans. The AWTF is required to conduct effluent monitoring and
reporting at the outfall quarterly for visual wet weather monitoring. The monitoring must
be made at least once in each of the following quarters: January 1 through March 31,
April 1 through June 30, July 1 through September 30, and October 1 through December
31. All samples must be collected during the first 30 minutes (or as soon as practical, but
not to exceed one hour) of the discharge of the outfall resulting from a qualifying storm
event with at least 0.1 inch of precipitation. If visual monitoring indicates increased
turbidity or cloudiness attributable to Contractor’s operations, Contractor shall be
responsible for corrective action, which may include sweeping, inlet cleaning, and high-
pressure jetting of the stormwater collection system. Contractor shall maintain regular
contact with Owner regarding potential testing dates and may be directed to provide pre-
emptive sweeping or inlet cleaning in advance of potential testing dates.

C. The Contractor shall provide temporary sediment and erosion control measures required
within limits of the work, including any staging areas, throughout construction in
conformance with the plan, and as directed by Engineer. Place the permanent control
practices required before the removal of the temporary storm water diversion and control
items. An example of anticipated erosion and sediment control measures is provided in
the Contract Documents. The measures are schematic in nature and it is the
responsibility of the Contractor to adjust the erosion and sediment control plan, measures,
and locations in accordance with his/her means and methods of operation.

D. During construction conduct operations in such a manner as to prevent or reduce to a
minimum any damage to any water body from pollution by debris, sediment, chemical or
other foreign material, or from the manipulation of equipment and/or materials in or near
a stream or ditch flowing directly to a stream. Any water which has been used for wash
purposes or other similar operations which become polluted with sewage, silt, cement,
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concentrated chlorine, oil, fuels, lubricants, bitumens, or other impurities shall not be
discharged into any water body.

E. In the event of conflict between these specifications and the regulation of other Federal,
State, or local jurisdictions, the more restrictive regulations shall apply.

F. The Contractor is to provide adequate erosion and sediment control measures such that
the project work will not cause or contribute to a violation of water quality standards,
Laws, or Regulations, including:

a. Turbidity increases that will cause a substantial visible contrast to natural
conditions.

b. Increase in suspended, colloidal and settleable solids that would cause sediment
deposition or impair receiving water quality and use.

c. Presence of residue from oil and floating substances, visible oil, and globules of
grease.

G. Contractor shall pay civil penalties and other costs incurred by Owner, including
additional engineering, Resident Project Representative (RPR), and inspection services
associated with non-compliance with applicable permits related to storm water discharges
associated with construction activity and sediment and erosion controls associated with
the Work. Owner may deduct as set-offs such amounts from payments due Contractor.

1.3 DEFINITIONS — TEMPORARY STRUCTURAL MEASURES

A. Check Dam: Small barrier or dam constructed of stone, bagged sand or gravel to reduce
velocity of flow.

B. Construction Road Stabilization: Stabilization of construction roads to control erosion.

C. Stabilized Construction Entrance: A stabilized pad of aggregate underlain with geo-textile
where traffic enters a construction site to reduce or eliminate tracking of sediment to
public roads.

D. Dust Control: Prevent surface and air movement of dust from disturbed soil surfaces.

E. Earth Dike: A temporary berm or ridge of compacted soil, located to channel water to a
sediment trapping device.

F. Level Spreader: A non-erosive outlet for concentrated runoff to disperse flow uniformly
across a slope.
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G. Perimeter Dike/Swale: A temporary ridge of soil excavated from an adjoining swale
located along the perimeter of the site or disturbed area to prevent runoff from entering a
disturbed area and preventing sediment laden runoff from leaving a construction site.

H. Pipe Slope Drain: A structure placed from the top of a slope to the bottom of a slope to
convey runoff without causing erosion.

I. Portable Sediment Tank: A compartmented tank to which sediment laden water is pumped
to retain sediment before pumping the water to adjoining drainage ways.

J.  Rock Dam: A rock embankment located to capture sediment.

K. Rolled Erosion Control Product: A temporary, biodegradable jute fabric placed over steep
slopes to aid with reducing soil erosion while grass is being established.

L. Sediment Basin: A barrier constructed across a drainage way to intercept and trap
sediment.

M. Sediment Traps: control device formed by excavation to retain sediment at a storm inlet
or other points of collection.

N. Silt Fence: A barrier of geo-textile fabric installed on contours across the slope to intercept
runoff by reducing velocity. Replace, at minimum, after 1 year.

O. Super Silt Fence: A barrier of geo-textile fabric installed with a chain link fence backing to
provide additional support for filtration of sediment laden runoff from steep slopes with a
larger drainage area. Replace geotextile fabric, at minimum, after 1 year.

P. Storm Drain Inlet Protection: A semi-permeable barrier installed around storm inlets to
prevent sediment from entering a storm drainage system. Multiple varieties of storm drain
inlet protection are available. Refer to the NYSDEC Standards and Specifications for
Erosion and Sediment Control for details. The project plans identify the preferred
methodology as silt sock with a stone barrier when in paved areas; however, drop inlet
protection may be permitted at select locations, as approved by the Engineer.

Q. Straw/Hay Bale Dike: Intercept sediment laden runoff by reducing velocity. Replace after
3 months.

R. Access Waterway Crossing: A structure placed across a waterway to provide circulation
for construction purposes.

S. Storm Drain Diversion: The redirection of a storm drain line or outfall channel for
discharge into a sediment trapping device.
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T. Temporary Swale: A temporary excavated drainage swale.

U. Turbidity Curtain: A flexible, impenetrable barrier used to trap sediment when
construction occurs within water bodies or along a shoreline.

V. Wash Rack: A temporary washing station placed at stabilized construction entrances to
allow washing of construction equipment tires prior to exiting the construction site. This
practice may be utilized during periods of heavy earth moving operations to reduce
sediment tracking outside of the project area.

W. Water Bars: A ridge or channel constructed diagonally across a sloping road or right-of-
way.

X. Refer to New York Standards and Specifications for Erosion and Sediment Control for a
full list of definitions.

PART 2 - PRODUCTS

2.1. DESCRIPTION

A. Erosion and sediment control products shall conform to the Contract Drawings, SWPPP,
General Permit, this Section, and the New York Standards and Specifications for Erosion
and Sediment Control. Where requirements are not specifically provided in this Section
or shown on the Drawings, provide materials and installation in accordance with the New
York Standards and Specifications for Erosion and Sediment Control.

2.2 MANUFACTURERS AND SPECIFICATIONS

A. Silt Fence:

1. Posts: 1”7 galvanized steel channel post, “T” post or 1-1/4" nominal square
hardwood stake of sound quality.

2. Fence: Minimum 14.5 gage, with maximum 6-inch mesh opening.

3. Geotextile Fabric: “Mirafi 100X as manufactured by TC Mirafi, Pendergrass,
GA 30567, 1-888-795-0808 or acceptable equivalent.

B. Prefabricated Silt Fence:
1. “Mirafi Envirofence” as manufactured by TC Mirafi, Pendergrass, GA 30567, 1-
888-795-0808; “AEF Pre-assembled Silt Fence” as manufactured by American

Engineering Fabrics, Inc., Bridgewater, MA, 02324, 1-800-770-2666 or
acceptable equivalent.
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C. Rolled Erosion Control Products (RECP) and Soil Stabilizers:

L.

These materials shall meet the requirements of NYSDOT Standard Specifications
§713-07 Rolled Erosion Control Products (RECP) and shall be of the Type and
Class specified in the contract documents.

All RECP shall be biodegradable.

Soil stabilizers shall conform to NYSDOT Standard Specifications §713-07
Class IV Soil Stabilizers and may be used in lieu if RECP, if approved by the
ENGINEER.

D.  Compost Filter Sock:

1.

Filter sock must comply with New York State Standards and Specification for
Erosion and Sediment Control.

The compost infill shall be well decomposed (matured at least 3 months), weed-
free, organic matter. It shall be aerobically composted, possess no objectionable

odors, and contain less than 1%, by dry weight, of manmade foreign matter.

Filter sock must be Biodegradable 5 mil HDPE (photodegradable is not
acceptable).

Following construction, any remaining filter sock must be removed, or slit open
and mulch spread, as approved by ENGINEER.

Mesh opening: 3/8”

Tensile strength: 26 psi (min.)

Minimum functional longevity: 6 Months

Compost Standards

a. Organic Matter Content: 25% - 100% (dry weight)
b. Organic Portion: Fibrous and Elongated

c. pH: 6.0-8.0

d. Soluble salt concentration: 5.0 dS/m maximum

e. Particle Size:
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(1) 1”7 screen — 100% passing
(2)  3/8” screen — 10% to 50% passing

E. Stone Filling: Stone filling shall meet the requirements of NYSDOT Standard
Specifications §620-2.02 Stone Filling, light.

F. Temporary Seed: Seed shall be ryegrasses (annual or perennial) or cereal grasses
suitable to the area and as a temporary cover which will not compete with the grasses
sown later for permanent cover. Seed application rates shall be in conformance with
the New York Standards and Specifications for Erosion and Sediment Control.

G.  Mulch: Mulch shall be in conformance with NYSDOT Standard Specifications §713-18
Hay, §713-19 Straw, or §713-11 Wood Fiber Mulch.

H. Stabilized Construction Entrance: Construction entrances shall consist of a geotextile,
crushed stone or gravel and, if necessary, a drainage pipe to maintain ditch flow

1. Geotextile: Geotextile shall meet the requirements of NYSDOT Standard
Specifications §207-2 Materials,

2. Geotextile Stabilization, Strength Class 1.

3. Crushed Stone or Gravel: Crushed stone or gravel shall be 6 inches of coarse
aggregate material meeting the gradation requirements of size designation #3 on
NYSDOT Standard Specifications Table 703-4.

4. Drainage Pipe: CONTRACTOR shall provide a drainage pipe sized with
sufficient capacity to carry ditch flow. The pipe dimension shall be consistent
with the modified soil erosion and sediment control plan approved by the
ENGINEER. The drainage pipe may consist of new or used material in
satisfactory condition and suitable for the intended use. ENGINEER will reject
any materials determined to be unsatisfactory.

L. Dewatering Filtration Devices: Dewatering filtration devices shall consist of portable
sediment tanks, filtered pumps, and/or sediment filter bags. All devices must be
appropriately sized for the flow and sediment level of the discharge. Material
specifications and appropriate devices are outlined in the New York State Standards and
Specifications for Erosion and Sediment Control.

J. Drop Inlet Protection: Drop Inlet Protection is an alternate practice for protection of

storm drain catch basins within areas of active traffic. Filter sacks should only be used
where no other inlet protection alternatives are feasible or functional.
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1. Geotextile shall meet NYSDOT Standard Specifications §713-21.

Refer to the NYSDOT list of approve manufacturers for erosion and sediment control
devices.

PART 3 - EXECUTION

3.1

WORK AREAS

A.

Engineer has the authority to limit the surface area of erodible earth exposed by
earthwork operations and to direct the Contractor to provide immediate temporary or
permanent erosion measures to minimize damage to property and contamination of
watercourses and water impoundments. Under no circumstances will the area of erodible
earth material exposed at one time exceed 5 acres without prior authorization from the
Owner/Operator and Qualified Inspector.. Engineer may increase or decrease this area of
erodible earth material exposed at one time as determined by their analysis of project,
weather and other conditions. Engineer may limit the area of clearing and grubbing and
carthwork operations in progress commensurate with the Contractor’s demonstrated
capability in protecting erodible earth surfaces with temporary, permanent, vegetative or
biotechnical erosion control measures.

Schedule the work to minimize the time that earth areas will be exposed to erosive
conditions. Provide temporary structural measures immediately to prevent any soil
erosion.

Provide temporary seeding on disturbed earth or soil stockpiles exposed for more than 7
days if area active area of disturbance exceeds 5 acres, or 14 days if active area of
disturbance is less than 5 acres, or for any temporary shutdown of construction. In spring,
summer or early fall apply rye grass at a rate of 1 1b/ 1000 sq.ft. In late fall or early
spring, apply certified Aroostook Rye at a rate of 2.5 1bs./ 1000 sq. ft. Apply hay or straw
at a rate of 2 bales/ 1000 sq. ft. or wood fiber hydromulch at the manufacturer’s
recommended rate. Hay or straw shall be anchored.

Coordinate the use of permanent controls or finish materials shown with the temporary
erosion measures.

All erosion and sediment control devices must be maintained in working order until the
site is stabilized. All preventative and remedial maintenance work, including clean out,
repair, replacement, re-grading, re-seeding, or re-mulching, must be performed
immediately.
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After final stabilization has been achieved temporary sediment and erosion controls must
be removed. Areas disturbed during removal must be stabilized immediately.

INSPECTIONS

In accordance with the requirements of the SPDES General Permit for Construction
Activity (GP 0-25-001) and the Project SWPPP, the Contractor is to designate a Trained
Contractor to inspect the erosion and sediment control practices and pollution prevention
measures being implemented within the active work area daily to ensure that they are
maintained in effective operating condition at all times.

a. The Trained Contractor shall be an employee that has received four (4) hours of
NYSDEC endorsed training in proper erosion and sediment control principles from a
Soil and Water Conservation District, or other NYSDEC endorsed entity. After
receiving the initial training, the Trained Contractor shall receive four (4) hours of
training every three (3) years. The name, credentials, and training certifications of
the Trained Contractor must be submitted to the Engineer and included in the SWPPP
documentation maintained on site. Refer to the General Permit for alternate
qualifications.

b. When the Trained Contractor identifies the need for corrective action, corrective
action shall begin within one business day and be completed within five business
days where no engineering design is required. Where engineering design is required,
the engineering design process shall begin within five business days and corrective
action shall be completed within a reasonable time frame, but not later than 60
calendar days, unless a different time frame is required by the General Permit or
SWPPP.

The Owner/Operator will provide a Qualified Inspector to conduct weekly site
inspections in accordance with the SWPPP and the General Permit. The Qualified
Inspector will coordinate with the Engineer, Owner/Operator, and Contractor to provide
inspection reports and recommendations for corrective actions. The Contractor shall
implement corrective actions in accordance with the time specifications outlined in
Section 3.2.A.b. above.

The Trained Contractor inspections and the Qualified Inspector inspections shall
continue until the site has achieved final stabilization, as defined by the General Permit,
and determined by the Qualified Inspector.

++ END OF SECTION + +
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1 General Information

A stormwater management assessment has been conducted for the proposed project to protect the waters of the
State of New York from adverse impacts of stormwater runoff. This Stormwater Pollution Prevention Plan (SWPPP)
presents an analysis of the project in accordance with the New York State Department of Environmental
Conservation (NYSDEC) State Pollutant Discharge Elimination System (SPDES) General Permit for Stormwater
Discharges from Construction Activity Permit No. GP-0-20-001 and the New York State Stormwater Management
Design Manual (NYSSMDM). The project has also received continuation of coverage under GP-0-25-001, see
Attachment A, and is required to meet the substantive requirements of GP 0-25-001. This SWPPP has been
modified from its original version to include updates regarding the Phase 2 of work, as the Phase 1 portion of work
is substantially complete. Previous modifications to the SWPPP were made during Phase 1 and information
regarding those changes are provided in Attachments | and J; this work is substantially complete. A modification
to the SWPPP form for the Phase 2 work is provided in Attachment K. The complete set of plans for the Phase 2
work is incorporated by reference.

1.1 Project Site Information

Project/Site Name: Southtowns Advanced Wastewater Treatment Facility Expansion

:tr:’i:f/tmcation: 3690 Lake Shore Rd

City/Town/Village: Town of Hamburg State: NY Zip: 14219
County: Erie Regulated MS4 District? Y Name: Erie County
Latitude: 42.78692 Longitude: -78.84907

Estimated Area of Site:  43.2 ac Estimated Area of Disturbance: 15.7 ac

1.2  Contact Information / Responsible Parties

Owner: Erie County Department of Environmental | P: (716) 858-6499
Protection Division of Sewerage Management
David Millar, PE E: David.millar@erie.gov

Assistant Deputy Commissioner
95 Franklin St.
Buffalo, NY 14202

Engineer / Project Arcadis of New York, Inc. P: (716) 667- 6603
Manager: Jason Williams, PE
Principal Civil Engineer

50 Fountain Plaza E: Jason.williams@arcadis.com

Buffalo, NY 14202

SWPPP Preparer: JM Davidson Engineering, DPC P: 716.453.1646 x702
Krista Greer, PE, CFM

935 Sheridan Drive, Suite 120
Tonawanda, NY 14150

m

. kgreer@jmdavidsoneng.com

Stormwater Pollution Prevention Plan (SWPPP)
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Contractor: P:
(To be completed
prior to start of

construction) E:

1.2.1 Qualified Inspector

The Owner/Operator shall designate a Qualified Inspector to conduct site inspections in accordance with the General
Permit and this SWPPP.

Qualified Inspector: | Anna Hongosh P: 716.453.1646

(To be completed JM Davidson Engineering

prior to start of 935 Sheridan Drive, Suite 120 X X -
construction) Tonawanda, NY 14150 E: ahongosh@jmdavidsoneng.com

Certification: SWT#040T-101724-23
Exp. 10/17/2028

1.2.2 Trained Contractor

Pursuant to GP-0-25-001, prior to the commencement of construction activity, the Owner/Operator must identify
the Contractor(s) and/or Sub-Contractor(s) responsible for installing, constructing, repairing, replacing, inspecting,
and maintaining the erosion and sediment control practices and post-construction stormwater management
practices included in this SWPPP. Each Contractor and/or Sub-Contractor shall designate at least one (1) individual
certified to be the Trained Contractor responsible for the implementation of the SWPPP. A Trained Contractor must
be on-site during all earth disturbing activities. Each Contractor and/or Sub-Contractor involved with earth
disturbing activities must complete the certification Contractor/Sub-Contractor SPDES Certification Form included
in Attachment A and provide proof of certification.

1.3 Project Scope

In February 2020, the NYSDEC issued an approval letter for the October 2015 "Updated Facilities Plan" as amended
by the September 2019 "Updated Facility Plan — Summary Letter Report” (together “the Plan”) for the expansion of
the Southtowns Advanced Wastewater Treatment Facility (AWTF). The expansion must be completed as a
requirement of the existing SPDES permit. The AWTF will be expanded by improving portions of the existing
structures and treatment equipment on site and by constructing additional structures and treatment processes as
needed to achieve the desired plant capacity. Roadways and sidewalks will be relocated or expanded as appropriate.
Expected tasks include excavation, grading, drainage installation, utility relocation, roadway construction, building
construction, equipment installation, and site restoration.

This project is a two-phase project; however, both phases of the work are addressed in this SWPPP. It is intended
that this SWPPP document will be amended prior to the start of Phase 2.

The major site improvements scope of work for each phase is described below:

Stormwater Pollution Prevention Plan (SWPPP)
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Phase 1: (Complete)

e Construction of ring road surrounding facility

e Modification of employee and visitor parking areas in northern portion of the parcel

e Construction of a new chlorine contact tank

e Construction of a new effluent pump station, electrical substation building, and generator
e Construction of a new overflow retention facility (ORF) effluent pipe to the plant outfall

e Construction of a new hydraulic relief

Phase 2:

e Construction of new clarifiers, with supporting return activated sludge and waste activated sludge pumping
stations.

e Construction of new aeration system/UNOX reactors

e Construction of new tunnel section between the existing facilities and the new clarifiers.

e Construction of new roads, parking areas, and access locations in southern portion of project parcel.

1.4  Type of Project

In accordance with GP-0-25-001, Appendix B, Table 2, this project is a municipal facilities project and therefore
requires post-construction stormwater management. This SWPPP includes provisions for erosion and sediment
controls as well as for post-construction stormwater management practices.

1.5 Size of Project

The project is anticipated to disturb 15.7 acres of soil. Phase 1 is anticipated to disturb a maximum of 15 acres.
Phase 2 is anticipated to disturb roughly 8 acres, much of which will overlap the Phase 1 disturbed area.

The area of disturbance for this project is anticipated to exceed 5 acres at a single time during various points of the
construction.

Prior to exceeding the threshold of 5 acres of disturbance, it is the Contractor’s responsibility to notify Qualified
Inspector and Owner/Operator. The Qualified Inspector will notify NYSDEC or the regulating MS4 in writing of the
intent to do so, and receive written authorization from the NYSDEC or MS4. The authorization letters and any
necessary changes to the plan shall be included in this SWPPP. A sample Notice of Intent to Disturb Greater Than

5 Acres of Soil Form is included in Attachment A. Changes to the SWPPP

The Contractor is responsible for implementation of the SWPPP and controlling the project worksite to achieve, at
a minimum, the effluent discharge limitations as outlined in the General Permit. At times, this may require updates
and changes to the SWPPP. The SWWPP shall be kept current, and changes made to reflect changes in the design,
construction, and operation or in the maintenance of the project. Any changes to the SWPPP shall be documented
and included with the SWPPP. The Changes Required for the SWPPP Form, see Attachment A, may be used for
documenting SWPPP revisions. The completed forms shall be included as part of this SWPPP.

The complete set of construction drawings and specifications are provided as separate documents; however, they
should be considered an integral component of the SWPPP and are referenced throughout this document.

Stormwater Pollution Prevention Plan (SWPPP)
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2 Site Specifics

2.1 Project Location

The project is located in the Town of Hamburg in Erie County, NY. The Southtowns AWTF parcel is roughly 43 acres
bounded by Lake Erie to the west and Lake Shore Road (US Route 5) to the east. New York State Office of Parks,
Recreation, and Historic Preservation (NYSOPR&HP)'s Woodlawn Beach Park bounds the north side of the parcel
and a private manufacturing facility is located to the south.

A Location Map is included in Attachment B.

2.2 Waterbodies and Drainage Paths

The predominant waterbodies and drainage paths within the project area are described in the following table and
depicted on the Project Site Map included in Attachment B. The watershed characteristics of these waterbodies are
described in Section 6.

Waterbodies & Drainage Paths Within Project Area

NYSDEC Regulated / GP-0-20-001

Waterbod Location .
Y ' Class 303(d) List?
Closed Drainage On-site, outlets to Lake Erie at northwestern No No
System corner of parcel

On-site/Off-site, located along the eastern
Drainage Ditch and northern boundary, discharges to on- No No
site closed drainage system.

Lake Erie Off-site to the west Yes - B No

2.3 Existing Land Use and Vegetation

The site is used as a municipal wastewater treatment facility in an area zoned as M-2 Light Industrial by the Town
of Hamburg. While most of the site has been cleared, vegetation consisting of brush and trees is present along the
western edge of the site and in limited quantities along the northern and southern edges of the site. Some
landscaping surrounds the main structure on site, and turf grass is prevalent in open areas.

A NYSDEC Coastal Erosion Hazard Area (CEHA) is located along the western boundary of the site. The vegetation,
land use, and construction activities in this area are regulated by NYSDEC.

2.4 Site Soils

The USDA Web Soil Service mapper was used to determine the soil classifications within the project area. The soils
are shown on the Soil Map included in Attachment B as well as the USDA Soil Report in Attachment C. The following
provides a description of the likely soil types encountered within the project location.

Stormwater Pollution Prevention Plan (SWPPP) 4
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Project Area Soils as Reported in the USDA Web Soil Survey

_ Hydrologi . , % Withi
Soil Symbol, Name, % Slope ydrologic Drainage Erosion Hazard > Ithin
Range Group Texture Class Potential Disturbed
9 (HSG) Area
Be, Beaches Unranked Unclassified Unclassified Unranked 18%
Moderatel
Uc, Udorthents, smoothed Unranked Unclassified ° era' ey Unranked 47%
well drained
Ud, Urban land Unranked Unclassified Unclassified Unranked 35%

2.4.1 Discussion of Soil Characteristics and Soil Erosion Hazard Potential

Due to the proximity to the Lake Erie shoreline, the surface soils at the project site are primarily sand and sand
mixtures. The topography of the site is also generally flat, which isolated areas of elevation from fill materials.
Erosion potential is limited.

2.5 Cultural Resources Involvement

A consultation was initiated with SHPO through CRIS. In a letter dated February 18, 2022, SHPO indicated that the
project would have no effect on historic properties, including archaeological and/or historic resources and that no
further correspondence for the project would be required. The letter is included in Attachment D.

3 Construction Phasing

3.1 Suggested Sequence of Construction

Prior to the start of construction, the Contractor shall submit to the Engineer for approval, a construction/progress
schedule showing the order in which the Contractor proposes to carry out the work, the date on which the work on
the project will start, the major items of work (earth work, excavation, mobilization, soil erosion control measures,
highway reconstruction etc.), the critical features and the completed dates for completing each task.

The Contractor's work schedule and methods shall be consistent with the SWPPP or amended SWPPP. Once
approved, the progress schedule shall become a part of the SWPPP.

The following list is a suggested sequence of major construction activities for the project to meet the NYSDEC
Phase Il erosion control requirements:

Phase 1 (Complete)

Establish contractor staging areas and install perimeter erosion and sediment controls.

Clear vegetation and demo existing facilities near new construction on northern side of parcel.
Construct ring road surrounding facility.

Expand parking area near front entrance, including drainage modifications.

Construct chlorine contact tank, pump station, substation building, and generator.

Install / relocate underground utilities.

S o o

' The ratings are an interpretation of the hazard of soil loss from off-road or off-trail areas of after disturbance activities that
expose the soil surface. The ratings are based on slope, soil erosion factor K, and an index of rainfall erosivity.

Stormwater Pollution Prevention Plan (SWPPP)
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7. Construct new ORF effluent pipe and hydraulic relief.

8. Construct new parking area west of chlorine contact tank.
9. Construct bioretention facilities.

10. Install new pavement.

11. Landscape and/or permanently seed completed areas.

Phase 2
1. Construct new temporary access roads.
2. Relocate impacted utilities in southern portion of site, including drainage.
3. Construct new clarifiers and UNOX reactors.
4. Install new yard piping.
5. Construct stormwater management facilities.
6. Install new pavement.
7. Landscape and/or permanently seed all completed areas.
8. Perform final site inspection.
9. Once entire facility is completely stabilized, remove remaining erosion and sediment control devices.

4 Erosion and Sediment Control Measures

An erosion control plan has been developed in accordance with the “New York Standards and Specifications for
Erosion and Sediment Control”. The Erosion and Sediment Control Plans can be found in Attachment E and are
part of the overall construction documents. At this time, Phase 1 has been deemed substantially complete. Only
the Phase 2 plans are included for reference.

The following table provides a description of anticipated erosion and sediment control measures, their anticipated
installation periods and maintenance schedules, as well as the party responsible for their implementation. The
location and details related to these control measures are shown on the Erosion and Sediment Control Plans, Notes,
and Details sheets.

Should the erosion and sediment control devices shown on the plans not provide sufficient protection at the site or
required adjustment and/or modification, it is the Contractor’s responsibility to adjust the erosion and sediment
control plan to meet the permit requirements, or at the direction of the Engineer or Qualified Inspector.

Stormwater Pollution Prevention Plan (SWPPP) 6
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Erosion and Sediment Control Practices

Stabilized Construction Entrance

Stabilized construction entrances are required at locations where the construction equipment will enter and exit
the work site onto adjacent roadways and paved areas. Anticipated locations are shown on the plans; however,
additional locations may be necessary depending on the contractor's methods and sequence of operations. All
contractors and construction equipment (including pick up trucks) and interior work personnel are required to
utilize the stabilized construction entrances.

Installation Schedule: | Temporary — Installed prior to earth disturbance

1) Aggregate may be replaced, as needed, to prevent tracking of sediments onto
adjacent paved areas.
2) Adjacent paved areas shall be kept in a broom swept condition.

Maintenance and
Inspection:

Responsibility: Contractor

Dust Control

The control of dust resulting from land-disturbing activities or the transport of materials to prevent surface and
air movement of dust. Measures may include: vegetative cover, mulch, spray adhesives, or wetting of
disturbed areas, providing wind breaks or barriers, or providing tarps over dump trucks transporting materials
off of the project site.

Installation Schedule: | Temporary — As needed.

Maintenance and Maintain dust control measures through dry weather periods until disturbed areas are
Inspection: stabilized.
Responsibility: Contractor

Vehicle Wash Rack

Vehicle Wash Racks may be placed at construction entrances that will experience heavy traffic loads during
excavation and hauling activities. The wash racks allow for cleaning of vehicle tires prior to vehicles exiting the
project site and entering public roadways. The wash racks will aid in reducing the amount of sediment tracked
on to adjacent roadways.

Installation Schedule: | Temporary - As needed, prior to heavy earth moving operations.

Maintenance and . .
Routinely during use. Clean and empty wash rack as necessary.

Inspection:
Responsibility: Contractor
Stormwater Pollution Prevention Plan (SWPPP) 7
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Erosion and Sediment Control Practices

Protecting Vegetation During Construction

Areas outside of the Limits of Disturbance shall not be impacted. The Contractor shall take care to minimize
impacts to vegetation not shown as being removed during the construction period. The limits of clearing shall
be clearly marked prior to disturbance. Additionally, there are existing trees within the project area. Tree
removal shall be in accordance with the plans or as approved by the Engineer. Tree and vegetation protection
fencing may be required.

The area to the west is a NYSDEC controlled Coastal Erosion Hazard Area (CEHA), the boundaries of which
are depicted on the contract documents. Vegetation removal in this area is regulated by NYSDEC. Existing
vegetation shall be protected.

Installation Schedule: | Temporary — Installed prior to earth disturbance

Maintenance and

Inspection: Routinely through slope grading.

Responsibility: Contractor

Silt Fence and/or Compost Filter Sock

Silt fence and/or Compost Filter Sock will be required at locations as shown on the plans. These may be used
as perimeter control, barriers adjacent to paved areas, at the toe of slope, around stockpiles, adjacent to
existing waterways, or around yard inlets. Compost Filter Sock shall be sized appropriately for the upstream
slope and drainage area.

Temporary - Silt fence/compost filter sock shall be installed prior to the upstream earth
disturbing activity. Devices may need to be temporarily moved for equipment access.
Equipment SHALL NOT drive over device. Devices to remain in place until upstream
area is fully stabilized.

Installation Schedule:

Maintenance and Silt fence/compost filter sock shall be inspected daily by trained contractor on site and
Inspection: replaced as necessary. Any maintenance required shall be conducted within 1 day.
Responsibility: Contractor

Super Silt Fence

Super Silt Fence is a reinforced silt fence practice specifically designed for larger disturbed areas with steep
slopes that may result in a significant sediment erosion during rain events.

Installation Schedule: | Temporary — Prior to the construction of steep slopes at locations as shown on plans.
Maintenance and Fence should be inspected daily by trained contractor on site and replaced as

Inspection: necessary. Any maintenance shall be conducted within 1 day.

Responsibility: Contractor
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ADDENDUM 75.2 - 11
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Rock Outlet Protection

Erosion and Sediment Control Practices

Riprap shall be placed at the outlet of the drainage outfalls as shown on the plans. Details regarding rock
outlet protection size and shape included on the plans.

Installation Schedule:

Permanent — Installation following the final grade establishment of the pipe outfall.

Maintenance and
Inspection:

During construction, weekly and following rain events. Maintenance to be started
within 1 day.

Following construction, periodically following large rain events. Maintenance to be
started within a reasonable timeframe.

Responsibility:

During Construction — Contractor
Following Construction - Owner

Slope Stabilization / Bank Protection

Riprap shall be placed at the outfall channel as depicted on the plans.

Installation Schedule:

Permanent — Installation following the final grade establishment of the outfall.

Maintenance and
Inspection:

During construction, weekly and following rain events. Maintenance to be started
within 1 day.

Following construction, periodically following large rain events. Maintenance to be
started within a reasonable timeframe.

Responsibility:

During Construction — Contractor
Following Construction - Owner

Drainage Inlet Protection

Gravel bags, fabric inserts, silt fence, excavated stone berms, or other approved equal, to be placed around
existing and newly installed drainage inlets during at locations shown on the plans. Drop inlet fabric devices
shall only be used at locations approved by the Engineer/Qualified Inspector. Drop inlet fabric devices must
meet the specifications provided, including steel frame, grab handles, and overflow areas.

Installation Schedule:

Temporary — installed prior to earth disturbance around drainage structures. Removed
after final stabilization of the upstream area is complete.

Maintenance and
Inspection:

Weekly and following storm events. Maintenance to be started within 1 day.

Responsibility:

Contractor

Stormwater Pollution Prevention Plan (SWPPP)
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Erosion and Sediment Control Practices

Check Dams

Clean, washed stone check dams will be placed at the outlet channel and the existing ditch to keep sediment
laden waters from disturbed areas from impacting adjacent waterbodies. Additionally, the check dams may be
used to help control surface water temporarily during construction.

Temporary — installed prior to earth disturbance around drainage swales. Removed
after final stabilization of the upstream area is complete.

Permanent - if identified on the plans, some temporary check dams may remain as
permanent devices. Contractor to coordinate with Engineer/Owner prior to removal.

Installation Schedule:

Maintenance and

. Weekly and following storm events. Maintenance to be started within 1 day.
Inspection:

Contractor — during construction
Owner — for long term maintenance if permanent

Sediment Filter Bags / Portable Sediment Tanks

Sediment Filter Bags or Portable Sediment Tanks will be used to filter sediment laden water from dewatering of
excavation areas. Water shall be pumped to an approved device and clean water discharged in a safe,
controlled manner. Filter bags shall be placed in a vegetated upstream area. Sediment shall be disposed of in
accordance with local, state, and federal regulations.

Responsibility:

Installation Schedule: | Temporary — As needed

Maintenance and

. As needed.
Inspection:

Responsibility: Contractor

Temporary Seeding and Mulching

While the active area of disturbance exceeds 5 acres, any disturbed areas that are left idle for more than seven
(7) days shall be temporarily seeded and mulched. While the active area of disturbance is less than 5 acres, any
disturbed areas that are left idle for more than fourteen (14) days shall be temporarily seeded and mulched in
accordance with the Standard Specifications. Other areas that might need to be stabilized temporarily will be at
the discretion of the Engineer.

Installation Schedule: | Temporary — As needed

Maintenance and

) As needed.
Inspection:
Responsibility: Contractor
Stormwater Pollution Prevention Plan (SWPPP) 10
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Erosion and Sediment Control Practices

Rolled Erosion Control Product (AKA Erosion Control Matting, Erosion Control Blankets)

Rolled erosion control product shall be required on all slopes 3H:1V or steeper, as depicted on the plans. The
matting will help provide stabilization to the final slope.

Permanent — The matting is to be installed during the final slope stabilization along
Installation Schedule: | with seeding, topsoil, and mulching, as required by the plans. The matting will
eventually biodegrade into the hillslope.

Maintenance and Weekly and following storm events during construction. Maintenance to be started
Inspection: within 1 day.
Responsibility: Contractor

Vegetative Establishment

All disturbed areas not previously permanently stabilized with pavement or rock protection shall be stabilized
with permanent seeding and mulch in accordance with the contract documents.

Permanent — Once final grades are achieved on the disturbed surfaces and no further

Installation Schedule: | . . .
disturbance is required.

During construction, weekly and following rain events. Depending on weather
conditions, additional watering may be required to help establish healthy growth.

Maintenance and Mulching and/or seeding may need to be replenished based on rainfall, drainage, and

Inspection: ) . . .
P growth. Final acceptance following 80% ground cover with one mowing cycle, or 5-
inches of grass growth in a healthy green color.
Responsibility: Contractor

Final Inspection

Prior to final acceptance, the project will undergo a final walk through and inspection by the Owner and/or the
Engineer. If any additional evidence of erosion or slope failure is present at that time, additional erosion and
sediment controls will be required.

Installation Schedule: | Prior to project completion.

Maintenance and

. As required.
Inspection: 9
Responsibility: Contractor
Stormwater Pollution Prevention Plan (SWPPP) 11
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41 Off-Site Material

Locations of off-site material, waste, borrow or equipment storage have not been determined during the design
phase of the project. Erosion and sediment controls will be utilized as necessary for any incidental disturbances that

may result from construction activities. The Contractor is responsible for obtaining any permits necessary for off-
site activities.

4.2 Applicable Standard Sheets and Special Details

Dimensions and installation details, material specifications, including a maintenance schedule for erosion control
measures are described in the “New York State Standards and Specifications for Erosion and Sediment Control”.
Additional details and specifications are included on the project plans and specifications.
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5 Pollution Control Measures

It is the Contractor's responsibility to minimize the effects of construction pollution from impacting the adjacent

waterbodies.

5.1

Material Handling and Waste Management

Material Handling and Waste Management BMPs

Waste Materials

and local regulations.

All trash and debris shall be picked up from the construction worksite and deposited within a trash receptacle
or dumpster with a secure, watertight, and operable lid. All trash receptacles shall be stored in upland areas,
away from receiving waterbodies. Disposal of waste materials shall be in accordance with all federal, state,

Installation
Schedule:

Once staging area has been established

Maintenance and
Inspection:

Weekly and following storm events. If construction debris and trash materials are
exceeding the capacity of the receptacles, they shall be maintained more frequently, as
needed.

Responsibility:

_Hazardous Waste Materials .

All hazardous waste materials such as oil filters, petroleum products, paint, and equipment maintenance fluids
will be stored in structurally sound and sealed shipping containers in a designated hazardous-materials
storage area and segregated from other non-hazardous waste materials. Secondary containment will be
provided for all materials in the hazardous materials storage area and will consist of commercially available
spill pallets. Additionally, all hazardous materials will be disposed of in accordance with federal, state, and
local regulations. Hazardous materials shall not be disposed of in waste receptacles. All personnel shall be
instructed regarding proper procedures for hazardous waste disposal. Notices that state these procedures
shall be contained with the posted project materials.

Contractor

Installation
Schedule:

As needed, prior to use of hazardous waste materials on site.

Maintenance and
Inspection:

Weekly and following storm events. Storage area shall be kept clean with all necessary
documentation including MSDS, material inventory, and emergency contact
information.

Responsibility:

Sanitary Waste

Should the Contractor elect to provide a temporary sanitary facility (portable toilet) at the project site, the
facility shall be located in the staging area away from all drainage paths and traffic flow areas. The facility shall
have collection pans underneath as secondary containment.

Contractor

Installation
Schedule:

As needed.

Stormwater Pollution Prevention Plan (SWPPP)
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Material Handling and Waste Management BMPs

The toilet will be inspected weekly for evidence of leaking. The sanitary waste shall be

collected at a frequency determined by the supplier based on the anticipated usage on
site.

Maintenance and
Inspection:

Responsibility: Contractor

Wood pallets, cardboard boxes, and other recyclable materials will be disposed of in designated receptacles
for recycling. These receptacles will be clearly marked with a secure, watertight, operable lid. They shall be
placed in the staging area away from concentrated flow paths and traffic patterns. Disposal of material shall
be in accordance with all federal, state, and local regulations.

Installation
As needed.
Schedule:
Maintenance and Weekly and following storm events. If recyclable materials are exceeding the capacity
Inspection: of the receptacles, they shall be maintained more frequently, as needed.
Responsibility: Contractor
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5.2 Proper Use Areas

Proper Use Areas BMPs

Staging and Laydown Area

Staging and laydown areas shall be located in the areas designated on the plans or as approved by the
Owner/Operator and the Engineer. The staging and laydown areas shall not impede the daily operations of the
facility without approval of the Owner/Operator. Close coordination with the Owner/Operator will be required,
as areas available for staging may vary throughout the course of the project.

Appropriate containment measures including silt fence or sediment filter logs shall be placed around all
stockpiles of materials; barriers or gravel bag berms shall be placed around all material storage areas. All
containers left on site shall be watertight and secure. Items shall be placed out of the way of drainage paths
and shall not impede traffic flow.

The staging area shall be established at the start of construction. The area may expand
or reduce in size as needed throughout construction. Removal prior to final site
grading. Staging areas may need to be relocated or diminished in size at various
points during construction.

Installation Schedule:

Weekly and following storm events. Storage areas shall be kept clean and well
organized. Perimeter controls, containers, covers, etc. shall be kept in good working
condition.

Maintenance and
Inspection:

Responsibility: Contractor

Concrete Washout Area

At least one concrete washout area is to be provided. Additional concrete washout areas may be required
depending on the phase and location of on-going work. The concrete washout areas must be placed in upland
areas at least 100-ft away from adjacent waterbodies. Concrete washout areas should be located in an area
easily accessible to concrete trucks and workers; a sample location is shown on the Erosion and Sediment
Control plans.

Prior to the start of concrete construction activities. Removal after concrete work has

Installation Schedule:
been completed.

Daily during use for containment issues and/or leakage. Washout must be cleaned or
new facilities constructed and ready to use once existing washout is 75% full. Concrete

Maintenance and . . . . .
materials to be disposed of in accordance with local, state, and federal regulations. No

Inspection: . . . .
P concrete materials shall be discharged onto the ground, storm drain systems, sanitary
systems, or waterways.
Responsibility: Contractor
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Proper Use Areas BMPs

Equipment Fueling and Maintenance

All major equipment/vehicle fueling and maintenance shall be conducted off-site. When vehicle fueling must
occur on-site, the fueling activity will occur ideally within the staging area within a contained area, or at an area
at least 100-ft from any waterbody or drainageway. Only minor equipment maintenance may occur on-site. All
equipment fluids generated from maintenance activities will be disposed of into designated hazardous waste
receptacles on spill pallets. Absorbent, spill-cleanup material and spill kits will be available in the materials
handling area. Drip pans will be placed under all equipment receiving maintenance and vehicles and
equipment parked overnight.

Installation Schedule: | At the onset of construction

Inspect equipment and vehicles daily prior to use. All equipment and vehicles shall be
kept in good working condition. Inspect fueling areas prior to and following use to
ensure in working order and no spills, leaks, or disposal materials remain.

Maintenance and
Inspection:

Responsibility: Contractor

Equipment/Vehicle Washin

All equipment and vehicle washing will be performed off-site. Equipment in contact with local vegetation shall
be washed prior to entering the construction site and following movement to another site to help control the
spread of invasive species.

Installation Schedule: | At the onset of construction

Maintenance and

. Prior to entering the job site and prior to moving to a new site.
Inspection:

Responsibility: Contractor

5.3 Spill Prevention

Spill Prevention

Spill kits shall be available in the materials storage area and concrete washout area, as necessary. All spills shall
be cleaned up immediately upon discovery. Spent absorbent materials and rags shall be hauled off-site
immediately and disposed of in accordance with federal, state, and local regulations. Consult the NYSDEC's
Technical Field Guidance — Spill Reporting and Initial Notification Requirements for reporting criteria (see
Attachment F).

Installation Schedule: | At the onset of construction

Maintenance and

. As needed
Inspection:
Responsibility: Contractor
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6 Existing Watershed Information

6.1 Receiving Waterbody

GP-0-20-001 Enhanced Phosphorous
303(d) List? Watershed?

Lake Erie Yes — Class B No No

Receiving Waterbody NYSDEC Regulated?

6.2 Existing Watershed Information

For this project site, all site drainage is ultimately directed to Lake Erie at the western edge of the project site. Within
the project area, there are three main subsheds:

1. Closed Drainage Collection Area — A large portion of the site runoff is collected into the on-site closed
drainage system. This includes several directly connected roof drains from the existing buildings on site.
Closed drainage is located in the parking area and paved surfaces at the northern end of the site. Piping
extends to the southern end of the site; however, fewer catch basins are located at the southern end of the
parcel. All of the closed drainage discharges to the same outlet to Lake Erie at the northwest corner of the
project site.

2. Off-Site/On-Site Drainage Ditch — There is an existing drainage ditch that runs along the eastern and
northern boundary of the parcel. The drainage ditch generally collects runoff for the off-site area between
Lake Shore Road and the AWTF. Lake Shore Road has its own closed drainage system that discharges
elsewhere. The drainage ditch, which is primarily located off-site, ultimately loses its shape and connectivity
about 440-ft west of the treatment plant entrance road. At this point, the flow generally disperses,
ultimately flooding the low-lying areas of the AWTF parcel, west of the existing employee parking area. A
yard inlet has been installed in this area to drain the periodic flooding. Therefore, the drainage ditch
ultimately discharges to Lake Erie via the on-site closed drainage system outfall.

3. Off-Site Sheet Flow/Uncontrolled Drainage — The remaining portions of the site generally sheet flow to Lake
Erie or infiltrate into the ground.

See Attachment B for the Watershed Map.

7 Post-Construction Stormwater Control Practices

In accordance with the General Permit GP-0-20-001, Appendix B, Table 2, this project involves municipal facilities
and therefore requires post-construction stormwater control practices. While the project is being constructed in
two phases, the Water Quality Volume (WQv) is being calculated by the project as a whole. The project includes
both redevelopment and new development activities. The Target WQv (WQViarget) is calculated using the procedures
outlined in Chapter 9 for the New York State Stormwater Design Manual (NYSSDM). Since the project discharges
directly to Lake Erie, no Quantity Control is required. The table below describes the WQv requirements for the
project. Supporting calculations are included in Attachment G, maps showing the existing and proposed impervious
surface and stormwater practice locations are located in Attachment B.
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Required Water Quality Volumes

Total Project Site 432 ac

Disturbed Area 15.6 ac

Existing Impervious Area 3.77 ac

Proposed Impervious Area 4.8 ac
Removed Impervious Area -- ac
Redeveloped Impervious Area 3.77 ac

New Development Impervious Area 1.028 ac

Initial Water Quality Volume (WQviniial) Required 0.425 ac-ft

Minimum Runoff Reduction Volume (RRv) Required 0.016 ac-ft

Target WQv Required (WQViarget) 0.174 ac-ft

7.1 Green Infrastructure

7.1.1 Reduction of Impervious Cover

The following practices have been utilized to reduce the area of impervious cover.

Reduction of Impervious Cover

Practice Description
The ring road width has been limited to 20-ft, providing two 10-ft travel lanes

Travel lane width reduction .
with no shoulder.

Sidewalk width reduction The sidewalks are the minimum 5-ft width allowed.
The new parking areas were sized to maintain the existing number of parking
Parking lot reduction spaces for employees and visitors, with the addition of two ADA compliant spots

(for an ultimate total of 4) to meet building code.

7.1.2 Runoff Reduction Techniques

Through the application of a combination of green infrastructure techniques and runoff reduction volume capable
standard stormwater management practices, 100% of the Initial Water Quality volume has been reduced through
the use of the following Runoff Reduction volume (RRv) techniques:100% of the Initial WQv is not achieved thru
Runoff Reduction (fill in Runoff Reduction Techniques table below):
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Y WQv
Standard Management Practices with RRv Capacity Drainage Area Reduction? Reduction
_ (ac-ft) (ac-ft)
Bioretention Area 1 0.46 ac 0.010 0.016
Bioretention Area 2 0.67 ac 0.015 0.022
Phase 1 Bioretention Area 3 0.37 ac 0.007 0.010
Infiltration Trench 1 0.69 ac 0.006 0.009
Infiltration Trench 2 0.64 ac 0.006 0.008
Bioretention Area 4 1.13 ac 0.014 0.020
Phase 2
Bioretention Area 5 1.91 ac 0.017 0.026
Total 5.87 ac 0.074 0.111
Total RRv and WQv Provided (ac-ft) 0.185
Total WQViarget Required (ac-ft) 0.174

7.2 Maintenance Schedule of Post-Construction Stormwater Control Practices

Maintained by ‘ Erie County
Name, Address, Phone of Erie County Division of Sewere.lge Management
Responsible Party Southtowns AWTF Maintenance
3690 Lake Shore Road, Hamburg, NY 14219
Facilities to be Maintained Bioretention Areas Infiltration Trenches
Seasonal Seasonal
e Weed, maintain vegetation, replace e Remove excess vegetation and/or
dead/dying vegetation sediment build up over trench
Description of Maintenance | ¢ Remove accumulated trash/debris surface
Activity for each Facility and Annual Annual
Frequency e Restore mulch layer e Check clean outs for clogs, verify
e Replenish stone diaphragm / check flow through underdrain
dams, as necessary e Replace stone as needed
Description of Applicable None
Easements
Description of funding Annual Maintenance Budget
source
Access and safety issues None

2 Since hydrologic soil group determinations were not available from the NRCS Web Soil Survey, all soils were assumed to be
Class D soils, which limits the RRv capacity of each device. This is assumed to be conservative.
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Maintained by ‘ Erie County
Testing and disposal of Not Required
sediments
None

Local and non-local permits

Legal agreements None

8 Inspections and Maintenance

8.1 General Maintenance Inspections

The Contractor shall have a Trained Contractor inspect the erosion and sediment control practices and pollution
prevention measures being implemented within the active work area daily to ensure they are being maintained in
effective operating condition at all times. If deficiencies are identified, the Contractor shall begin implementing
corrective actions within one business day and shall complete the corrective actions within a reasonable time frame.

8.2 Qualified Inspector Inspections

The Contractor shall have a Qualified Inspector inspect the site at least once every seven (7) calendar days while soil
disturbing activities are on-going.

The Qualified Inspector Pre-Construction Site Assessment Checklist and Construction Duration Inspections
Checklist, see Attachment A, must be completed by the Qualified Inspector at the start of and throughout
construction. The completed forms shall be included as part of this SWPPP. The Qualified Inspector is not required
to use these exact forms, so long as the required content is included.

At a minimum, the Qualified Inspector shall inspect:

e All erosion and sediment control practices and pollution prevention measures to ensure integrity and
effectiveness,

e All post-construction stormwater management practices under construction to ensure they are constructed
in conformance with this SWPPP,

e All areas of disturbance that have not achieved Final Stabilization,

e All points of discharge to natural surface waterbodies located within or immediately adjacent to the project
site, and

e All points of discharge from the project site.

The Qualified Inspector shall prepare an inspection report subsequent to each and every inspection. Paper copies
of the inspection report and photos shall be included in the SWPPP and maintained on-site. The paper copies shall
be on-site within seven (7) calendar days of the date of the inspection. At a minimum the inspection report shall
cover:

e Date and time of inspection
e Name and title of person(s) performing inspection
e Adescription of weather and soil conditions at the time of the inspection (i.e. dry, saturated)
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e A description of the condition of the runoff at all points of discharge from the construction site, including
pipes, culverts, ditches, and overland flow.

e A description of the condition of all natural surface waterbodies located within or immediately adjacent to
the project site which receive runoff from disturbed areas. This shall include any evidence of discharges of
sediment laden runoff entering the waterbodies.

e Identification of all erosion and sediment control practices and pollution control measures that need
maintenance or repair.

e |dentification of all erosion and sediment control practices and pollution control measures that are, or were,
not installed properly or are not functioning as designed and need to be reinstalled, replaced, or modified.

e A description and sketch of areas with active soil disturbance activity, areas that have been disturbed but
are inactive at the time of the inspection, and area that have been stabilized (temporary or permanent) since
the last inspection.

e Current phase of construction of all post-construction stormwater management practices and identification
of all construction not in conformance with the SWPPP and technical standards.

e Corrective actions that must be taken to repair, replace, or maintain erosion and sediment control or
pollution control devices, or deficiencies within the post-construction stormwater management practices.

e |dentification of and/or status of all corrective actions required by the previous inspection(s).

o Digital photos, with date stamp, that clearly show the condition of all areas identified as needing corrective
actions and corrective actions that have taken place.

e Signature of the Qualified Inspector.

The Qualified Inspector shall notify the Owner/Operator and the Contractor of any corrective actions needed within
one (1) business day of the inspection.

8.3 Disturbance of Over 5 Acres Inspections

Prior to the disturbance of over five (5) acres of soil at any one time, the Contractor must receive written
authorization from the NYSDEC or the MS4. Prior to exceeding the disturbance limit, the Owner/Operator or
designee shall provide a written request to the NYSDEC or regulating MS4 for authorization. The written request
and authorization shall be included in this SWPPP.

During the period where the project exceeds 5 acres of disturbance at any one time, the Qualified Inspector shall be
required to conduct at least two (2) site inspections every seven (7) calendar days. The inspections shall be separated
by a minimum of two (2) full calendar days.

All the same inspection and reporting requirements as described in Section 8.2 shall be followed.

8.4 Temporary Shut Down Inspections

For construction sites where soil disturbance activities have been temporarily suspended (i.e., winter shutdown) and
temporary stabilization measures have been applied to all disturbed areas, the Trained Contractor can stop
conducting the General Maintenance Inspections. The General Maintenance Inspections shall begin once soil
disturbance activities resume.

Prior to commencing a Temporary Shut Down, written notification of the shutdown must be included in the SWPPP
and submitted to the regulatory MS4, if applicable.
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ERIE COUNTY DEPARTMENT OF ENVIRONMENT & PLANNING, DIVISION OF SEWERAGE MANAGEMENT
SOUTHTOWNS AWTF PHASE 1 AND PHASE 2 EXPANSION

During the period where the project is in temporary shut down, the Qualified Inspector shall conduct at least one
(1) inspection every thirty (30) days. The inspections shall meet all the same requirements as noted in Section 8.2.

8.5 Partial Project Completion Inspections

For construction sites where soil disturbance activities have been shut down with partial project completion, the
Trained Contractor and Qualified Inspector can stop conducting Inspections if all disturbed areas, as of the project
shutdown date, have achieved Final Stabilization and all post-construction stormwater management practices
required for the completed portion of the project have been constructed in accordance with this SWPPP.

8.6 Corrective Actions

The Contractor shall begin implementing any corrective actions as determined during the inspection within one (1)
business day and complete the corrective action within a reasonable timeframe.

9 Record Retention

9.1 Records To Be Retained On-Site

The following list of records shall be maintained in a secure location on-site, such as a job-trailer, on-site
construction office, or mailbox. The secure location must be accessible during normal business hours to an
individual performing a compliance inspection. Check boxes have been provided for materials not included in the
original development of this document.
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ERIE COUNTY DEPARTMENT OF ENVIRONMENT & PLANNING, DIVISION OF SEWERAGE MANAGEMENT
SOUTHTOWNS AWTF PHASE 1 AND PHASE 2 EXPANSION

Records To Be Retained On-Site

Document

Construction Schedule with Anticipated Dates of Earth
Disturbing Activities

To Be Provided By:

Contractor

Copy of Notice of Intent (NOI)

SWPPP Preparer

SWPPP Preparer Certification Form (Signed)

SWPPP Preparer

Owner/Operator Certification From (Signed)

SWPPP Preparer

NOI Authorization Letter

SWPPP Preparer

SHPO Authorization Letter

SWPPP Preparer

Contractor / Sub-Contractor SPDES Certification Form(s)

. Contractor
(Signed)
Certification of Trained Contractor(s) Contractor
Notice of Intent to Disturb Greater Than 5 Acres of Soil Contractor

Name and Qualifications of Qualified Inspector (see Section
1.2.1)

Qualified Inspector

Qualified Inspector Inspection Reports

Qualified Inspector

Changes to the SWPPP Form(s)

Contractor / Qualified
Inspector

XX O X OO O XX XX XL

SPDES General Permit GP-0-20-001

SWPPP Preparer

Stormwater Pollution Prevention Plan (SWPPP)
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ERIE COUNTY DEPARTMENT OF ENVIRONMENT & PLANNING, DIVISION OF SEWERAGE MANAGEMENT
SOUTHTOWNS AWTF PHASE 1 AND PHASE 2 EXPANSION

9.2 Records To Be Retained Following Construction

The Owner/Operator shall retain a copy of the:

e NOI
e NOI Acknowledgement Letter
e SWPPP

e MS4 SWPPP Acceptance Form (if required)
e All Inspection Reports

For a period of at least five (5) years from the date the NYSDEC receives a complete Notice of Termination (NOT).

Stormwater Pollution Prevention Plan (SWPPP)
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION

Division of Water, Bureau of Water Permits
625 Broadway, Albany, New York 12233-3505

P: (518) 402-8111 F: (518) 402-9029
www.dec.ny.gov

11/3/2023

Erie County Division of Sewerage Management
Mary Plesh

95 Franklin Street

Buffalo, NY 14202

RE: ACKNOWLEDGMENT of NOTICE OF INTENT for
Coverage Under SPDES General Permit for
Storm Water Discharges from CONSTRUCTION
ACTIVITY - General Permit No. GP-0-20-001

Dear Prospective Permittee:

This is to acknowledge that the New York State Department of Environmental Conservation
(Department) has received a complete Notice of Intent (NOI) for coverage under General Permit No.
GP-0-20-001 for the construction activities located at:

Southtowns Advanced Wastewater Treatment Facility Phase 1 and Phase 2 Expansion Project
3690 Lake Shore Road
Hamburg, NY 14219 County: ERIE

Pursuant to Environmental Conservation Law (ECL) Article 17, Titles 7 and 8, and ECL Article 70,
coverage under GP-0-20-001 for the above construction site is effective five (5) business days from
9/20/2023, which is the date the Department received your complete eNOI.

The permit identification number for this site is: NYR11L835. Be sure to include this permit
identification number on any forms or correspondence you send the Department. When coverage
under GP-0-20-001 is no longer needed, you must submit a Notice of Termination to the Department.

Additionally, authorization to discharge under GP-0-20-001 is conditioned upon compliance with Part
I1.C. of GP-0-20-001, specifically the following:

1. A final Storm Water Pollution Prevention Plan has been prepared;

2. When applicable, project review pursuant to the State Environmental Quality Review Act (SEQRA)
has been satisfied;

3. Where required, all necessary Department permits subject to the Uniform Procedures Act (UPA)
(see 6 NYCRR Part 621), or the equivalent from another New York State agency, have been
obtained, unless otherwise notified by the Department pursuant to 6 NYCRR 621.3(a)(4).
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If other UPA permits, or the equivalent, are required, you must submit a preliminary SWPPP to the
appropriate Permit Administrator at the Regional Office listed in Appendix F to GP-0-20-001. The
preliminary SWPPP must be submitted at the time that the applications for all other UPA permits, or
the equivalent, are submitted to the Department.

Note: Construction cannot commence until all of the above have been satisfied.

Please be advised that before disturbing greater than 5 acres of soil at any one time, you have
obtained approval from our Regional Office. You should contact the Regional Office listed below.

Jeffrey Konsella

NYS Department of Environmental Conservation - Region: 9
270 Michigan Avenue

Buffalo, NY 14203-2999

Please also be advised that there is an annual regulatory fee of $110, which is billed by the
Department in the late fall. The regulatory fee covers a period of one calendar year. In addition,
since September 1, 2004, construction stormwater permittees have been assessed an initial
authorization fee which is now $110 per acre of land disturbed and $675 per acre of future impervious
area. The initial authorization fee covers the duration of the authorized disturbance.

Should you have any questions regarding any aspect of the requirements specified in GP-0-20-001,
please contact me at (518) 402-8114.

Sincerely,

David Gasper
Environmental Engineer

CcC: RWE -9
SWPPP Preparer
JM Davidson Engineering, DPC
Greer, Krista
935 Sheridan Drive, Suite 120
Tonawanda, NY 14150
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NOI for coverage under
Stormwater General Permit for
Construction Activity

version 1.37

(Submission #: HPR-N4JA-CR6Q2, version 2)

Details

Submitted 9/20/2023 (1085 days ago) by Krista Greer

Alternate Southtowns Advanced Wastewater Treatment Facility Phase 1 and Phase 2
Identifier Expansion Project

Submission ID HPR-N4JA-CR6Q2

Status Deemed Complete

Form Input

Owner/Operator Information

Owner/Operator Name (Company/Private Owner/Municipality/Agency/Institution, etc.)
Erie County Division of Sewerage Management

Owner/Operator Contact Person Last Name (NOT CONSULTANT)
Plesh

Owner/Operator Contact Person First Name
Mary

Owner/Operator Mailing Address
95 Franklin Street

City
Buffalo

State
NY

Zip
14202

Phone
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716-858-7407

Email
mary.plesh@erie.gov

Federal Tax ID
16-6002558

If the owner/operator is an organization, provide the Federal Tax ID number, or Employer
Identification Number (EIN), in the format xx-xxxxxxx. If the owner/operator is an individual and not
an organization, enter "Not Applicable" or "N/A" and do not provide the individual’s social security
number.

Project Location

Project/Site Name
Southtowns Advanced Wastewater Treatment Facility Phase 1 and Phase 2 Expansion Project

Street Address (Not P.O. Box)
3690 Lake Shore Road

Side of Street
West

City/Town/Village (THAT ISSUES BUILDING PERMIT)
Hamburg

State
NY

Zip
14219

DEC Region
9

The DEC Region must be provided. Please use the NYSDEC Stormwater Interactive Map
(https://gisservices.dec.ny.gov/gis/stormwater/) to confirm which DEC Region this site is located in.
To view the DEC Regions, click on “Other Useful Reference Layers” on the left side of the map,
then click on “DEC Administrative Boundary.” Zoom out as needed to see the Region boundaries.

For projects that span multiple Regions, please select a primary Region and then provide the
additional Regions as a note in Question 39.

County
ERIE
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Name of Nearest Cross Street
Gateway Boulevard

Distance to Nearest Cross Street (Feet)
1050

Project In Relation to Cross Street
South

Tax Map Numbers Section-Block-Parcel
159.00-1-24

Tax Map Numbers
NONE PROVIDED

If the project does not have tax map numbers (e.g. linear projects), enter “Not Applicable” or "N/A".

1. Coordinates

Provide the Geographic Coordinates for the project site. The two methods are:

- Navigate to the project location on the map (below) and click to place a marker and obtain the XY
coordinates.

- The "Find Me" button will provide the lat/long for the person filling out this form. Then pan the map to
the correct location and click the map to place a marker and obtain the XY coordinates.

Navigate to your location and click on the map to get the X,Y coordinates
42.78639996135397,-78.84924262009888

Project Details

2. What is the nature of this project?
Redevelopment with increase in impervious area

For the purposes of this eNOI, “New Construction” refers to any project that does not involve the
disturbance of existing impervious area (i.e. 0 acres). If existing impervious area will be disturbed
on the project site, it is considered redevelopment with either increase in impervious area or no
increase in impervious area.

3. Select the predominant land use for both pre and post development conditions.

Pre-Development Existing Landuse
Other: Wastewater Treatment Facility

Post-Development Future Land Use
Other: Wastewater Treatment Facility

ADDENDUM 75.2 - 33
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3a. If Single Family Subdivision was selected in question 3, enter the number of subdivision
lots.
NONE PROVIDED

4. In accordance with the larger common plan of development or sale, enter the total project site
acreage, the acreage to be disturbed and the future impervious area (acreage)within the disturbed
area.

*** ROUND TO THE NEAREST TENTH OF AN ACRE. ***

Total Site Area (acres)
42.3

Total Area to be Disturbed (acres)
15.7

Existing Impervious Area to be Disturbed (acres)
3.8

Future Impervious Area Within Disturbed Area (acres)
4.1

5. Do you plan to disturb more than 5 acres of soil at any one time?
Yes

6. Indicate the percentage (%) of each Hydrologic Soil Group(HSG) at the site.

A (%)
0

B (%)
0

C (%)
0

D (%)
100

7. Is this a phased project?
Yes

8. Enter the planned start and end dates of the disturbance activities.

Start Date
10/15/2023

End Date
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12/31/2025

9. Identify the nearest surface waterbody(ies) to which construction site runoff will discharge.
Lake Erie

Drainage ditches and storm sewer systems are not considered surface waterbodies. Please
identify the surface waterbody that they discharge to. If the nearest surface waterbody is unnamed,
provide a description of the waterbody, such as, “Unnamed tributary to Niagara River.”

9a. Type of waterbody identified in question 9?
Lake Off Site

Other Waterbody Type Off Site Description
NONE PROVIDED

9b. If "wetland" was selected in 9A, how was the wetland identified?
NONE PROVIDED

10. Has the surface waterbody(ies) in question 9 been identified as a 303(d) segment in
Appendix E of GP-0-20-001?
No

11. Is this project located in one of the Watersheds identified in Appendix C of GP-0-20-0017?
No

12. Is the project located in one of the watershed areas associated with AA and AA-S classified
waters?
No

Please use the DEC Stormwater Interactive Map (https://gisservices.dec.ny.gov/gis/stormwater/) to
confirm if this site is located in one of the watersheds of an AA or AA-S classified water. To view the
watershed areas, click on “Permit Related Layers” on the left side of the map, then click on “Class
AA AAS Watersheds.”

If No, skip question 13.

13. Does this construction activity disturb land with no existing impervious cover and where
the Soil Slope Phase is identified as D (provided the map unit name is inclusive of slopes
greater than 25%), E or F on the USDA Soil Survey?

NONE PROVIDED

If Yes, what is the acreage to be disturbed?
NONE PROVIDED

14. Will the project disturb soils within a State regulated wetland or the protected 100 foot
adjacent area?
No
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15. Does the site runoff enter a separate storm sewer system (including roadside drains,
swales, ditches, culverts, etc)?
No

16. What is the name of the municipality/entity that owns the separate storm sewer system?
NONE PROVIDED

17. Does any runoff from the site enter a sewer classified as a Combined Sewer?
No

18. Will future use of this site be an agricultural property as defined by the NYS Agriculture and
Markets Law?
No

19. Is this property owned by a state authority, state agency, federal government or local
government?
Yes

20. Is this a remediation project being done under a Department approved work plan? (i.e.

CERCLA, RCRA, Voluntary Cleanup Agreement, etc.)
No

Required SWPPP Components

21. Has the required Erosion and Sediment Control component of the SWPPP been developed
in conformance with the current NYS Standards and Specifications for Erosion and Sediment
Control (aka Blue Book)?

Yes

22. Does this construction activity require the development of a SWPPP that includes the post-
construction stormwater management practice component (i.e. Runoff Reduction, Water
Quality and Quantity Control practices/techniques)?

Yes

If you answered No in question 22, skip question 23 and the Post-construction Criteria and
Post-construction SMP Identification sections.

23. Has the post-construction stormwater management practice component of the SWPPP
been developed in conformance with the current NYS Stormwater Management Design
Manual?

Yes

24. The Stormwater Pollution Prevention Plan (SWPPP) was prepared by:
Professional Engineer (P.E.)

SWPPP Preparer
JM Davidson Engineering, DPC

Contact Name (Last, First)
Greer, Krista

Mailing Address
935 Sheridan Drive, Suite 120
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City
Tonawanda

State
NY

Zip
14150

Phone
716.453.1646

Email
kgreer@jmdavidsoneng.com

Download SWPPP Preparer Certification Form

Please take the following steps to prepare and upload your preparer certification form:

1) Click on the link below to download a blank certification form
2) The certified SWPPP preparer should sign this form
3) Scan the signed form

4) Upload the scanned document

Download SWPPP Preparer Certification Form

Please upload the SWPPP Preparer Certification
PreparerCetrification_Signed.pdf - 02/22/2023 07:51 PM

Comment
NONE PROVIDED

Erosion & Sediment Control Criteria

25. Has a construction sequence schedule for the planned management practices been
prepared?
Yes

26. Select all of the erosion and sediment control practices that will be employed on the project
site:

Temporary Structural

Check Dams

Construction Road Stabilization
Dust Control

Portable Sediment Tank

Silt Fence

Stabilized Construction Entrance
Storm Drain Inlet Protection

Biotechnical
None
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Vegetative Measures
Mulching

Protecting Vegetation
Seeding

Streambank Protection
Topsoiling

Permanent Structural
Rock Outlet Protection

Other
Compost Filter Sock, Erosion Control Matting, Sediment Filter Bag

Post-Construction Criteria

* IMPORTANT: Completion of Questions 27-39 is not required if response to Question 22 is No.

27. Identify all site planning practices that were used to prepare the final site plan/layout for the
project.

Roadway Reduction

Sidewalk Reduction

Parking Reduction

27a. Indicate which of the following soil restoration criteria was used to address the
requirements in Section 5.1.6("Soil Restoration") of the Design Manual (2010 version).

All disturbed areas will be restored in accordance with the Soil Restoration requirements in Table 5.3
of the Design Manual (see page 5-22).

28. Provide the total Water Quality Volume (WQv) required for this project (based on final site
plan/layout). (Acre-feet)
0.115

29. Post-construction SMP Identification

Use the Post-construction SMP Identification section to identify the RR techniques (Area Reduction),
RR techniques(Volume Reduction) and Standard SMPs with RRv Capacity that were used to reduce
the Total WQv Required (#28).

Identify the SMPs to be used by providing the total impervious area that contributes runoff to each
technique/practice selected. For the Area Reduction Techniques, provide the total contributing area
(includes pervious area) and, if applicable, the total impervious area that contributes runoff to the
technique/practice.

Note: Redevelopment projects shall use the Post-Construction SMP Identification section to identify
the SMPs used to treat and/or reduce the WQv required. If runoff reduction techniques will not be
used to reduce the required WQy, skip to question 33a after identifying the SMPs.

30. Indicate the Total RRv provided by the RR techniques (Area/Volume Reduction) and
Standard SMPs with RRv capacity identified in question 29. (acre-feet)
0.059

31. Is the Total RRv provided (#30) greater than or equal to the total WQv required (#28)?
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No
If Yes, go to question 36. If No, go to question 32.

32. Provide the Minimum RRv required based on HSG. [Minimum RRv Required = (P) (0.95) (Ai)
112, Ai=(s) (Aic)] (acre-feet)
0.005

32a. Is the Total RRv provided (#30) greater than or equal to the Minimum RRv Required (#32)?
Yes

If Yes, go to question 33.

Note: Use the space provided in question #39 to summarize the specific site limitations and
justification for not reducing 100% of WQv required (#28). A detailed evaluation of the specific site
limitations and justification for not reducing 100% of the WQv required (#28) must also be included in
the SWPPP.

If No, sizing criteria has not been met; therefore, NOI can not be processed. SWPPP preparer must
modify design to meet sizing criteria.

33. SMPs

Use the Post-construction SMP Identification section to identify the Standard SMPs and, if applicable,
the Alternative SMPs to be used to treat the remaining total WQv (=Total WQv Required in #28 - Total
RRv Provided in #30).

Also, provide the total impervious area that contributes runoff to each practice selected.

NOTE: Use the Post-construction SMP Identification section to identify the SMPs used on
Redevelopment projects.

33a. Indicate the Total WQv provided (i.e. WQv treated) by the SMPs identified in question #33
and Standard SMPs with RRv Capacity identified in question #29. (acre-feet)
0.087

Note: For the standard SMPs with RRv capacity, the WQv provided by each practice = the WQv
calculated using the contributing drainage area to the practice - provided by the practice. (See Table
3.5 in Design Manual)

34. Provide the sum of the Total RRv provided (#30) and the WQv provided (#33a).
0.146

35. Is the sum of the RRv provided (#30) and the WQv provided (#33a) greater than or equal to

the total WQv required (#28)?
Yes

If Yes, go to question 36.

If No, sizing criteria has not been met; therefore, NOI can not be processed. SWPPP preparer must
modify design to meet sizing criteria.
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36. Provide the total Channel Protection Storage Volume (CPv required and provided or select
waiver (#36a), if applicable.

CPv Required (acre-feet)
NONE PROVIDED

CPv Provided (acre-feet)
NONE PROVIDED

36a. The need to provide channel protection has been waived because:
Site discharges directly to tidal waters or a fifth order or larger stream.

37. Provide the Overbank Flood (Qp) and Extreme Flood (Qf) control criteria or select waiver
(#37a), if applicable.

Overbank Flood Control Criteria (Qp)

Pre-Development (CFS)
NONE PROVIDED

Post-Development (CFS)
NONE PROVIDED

Total Extreme Flood Control Criteria (Qf)

Pre-Development (CFS)
NONE PROVIDED

Post-Development (CFS)
NONE PROVIDED

37a. The need to meet the Qp and Qf criteria has been waived because:
Site discharges directly to tidal waters or a fifth order or larger stream.

38. Has a long term Operation and Maintenance Plan for the post-construction stormwater
management practice(s) been developed?
Yes

If Yes, Identify the entity responsible for the long term Operation and Maintenance
Erie County Division of Sewerage Management

39. Use this space to summarize the specific site limitations and justification for not reducing
100% of WQv required (#28). (See question #32a) This space can also be used for other
pertinent project information.

This project discharges through an on-site closed drainage system directly to Lake Erie.

Post-Construction SMP Identification

Runoff Reduction (RR) Techniques, Standard Stormwater Management Practices (SMPs) and
Alternative SMPs
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Identify the Post-construction SMPs to be used by providing the total impervious area that contributes
runoff to each technique/practice selected. For the Area Reduction Techniques, provide the total
contributing area (includes pervious area) and, if applicable, the total impervious area that contributes
runoff to the technique/practice.

RR Techniques (Area Reduction)

Round to the nearest tenth

Total Contributing Acres for Conservation of Natural Area (RR-1)
0.0

Total Contributing Impervious Acres for Conservation of Natural Area (RR-1)
0.0

Total Contributing Acres for Sheetflow to Riparian Buffers/Filter Strips (RR-2)
0.0

Total Contributing Impervious Acres for Sheetflow to Riparian Buffers/Filter Strips (RR-2)
0.0

Total Contributing Acres for Tree Planting/Tree Pit (RR-3)
0.0

Total Contributing Impervious Acres for Tree Planting/Tree Pit (RR-3)
0.0

Total Contributing Acres for Disconnection of Rooftop Runoff (RR-4)
0.34

RR Techniques (Volume Reduction)

Total Contributing Impervious Acres for Disconnection of Rooftop Runoff (RR-4)
0.34

Total Contributing Impervious Acres for Vegetated Swale (RR-5)
0.0

Total Contributing Impervious Acres for Rain Garden (RR-6)
0.0

Total Contributing Impervious Acres for Stormwater Planter (RR-7)
0.0

Total Contributing Impervious Acres for Rain Barrel/Cistern (RR-8)
0.0

Total Contributing Impervious Acres for Porous Pavement (RR-9)
0.0
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Total Contributing Impervious Acres for Green Roof (RR-10)
0.0

Standard SMPs with RRv Capacity

Total Contributing Impervious Acres for Infiltration Trench (I-1)
0.31

Total Contributing Impervious Acres for Infiltration Basin (I-2)
0.0

Total Contributing Impervious Acres for Dry Well (I-3)
0.0

Total Contributing Impervious Acres for Underground Infiltration System (1-4)
0.0

Total Contributing Impervious Acres for Bioretention (F-5)
2.1

Total Contributing Impervious Acres for Dry Swale (O-1)
0.4

Standard SMPs

Total Contributing Impervious Acres for Micropool Extended Detention (P-1)
NONE PROVIDED

Total Contributing Impervious Acres for Wet Pond (P-2)
NONE PROVIDED

Total Contributing Impervious Acres for Wet Extended Detention (P-3)
NONE PROVIDED

Total Contributing Impervious Acres for Multiple Pond System (P-4)
NONE PROVIDED

Total Contributing Impervious Acres for Pocket Pond (P-5)
NONE PROVIDED

Total Contributing Impervious Acres for Surface Sand Filter (F-1)
NONE PROVIDED

Total Contributing Impervious Acres for Underground Sand Filter (F-2)
NONE PROVIDED

Total Contributing Impervious Acres for Perimeter Sand Filter (F-3)
NONE PROVIDED

Total Contributing Impervious Acres for Organic Filter (F-4)
NONE PROVIDED
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Total Contributing Impervious Acres for Shallow Wetland (W-1)
NONE PROVIDED

Total Contributing Impervious Acres for Extended Detention Wetland (W-2)
NONE PROVIDED

Total Contributing Impervious Acres for Pond/Wetland System (W-3)
NONE PROVIDED

Total Contributing Impervious Acres for Pocket Wetland (W-4)
NONE PROVIDED

Total Contributing Impervious Acres for Wet Swale (0-2)
NONE PROVIDED

Alternative SMPs (DO NOT INCLUDE PRACTICES BEING USED FOR PRETREATMENT ONLY)

Total Contributing Impervious Area for Hydrodynamic
NONE PROVIDED

Total Contributing Impervious Area for Wet Vault
NONE PROVIDED

Total Contributing Impervious Area for Media Filter
NONE PROVIDED

"Other" Alternative SMP?
NONE PROVIDED

Total Contributing Impervious Area for "Other”
NONE PROVIDED

Provide the name and manufaturer of the alternative SMPs (i.e. proprietary practice(s)) being
used for WQv treatment.

Note: Redevelopment projects which do not use RR techniques, shall use questions 28, 29, 33
and 33a to provide SMPs used, total WQv required and total WQv provided for the project.

Manufacturer of Alternative SMP
NONE PROVIDED

Name of Alternative SMP
NONE PROVIDED

Other Permits

40. Identify other DEC permits, existing and new, that are required for this project/facility.
Coastal Erosion

Stream Bed or Bank Protection/Article 15

Individual SPDES

SPDES Multi-Sector GP (Enter SPDES # below)
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If SPDES Multi-Sector GP, then give permit ID
NYROO0A951

If Other, then identify
AWTP SPDES No. NY0095401

41. Does this project require a US Army Corps of Engineers Wetland Permit?
Yes

If "Yes," then indicate Size of Impact, in acres, to the nearest tenth
0.1

42. If this NOI is being submitted for the purpose of continuing or transferring coverage under
a general permit for stormwater runoff from construction activities, please indicate the former
SPDES number assigned.

NONE PROVIDED

MS4 SWPPP Acceptance

43. Is this project subject to the requirements of a regulated, traditional land use control MS4?
No

If No, skip question 44
44. Has the "MS4 SWPPP Acceptance” form been signed by the principal executive officer or
ranking elected official and submitted along with this NOI?

NONE PROVIDED

MS4 SWPPP Acceptance Form Download

Download form from the link below. Complete, sign, and upload.
MS4 SWPPP Acceptance Form

MS4 Acceptance Form Upload
NONE PROVIDED

Comment
NONE PROVIDED

Owner/Operator Certification

Owner/Operator Certification Form Download

Download the certification form by clicking the link below. Complete, sign, scan, and upload the form.
Owner/Operator Certification Form (PDF, 45KB)

Upload Owner/Operator Certification Form
Owner Cert_signed.pdf - 09/20/2023 08:55 AM

Comment
NONE PROVIDED
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Attachments

Date

Attachment Name Context

User

9/20/2023 8:55 AM | Owner Cert_signed.pdf

Attachment

Krista Greer

2/22/2023 7:51 PM | PreparerCetrification_Signed.pdf | Attachment

Krista Greer

Status History

Date User Processing Status
9/20/2023 9:13:04 AM | Krista Greer Draft
9/20/2023 9:16:11 AM | Krista Greer Submitting
9/20/2023 9:16:18 AM | Krista Greer Submitted

11/2/2023 1:11:52 PM

Daniel von Schilgen

Deemed Complete

Processing Steps

Step Name Assigned To/Completed By Date Completed

Form Submitted

Krista Greer

9/20/2023 9:16:18 AM

Under Review

Daniel von Schilgen

11/2/2023 1:11:42 PM

Under Review

Daniel von Schilgen

11/2/2023 1:11:44 PM

Revisions

Revision Revision Date Revision By

Revision 1 | 2/22/2023 5:31 PM | Krista Greer

Revision 2 | 9/20/2023 9:13 AM | Krista Greer

9 /9/2026 11:14:53 AM
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Certification Statement

Construction NOI Preparer Certification

By clicking the “Submit Form” button below, | certify that all submitted documents, including the
owner/operator certification, are true and exact electronic copies of the original documents that have
been completed and executed and that | am authorized by the Owner/Operator to submit these
documents to the New York State Department of Environmental Conservation.
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36w | Departmentof KATHY HOCHUL
. Governor
STATE | Environmental

Conservation ~ SEAN MAHAR
Interim Commissioner

February 14, 2025

Erie County Division of Sewerage Management
David Millar

95 Franklin Street

Buffalo, NY 14202

RE: Letter of Continued Coverage (LOCC) for Coverage Under
SPDES General Permit for Stormwater Discharges from Construction Activity (CGP)
General Permit No. GP-0-25-001

Dear Owner or Operator,

The New York State Department of Environmental Conservation (NYSDEC) received a complete Request
to Continue Coverage form for continued coverage under GP-0-25-001 for construction activities located

at:

Project Name: Southtowns Advanced Wastewater Treatment Facility Phase 1 and Phase 2
Expansion Project

Project Address: 3690 Lake Shore Road

Hamburg, NY 14219 Project County: Erie

Through submission of the Request to Continue Coverage form on February 14, 2025, the owner or
operator certified that the eligibility requirements in Part [.A. of GP-0-25-001 have been met, where
required.

As a reminder, this LOCC is not the permit document. The permit document, GP-0-25-001, is accessible
on NYSDEC's website: dec.ny.gov

The project has obtained continued coverage in accordance with Part |.F.4. of GP-0-25-001 as follows:
e Project Name: Southtowns Advanced Wastewater Treatment Facility Phase 1 and Phase 2
Expansion Project
o eNOI Submission ID: HPR-N4JA-CR6Q2
e SPDES Permit ID: NYR11L835
o Date continued coverage has been obtained: February 14, 2025

If there are any questions regarding the requirements in GP-0-25-001, please contact me.

Sincerely,

John Muthersbaugh

Assistant Engineer

Division of Water, Bureau of Water Permits
625 Broadway, Albany, NY 12233 | dec.ny.gov | john.muthersbaugh@dec.ny.gov | (518) 402-8188
ADDENDUM 75.2 - 47



2/14/25, 12:55 PM NYSDEC eBusiness Portal System - Construction General Permit (CGP) Request to Continue Coverage (RCC) GP-0-25-001. Re...

Construction General Permit
(CGP) Request to Continue
Coverage (RCC) GP-0-25-001

version 1.3

(Submission #: HQA-D40A-2MZ9F, version 1)

Details

Submitted 2/14/2025 (0 days ago) by Krista Greer

Alternate NYR11L835—Southtowns Advanced Wastewater Treatment Facility Phase
Identifier 1 and Phase 2 Expansion Project—Re

Submission ID HQA-D40A-2MZ9F

Status Deemed Complete

Form Input

Permit Information

The owner or operator must meet the requirements in GP-0-25-001 Part I.F.2., to submit this
Request to Continue Coverage form. If these requirements are not met, the owner or operator
must submit a new eNOI in accordance with GP-0-25-001 Part I.D. to obtain coverage under
GP-0-25-001 beyond the interim coverage.

1. SPDES Identification Number
NYR11L835

2. Does the construction activity meet all eligibility requirements listed in Part |.A. of
GP-0-25-001?
Yes

If your coverage under GP-0-20-001 is from an NOI submitted on paper, or the eNOI
submission number is not known, you may skip question 3.

ADDENDUM 75.2 - 48
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2/14/25, 12:55 PM NYSDEC eBusiness Portal System - Construction General Permit (CGP) Request to Continue Coverage (RCC) GP-0-25-001. Re...

3. eNOI Submission Number
HPR-N4JA-CR6Q2

Owner/Operator Information

4. Owner/Operator Name
Erie County Division of Sewerage Management

5. Owner/Operator Contact Person Information
First and Last Name Phone E-mail

David Millar 716-858-6499 david.millar@erie.gov

6. Owner/Operator Mailing Address
95 Franklin Street

Buffalo, NY 14202
USA

Site Information

7. Project/Site Name
Southtowns Advanced Wastewater Treatment Facility Phase 1 and Phase 2 Expansion Project

8. Site Address
3690 Lake Shore Road

Hamburg, NY 14219
Erie

DEC Region
9

9. Site Latitude & Longitude
42.78661058507903,-78.84895294152527

Project Details

10. Will the owner or operator continue to implement the SMP component in
conformance with the technical standards in place at the time of initial project
authorization, and comply with all non-design requirements of GP-0-25-001, in
accordance with Part I.F.2.a. and I.F.2.b.?

Yes

10.a. Which version of the NYS Stormwater Management Design Manual was used to
develop the SWPPP?
2015

ADDENDUM 75.2 - 49
https://nform-prod.dec.ny.gov/app/#/submissionversion/cf7a2f0e-b1b0-4835-b1e4-bfd53f5bce7d/overview 2/4



2/14/25, 12:55 PM NYSDEC eBusiness Portal System - Construction General Permit (CGP) Request to Continue Coverage (RCC) GP-0-25-001. Re...

Owner/Operator Certification

Owner/Operator Certification Form Download

Download the Owner/Operator Certification Form by clicking the link below.
Owner/Operator Certification Form

11. Upload Owner/Operator Certification Form
SignedSWPPPContFrom.pdf - 02/14/2025 12:54 PM

Comment
NONE PROVIDED

11.a. Has the Owner/Operator Certification Form from Appendix J been signed by the
owner/operator, or a representative of the owner/operator in accordance with Part Vil.J
of GP-0-25-001 and uploaded to this Request to Continue Coverage?

Yes
Attachments
Date Attachment Name Context User
2/14/2025 12:54 Letter of Continued Generated Krista
PM Coverage.pdf Document Greer
2/14/2025 12:54 . Krista
PM SignedSWPPPContFrom.pdf Attachment Greer

Status History

User Processing Status
2/14/2025 12:50:33 PM | Krista Greer | Draft

2/14/2025 12:54:27 PM | Krista Greer | Submitting
2/14/2025 12:54:32 PM | Krista Greer | Submitted
2/14/2025 12:54:34 PM | Krista Greer | Deemed Complete

Audit

ADDENDUM 75.2 - 50
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2/14/25, 12:55 PM NYSDEC eBusiness Portal System - Construction General Permit (CGP) Request to Continue Coverage (RCC) GP-0-25-001. Re...

Event Event Description E\éeynt Event Date
Lette.r of The Letter of Continued Coverage _ Krista 2/14/2025
Continued document has been generated and is )

. Greer 12:54 PM
Coverage available for download.

Processing Steps

Step Name Assigned To/Completed By Date Completed
Form Submitted | Krista Greer 2/14/2025 12:54:32 PM
Accepted Krista Greer 2/14/2025 12:54:32 PM

https://nform-prod.dec.ny.gov/app/#/submissionversion/cf7a2f0e-b1b0-4835-b1e4-bfd53f5bce7d/overview

ADDENDUM 75.2 - 51

4/4



NEWYORK | Department of
STATE OF i
OPPORTUNITY Environmental

Conservation

SWPPP Preparer Certification Form

SPDES General Permit for Stormwater
Discharges From Construction Activity
(GP-0-20-001)

Project Site Information
Project/Site Name

Southtowns Advanced Wastewater Treatment Facility Phase 1 and Phase 2 Expansion Project

Owner/Operator Information
Owner/Operator (Company Name/Private Owner/Municipality Name)

Erie County Division of Sewerage Management

Certification Statement — SWPPP Preparer

| hereby certify that the Stormwater Pollution Prevention Plan (SWPPP) for this
project has been prepared in accordance with the terms and conditions of the
GP-0-20-001. Furthermore, | understand that certifying false, incorrect or inaccurate
information is a violation of this permit and the laws of the State of New York and
could subject me to criminal, civil and/or administrative proceedings.

Krista Greer

First name Ml Last Name
@ WA 02/22/2023

Signature Date

Revised: January 2020
ADDENDUM 75.2 - 52



NEW YORK | Department of
STATE OF -
OPPORTUNITY Environmental

Conservation

Owner/Operator Certification Form

SPDES General Permit For Stormwater
Discharges From Construction
Activity (GP-0-20-001)

Project/Site Name: __ Southtowns AWTF Phase1 and Phase 2 Expansion Project

eNOI Submission Number: HPR-N4JA-CR6Q2

eNOI Submitted by: Owner/Operator | | SWPPP Preparer | | Other

Certification Statement - Owner/Operator

| have read or been advised of the permit conditions and believe that | understand them. | also understand
that, under the terms of the permit, there may be reporting requirements. | hereby certify that this document
and the corresponding documents were prepared under my direction or supervision. | am aware that there are
significant penalties for submitting false information, including the possibility of fine and imprisonment for
knowing violations. | further understand that coverage under the general permit will be identified in the
acknowledgment that | will receive as a result of submitting this NOI and can be as long as sixty (60) business
days as provided for in the general permit. | also understand that, by submitting this NOI, | am acknowledging
that the SWPPP has been developed and will be implemented as the first element of construction, and
agreeing to comply with all the terms and conditions of the general permit for which this NOI is being
submitted.

Owner/Operator First Name M.I.  Last Name

Josut:k L. F.’e..\‘

Signatufe y
7//7/13
I /

Date
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CONTRACTOR / SUB-CONTRACTOR SPDES CERTIFICATION FORM

SDPES Permit ID #:

Project/Site Name:

Project
Street/Location:

City/Town/Village:

County: Erie

Southtowns Advanced Wastewater Treatment Facility Expansion Project

3690 Lake Shore Road

Address: 19 Ransier Drive

State: NY  Zip: 14219
Regulated, Traditional MS4 District? N Name: --
Name of Contractor/SubContractor: Kandey Company Inc.
State: NY Zip: 14224

City:  west Seneca

Phone: 716-675-7245

Prime Contractor:

CONTRACTOR/SUBCONTRACTOR CERTIFICATION:

“I certify under penalty of law that | understand and agree to comply with the terms and conditions of the SWPPP and agree to
implement any corrective actions identified by the qualified inspector during a site inspection. | also understand that the owner
or operator must comply with the terms and conditions of the most current version of the New York State Pollutant Discharge
Elimination System ("SPDES") general permit for stormwater discharges from construction activities and that it is unlawful for any
person to cause or contribute to a violation of water quality standards. Furthermore, | am aware that there are significant
penalties for submitting false information, that | do not believe to be true, including the possibility of fine and imprisonment for

knowing violations.”

Signature

Name (Print)

Trained Contractor
Name / Title:

Name of Training
Course:

Trainee Number:

Trained Contractor
Name / Title:

Name of Training
Course:

Scope of Services:

One form shall be provided for each Contractor/Subcontractor performing earthwork or soil disturbing activities identifying at least one Trained
Contractor responsible for implementation of the SWPPP. Certificate of Training shall be attached to this form for each individual. Training must
consist of 4 hours of NYSDEC-endorsed Erosion and Sediment Control Training every 3 years. (Training is not required if the individual is a

Bob Walter, Project Superintendent

SubContractor: [

Date

Title

NYS DEC 4-Hour Erosion and Sediment Control Training

SWT #29T-011123-32

Date of

Training:

1/11/2023

Date of

Training:

licensed Professional Engineer, registered licensed Landscape Architect, or CPESC)

At least one Trained Contractor shall be on site on a daily basis when soil disturbance activities are being performed.
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NOTICE TO DISTURB GREATER THAN 5 ACRES OF SOIL
SPDES Permit ID#

Project/Site Name: Southtowns Advanced Wastewater Treatment Facility Expansion Project

Project . 3690 Lake Shore Road

Street/Location:

City/Town/Village: Hamburg State: NY  Zip: 14219
County: Erie Regulated, Traditional MS4 District? N Name: --

In accordance with Part I1.C.3D.3 of the SPDES Permit for Stormwater Discharges from Construction Activity General Permit
0-20-001, the owner or operator of a construction activity shall not disturb greater than five (5) acres of soil at any one time
without prior written authorization from the New York State Department of Environmental Conservation or, in areas under the
jurisdiction of the regulated, traditional land use MS4, the MS4 program. This document is intended to serve as notification.

I, as the owner / operator certify that:

1. A Qualified Inspector will conduct at least two (2) site inspections every seven (7) days whenever more than 5 ac of
soil has been disturbed. Inspections during this period will be separated by a minimum of two (2) full calendar days.

2. In areas where the soil disturbance activity has temporarily or permanently ceased, soil stabilization measures will be

initiated by the end of the next business day and completed within seven (7) business days.

3. If not already included in the SWPPP, additional documentation regarding a site phasing plan and additional site-

specific erosion and sediment control practices will be included in the SWPPP.

Approximate Start Date When Soil Disturbance Will Exceed 5 Acres:

Estimated End Date of Soil Disturbance Exceeding 5 Acres:

Approximate Maximum Total Soil Disturbance:

Signature of Owner / Operator Date
Name of Owner / Operator (Print) Title
Phone Email

Date Submitted to NYSDEC / MS4

Additional documentation, including site plans, design calculations, etc., as necessary, to be included with this document in the SWPPP.
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SPDES Permit ID #:

Project/Site Name:

Project
Street/Location:

City/Town/Village:

County: Erie

CHANGES REQUIRED FOR THE SWPPP FORM

Southtowns Advanced Wastewater Treatment Facility Expansion Project

3690 Lake Shore Road

Hamburg State: NY  Zip: 14219

Regulated, Traditional MS4 District? N Name: --

The SWPPP must be kept current at all times to accurately represent the erosion and sediment controls being used during
construction and all post-construction stormwater management controls. The SWPPP must be updated:
a) Whenever the current provisions prove to be ineffective in minimizing pollutants in stormwater discharges from the

site;

b) Whenever there is a change in design, construction, or operation at the construction site that has or could have an

effect on the discharge pollutants,
c) To address issues or deficiencies identified during an inspection by the Qualified Inspector, the NYSDEC, or MS4;
d) To document the final construction conditions.

Changes Required:

Reason for Changes:

Signature of Inspector Date
Name of Inspector (Print)

Certification of Completion

Contractor Project Manager Date

Additional documentation, including site plans, design calculations, etc., as necessary, to be included with this document in the SWPPP.
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I. PRE-CONSTRUCTION MEETING DOCUMENTS
Project Name
Permit No. Date of Authorization
Name of Operator
Prime Contractor

a. Preamble to Site Assessment and Inspections
The Following Information To Be Read By All Person’s Involved in The Construction of Stormwater Re-
lated Activities:

The Operator agrees to have a qualified inspector' conduct an assessment of the site prior to the commence-
ment of construction” and certify in this inspection report that the appropriate erosion and sediment controls
described in the SWPPP have been adequately installed or implemented to ensure overall preparedness of
the site for the commencement of construction.

Prior to the commencement of construction, the Operator shall certify in this site logbook that the SWPPP
has been prepared in accordance with the State’s standards and meets all Federal, State and local erosion
and sediment control requirements. A preconstruction meeting should be held to review all of the SWPPP
requirements with construction personnel.

When construction starts, site inspections shall be conducted by the qualified inspector at least every 7 cal-
endar days. The Operator shall maintain a record of all inspection reports in this site logbook. The site log-
book shall be maintained on site and be made available to the permitting authorities upon request.

Prior to filing the Notice of Termination or the end of permit term, the Operator shall have a qualified in-
spector perform a final site inspection. The qualified inspector shall certify that the site has undergone final
stabilization® using either vegetative or structural stabilization methods and that all temporary erosion and
sediment controls (such as silt fencing) not needed for long-term erosion control have been removed. In
addition, the Operator must identify and certify that all permanent structures described in the SWPPP have
been constructed and provide the owner(s) with an operation and maintenance plan that ensures the struc-
ture(s) continuously functions as designed.

1 Refer to “Qualified Inspector” inspection requirements in the current SPDES General Permit for Stormwater Discharges
from Construction Activity for complete list of inspection requirements.

2 “Commencement of construction” means the initial removal of vegetation and disturbance of soils associated with
clearing, grading or excavating activities or other construction activities.

3 “Final stabilization” means that all soil-disturbing activities at the site have been completed and a uniform, perennial
vegetative cover with a density of eighty (80) percent has been established or equivalent stabilization measures (such as
the use of mulches or geotextiles) have been employed on all unpaved areas and areas not covered by permanent struc-
tures.

November 2016 Page F.2 New York State Standards and Specifications
For Erosion and Sediment Control
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b. Pre-construction Site Assessment Checklist
(NOTE: Provide comments below as necessary)

1. Notice of Intent, SWPPP, and Contractors Certification:

Yes No NA

] [ ]Has a Notice of Intent been filed with the NYS Department of Conservation?
] []Is the SWPPP on-site? Where?

] [ ]Is the Plan current? What is the latest revision date?

1 [1Is acopy of the NOI (with brief description) onsite? Where?
] [ ] Have all contractors involved with stormwater related activities signed a contractor’s certification?

[1 1
[11[
[1 1
[1 1
[1 [

2. Resource Protection

Yes No NA

[] [] []Are construction limits clearly flagged or fenced?

[1 [] []Important trees and associated rooting zones, on-site septic system absorption fields, existing
vegetated areas suitable for filter strips, especially in perimeter areas, have been flagged for
protection.

[] [] []Creek crossings installed prior to land-disturbing activity, including clearing and blasting.

3. Surface Water Protection

Yes No NA

[1 [] []Clean stormwater runoff has been diverted from areas to be disturbed.

[1 [] []1Bodies of water located either on site or in the vicinity of the site have been identified and protected.

[1 [1 []Appropriate practices to protect on-site or downstream surface water are installed.

[1 [1 []Are clearing and grading operations divided into areas <5 acres?

4. Stabilized Construction Access

Yes No NA

[1 [1 []A temporary construction entrance to capture mud and debris from construction vehicles before they
enter the public highway has been installed.

[1 [1 []Otheraccess areas (entrances, construction routes, equipment parking areas) are stabilized
immediately as work takes place with gravel or other cover.

[1 [1 []Sediment tracked onto public streets is removed or cleaned on a regular basis.

5. Sediment Controls

Yes No NA

[1 [] []Silt fence material and installation comply with the standard drawing and specifications.

[1 [1 []Siltfences are installed at appropriate spacing intervals

[1 [] []Sediment/detention basin was installed as first land disturbing activity.

[1 [1 []Sediment traps and barriers are installed.

6. Pollution Prevention for Waste and Hazardous Materials

Yes No NA

[1 [] []The Operator or designated representative has been assigned to implement the spill prevention
avoidance and response plan.

[1 [1 []Theplan is contained in the SWPPP on page

[1 []1 [1Appropriate materials to control spills are onsite. Where?

November 2016 Page F.3 New York State Standards and Specifications
For Erosion and Sediment Control
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IL.

a.

CONSTRUCTION DURATION INSPECTIONS

Directions:

Inspection Forms will be filled out during the entire construction phase of the project.

Required Elements:

1)

2)

3)

4)

5)

6)

On a site map, indicate the extent of all disturbed site areas and drainage pathways. Indicate site
areas that are expected to undergo initial disturbance or significant site work within the next 14-day
period,

Indicate on a site map all areas of the site that have undergone temporary or permanent
stabilization;

Indicate all disturbed site areas that have not undergone active site work during the previous 14-day
period,

Inspect all sediment control practices and record the approximate degree of sediment accumulation
as a percentage of sediment storage volume (for example, 10 percent, 20 percent, 50 percent);

Inspect all erosion and sediment control practices and record all maintenance requirements such as
verifying the integrity of barrier or diversion systems (earthen berms or silt fencing) and
containment systems (sediment basins and sediment traps). Identify any evidence of rill or gully
erosion occurring on slopes and any loss of stabilizing vegetation or seeding/mulching. Document
any excessive deposition of sediment or ponding water along barrier or diversion systems. Record
the depth of sediment within containment structures, any erosion near outlet and overflow
structures, and verify the ability of rock filters around perforated riser pipes to pass water; and

Immediately report to the Operator any deficiencies that are identified with the implementation of
the SWPPP.

November 2016 Page F 4 New York State Standards and Specifications

For Erosion and Sediment Control
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CONSTRUCTION DURATION INSPECTIONS Page 1 of

SITE PLAN/SKETCH
Inspector (print name) Date of Inspection
Qualified Inspector (print name) Qualified Inspector Signature

The above signed acknowledges that, to the best of his/her knowledge, all information provided on the
forms is accurate and complete.

November 2016 Page F.5 New York State Standards and Specifications
For Erosion and Sediment Control
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CONSTRUCTION DURATION INSPECTIONS Page 2 of
Maintaining Water Quality

Yes No NA

[1 [1 []Isthere an increase in turbidity causing a substantial visible contrast to natural conditions at the
outfalls?

[1 [1 []Isthere residue from oil and floating substances, visible oil film, or globules or grease at the
outfalls?

[1 [1 []Alldisturbance is within the limits of the approved plans.

[1 [1 []Have receiving lake/bay, stream, and/or wetland been impacted by silt from project?

Housekeeping

1. General Site Conditions

Yes No NA

[1 [1 []Isconstruction site litter, debris and spoils appropriately managed?

[1 [1 []Are facilities and equipment necessary for implementation of erosion and sediment control in
working order and/or properly maintained?

[1 [1 []Is construction impacting the adjacent property?

[1 [1 []Is dustadequately controlled?

2. Temporary Stream Crossing

Yes No NA

[] [1 []Maximum diameter pipes necessary to span creek without dredging are installed.

1 [1 []Installed non-woven geotextile fabric beneath approaches.

1 [1 []Isfill composed of aggregate (no earth or soil)?

1 [1 []Rock on approaches is clean enough to remove mud from vehicles & prevent sediment from
entering stream during high flow.

3. Stabilized Construction Access

Yes No NA

[1 [] []Stone is clean enough to effectively remove mud from vehicles.
[] [1 []Installed per standards and specifications?

[1 [1 []Does all traffic use the stabilized entrance to enter and leave site?
[1 [1 []Isadequate drainage provided to prevent ponding at entrance?

Runoff Control Practices

1. Excavation Dewatering

Yes No NA

[ 1 []Upstream and downstream berms (sandbags, inflatable dams, etc.) are installed per plan.
[ 1 []Clean water from upstream pool is being pumped to the downstream pool.

[ ] [] Sediment laden water from work area is being discharged to a silt-trapping device.

[ 1 [] Constructed upstream berm with one-foot minimum freeboard.

[]
[]
[]
[]

November 2016 Page F.6 New York State Standards and Specifications
For Erosion and Sediment Control
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CONSTRUCTION DURATION INSPECTIONS Page 3 of
Runoff Control Practices (continued)

2. Flow Spreader

Yes No NA

[1 [1 []Installed per plan.

[1 []1 []Constructed on undisturbed soil, not on fill, receiving only clear, non-sediment laden flow.
[1 [] []Flow sheets out of level spreader without erosion on downstream edge.

3. Interceptor Dikes and Swales

Yes No NA

[1 [1 []]Installed per plan with minimum side slopes 2H:1V or flatter.

[1 [] []Stabilized by geotextile fabric, seed, or mulch with no erosion occurring.
[1 [1 []Sediment-laden runoff directed to sediment trapping structure

4. Stone Check Dam

Yes No NA

[1 [1 []]Ischannel stable? (flow is not eroding soil underneath or around the structure).

[1 [1 []Checkisin good condition (rocks in place and no permanent pools behind the structure).
[1 []1 []Hasaccumulated sediment been removed?.

5. Rock Outlet Protection

Yes No NA

[1 [1 []Installed per plan.

[1 [1 []Installed concurrently with pipe installation.

Soil Stabilization

1. Topsoil and Spoil Stockpiles

Yes No NA

[] [] []Stockpiles are stabilized with vegetation and/or mulch.
[1 [1 []Sediment control is installed at the toe of the slope.

2. Revegetation

Yes No NA

[1 [1 [] Temporary seedings and mulch have been applied to idle areas.

[1 [1 []4 inches minimum of topsoil has been applied under permanent seedings

Sediment Control Practices

1. Silt Fence and Linear Barriers

Yes No NA

[1 [1 []Installed on Contour, 10 feet from toe of slope (not across conveyance channels).
[1 [1 []Joints constructed by wrapping the two ends together for continuous support.

[1 [] []Fabric buried 6 inches minimum.

[1 [1 []Posts are stable, fabric is tight and without rips or frayed areas.

Sediment accumulation is % of design capacity.

November 2016 Page F.7 New York State Standards and Specifications
For Erosion and Sediment Control
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CONSTRUCTION DURATION INSPECTIONS Page 4 of
Sediment Control Practices (continued)

2. Storm Drain Inlet Protection (Use for Stone & Block; Filter Fabric; Curb; or, Excavated; Filter Sock or
Manufactured practices)

Yes No NA
[1 [1 []Installed concrete blocks lengthwise so open ends face outward, not upward.

[ ] Placed wire screen between No. 3 crushed stone and concrete blocks.

[ ] Drainage area is lacre or less.

[ ] Excavated area is 900 cubic feet.

[ ] Excavated side slopes should be 2:1.

[ ]12” x4” frame is constructed and structurally sound.

[ ] Posts 3-foot maximum spacing between posts.

[ ] Fabric is embedded 1 to 1.5 feet below ground and secured to frame/posts with staples at max 8-
inch spacing.
1 [1 []Posts are stable, fabric is tight and without rips or frayed areas.
1 [1 []Manufactured insert fabric is free of tears and punctures.
]
e

e e e e e e
[y S Sy Y S S [y S—)

[
[
[1 [] []Filter Sock is not torn or flattened and fill material is contained within the mesh sock.
Sediment accumulation % of design capacity.

3. Temporary Sediment Trap

Yes No NA

[1 [1 []Outlet structure is constructed per the approved plan or drawing.

[1 [1 [] Geotextile fabric has been placed beneath rock fill.

[1 [1 []Sediment trap slopes and disturbed areas are stabilized.

Sediment accumulation is % of design capacity.

4. Temporary Sediment Basin

Yes No NA

[1 [1 []Basinand outlet structure constructed per the approved plan.

[1 [] [] Basin side slopes are stabilized with seed/mulch.

[1 []1 [] Drainage structure flushed and basin surface restored upon removal of sediment basin facility.
[1 [1 []Sediment basin dewatering pool is dewatering at appropriate rate.

Sediment accumulation is % of design capacity.

Note: Not all erosion and sediment control practices are included in this listing. Add additional pages
to this list as required by site specific design. All practices shall be maintained in accordance
with their respective standards.

Construction inspection checklists for post-development stormwater management practices can
be found in Appendix F of the New York Stormwater Management Design Manual.

November 2016 Page F.8 New York State Standards and Specifications
For Erosion and Sediment Control
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CONSTRUCTION DURATION INSPECTIONS
b. Modifications to the SWPPP (To be completed as described below)

The Operator shall amend the SWPPP whenever:

1. There is a significant change in design, construction, operation, or maintenance which may have a
significant effect on the potential for the discharge of pollutants to the waters of the United States and which
has not otherwise been addressed in the SWPPP; or

2. The SWPPP proves to be ineffective in:

a. Eliminating or significantly minimizing pollutants from sources identified in the SWPPP and as required
by this permit; or

b. Achieving the general objectives of controlling pollutants in stormwater discharges from permitted
construction activity; and

3. Additionally, the SWPPP shall be amended to identify any new contractor or subcontractor that will
implement any measure of the SWPPP.

Modification & Reason:

November 2016 Page F.9 New York State Standards and Specifications
For Erosion and Sediment Control
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NEW

YORK Degartmentof

STATE | Environmental
Conservation

eNOT Owner or Operator Certification

for construction activities seeking termination from the

SPDES General Permit for Stormwater Discharges from
Construction Activity, GP-0-25-001 (CGP)

(The completed form must be attached to the eNOT, which must be submitted
to NYSDEC electronically in accordance with CGP Part V.A.5.)

Project Owner/Operator Information
a. Owner/Operator Name:

b. Contact Person:

c. Street Address:

d. City/State/Zip:

Project Site Information
a. Project/Site Name:

b. Street Address:

c. City/State/Zip:

d. CGP SPDES Permit ID:

Certification Statement

| certify that | have met the requirements of CGP Part V.A.1., 2., 3., and 4. | certify under
penalty of law that this document and all attachments were prepared under my direction
or supervision in accordance with a system designed to assure that qualified personnel
properly gather and evaluate the information submitted. Based on my inquiry of the
person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and
belief, true, accurate, and complete. | am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment for
knowing violations.

Printed name of the Owner or Operator:
Title/Position:

Signature:

Date:

a o T o
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E:f "fg‘ls’l( Department of
STATE | Environmental
Conservation
eNOT Qualified Inspector Certification — SMPs

for construction activities seeking termination from the

SPDES General Permit for Stormwater Discharges from
Construction Activity, GP-0-25-001 (CGP)

(The completed form must be attached to the eNOT, which must be submitted
to NYSDEC electronically in accordance with CGP Part V.A.5.)

Project Owner/Operator Information
a. Owner/Operator Name:

b. Contact Person:

c. Street Address:

d. City/State/Zip:

Project Site Information
a. Project/Site Name:

b. Street Address:

c. City/State/Zip:

d. CGP SPDES Permit ID:

Certification Statement

| hereby certify that all the requirements in CGP Part V.A.1.a.iv. or CGP Part V.A.1.b.iv.
have been achieved. | certify under penalty of law that this document and all
attachments were prepared under my direction or supervision in accordance with a
system designed to assure that qualified personnel properly gather and evaluate the
information submitted. Based on my inquiry of the person or persons who manage the
system, or those persons directly responsible for gathering the information, the
information submitted is, to the best of my knowledge and belief, true, accurate, and
complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations.

Printed name of the Qualified Inspector:
Title/Position:

Signature:

Date:

a o T o
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NEW

YORK Degartmentof

STATE | Environmental
Conservation

eNOT Qualified Inspector Certification — Final Stabilization

for construction activities seeking termination from the

SPDES General Permit for Stormwater Discharges from
Construction Activity, GP-0-25-001 (CGP)

(The completed form must be attached to the eNOT, which must be submitted
to NYSDEC electronically in accordance with CGP Part V.A.5.)

Project Owner/Operator Information
a. Owner/Operator Name:

b. Contact Person:

c. Street Address:

d. City/State/Zip:

Project Site Information
a. Project/Site Name:

b. Street Address:

c. City/State/Zip:

d. CGP SPDES Permit ID:

Certification Statement

| hereby certify that all the requirements in CGP Part V.A.1.a.i., ii., and iii. or CGP Part
V.A.1.b.i,, ii., and iii. have been achieved. | certify under penalty of law that this
document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gather
and evaluate the information submitted. Based on my inquiry of the person or persons
who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true,
accurate, and complete. | am aware that there are significant penalties for submitting
false information, including the possibility of fine and imprisonment for knowing
violations.

Printed name of the Qualified Inspector:
Title/Position:

Signature:

Date:

a o o
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Agriculture

NRCS

Natural
Resources
Conservation
Service

A product of the National
Cooperative Soil Survey,
a joint effort of the United
States Department of
Agriculture and other
Federal agencies, State
agencies including the
Agricultural Experiment
Stations, and local
participants

Custom Soil Resource
Report for

Erie County,
New York

Southtowns AWTF Expansion
Project
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Preface

Soil surveys contain information that affects land use planning in survey areas.
They highlight soil limitations that affect various land uses and provide information
about the properties of the soils in the survey areas. Soil surveys are designed for
many different users, including farmers, ranchers, foresters, agronomists, urban
planners, community officials, engineers, developers, builders, and home buyers.
Also, conservationists, teachers, students, and specialists in recreation, waste
disposal, and pollution control can use the surveys to help them understand,
protect, or enhance the environment.

Various land use regulations of Federal, State, and local governments may impose
special restrictions on land use or land treatment. Soil surveys identify soil
properties that are used in making various land use or land treatment decisions.
The information is intended to help the land users identify and reduce the effects of
soil limitations on various land uses. The landowner or user is responsible for
identifying and complying with existing laws and regulations.

Although soil survey information can be used for general farm, local, and wider area
planning, onsite investigation is needed to supplement this information in some
cases. Examples include soil quality assessments (http://www.nrcs.usda.gov/wps/
portal/nrcs/main/soils/health/) and certain conservation and engineering
applications. For more detailed information, contact your local USDA Service Center
(https://offices.sc.egov.usda.gov/locator/app?agency=nrcs) or your NRCS State Soil
Scientist (http://www.nrcs.usda.gov/wps/portal/nrcs/detail/soils/contactus/?
cid=nrcs142p2_053951).

Great differences in soil properties can occur within short distances. Some soils are
seasonally wet or subject to flooding. Some are too unstable to be used as a
foundation for buildings or roads. Clayey or wet soils are poorly suited to use as
septic tank absorption fields. A high water table makes a soil poorly suited to
basements or underground installations.

The National Cooperative Soil Survey is a joint effort of the United States
Department of Agriculture and other Federal agencies, State agencies including the
Agricultural Experiment Stations, and local agencies. The Natural Resources
Conservation Service (NRCS) has leadership for the Federal part of the National
Cooperative Soil Survey.

Information about soils is updated periodically. Updated information is available
through the NRCS Web Soil Survey, the site for official soil survey information.

The U.S. Department of Agriculture (USDA) prohibits discrimination in all its
programs and activities on the basis of race, color, national origin, age, disability,
and where applicable, sex, marital status, familial status, parental status, religion,
sexual orientation, genetic information, political beliefs, reprisal, or because all or a
part of an individual's income is derived from any public assistance program. (Not
all prohibited bases apply to all programs.) Persons with disabilities who require
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http://www.nrcs.usda.gov/wps/portal/nrcs/main/soils/health/
http://www.nrcs.usda.gov/wps/portal/nrcs/main/soils/health/
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http://www.nrcs.usda.gov/wps/portal/nrcs/detail/soils/contactus/?cid=nrcs142p2_053951
http://www.nrcs.usda.gov/wps/portal/nrcs/detail/soils/contactus/?cid=nrcs142p2_053951

alternative means for communication of program information (Braille, large print,
audiotape, etc.) should contact USDA's TARGET Center at (202) 720-2600 (voice
and TDD). To file a complaint of discrimination, write to USDA, Director, Office of
Civil Rights, 1400 Independence Avenue, S.W., Washington, D.C. 20250-9410 or
call (800) 795-3272 (voice) or (202) 720-6382 (TDD). USDA is an equal opportunity
provider and employer.
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How Soil Surveys Are Made

Soil surveys are made to provide information about the soils and miscellaneous
areas in a specific area. They include a description of the soils and miscellaneous
areas and their location on the landscape and tables that show soil properties and
limitations affecting various uses. Soil scientists observed the steepness, length,
and shape of the slopes; the general pattern of drainage; the kinds of crops and
native plants; and the kinds of bedrock. They observed and described many soil
profiles. A soil profile is the sequence of natural layers, or horizons, in a soil. The
profile extends from the surface down into the unconsolidated material in which the
soil formed or from the surface down to bedrock. The unconsolidated material is
devoid of roots and other living organisms and has not been changed by other
biological activity.

Currently, soils are mapped according to the boundaries of major land resource
areas (MLRAs). MLRAs are geographically associated land resource units that

share common characteristics related to physiography, geology, climate, water

resources, soils, biological resources, and land uses (USDA, 2006). Soil survey
areas typically consist of parts of one or more MLRA.

The soils and miscellaneous areas in a survey area occur in an orderly pattern that
is related to the geology, landforms, relief, climate, and natural vegetation of the
area. Each kind of soil and miscellaneous area is associated with a particular kind
of landform or with a segment of the landform. By observing the soils and
miscellaneous areas in the survey area and relating their position to specific
segments of the landform, a soil scientist develops a concept, or model, of how they
were formed. Thus, during mapping, this model enables the soil scientist to predict
with a considerable degree of accuracy the kind of soil or miscellaneous area at a
specific location on the landscape.

Commonly, individual soils on the landscape merge into one another as their
characteristics gradually change. To construct an accurate soil map, however, soil
scientists must determine the boundaries between the soils. They can observe only
a limited number of soil profiles. Nevertheless, these observations, supplemented
by an understanding of the soil-vegetation-landscape relationship, are sufficient to
verify predictions of the kinds of soil in an area and to determine the boundaries.

Soil scientists recorded the characteristics of the soil profiles that they studied. They
noted soil color, texture, size and shape of soil aggregates, kind and amount of rock
fragments, distribution of plant roots, reaction, and other features that enable them
to identify soils. After describing the soils in the survey area and determining their
properties, the soil scientists assigned the soils to taxonomic classes (units).
Taxonomic classes are concepts. Each taxonomic class has a set of soll
characteristics with precisely defined limits. The classes are used as a basis for
comparison to classify soils systematically. Soil taxonomy, the system of taxonomic
classification used in the United States, is based mainly on the kind and character
of soil properties and the arrangement of horizons within the profile. After the soil
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Custom Soil Resource Report

scientists classified and named the soils in the survey area, they compared the
individual soils with similar soils in the same taxonomic class in other areas so that
they could confirm data and assemble additional data based on experience and
research.

The objective of soil mapping is not to delineate pure map unit components; the
objective is to separate the landscape into landforms or landform segments that
have similar use and management requirements. Each map unit is defined by a
unique combination of soil components and/or miscellaneous areas in predictable
proportions. Some components may be highly contrasting to the other components
of the map unit. The presence of minor components in a map unit in no way
diminishes the usefulness or accuracy of the data. The delineation of such
landforms and landform segments on the map provides sufficient information for the
development of resource plans. If intensive use of small areas is planned, onsite
investigation is needed to define and locate the soils and miscellaneous areas.

Soil scientists make many field observations in the process of producing a soil map.
The frequency of observation is dependent upon several factors, including scale of
mapping, intensity of mapping, design of map units, complexity of the landscape,
and experience of the soil scientist. Observations are made to test and refine the
soil-landscape model and predictions and to verify the classification of the soils at
specific locations. Once the soil-landscape model is refined, a significantly smaller
number of measurements of individual soil properties are made and recorded.
These measurements may include field measurements, such as those for color,
depth to bedrock, and texture, and laboratory measurements, such as those for
content of sand, silt, clay, salt, and other components. Properties of each soll
typically vary from one point to another across the landscape.

Observations for map unit components are aggregated to develop ranges of
characteristics for the components. The aggregated values are presented. Direct
measurements do not exist for every property presented for every map unit
component. Values for some properties are estimated from combinations of other
properties.

While a soil survey is in progress, samples of some of the soils in the area generally
are collected for laboratory analyses and for engineering tests. Soil scientists
interpret the data from these analyses and tests as well as the field-observed
characteristics and the soil properties to determine the expected behavior of the
soils under different uses. Interpretations for all of the soils are field tested through
observation of the soils in different uses and under different levels of management.
Some interpretations are modified to fit local conditions, and some new
interpretations are developed to meet local needs. Data are assembled from other
sources, such as research information, production records, and field experience of
specialists. For example, data on crop yields under defined levels of management
are assembled from farm records and from field or plot experiments on the same
kinds of soil.

Predictions about soil behavior are based not only on soil properties but also on
such variables as climate and biological activity. Soil conditions are predictable over
long periods of time, but they are not predictable from year to year. For example,
soil scientists can predict with a fairly high degree of accuracy that a given soil will
have a high water table within certain depths in most years, but they cannot predict
that a high water table will always be at a specific level in the soil on a specific date.

After soil scientists located and identified the significant natural bodies of soil in the
survey area, they drew the boundaries of these bodies on aerial photographs and
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identified each as a specific map unit. Aerial photographs show trees, buildings,
fields, roads, and rivers, all of which help in locating boundaries accurately.
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Soil Map

The soil map section includes the soil map for the defined area of interest, a list of
soil map units on the map and extent of each map unit, and cartographic symbols
displayed on the map. Also presented are various metadata about data used to
produce the map, and a description of each soil map unit.
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Soil Map

42° 47'17"'N 1 1. 3 - i { | 42° 47'17"N

SaillMaplmaly not el yallidkatitiis} seale.
420 470'N o - . “ - - S 420 470'N

675490 675570 675650

Map Scale: 1:3,740 if printed on A landscape (11" x 8.5") sheet.
0 50 100 200 300

Feet
0 150 300 600 900
Map projection: Web Mercator Comer coordinates: WGS84 Edge tics: UTM Zone 17N WGS84

9
ADDENDUM 75.2 - 83




Custom Soil Resource Report
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MAP INFORMATION

The soil surveys that comprise your AOI were mapped at
1:15,800.

Warning: Soil Map may not be valid at this scale.

Enlargement of maps beyond the scale of mapping can cause
misunderstanding of the detail of mapping and accuracy of soil
line placement. The maps do not show the small areas of
contrasting soils that could have been shown at a more detailed
scale.

Please rely on the bar scale on each map sheet for map
measurements.

Source of Map: Natural Resources Conservation Service
Web Soil Survey URL:
Coordinate System: Web Mercator (EPSG:3857)

Maps from the Web Soil Survey are based on the Web Mercator
projection, which preserves direction and shape but distorts
distance and area. A projection that preserves area, such as the
Albers equal-area conic projection, should be used if more
accurate calculations of distance or area are required.

This product is generated from the USDA-NRCS certified data as
of the version date(s) listed below.

Soil Survey Area: Erie County, New York
Survey Area Data: Version 22, Sep 10, 2022

Soil map units are labeled (as space allows) for map scales
1:50,000 or larger.

Date(s) aerial images were photographed: Jul 14, 2019—Jul 27,
2019

The orthophoto or other base map on which the soil lines were
compiled and digitized probably differs from the background
imagery displayed on these maps. As a result, some minor
shifting of map unit boundaries may be evident.
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Map Unit Legend

Map Unit Symbol Map Unit Name Acres in AOI Percent of AOI
Be Beaches 7.8 18.0%
Uc Udorthents, smoothed 20.5 47.1%
ud Urban land 15.2 34.9%
Totals for Area of Interest 43.5 100.0%

Map Unit Descriptions

The map units delineated on the detailed soil maps in a soil survey represent the
soils or miscellaneous areas in the survey area. The map unit descriptions, along
with the maps, can be used to determine the composition and properties of a unit.

A map unit delineation on a soil map represents an area dominated by one or more
major kinds of soil or miscellaneous areas. A map unit is identified and named
according to the taxonomic classification of the dominant soils. Within a taxonomic
class there are precisely defined limits for the properties of the soils. On the
landscape, however, the soils are natural phenomena, and they have the
characteristic variability of all natural phenomena. Thus, the range of some
observed properties may extend beyond the limits defined for a taxonomic class.
Areas of soils of a single taxonomic class rarely, if ever, can be mapped without
including areas of other taxonomic classes. Consequently, every map unit is made
up of the soils or miscellaneous areas for which it is named and some minor
components that belong to taxonomic classes other than those of the major soils.

Most minor soils have properties similar to those of the dominant soil or soils in the
map unit, and thus they do not affect use and management. These are called
noncontrasting, or similar, components. They may or may not be mentioned in a
particular map unit description. Other minor components, however, have properties
and behavioral characteristics divergent enough to affect use or to require different
management. These are called contrasting, or dissimilar, components. They
generally are in small areas and could not be mapped separately because of the
scale used. Some small areas of strongly contrasting soils or miscellaneous areas
are identified by a special symbol on the maps. If included in the database for a
given area, the contrasting minor components are identified in the map unit
descriptions along with some characteristics of each. A few areas of minor
components may not have been observed, and consequently they are not
mentioned in the descriptions, especially where the pattern was so complex that it
was impractical to make enough observations to identify all the soils and
miscellaneous areas on the landscape.

The presence of minor components in a map unit in no way diminishes the
usefulness or accuracy of the data. The objective of mapping is not to delineate
pure taxonomic classes but rather to separate the landscape into landforms or
landform segments that have similar use and management requirements. The
delineation of such segments on the map provides sufficient information for the
development of resource plans. If intensive use of small areas is planned, however,
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onsite investigation is needed to define and locate the soils and miscellaneous
areas.

An identifying symbol precedes the map unit name in the map unit descriptions.
Each description includes general facts about the unit and gives important soil
properties and qualities.

Soils that have profiles that are almost alike make up a soil series. Except for
differences in texture of the surface layer, all the soils of a series have major
horizons that are similar in composition, thickness, and arrangement.

Soils of one series can differ in texture of the surface layer, slope, stoniness,
salinity, degree of erosion, and other characteristics that affect their use. On the
basis of such differences, a soil series is divided into soil phases. Most of the areas
shown on the detailed soil maps are phases of soil series. The name of a soil phase
commonly indicates a feature that affects use or management. For example, Alpha
silt loam, 0 to 2 percent slopes, is a phase of the Alpha series.

Some map units are made up of two or more major soils or miscellaneous areas.
These map units are complexes, associations, or undifferentiated groups.

A complex consists of two or more soils or miscellaneous areas in such an intricate
pattern or in such small areas that they cannot be shown separately on the maps.
The pattern and proportion of the soils or miscellaneous areas are somewhat similar
in all areas. Alpha-Beta complex, 0 to 6 percent slopes, is an example.

An association is made up of two or more geographically associated soils or
miscellaneous areas that are shown as one unit on the maps. Because of present
or anticipated uses of the map units in the survey area, it was not considered
practical or necessary to map the soils or miscellaneous areas separately. The
pattern and relative proportion of the soils or miscellaneous areas are somewhat
similar. Alpha-Beta association, 0 to 2 percent slopes, is an example.

An undifferentiated group is made up of two or more soils or miscellaneous areas
that could be mapped individually but are mapped as one unit because similar
interpretations can be made for use and management. The pattern and proportion
of the soils or miscellaneous areas in a mapped area are not uniform. An area can
be made up of only one of the major soils or miscellaneous areas, or it can be made
up of all of them. Alpha and Beta soils, 0 to 2 percent slopes, is an example.

Some surveys include miscellaneous areas. Such areas have little or no soil
material and support little or no vegetation. Rock outcrop is an example.
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Custom Soil Resource Report

Erie County, New York

Be—Beaches

Map Unit Setting
National map unit symbol: 9rjz
Elevation: 0 to 100 feet
Mean annual precipitation: 36 to 48 inches
Mean annual air temperature: 45 to 50 degrees F
Frost-free period: 115 to 195 days
Farmland classification: Not prime farmland

Map Unit Composition
Beaches: 80 percent
Minor components: 20 percent
Estimates are based on observations, descriptions, and transects of the mapunit.

Description of Beaches

Interpretive groups
Land capability classification (irrigated): None specified
Land capability classification (nonirrigated): 7s
Hydric soil rating: Unranked

Minor Components

Elnora
Percent of map unit: 5 percent
Hydric soil rating: No

Cheektowaga
Percent of map unit: 5 percent
Landform: Depressions
Hydric soil rating: Yes

Minoa
Percent of map unit: 5 percent
Hydric soil rating: No

Colonie
Percent of map unit: 5 percent
Hydric soil rating: No

Uc—Udorthents, smoothed

Map Unit Setting
National map unit symbol: 9rq3
Elevation: 560 to 1,390 feet
Mean annual precipitation: 36 to 48 inches
Mean annual air temperature: 45 to 50 degrees F
Frost-free period: 115 to 195 days
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Custom Soil Resource Report

Farmland classification: Not prime farmland

Map Unit Composition
Udorthents and similar soils: 75 percent
Minor components: 25 percent
Estimates are based on observations, descriptions, and transects of the mapunit.

Description of Udorthents

Properties and qualities
Slope: 0 to 15 percent
Depth to restrictive feature: More than 80 inches
Drainage class: Moderately well drained
Depth to water table: About 36 to 72 inches
Frequency of flooding: None
Frequency of ponding: None

Interpretive groups
Land capability classification (irrigated): None specified
Land capability classification (nonirrigated): 7s
Hydric soil rating: No

Minor Components

Appleton
Percent of map unit: 5 percent
Hydric soil rating: No

Langford
Percent of map unit: 5 percent
Hydric soil rating: No

Hudson
Percent of map unit: 5 percent
Hydric soil rating: No

Chippewa
Percent of map unit: 5 percent
Landform: Depressions
Hydric soil rating: Yes

Odessa
Percent of map unit: 5 percent
Hydric soil rating: No

Ud—Urban land

Map Unit Setting
National map unit symbol: 9rq4
Mean annual precipitation: 36 to 48 inches
Mean annual air temperature: 45 to 50 degrees F
Frost-free period: 115 to 195 days
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Custom Soil Resource Report

Farmland classification: Not prime farmland

Map Unit Composition
Urban land: 80 percent
Minor components: 20 percent
Estimates are based on observations, descriptions, and transects of the mapunit.

Minor Components

Udorthents
Percent of map unit: 5 percent
Hydric soil rating: No

Getzville
Percent of map unit: 5 percent
Landform: Depressions
Hydric soil rating: Yes

Odessa
Percent of map unit: 5 percent
Hydric soil rating: No

Mardin
Percent of map unit: 5 percent
Hydric soil rating: No
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NEWYORK | Parks, Recreation,

STATE OF

orrortnm. | and Historic Preservation

KATHY HOCHUL ERIK KULLESEID
Governor Commissioner

February 18, 2022

Joseph Fiegl

deputy commissioner of Erie County division of sewerage management
Erie County DEP- DSM

95 Franklin St

Rm 1034

Buffalo, NY 14202

Re: USACE
Southtowns Advanced Wastewater Treatment Facility (AWTF) Phase 1 and Phase 2
Expansion Project
3690 Lake Shore Rd, Hamburg, Erie County, NY
22PR01011

Dear Joseph Fiegl :

Thank you for requesting the comments of the State Historic Preservation Office (SHPO). We
have reviewed the project in accordance with Section 106 of the National Historic Preservation
Act of 1966. These comments are those of the SHPO and relate only to Historic/Cultural
resources. They do not include potential environmental impacts to New York State Parkland
that may be involved in or near your project. Such impacts must be considered as part of the
environmental review of the project pursuant to the National Environmental Policy Act and/or
the State Environmental Quality Review Act (New York Environmental Conservation Law
Article 8).

Based upon this review, it is the opinion of the New York SHPO that no historic properties,
including archaeological and/or historic resources, will be affected by this undertaking.

If further correspondence is required regarding this project, please be sure to refer to the
OPRHP Project Review (PR) number noted above.

Sincerely,

8 B

R. Daniel Mackay

Deputy State Historic Preservation Officer
Division for Historic Preservation

New York State Office of Parks, Recreation and Historic Preservation
Division for Historic Preservation, Peebles Island, PO Box 189, Waterford, New York 12188-0189
(518) 237-8643 * https://parks.ny.gov/shpo

ADDENDUM 75.2 - 93



d

ion an

Eros

iment Control Plans -

Phase 2 Only

L
-
-
)
&
h
O
O
—-—
——
<

Sed




SEE SHEET C01-31 FOR CONTINUATION

User:MICHAELTERRANA Spec:AUS-NCSMOD File:V:\UMDAVIDSON PROJECTS - ACTIVE\122202 ECDSM SOUTHTOWNS EXPANSION\3.0 DWG - PH 2\3.3 CIVIL\C01-28.DWG Scale:1:1 SavedDate:9/9/2026 Time:12:08 Plot Date: Michael Terrana; 9/9/2026; 12:32 ; Layout:C01-28

SA

A ARCADIS

OF - " ' W _L =" ™ —
UGE GE N Kﬁi |8l \\” L == ° o '
T UG . B p\N—U/G—E“ o — PVCIJGE X N-
] 3 T Y LEGAL ENTITY:
| I _sehces % o 2 ARCADIS OF NEW YORK, INC.
<
\ ﬂ < %)
U g CONSULTANTS
- Iy \\\ ' z o ’ JL
\ \ \H\ o = - /\V
= UGE UGE UGE UGE IE o  ASPHALT g
| 2 _ = 0 g 1l PARKING 2o
l (|/—) R %<ZE /| ‘ 14 SPl }Z%’S ®
4 & ) | 5 3 ) 5§ JMDavidson
25 = 2 ‘ z LGE 1 2N £ i | — Engi ing,D.P.C
w5 . B \\\ = 7 . { S W — ngineering,D.P.C.
o > m Zz o®e® & /\o< 77 j 0 | ) %) %\lHGE %&BE oE —=5
| = : é‘)% APPROX. LIMITS OF /\ ! g S e — @— SAN BAN s SAN —— SAN
| : €3 (s~ @ «DISTURBANCE (TYP.) 5 m [}D D S L[ fﬁf — = o I ) x
’ » / M TKL \ 2 \P z
| R / : T SEALS
’ === %08 _ © / Ty 1\ 2 l:] DD Il ’(u;, ) iP 3
! Z _ Z / N - L i T
> <Z / jE«(B DX i v - -~ — 0O 2 ,I <C
> . 0Z %.)\ > == | @x....g y ,,gl Nt \ O | D“\ O |5] ,’ o
i Py PW R TR =T W3 '/WAEJ—_P PW PW W pw—IL. W PW PW ' W ) i rL ! = |! ! 2
ke S AN/@N\ SAN E&(— SAN SAN SAN SAN \ 7 ol "%, — ¢ 2 Il "
—— STM ——8&—— g7y a1 STM STM = T . .
G G—+ G—— l T | }(_ Y

4
]
@
@

STM

WARNING - IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW, ARTICLE
145, SECTION 7209 FOR ANY PERSON, UNLESS ACTING UNDER THE DIRECTION OF A
LICENSED PROFESSIONAL ENGINEER OR LAND SURVEYOR, TO ALTER AN ITEM ON
THIS DRAWING IN ANY WAY. IF ALTERED, THE ALTERING PERSON SHALL COMPLY

ST™M

WITH THE REQUIREMENTS OF NEW YORK LAW, SECTION 7209.

BUFFALO, NEW YORK
APPROX. LIMITS OF

DISTURBANCE (TYP.) JUNTY DEPARTMENT OF

——,———,e— e, — —_—— -

I
=
=
()]
=
I
=
% €3 | e ® . \ ENVIRONMENT AND PLANNING
T : N — . DIVISION OF SEWERAGE
- N N EQ MANAGEMENT
E l i — \P :%_L [ ’ . Jﬁ_ SOSSN O NN g
z = / 6@) — ______—g.g_E ===\ _E: — ¥ O LT
(uj L(B / ( [} < O g \
Sz UNOX REACTOR o & \
Z O 44—|:|—|:\-O C . [
= i = 9 NO. 1 D 5 P 5
= @ C
= Ew5 m o B o I
th | OOO A
=< = I l : o)) 2
U) _l o —_ ~ J *
=i \ Fop . — _
E g I l\ 8 585 j I
& / s
o _ | , / > s
2 ® 1 5 AL« FyAPPROX. LIMITS OF
E fry
= % \ Bl L\ % D'ST/URBANCE (TYP) SOUTHTOWNS AWTF
2 e AN ) PHASE 2 EXPANSION
D
=
E e " g \\ [ €] CONTRACT NO. 75
fg = I \ AN &
z l >\ O [ REVISIONS
\ UNOX REACTOR ( 9 AN | CONTRACTOR SHALL ADJUST
Y NO. 2 \ AN X\\ LOCATION OF STABILIZED
o S L3 \ e CONSTRUCTION ENTRANCE
s ADVANCED 8 \ @) < BASED ON ACTUAL LOCATION
| % WASTEWATER BIOCLARIFIER AND PHOSTRIP TANKAGE | STABILIZEIE)OCONSTRUCTIgN WHERE CONSTRUCTION
[ TREATMENT (TO BE REMOVED UNDER ALTERNATE BID ITEM) ’ ENTRANCE. TYP ‘ VEHICLES WILL LEAVE UNPAVED
= FACILITY |3 W T = ¢ SURFACES, IF DIFFERENT.
= 6 'o © L :
o , 0 D /GL <
= s 1 — |
z : 5 T BEgy ) em g
- 3 ST /
. — 9%‘- TM ST™M
2 L i T l' )P / T
| — - ’ i J / / NO.| DATE ISSUED FOR BY
|7 > 7 [ { . / COPYRIGHT: ARCADIS OF NEW YORK, INC.
- 4 | z m PE 5 /
N — — —] 7 6 & .
/ e , ® /{’ - | 8 J / / PROJECT STATUS: BID READY
= — UNOX REACTOR W s 12" FILTER SOCK, TYP. , NS | 82K o X
| 7z NO. 3 = | b l | | i - Y PROJECTNO.: 30119430
o . o
APPROX. LIMITS OF a S ® / / ,
l THICKENER NO.2 DISTURBANCE (TYP.) E \ : E || . [ DATE: SEPTEMBER 2026
- T \\ | 0 | al / DESIGNEDBY: T BROWN
= o
» 2 o /
<t : ) / <! DRAWNBY: T BROWN
) =
[ "] L / I & /// / CHECKEDBY: K GREER
— | _Qil / | x SHEET TITLE
® l a|/ TEMPORARY /
, ] CHECK DAM, TYP. < / CIVIL
= o o N
i I / | s Y
= 1 ! | < / [
: /8 | : L EROSION AND
[ 2 UNOX REACTOR | o e«
NO. 4 o : < % @,'5/ / SEDIMENT CONTROL
]
= 1 I e MR v PARTIAL PLAN - |
n = I (L =) | \] Q X
SEE SHEET C01-29 FOR CONTINUATION
FS-12 12" FILTER SOCK NOTE:
APPROXIMATE LIMITS TEMPORARY CHECK DAM
OF DISTURBANCE _ THE LOCATION OF ALL MEASURES SHOWN IS APPROXIMATE. CONTRACTOR TO SCALE: [ [ ]
E ROS I O N AN D S E D I M E N T CO N T RO L PART IAL P LAN I LOCATE EROSION CONTROL MEASURES TO BEST PROTECT ADJACENT AREAS AND 1" = 30 GAR IS ONE INGH ON
B EROSION CONTROL WATERWAYS. THE SCHEMATICS SHOWN ARE FOR REFERENCE ONLY. ADDITIONAL UNREDUCED DRAVING
MATTING INLET PROTECTION 30 0 30 MEASURES MAY BE REQUIRED AND MAY NEED TO BE RELOCATED DURING VARYING DRAWING NO.:
G ™ PHASES OF CONSTRUCTION BASED ON THE CONTRACTORS MEANS, METHODS, AND
'aYavYaya 2;?2&,555 CONSTRUCTION P SCHEDULE OF CONSTRUCTION. C01-28

SHEET NO.: 48 OF

ADDENDUM 75.2 - 95



AutoCAD SHX Text
19 SPACES

AutoCAD SHX Text
19 SPACES


User:MICHAELTERRANA Spec:AUS-NCSMOD File:V:\UMDAVIDSON PROJECTS - ACTIVE\122202 ECDSM SOUTHTOWNS EXPANSION\3.0 DWG - PH 2\3.3 CIVIL\C01-29.DWG Scale:1:1 SavedDate:8/20/2026 Time:16:26 Plot Date: Michael Terrana; 9/9/2026; 12:36 ; Layout:C01-29

FS-12 ———

SEE SHEET C01-32 FOR CONTINUATION

- = — — — —3EEOHERL Q0128 FQR CONTINUATION, | e o o e e e e

\\\_\5

85 o f

ASPHALT DRIVE

: r ’
4V Z
1 % BIOCLARIFIER AND PHOSTRIP TANKAGE
| = PORTABLE '} .3 'ﬁ ADVANCED WASTEWATER 7 (TO BE REMOVED UNDER ALTERNATE BID ITEM)
» SEDIMENT 31/ TREATMENT FACILITY / UNOX REACTOR
| i TANK ) l/ 7 NO. 4 \
T CBR /1710072007 14L7 1 LLL hdd b é 2 LLLLLLLL 2 L &
L 2 Z1-S4d — : T ® —?4 - ' ——
a N o
=
}_
7]

PW

STM

Zl-S4d
PW

a 47 .- &
LA
/"4 D

RING CONTRACTOR
/"« STAGING AREA WITH FILTER
%7 SOCK. RELOCATE FOR
CONSTRUCTION OF
N BIORETENTION FACILITY.
/ ONCE CONSTRUCTED, RING

BTM

UNOX REACTOR
NO. 5

ub

Lt B, Y ..
@ o)
Tl

WITH FILTER SOCK.

' “'. BIORETENTION FACILITY

=
[
ub

V' PN
CLARIFIER CLARIFIER
NO. 1 NO. 2
v v

—

uD

ay,

/

9. 1
AN Ae— O
&

h /

.4
5 o
SRRy

EROSION CONTROL

UNOX REACTOR
NO. 6

ub

- ASPHALT DRIVE —

MATTING, TYP. N _
w&\__l/ 4 /TN
<o 4‘ /‘ .:‘.. I
‘ TEMPORARY 5 e e
2> \\ CHECK DAM, TYP. A e e
';:; \ . WA 4 Nt B
\ a0 SAN —@7;
r/l N — uD UD \ ¥]>) uD |] r |] 5 Dt
~ g T o
A ~ _ ASPHALT DRIVE AS/WAS = I
P\ TION Yy sB-16
s p1-0P' / e \ |
: B“ I WA« s 3
7 — 3
/. o
7"
| /o

ub

ASPHALT DRIVE

uD

592

e
CLARIFIER

NO. 3
A 4

CLARIFIER
NO. 4

v

S
3

ASPHALT DRIVE
":_EL:SZI = N INE — INF
4
RING CONTRACTOR STAGING AREA
ke INF ——— INF INF INF INF
WITH FILTER SOCK. RELOCATE FOR /M/ \ o
CONSTRUCTION OF BIORETENTION , . 550, \ 429,
FACILITY. ONCE CONSTRUCTED, S atl — ~ T 71-G4 =08 DR SIRAY
RING BIORETENTION FACILITY WITH sl = DR —& BR BR = BR ¢l 5
FILTER SOCK. — - 588——1 _—
.- / |
B CONTRACTOR T “,58Z‘*T RIS ,‘,Ub+ +*“’;+ T ]5* +‘;‘, o “""g ¥ .Pyﬁ/
| STAGING AREA A RAERANE ".»***""*4. v +M“’Q"L \P
/ ——k 587 S l — ”\ - R o
1, 588 \ \ ©
OVERFLOW RETENTION FACILITY 53 ;\ FS12 \ X FS-12
/ s 589 BIORETENTION AREA 5
- ——— = \_ - — — ' — ——” . e M e e

LEGEND

12" FILTER SOCK

APPROXIMATE LIMITS TEMPORARY CHECK DAM

OF DISTURBANCE

crosioN conTROL EROSION AND SEDIMENT CONTROL PARTIAL PLAN - Ii
Emgl/;l\]zgg CONSTRUCTION i a0 30 0 30

+

_‘*%585—~\_———~__ — — 1

_—

TNF!

X
| Ql
/ [ / ’
APPROX. LIMITS OF
DISTURBANCE (TYP.)

[ 1Y
/

__ -~ DR /
V _~ _—DR Y
STABILIZED CONSTRUCTION

7" ENTRANCE, TYP. 7
AN + \ _
AN
N / T
Y \
/ +

+

;:f;f b - \+
! m

NOTES:

FINISHED PAVED AREAS SHOWN ON PLAN FOR

REFERENCE. CONTRACTOR SHALL ADJUST
LOCATION OF STABILIZED CONSTRUCTION
ENTRANCE BASED ON ACTUAL LOCATION
WHERE CONSTRUCTION VEHICLES WILL
LEAVE UNPAVED SURFACES, IF DIFFERENT.

i
j

L

1. THE LOCATION OF ALL MEASURES SHOWN IS APPROXIMATE. CONTRACTOR TO LOCATE EROSION
CONTROL MEASURES TO BEST PROTECT ADJACENT AREAS AND WATERWAYS. THE SCHEMATICS
SHOWN ARE FOR REFERENCE ONLY. ADDITIONAL MEASURES MAY BE REQUIRED AND MAY NEED TO BE
RELOCATED DURING VARYING PHASES OF CONSTRUCTION BASED ON THE CONTRACTORS MEANS,
METHODS, AND SCHEDULE OF CONSTRUCTION.

2. STORMWATER MANAGEMENT FACILITIES SHALL BE CONSTRUCTED AS LATE IN THE CONSTRUCTION
SCHEDULE AS FEASIBLE TO MINIMIZE IMPACTS. EROSION AND SEDIMENT CONTROL MEASURES SHALL
BE MODIFIED TO BEST PROTECT STORMWATER MANAGEMENT FACILITIES ONCE CONSTRUCTED.

3. STORMWATER MANAGEMENT FACILITIES MAY NOT BE UTILIZED AS SEDIMENT TRAPS. ANY
ACCUMULATED SEDIMENT MUST BE REMOVED PRIOR TO INSTALLATION OF BIORETENTION MATERIALS.

A ARCADIS

LEGAL ENTITY:
ARCADIS OF NEW YORK, INC.

CONSULTANTS

JMDavidson

Engineering,D.P.C.

SEALS

WARNING - IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW, ARTICLE
145, SECTION 7209 FOR ANY PERSON, UNLESS ACTING UNDER THE DIRECTION OF A
LICENSED PROFESSIONAL ENGINEER OR LAND SURVEYOR, TO ALTER AN ITEM ON
THIS DRAWING IN ANY WAY. IF ALTERED, THE ALTERING PERSON SHALL COMPLY
WITH THE REQUIREMENTS OF NEW YORK LAW, SECTION 7209.

BUFFALO, NEW YORK

ERIE COUNTY DEPARTMENT OF
ENVIRONMENT AND PLANNING
DIVISION OF SEWERAGE
MANAGEMENT

SN O Ay
SNy

(TS

/A
%
(]
7
o

Y
RS

SOUTHTOWNS AWTF
PHASE 2 EXPANSION

CONTRACT NO. 75

REVISIONS

NO. | DATE ISSUED FOR BY

COPYRIGHT: ARCADIS OF NEW YORK, INC.
2025

PROJECT STATUS: BID READY

PROJECTNO.. 30119430
DATE: SEPTEMBER 2026
DESIGNED BY:  T. BROWN
DRAWNBY:  C. GOERSS-MURPHY
CHECKEDBY: K. GREER
SHEET TITLE
CIVIL
EROSION AND

SEDIMENT CONTROL
PARTIAL PLAN - I

SCALE: | i ]
1" = 30"

0
BAR IS ONE INCH ON
UNREDUCED DRAWING

DRAWING NO.:

C01-29

SHEET NO.: 49 OF

ADDENDUM 75.2 - 96




User:KRISTAGREER Spec:AUS-NCSMOD File:V:\JMDAVIDSON PROJECTS - ACTIVE\122202 ECDSM SOUTHTOWNS EXPANSION\3.0 DWG - PH 2\3.3 CIVIL\C01-30.DWG Scale:1:1 SavedDate:8/20/2026 Time:16:26 Plot Date: Michael Terrana; 9/9/2026; 12:32 ; Layout:C01-30

- W W W W W
UGE UGE

UGE
ABANDONED 1.5"
CONDUIT 4 AWG CABLE

—_
—
p—
_——

——————— - APPROX. LIMITS OF
DISTURBANCE (TYP.)

NOTE:

THE LOCATION OF ALL MEASURES SHOWN IS APPROXIMATE. CONTRACTOR TO LOCATE EROSION CONTROL
MEASURES TO BEST PROTECT ADJACENT AREAS AND WATERWAYS. THE SCHEMATICS SHOWN ARE FOR REFERENCE
ONLY. ADDITIONAL MEASURES MAY BE REQUIRED AND MAY NEED TO BE RELOCATED DURING VARYING PHASES OF
CONSTRUCTION BASED ON THE CONTRACTORS MEANS, METHODS, AND SCHEDULE OF CONSTRUCTION.

LEGEND

FS-12 ——— 12" FILTER SOCK
APPROXIMATE LIMITS

TEMPORARY CHECK DAM

OF DISTURBANCE

BEBIIBE warrve
MATTING INLET PROTECTION

STABILIZED CONSTRUCTION
KO ] ENTRANCE P

SEE SHEET C01-29 FOR CONTINUATION

CONTRACTOR
STAGING AREA

EROSION AND SEDIMENT CONTROL PARTIAL PLAN - llI

30 0 30

R T I e y —

A ARCADIS

LEGAL ENTITY:
ARCADIS OF NEW YORK, INC.

CONSULTANTS

JMDavidson

Engineering,D.P.C.

SEALS

WARNING - IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW, ARTICLE
145, SECTION 7209 FOR ANY PERSON, UNLESS ACTING UNDER THE DIRECTION OF A
LICENSED PROFESSIONAL ENGINEER OR LAND SURVEYOR, TO ALTER AN ITEM ON
THIS DRAWING IN ANY WAY. IF ALTERED, THE ALTERING PERSON SHALL COMPLY
WITH THE REQUIREMENTS OF NEW YORK LAW, SECTION 7209.
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EROSION AND SEDIMENT CONTROL NOTES:

1. ALL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES MUST BE IMPLEMENTED,
INSPECTED, MONITORED, AND MAINTAINED AS SPECIFIED IN THE PROJECT SPECIFICATIONS,
THE PROJECT STORMWATER POLLUTION PREVENTION PLAN (SWPPP), AND THE SPDES
GENERAL PERMIT FOR STORMWATER DISCHARGES FROM CONSTRUCTION ACTIVITY,
GP-0-25-001.

2. THIS PROJECT IS BEING PROCESSED AS A CONTINUATION/MODIFICATION TO THE ACTIVE
PERMIT AUTHORIZATION UNDER THE GP-0-25-001. THE PERMIT IDENTIFICATION NUMBER 1S
NYR11L835. THE PROJECT SWPPP WILL BE UPDATED TO INCLUDE ALL ADDITIONAL WORK
INCLUDED IN THESE CONTRACT DOCUMENTS. INSPECTIONS AND MAINTENANCE SHALL BE
CONDUCTED AS A CONTINUATION OF THE EXISTING SWPPP REQUIREMENTS.

3. WHERE THERE ARE INCONSISTENCIES BETWEEN THE REQUIREMENTS OF THE
SPECIFICATIONS, GP-0-25-001 AND THE SWPPP, THE MORE STRINGENT REQUIREMENTS
SHALL BE FOLLOWED.

4. IN ACCORDANCE WITH GP-0-25-001 AND THE SWPPP, THE CONTRACTOR SHALL
DESIGNATE A TRAINED CONTRACTOR THAT WILL BE RESPONSIBLE FOR IMPLEMENTING THE
EROSION AND SEDIMENT CONTROL MEASURES, THE DAILY INSPECTIONS OF THE PROJECT
SITE, AND THE MAINTENANCE AND MODIFICATION OF EROSION AND SEDIMENT CONTROL
MEASURES. THE NAME AND QUALIFICATIONS (TRAINING AND CERTIFICATION) OF THIS
INDIVIDUAL SHALL BE SUBMITTED TO THE ENGINEER FOR APPROVAL PRIOR TO THE START
OF THE PROJECT. THEIR CERTIFICATION DOCUMENTS SHALL BE INCLUDED AS PART OF THE
SWPPP.

5. THE OWNER WILL PROVIDE THE QUALIFIED INSPECTOR, AS REQUIRED BY GP-0-25-001 AND
THE SWPPP. THE QUALIFIED INSPECTOR WILL BE REQUIRED TO CONDUCT WEEKLY
INSPECTIONS, IN ACCORDANCE WITH THE SWPPP, AND PROVIDE INSPECTION REPORTS TO
THE ENTIRE PROJECT TEAM.

6. THE PROJECT DOCUMENTS CONTAIN A POTENTIAL EROSION AND SEDIMENT CONTROL
PLAN BASED ON THE ANTICIPATED SCOPE OF WORK AND LIKELY CONSTRUCTION
OPERATIONS. AS WORK BEGINS, SHOULD THE CONTRACTOR IDENTIFY ADDITIONAL PHASES,
SEQUENCES, OR OPERATIONS THAT VARY FROM WHAT IS DEPICTED ON THE CONTRACT
DOCUMENTS, THE TRAINED CONTRACTOR SHALL SUBMIT TO THE ENGINEER FOR APPROVAL
ANY FIELD CHANGES TO THE EROSION AND SEDIMENT CONTROL MEASURES. THE
ENGINEER MAY REQUIRE THE CONTRACTOR TO SUBMIT A MODIFIED EROSION AND
SEDIMENT CONTROL PLAN FOR APPROVAL PRIOR TO IMPLEMENTING FIELD CHANGES.

7. DETAILS OF LIKELY USED EROSION CONTROL MEASURES ARE INCLUDED IN THE PLANS;
HOWEVER, THE 2016 NEW YORK STANDARDS AND SPECIFICATIONS FOR EROSION AND
SEDIMENT CONTROL (BLUE BOOK) ARE INCORPORATED TO THE PROJECT DOCUMENTS BY
REFERENCE. IF NECESSARY, THE CONTRACTOR MAY UTILIZE ADDITIONAL MEASURES
IDENTIFIED IN THE BLUE BOOK TO MINIMIZE EROSION.

8. THE SWPPP SHALL BE AMENDED AND RE-CERTIFIED BY A LICENSED OR CERTIFIED
PROFESSIONAL IF THERE ARE CHANGES IN THE DESIGN OR CONSTRUCTION ACTIVITIES
THAT MAY HAVE A SIGNIFICANT EFFECT ON THE POTENTIAL FOR THE DISCHARGE OF
SEDIMENT OR POLLUTANTS INTO WATERS OF THE U.S. OR VARIATIONS IN WATER QUALITY
OR QUANTITY TREATMENT REQUIRED. COSTS ASSOCIATED WITH THE AMENDMENT OR
RE-CERTIFICATION SHALL BE CONSIDERED EXTRA WORK AND REQUIRE AUTHORIZATION
FROM THE ENGINEER AND OWNER.

9. THIS SITE IS ALSO COVERED BY A SPDES MULTI-SECTOR GENERAL PERMIT FOR
STORMWATER DISCHARGES ASSOCIATED WITH INDUSTRIAL ACTIVITY, GP-0-23-001. IN
ACCORDANCE WITH THE PERMIT, THE OWNER MUST COLLECT A DISCHARGE SAMPLE FROM
THE STORMWATER OUTFALL QUARTERLY FOR VISUAL WET WEATHER MONITORING. THE
MONITORING MUST BE MADE AT LEAST ONCE IN EACH OF THE FOLLOWING QUARTERS:
JANUARY 1ST/ THROUGH MARCH 31ST/, APRIL 1ST/ THROUGH JUNE 30TH/, JULY 1ST/
THROUGH SEPTEMBER 30TH/, AND OCTOBER 1ST/ THROUGH DECEMBER 31ST/. ALL
SAMPLES MUST BE COLLECTED DURING THE FIRST 30 MINUTES (OR AS SOON AS PRACTICAL,
BUT NOT TO EXCEED ONE HOUR) OF THE DISCHARGE OF THE OUTFALL RESULTING FROM A
QUALIFYING STORM EVENT WITH AT LEAST 0.1 INCH OF PRECIPITATION. IF THE VISUAL
MONITORING INDICATES INCREASED TURBIDITY AND/OR CLOUDINESS, THE CONTRACTOR
WILL BE RESPONSIBLE FOR IMPLEMENTING CORRECTIVE ACTIONS. IF SUBSEQUENT
QUARTERLY SAMPLES CONTINUE TO SHOW INCREASED TURBIDITY AND CLOUDINESS, THE
CONTRACTOR WILL BE RESPONSIBLE FOR HIGH-PRESSURE JETTING OF THE STORMWATER
COLLECTION SYSTEM. THE CONTRACTOR IS TO MAINTAIN REGULAR CONTACT WITH THE
OWNER REGARDING POTENTIAL TESTING DATES AND MAY BE DIRECTED TO PROVIDE
PRE-EMPTIVE SWEEPING OR INLET CLEANING IN ADVANCE OF POTENTIAL TESTING DATES.

10. THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER FOR APPROVAL THE WRITTEN
SCHEDULE AND PROPOSED MEASURES FOR TEMPORARY AND PERMANENT EROSION AND
SEDIMENT CONTROL MEASURES PRIOR TO THE START OF CONSTRUCTION.

11. 1T IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE ADEQUATE EROSION AND
SEDIMENT CONTROL FOR THE SITE. MODIFICATIONS TO AND/OR ADDITIONAL EROSION AND
SEDIMENT CONTROL MEASURES MAY BE REQUIRED DEPENDING ON THE ACTUAL SITE
CONDITIONS, SEQUENCE OF OPERATIONS, AND METHODS OF WORK.

12. THE CONTRACTOR IS RESPONSIBLE FOR ESTABLISHMENT OF STAGING AND ACCESS
AREAS AS NECESSARY TO PERFORM THE WORK, WITH THE APPROVAL OF THE ENGINEER
AND OWNER. AVAILABLE AREAS ARE DEPICTED ON THE PLANS. ADDITIONAL AREAS NEED
TO BE NEGOTIATED WITH THE ON-SITE FACILITY OPERATOR.

13. THE CONTRACTOR SHALL COVER TEMPORARY STOCKPILES OF ERODIBLE MATERIAL
(SUCH AS TOPSOIL OR EARTH FILL) WITH POLY SHEETING, OR RING THE STOCKPILES WITH
SILT FENCE AND/OR COMPOST FILTER SOCK TO CONTROL EROSION. POLY SHEETING SHALL
COMPLETELY COVER THE STOCKPILE AND BE SECURELY ANCHORED AT ALL TIMES. ANY
POLY SHEETING, COMPOST FILTER SOCK, OR SILT FENCE THAT IS DAMAGED SHALL BE
PROMPTLY REPAIRED OR REPLACED AS DIRECTED BY THE ENGINEER. RINGED STOCKPILES
UNUSED OR EXPECTED TO BE UNUSED FOR LONGER THAN 14 CALENDAR DAYS SHALL BE
IMMEDIATELY STABILIZED WITH APPROPRIATE MEASURES.

14. STABILIZED CONSTRUCTION ENTRANCES SHALL BE INSTALLED WHEREVER
CONSTRUCTION VEHICLES AND EQUIPMENT (INCLUDING PICK-UP TRUCKS) TRAVERSE FROM
A PAVED SURFACE TO AN EARTH SURFACE. PRELIMINARY LOCATIONS ARE NOTED ON THE
PLANS. ADDITIONAL STABILIZED CONSTRUCTION ENTRANCES MAY BE REQUIRED AT
ALTERNATE LOCATIONS DEPENDING ON THE CONTRACTOR'S METHODS AND SEQUENCE OF
OPERATIONS. THE CONTRACTOR SHALL ASSUME REGULAR
REPLENISHMENT/REPLACEMENT OF CONSTRUCTION ENTRANCES TO MINIMIZE TRACKING
OF SEDIMENTS.

15. THE CONTRACTOR SHALL MAINTAIN ACCESS TO THE SITE FOR OWNER PERSONNEL,
OPERATIONS STAFF, AND REGULAR MAINTENANCE ACTIVITIES AT ALL TIMES. THE
CONTRACTOR SHALL PLAN AND IMPLEMENT ALL NECESSARY STORMWATER POLLUTION
PREVENTION AND EROSION AND SEDIMENT CONTROL MEASURES REQUIRED TO MAINTAIN
COMPLIANCE WITH THE SWPPP AND SPDES PERMIT CONDITIONS, INCLUDING ADDITIONAL
STABILIZED CONSTRUCTION ENTRANCES, PERIMETER CONTROLS, SWEEPING, CLEANUP,
AND MAINTENANCE AS NECESSARY DUE TO CONSTRUCTION ACTIVITIES AND THROUGH
TRAFFIC GENERATED BY FACILITY OPERATIONS. ALL COSTS ASSOCIATED WITH SUCH WORK
SHALL BE INCLUDED IN THE CONTRACT LUMP SUM.

16. DURING PERIODS OF MASS EXCAVATION AND HAULING, ENHANCED PROTECTION
MEASURES SUCH AS TRUCK WASHES MAY BE REQUIRED TO MINIMIZE TRACKING OF
SEDIMENTS. IT IS RECOMMENDED THAT WASH RACKS BE INCLUDED IN SUSCEPTIBLE
CONSTRUCTION ENTRANCES.

17. THE CONTRACTOR IS RESPONSIBLE FOR THE CLEARING OF ANY SEDIMENT TRACKED ON
TO PAVED ROADWAYS THROUGHOUT THE SITE. WASHING OF THE SEDIMENT INTO
ADJACENT WATERWAYS, DRAINAGE SWALES, STORM DRAIN SYSTEM, OR WETLANDS IS NOT
PERMITTED. THE PAVED AREAS SHALL BE BROOM SWEPT AT A MINIMUM ONCE PER DAY
WHEN THERE IS ACTIVE SOIL DISTURBANCE ON SITE. THE CONTRACTOR MAY NEED TO USE
A SHOVEL TO REMOVE ACCUMULATED SEDIMENT AGAINST CURBS.

18. DUMP TRUCKS HAULING MATERIAL TO AND FROM THE CONSTRUCTION SITE SHALL BE
COVERED WITH A TARPAULIN.

19. EROSION AND SEDIMENT CONTROL MEASURES SHALL BE INSTALLED PRIOR TO ANY SOIL
DISTURBANCE FOR WHICH THEY ARE INTENDED AND SHALL REMAIN IN PLACE UNTIL SOILS
ARE PERMANENTLY STABILIZED.

20. ALL INLETS IN PROJECT AREA, OR OTHERWISE IMPACTED BY PROJECT WORK (E.G.,
DOWNSTREAM OF WORK AREA OR WITHIN/NEAR TRAVEL AREAS), MUST HAVE PROTECTION.
ADDITIONAL INLETS MAY REQUIRE PROTECTION AT DISCRETION OF THE QUALIFIED
INSPECTOR OR ENGINEER.

21. FILTER SOCK INLET PROTECTION IS THE PREFERRED METHOD FOR INLET PROTECTION.
DROP IN INLET PROTECTION BAGS MAY BE USED IN SELECT LOCATIONS WITH THE
APPROVAL OF THE OWNER. HOWEVER, THE CONTRACTOR WILL BE RESPONSIBLE FOR
CLEANING THE STORM DRAIN SYSTEM IF SEDIMENT FILTER BAGS ARE OVERTOPPED OR
DAMAGED DURING REMOVAL AND SEDIMENT IS DISCHARGED INTO THE PIPE NETWORK.

22. THE SITE SHALL AT ALL TIMES BE GRADED AND MAINTAINED SUCH THAT ALL
STORMWATER RUNOFF FROM DISTURBED AREAS IS DIVERTED TO APPROPRIATE SOIL
EROSION AND SEDIMENT CONTROL DEVICES BEFORE ENTERING A WATER BODY, STORM
DRAIN SYSTEM, OR WETLAND.

23. CLEARING, GRUBBING, AND VEGETATION REMOVAL SHALL BE LIMITED TO NO MORE THAN
THAT INDICATED ON THE PLANS, UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

24. THE CONTRACTOR MAY INSTALL TEMPORARY STABLE HAUL PATHS WHERE NECESSARY
TO ENTER/EXIT AREAS OF PROPOSED WORK. TEMPORARY HAUL PATHS MUST BE REMOVED
AND RE-GRADED AND THE AREA STABILIZED AND RESTORED IMMEDIATELY AFTER THE PATH
IS NO LONGER NEEDED.

25. DUE TO THE CONFINED NATURE OF THE SITE, DEWATERING OF EXCAVATION AREAS
SHALL BE PUMPED TO A PORTABLE SEDIMENT TANK. THE USE OF SEDIMENT FILTER BAGS
OR SEDIMENT FILTER PUMP MAY ONLY BE USED AT SELECT LOCATIONS, IF APPROVED BY
THE QUALIFIED INSPECTOR.

26. THE CONTRACTOR IS REQUIRED TO WASH ALL CONCRETE EQUIPMENT IN A DESIGNATED
CONCRETE WASHOUT AREA THAT IS LOCATED A LEAST 100 FT AWAY FROM A WATER BODY.
DUMPING OF CONCRETE WASTE MATERIALS ON THE GROUND IS NOT PERMITTED.

27. UNDER NO CONDITION SHALL DISCONTINUED CONSTRUCTION ACTIVITIES IN AREAS WITH
SOIL DISTURBANCES BE LEFT FOR A PERIOD OF GREATER THAN 14 CALENDAR DAYS
WITHOUT TEMPORARY STABILIZING THOSE AREAS WITH TEMPORARY SEED AND MULCH.
MULCH SHALL BE MAINTAINED UNTIL SUITABLE VEGETATIVE COVER IS ESTABLISHED.

28. STORMWATER MANAGEMENT FACILITIES ARE TO BE CONSTRUCTED AS CLOSE TO THE
END OF CONSTRUCTION AS FEASIBLE TO MINIMIZE IMPACTS FROM CONSTRUCTION DEBRIS,
SEDIMENTATION, AND COMPACTION.

29. UNLESS DIRECTED OTHERWISE, ALL DISTURBED AREAS SHALL BE PERMANENTLY
SEEDED AND MULCHED FOR TURF ESTABLISHMENT.

30. ALL GRADED SURFACES WITH A FINISHED SLOPE OF 3H:1V OR GREATER SHALL BE
STABILIZED WITH A TEMPORARY (6 TO 12 MONTH) BIODEGRADABLE ROLLED EROSION
CONTROL PRODUCT.

31. WHEN THE PROJECT IS COMPLETED AND FULLY STABILIZED, REMOVE ALL TEMPORARY
EROSION AND SEDIMENT CONTROL MEASURES. ALL SEDIMENT REMOVED FROM EROSION
CONTROL DEVICES SHALL BE DISPOSED OF ON SITE WHERE IT CANNOT BE WASHED INTO

ANY WATERS.

32. FINAL STABILIZATION MEANS THAT ALL SOIL DISTURBANCE ACTIVITIES HAVE CEASED
AND A UNIFORM, PERENNIAL VEGETATIVE COVER WITH A DENSITY OF EIGHTY (80) PERCENT
OVER THE ENTIRE PREVIOUS SURFACE HAS BEEN ESTABLISHED, OR OTHER EQUIVALENT
STABILIZATION MEASURES, SUCH AS PERMANENT LANDSCAPE MULCHES, ROCK RIP-RAP, OR
WASHED/CRUSHED STONE HAVE BEEN APPLIED ON ALL DISTURBED AREAS THAT ARE NOT
COVERED BY PERMANENT STRUCTURE, CONCRETE OR PAVEMENT.
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CONSTRUCTION SPECIFICATIONS
1. STONE WILL BE PLACED ON A FILTER FABRIC FOUNDATION TO THE LINES,
GRADES AND LOCATIONS SHOWN IN THE PLAN.

2. SET SPACING OF CHECK DAMS TO ASSUME THAT THE ELEVATIONS OF THE CREST
OF THE DOWNSTREAM DAM IS AT THE SAME ELEVATION OF THE TOE OF THE
UPSTREAM DAM.

3. EXTEND THE STONE A MINIMUM OF 1.5 FEET BEYOND THE DITCH BANKS TO
PREVENT CUTTING AROUND THE DAM.

4. PROTECT THE CHANNEL DOWNSTREAM OF THE LOWEST CHECK DAM FROM SCOUR
AND EROSION WITH STONE OR LINER AS APPROPRIATE.

5. ENSURE THAT CHANNEL APPURTENANCES SUCH AS CULVERT ENTRANCES BELOW
CHECK DAMS ARE NOT SUBJECT TO DAMAGE OR BLOCKAGE FROM DISPLACED STONE.

MAXIMUM DRAINAGE AREA 2 ACRES.

6. TEMPORARY CHECK DAMS WILL BE EVALUATED OVER THE DURATION OF THE

COURSE OF CONSTRUCTION TO DETERMINE IF TO REMAIN AS PERMANENT.
CONTRACTOR TO COORDINATE WITH ENGINEER PRIOR TO REMOVAL.

1 ] STONE CHECK DAM

C01-33

. 50MIN. | EXISTING
PAVEMENT
2 .. S7
M = ST
EXISTNG 7 © FILTER — © MOUNTABLE BERM
GROUND CLOTH PROFILE (OPTIONAL)
50'MIN.
z
=
EXISTING 2
GROUND ;
z e
s l 12MIN -] EXISTING
Y. & ~- 7| PAVEMENT
PLAN VIEW =
o

CONSTRUCTION SPECIFICATIONS
1. STONE SIZE - USE 1-4 INCH STONE, OR RECLAIMED OR RECYCLED CONCRETE
EQUIVALENT.

2. LENGTH - NOT LESS THAN 50 FEET (EXCEPT ON A SINGLE RESIDENCE LOT WHERE A
30 FOOT MINIMUM LENGTH WOULD APPLY).

3. THICKNESS - NOT LESS THAN SIX (6) INCHES.

4. WIDTH - TWELVE (12) FOOT MINIMUM, BUT NOT LESS THAN THE FULL WIDTH AT
POINTS WHERE INGRESS OR EGRESS OCCURS. TWENTY-FOUR (24) FOOT IF SINGLE
ENTRANCE TO SITE.

5. GEOTEXTILE - WILL BE PLACED OVER THE ENTIRE AREA PRIOR TO PLACING OF STONE.

6. SURFACE WATER - ALL SURFACE WATER FLOWING OR DIVERTED TOWARD CON-
STRUCTION ACCESS SHALL BE PIPED BENEATH THE ENTRANCE. IF PIPING IS
IMPRACTICAL, A MOUNTABLE BERM WITH 5:1 SLOPES WILL BE PERMITTED.

7. MAINTENANCE - THE ENTRANCE SHALL BE MAINTAINED IN A CONDITION WHICH WILL
PREVENT TRACKING OR FLOWING OF SEDIMENT ONTO PUBLIC RIGHTS-OF-WAY, ALL

SEDIMENT SPILLED, DROPPED, WASHED OR TRACKED ONTO PUBLIC RIGHTS-OF-WAY
MUST BE REMOVED IMMEDIATELY.

8. WHEN WASHING IS REQUIRED, IT SHALL BE DONE ON A AREA STABILIZED WITH STONE
AND WHICH DRAINS INTO AN APPROVED SEDIMENT TRAPPING DEVICE.

9. PERIODIC INSPECTION AND NEEDED MAINTENANCE SHALL BE PROVIDED AFTER EACH
RAIN.

STABILIZED CONSTRUCTION

3 | ENTRANCE
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FROM SUMP PUMP

BURLAP A g

FILTER

3" DIAM. HOSE TO
P SUITABLE OUTLET

K

- 13
55 GAL. DRUMS, OR J : /‘_>A

SIMILAR, WELDED CRADLE LEG (TYP.
END TO END

12"(APPROX.) CLEANOUT SLOT

]

CUT OUT (INTERIOR WALLS ONLY)
APPROX. 3/4 DIAM. OF
BARREL END TO ACT
AS BAFFLE
2" x 4" CRADLE /\ /\
I |

SECTION A-A
CONSTRUCTION SPECIFICATIONS

1. CLEAN OUT THE SEDIMENT TANK WHEN ONE THIRD (1/3) FILLED WITH SILT.

2. STEEL DRUMS ARE USED AS AN EXAMPLE DUE TO THEIR READY AVAILABILITY.
ANY TANKS MAY BE USED, PROVIDING THAT THE VOLUME REQUIREMENTS ARE MET.

3. ALL SEDIMENT COLLECTED IN THE TANK SHALL BE DISPOSED OF IN A SEDIMENT
TRAPPING DEVICE OR AS APPROVED BY THE INSPECTOR.

2 | PORTABLE SEDIMENT TANK
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PUBLIC ROAD OR
OTHER STABLE

MOUNTABLE BERM

6 FT MIN.

WATER SUPPLY

So

27

“
> (=
< ¢ :'////'/

2

DRAIN CLEAN-OQOUTS
TO A SEDIMENT
TRAPPING DEVICE

DRAIN CLEAN-OUTS
TO A SEDIMENT
TRAPPING DEVICE

SECTION _A—A

ISOMETRIC VIEW — WASH RACK IN SCE

PUBLIC ROAD OR OTHER
STABLE SURFACE

WATER SUPPLY

ISOMETRIC VIEW— WASH RACK ALONG SCE

CONSTRUCTION SPECIFICATIONS

1. USE A WASH RACK DESIGNED AND CONSTRUCTED/MANUFACTURED FOR THE ANTICIPATED TRAFFIC

LOADS. CONCRETE, STEEL, OR OTHER MATERIALS ARE ACCEPTABLE. PRE-FABRICATED UNITS SUCH AS

CATTLE GUARDS ARE ACCEPTABLE. USE MINIMUM DIMENSION OF 6 FEET x 10 FEET. ORIENT DIRECTION
OF RIBS AS SHOWN ON THE DETAIL.

2. INSTALL PRIOR TO, ALONG SIDE OF, OR AS PART OF THE SCE.
3. DIRECT WASH WATER TO AN APPROVED SEDIMENT TRAPPING DEVICE.

4. KEEP AREA UNDER WASH RACK FREE OF ACCUMULATED SEDIMENT. IF DAMAGED, REPAIR OR REPLACE
WASH RACK.

4 ] WASH RACK

A ARCADIS
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ARCADIS OF NEW YORK, INC.

CONSULTANTS

JMDavidson

Engineering,D.P.C.

SEALS

WARNING - IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW, ARTICLE
145, SECTION 7209 FOR ANY PERSON, UNLESS ACTING UNDER THE DIRECTION OF A
LICENSED PROFESSIONAL ENGINEER OR LAND SURVEYOR, TO ALTER AN ITEM ON
THIS DRAWING IN ANY WAY. IF ALTERED, THE ALTERING PERSON SHALL COMPLY
WITH THE REQUIREMENTS OF NEW YORK LAW, SECTION 7209.
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STORM SEWER GRATE

LIFT STRAPS

REINFORCED CORNERS
OPTIONAL OVERFLOW
PORTS

DANDY SACK OR

MANAGEABLE APPROVED EQUAL

2 FOOT CONTAINMENT
AREA

/— DUMPING STRAPS

STORM INLET

REGULAR FLOW DANDY SACKm™ (BLACK) OR EQUIVALENT

MECHANICAL PROPERTIES TEST METHOD UNITS MARV
GRAB TENSILE STRENGTH ASTM D 4632 kN (Ibs) 1.78 (400) x 1.40 (315)
GRAB TENSILE ELONGATION ASTM D 4632 % 15 x 15
PUNCTURE STRENGTH ASTM D 4833 kN (Ibs) 0.67 (150)
MULLEN BURST STRENGTH ASTM D 3786 kPa (psi) 5506 (800)
TRAPEZOID TEAR STRENGTH ASTM D 4533 kN_(Ibs) 0.67 (150) x 0.73 (165)
UV_RESISTENCE ASTM D 4355 % 90
APPARENT OPENING SIZE ASTM D 4751 Mm (US Std Sieve) 0.425 (40)
FLOW RATE ASTM D 4491 1/min/m? (gal/min/ft* ) 2852 (70)
PERMITTMTY ASTM D 4491 Sec ™! 0.90

NOTES:

1. THIS INLET PROTECTION SHALL ONLY
ACTIVE TRAFFIC.

2. THE INLET PROTECTION SHALL BE INSPECTED WEEKLY AND AFTER EVERY STORM EVENT. SEDIMENT

SHALL BE REMOVED AT A MINIMUM BIWEEKLY AND DISPOSED OF ON THE SITE. IF FOUND TO BE TORN,
IT SHALL BE REPLACED WITHIN 24 HOURS OF INSPECTION.

1 | DROP IN INLET PROTECTION

C01-34

OVERLAP OR ABUT
ROLL EDGES (TYP.)

BE INSTALLED, WITH ENGINEER'S APPROVAL, IN PAVED AREAS WITH

10’ MIN. 18

—

ALL _CONCRETE

VARIES

— BLOCKS TO BUTT

FFINISH GRADE

A ARCADIS

LEGAL ENTITY:
ARCADIS OF NEW YORK, INC.

CONSULTANTS

____________ 10" MIN. i
— - I‘L—I
, ALL CONCRETE
vl FILTER BAG ol |olo  o]lo  o]o o ~ TSR#ASL*ES BLACK LETTERS
| - o o ANCHOR BALES WITH WASHOUT HERE gﬂcygFLBEUND
(2) 2°x2°x4’ :
. . STAKES PER BALE
__________ = 10 MIL ] GALVANIZED "U”
TR R Cr T ! e POLYETHYLENE 7-0" T0 CHANNEL POST
S g SHEETING BOTTOM OF SIGN
PUMP DISCHARGE HOSE f 12 IN MIN. = = =
MULCH, LEAF/WOOD COMPOST, |7 ? — BALES TO BUTT FINISH GRADE
PLAN VIEW WOODCHIPS, SAND, OR STRAW BALES ‘
S SLOPE : oo olo oo o 3_SOO|LM|N SIGN SHALL BE PLACED
FLOW 5% MAX EMBEDMENT IN A PROMINENT LOCATION
— 0 R S SO R B T ° ' — AGGREGATE _ AT WASHOUT AREA
2Q 9By NN Sup ABs ¢ Ab@é =y MDIAMQID%&?{B b‘bb.gqﬂ.bAA.bAéq.bAb’Aququq .<<.b<AA<bAADEAq [N .
864 <Pp< s PRLARRARE SEs AR < pat 0B DR p B NI R AN TN gDDBDQ AT AARADG Bnlrb 9508 pL R QDQD J OO\
N R R R R R A A R R R R A R A R R A R R R R A R R R R R R 2R e
ELEVATION FILTER BAG PLAN WASHOUT SIGN
E— 8 IN MIN.
CONSTRUCTION SPECIFICATIONS 18"+ 6" MIN IMBEDMENT
— BINDING WIRE /7 (TYPICAL)
1. TIGHTLY SEAL SLEEVE AROUND THE PUMP DISCHARGE HOSE WITH A STRAP OR SIMILAR DEVICE. 30"+
——STRAW BALE (TYPICAL) ., / EXISTING GRADE
2. PLACE FILTER BAG ON SUITABLE BASE (E.G., MULCH, LEAF/WOOD COMPOST, WOODCHIPS, SAND, OR 10 ML 12" MAX /
STRAW BALES) LOCATED ON A LEVEL OR 5% MAXIMUM SLOPING SURFACE. DISCHARGE TO A POLYETHYLENE /
STABILIZED AREA. EXTEND BASE A MINIMUM OF 12 INCHES FROM EDGES OF BAG. A - j“\ SHEETING /f | B
3. CONTROL PUMPING RATE TO PREVENT EXCESSIVE PRESSURE WITHIN THE FILTER BAG IN ACCORDANCE SEASONAL HIGH GROUNDWATER T 12" MIN 00D STAKE (TYPICAL)
WITH THE MANUFACTURER RECOMMENDATIONS. AS THE BAG FILLS WITH SEDIMENT, REDUCE PUMPING TABLE W
RATE. =
6" MIN DEPTH
4. REMOVE AND PROPERLY DISPOSE OF FILTER BAG UPON COMPLETION OF PUMPING OPERATIONS OR AGGREGATE TYPICAL SECTION
AFTER BAG HAS REACHED CAPACITY, WHICHEVER OCCURS FIRST. SPREAD THE DEWATERED SEDIMENT ALL AROUND
FROM THE BAG IN AN APPROVED UPLAND AREA AND STABILIZE WITH SEED AND MULCH BY THE END
OF THE WORK DAY. RESTORE THE SURFACE AREA BENEATH THE BAG TO ORIGINAL CONDITION UPON NOTES:

REMOVAL OF THE DEVICE.

5. USE NONWOVEN GEOTEXTILE WITH DOUBLE STITCHED SEAMS USING HIGH STRENGTH THREAD.

SIZE

SLEEVE TO ACCOMMODATE A MAXIMUM 4 INCH DIAMETER PUMP DISCHARGE HOSE. THE BAG MUST BE
MANUFACTURED FROM A NONWOVEN GEOTEXTILE THAT MEETS OR EXCEEDS MINIMUM AVERAGE ROLL

VALUES (MARV) FOR THE FOLLOWING:

GRAB TENSILE 250 LB ASTM D—4632
PUNCTURE 150 LB ASTM D—-4833
FLOW RATE 70 GAL/MIN/FT? ASTM D—4491
PERMITTIVITY (SEC™ 1.2 SEC™! ASTM D—4491
UV RESISTANCE 70% STRENGTH @ 500 HOURS ASTM D—4355
APPARENT OPENING SIZE (AOQS) 0.15-0.18 MM ASTM D—4751
SEAM STRENGTH 90% ASTM D—4632

6. REPLACE FILTER BAG IF BAG CLOGS OR HAS RIPS, TEARS, OR PUNCTURES. DURING OPERATION KEEP
CONNECTION BETWEEN PUMP HOSE AND FILTER BAG WATER TIGHT. REPLACE BEDDING IF IT BECOMES

DISPLACED.

SEDIMENT FILTER BAG

C01-34

|

F—6 IN MIN. DEPTH

[ KEY TRENCHFOR ROLL
END (TYP.)

OVERLAP OR ABUT
ROLL EDGE (TYP.)

1. CONTAINMENT MUST BE STRUCTURALLY SOUND
AND LEAK FREE AND CONTAIN ALL LIQUID WASTES.

2. CONTAINMENT DEVICES MUST BE OF SUFFICIENT
QUANTITY OR VOLUME TO COMPLETELY CONTAIN
THE LIQUID WASTES GENERATED.

3. WASHOUT MUST BE CLEANED OR NEW FACILITIES
CONSTRUCTED AND READY TO USE ONCE
WASHOUT IS 756% FULL.

TRUCKS.

CONSTRUCTION PROGRESSES.
6. AT LEAST WEEKLY REMOVE ACCUMULATION

CONCRETE WASHOUT AREA

4. WASHOUT AREA(S) SHALL BE INSTALLED IN A
LOCATION EASILY ACCESSIBLE BY CONCRETE

5. ONE OR MORE AREAS MAY BE INSTALLED ON THE
CONSTRUCTION SITE AND MAY BE RELOCATED AS

OF

SAND AND AGGREGATE AND DISPOSE OF PROPERLY.

C01-34

2"x2" WOODEN STAKES PLACED 10' O.C.

COMPOST FILTER SOCK

BLOWN/PLACED FILTER MEDIA
UNDISTURBED

DISTURBED AREA .Y K, . AREA
12"
MIN.
SECTION VIEW

SIGN SHALL BE PLACED IN A PROMINENT
LOCATION AT WASHOUT AREA

0 ojoooooooo
#1 & § 2 STONE

=

PLAN

WASHOUT SIGN

3—8" STACKED CONCRETE
BLOCK
LINE WASH-OUT AREA WITH
10 MIL POLYETHYLENE
SHEETING

r 12" MAX

1
TYPICAL SECTION
NOTES:

1. CONTAINMENT MUST BE STRUCTURALLY SOUND
AND LEAK FREE AND CONTAIN ALL LIQUID WASTES.

2. CONTAINMENT DEVICES MUST BE OF SUFFICIENT
QUANTITY OR VOLUME TO COMPLETELY CONTAIN 5
THE LIQUID WASTES GENERATED.

3. WASHOUT MUST BE CLEANED OR NEW FACILITIES
CONSTRUCTED AND READY TO USE ONCE 6
WASHOUT IS 12" FULL.

10 MIL POLYETHYLENE
SHEETING TUCKED UNDER
CONCRETE BLOCKS

#1 AND #2 CRUSHED
STONE

EXISTING PAVEMENT

4. WASHOUT AREA(S) SHALL BE INSTALLED IN A
LOCATION EASILY ACCESSIBLE BY CONCRETE
TRUCKS.

. ONE OR MORE AREAS MAY BE INSTALLED ON THE
CONSTRUCTION SITE AND MAY BE RELOCATED AS
CONSTRUCTION PROGRESSES.

. INSTALL CONCRETE BLOCKS IN A SINGLE ROW AROUND
THE PERIMETER OF THE WASH-OUT AREA WITH ENDS OF
ADJACENT BLOCKS ABUTTING.

CONCRETE WASHOUT AREA ON

PAVEMENT

C01-34

OVERLAP ENDS
MIN. 12"

STORM SEWER
GRATE

8" DIA. TUBULAR
SEDIMENT CONTROL
AND STORMWATER
FILTRATION DEVICE

POTENTIAL DOUBLE
STACK AT ENGINEER'S
DISCRETION

8" DIA. TUBULAR
SEDIMENT CONTROL
AND STORMWATER
FILTRATION DEVICE

MIX NYSDOT #1
& #2 STONE

FLOW

N -
———————————————————————— —— FINISHED GRADE

4" MIN. CONTACT
WITH PAVEMENT

SECTION A—A

TUBULAR SEDIMENT CONTROL AND STORMWATER FILTRATION DEVICES SHALL BE FILTREXX FILTERSOXX, OR EQUIVALENT.

REPLACE AND DISPOSE OF PER MANUFACTURERS SPECIFICATIONS.

THIS PRACTICE INCLUDES SANDBAGS, COMPOST FILTER SOCKS, GEO-TUBES FILLED WITH BALLAST, AND MANUFACTURED
SURFACE BARRIERS. PEA GRAVEL CAN ALSO BE USED IN CONJUNCTION WITH THESE PRACTICES TO IMPROVE PERFORMANCE.
WHEN INLET IS NOT AT A LOW POINT, AND IS OFF-SET FROM THE PAVEMENT OR GUTTER LINE, PROTECTION SHOULD BE
SELECTED AND INSTALLED SO THAT FLOWS ARE NOT DIVERTED AROUND INLET.

THE DRAINAGE AREA SHOULD BE LIMITED TO 1 ACRE AT THE DRAINAGE INLET. ALL PRACTICES WILL BE PLACED AT THE INLET
PERIMETER OR BEYOND TO MAXIMIZE THE FLOW CAPACITY OF THE INLET. PRACTICES SHALL BE WEIGHTED, BRACED, TIED, OR
OTHERWISE ANCHORED TO PREVENT MOVEMENT OR SHIFTING OF LOCATION ON PAVED SURFACES. TRAFFIC SAFETY SHALL BE

Olg oo o oo o ogooold ?:‘ ngiﬁs gll:lA(\:A}/(Hﬂl:E”ERS
O 0 CONCRETE BLOCKS WASHOUT HERE | £\~ ceoUND
O O H
O O -
o ol GALVANIZED "U

LINE WASH—OUT 7-0" TO CHANNEL POST
U AREA WITH 10 MIL U BOTTOM OF SIGN
0] POLYETHYLENE I=}
O SHEETING 0
O O
O O

O

M

Davidson

Engineering,D.P.C.

SEALS

WARNING - IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW, ARTICLE
145, SECTION 7209 FOR ANY PERSON, UNLESS ACTING UNDER THE DIRECTION OF A
LICENSED PROFESSIONAL ENGINEER OR LAND SURVEYOR, TO ALTER AN ITEM ON
THIS DRAWING IN ANY WAY. IF ALTERED, THE ALTERING PERSON SHALL COMPLY
WITH THE REQUIREMENTS OF NEW YORK LAW, SECTION 7209.
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INTEGRATED WITH THE USE OF THIS PRACTICE. ALL PRACTICES SHOULD BE MARKED WITH TRAFFIC SAFETY CONES AS
APPROPRIATE. STRUCTURE HEIGHT SHALL NOT CAUSE FLOODING OR BY-PASS FLOW THAT WOULD CAUSE ADDITIONAL
EROSION. THE STRUCTURE SHOULD BE INSPECTED DAILY AND AFTER EVERY STORM EVENT. ANY SEDIMENT SHOULD BE
REMOVED AND DISPOSED OF ON THE SITE. STONE SHALL BE REPLACED AT A MINIMUM EVERY THREE MONTHS. ANY BROKEN OR
DAMAGED COMPONENTS SHOULD BE REPLACED. CHECK ALL MATERIALS FOR PROPER ANCHORING AND SECURE AS

IF USING THE COMPOST FILTER SOCK, THE COMPOST INFILL SHALL BE WELL DECOMPOSED (MATURED AT LEAST 3 MONTHS),
WEED-FREE, ORGANIC MATTER. IT SHALL BE AEROBICALLY COMPOSTED, POSSESS NO OBJECTIONABLE ODORS, AND CONTAIN
LESS THAN 1%, BY DRY WEIGHT, OF MANMADE FOREIGN MATTER. WHEN USING COMPOST FILTER SOCKS ADJACENT TO
SURFACE WATER, THE COMPOST SHOULD HAVE LOW NUTRIENT VALUE.

C01-34

EXISTING CONTOURS I
6 IN DEEP (MIN.) 6 IN MIN. OVERLAP A
KEY IN TRENCH AT ROLL END
6 IN MIN. OVERLAP (TYP.) R SRR
AT ROLL END (TYP.) 7 IDRIONNG o S / y
PREPARED SLOPE ——— UINZTING S e T ——6 IN MIN. DEPTH KEY TRENCH
FOR UPPER END OF
SEED IN PLACE AREA 2
PREPARED SURFACE WITH
SEED IN PLACE
ISOMETRIC VIEW ISOMETRIC VIEW
CONSTRUCTION SPECIFICATIONS
CONSTRUCTION SPECIFICATIONS 1. GEOTEXTILE SHALL MEET THE SPECIFICATIONS OF NYSDOT ROLLED EROSION CONTROL PRODUCT, CLASS
Il, TYPE C, SEE 713—07.
1. GEOTEXTILE SHALL MEET THE SPECIFICATIONS OF NYSDOT ROLLED EROSION CONTROL PRODUCT, CLASS
ll, TYPE C, SEE 713-07. 2. USE TEMPORARY SOIL STABILIZATION MATTING MADE OF DEGRADABLE (LASTS 6 MONTHS MINIMUM) 2"2" WOODEN
NATURAL OR MAN—MADE FIBERS (MOSTLY ORGANIC). MAT MUST HAVE UNIFORM THICKNESS AND STAKES PLACED 10' O.C
2. USE TEMPORARY SOIL STABILIZATION MATTING MADE OF DEGRADABLE (LASTS 6 MONTHS MINIMUM) DISTRIBUTION OF FIBERS THROUGHOUT AND BE SMOLDER RESISTANT. CHEMICALS USED IN THE MAT e UNDISTURBED .
NATURAL OR MAN-MADE FIBERS (MOSTLY ORGANIC). MAT MUST HAVE UNIFORM THICKNESS AND MUST BE NON—LEACHING AND NON—TOXIC TO VEGETATION AND SEED GERMINATION AND NON-INJURIOUS AREA
DISTRIBUTION OF FIBERS THROUGHOUT AND BE SMOLDER RESISTANT. CHEMICALS USED IN THE MAT TO THE SKIN. IF PRESENT, NETTING MUST BE EXTRUDED PLASTIC WITH A MAXIMUM MESH OPENING OF COMPOST FILTER SOCK '
MUST BE NON—LEACHING AND NON—TOXIC TO VEGETATION AND SEED GERMINATION AND NON-—INJURIOUS 2x2 INCHES AND SUFFICIENTLY BONDED OR SEWN ON 2 INCH CENTERS ALONG LONGITUDINAL AXIS OF _ AR \/
TO THE SKIN. IF PRESENT, NETTING MUST BE EXTRUDED PLASTIC WITH A MAXIMUM MESH OPENING OF THE MATERIAL TO PREVENT SEPARATION OF THE NET FROM THE PARENT MATERIAL. PLAN VIEW
2x2 INCHES AND SUFFICIENTLY BONDED OR SEWN ON 2 INCH CENTERS ALONG LONGITUDINAL AXIS OF R
THE MATERIAL TO PREVENT SEPARATION OF THE NET FROM THE PARENT MATERIAL. 3. SECURE MATTING USING STEEL STAPLES, WOOD STAKES, OR BIODEGRADABLE EQUIVALENT. STAPLES
MUST BE "U” OR "T” SHAPED STEEL WIRE HAVING A MINIMUM GAUGE OF NO. 11 AND NO. 8
3. SECURE MATTING USING STEEL STAPLES, WOOD STAKES, OR BIODEGRADABLE EQUIVALENT. STAPLES RESPECTIVELY. "U” SHAPED STAPLES MUST AVERAGE 1 TO 1% INCHES WIDE AND BE A MINIMUM OF 1. SOCK FABRIC SHALL MEET THE STANDARDS SHOWN IN TABLE 5.1 COMPOST SOCK FABRIC MINIMUM
MUST BE "U” OR ':'T" SHAPED STEEL WIRE HAVING A MINIMUM GAUGE OF NO. 11 AND NO. 8 6 INCHES LONG. "T” SHAPED STAPLES MUST HAVE A MINIMUM 8 INCH MAIN LEG, A MINIMUM 1 INCH SPECIFICATIONS IN THE NEW YORK STATE STANDARDS AND SPECIFICATIONS FOR EROSION AND
RESPECTIVELY. "U" SHAPED STAPLES MUST AVERAGE 1 TO 1% INCHES WIDE AND BE A MINIMUM OF SECONDARY LEG, AND A MINIMUM 4 INCH HEAD. WOOD STAKES MUST BE ROUGH-—SAWN HARDWOOD, SEDIMENT CONTROL. COMPOST SHALL MEET THE STANDARDS SHOWN IN TABLE 5.2 COMPOST
6 INCHES LONG. "T” SHAPED STAPLES MUST HAVE A MINIMUM 8 INCH MAIN LEG, A MINIMUM 1 INCH 12 TO 24 INCHES IN LENGTH, 1x3 INCH IN CROSS SECTION, AND WEDGE SHAPED AT THE BOTTOM. STANDARDS TABLE IN THE NEW YORK STATE STANDARDS AND SPECIFICATIONS FOR EROSION AND
SECONDARY LEG, AND A MINIMUM 4 INCH HEAD. WOOD STAKES MUST BE ROUGH—SAWN HARDWOOD, SEDIMENT CONTROL.
12 TO 24 INCHES IN LENGTH, 1x3 INCH IN CROSS SECTION, AND WEDGE SHAPED AT THE BOTTOM. 4. PERFORM FINAL GRADING, TOPSOIL APPLICATION, SEEDBED PREPARATION, AND PERMANENT SEEDING IN
ACCORDANCE WITH SPECIFICATIONS. PLACE MATTING WITHIN 48 HOURS OF COMPLETING SEEDING
4. PERFORM FINAL GRADING, TOPSOIL APPLICATION, SEEDBED PREPARATION, AND PERMANENT SEEDING IN OPERATIONS UNLESS END OF WORKDAY STABILIZATION IS SPECIFIED ON THE APPROVED EROSION AND 2. COMPOST FILTER SOCK SHALL BE PLACED AT EXISTING LEVEL GRADE. BOTH ENDS OF THE SOCK
ACCORDANCE WITH SPECIFICATIONS. PLACE MATTING WITHIN 48 HOURS OF COMPLETING SEEDING SEDIMENT CONTROL PLAN. SHALL BE EXTENDED AT LEAST 8 FEET UP SLOPE AT 45 DEGREES TO THE MAIN SOCK ALIGNMENT.
OPERATIONS UNLESS END OF WORKDAY STABILIZATION IS SPECIFIED ON THE APPROVED EROSION & MAXIMUM SLOPE LENGTH ABOVE ANY SOCK SHALL NOT EXCEED THAT SHOWN IN THE NEW YORK STATE NOTES:
SEDIMENT CONTROL PLAN. 5. UNROLL MATTING IN DIRECTION OF WATER FLOW, CENTERING THE FIRST ROLL ON THE CHANNEL STANDARDS AND SPECIFICATIONS FOR EROSION AND SEDIMENT CONTROL. STAKES MAY BE INSTALLED —_—
CENTERLINE. WORK FROM CENTER OF CHANNEL OUTWARD WHEN PLACING ROLLS. LAY MAT SMOOTHLY IMMEDIATELY DOWNSLOPE OF THE SOCK IF SO SPECIFIED BY THE MANUFACTURER. 1
5. UNROLL MATTING DOWNSLOPE. LAY MAT SMOOTHLY AND FIRMLY UPON THE SEEDED SURFACE. AVOID AND FIRMLY ON THE SEEDED SURFACE. AVOID STRETCHING THE MATTING. '
STRETCHING THE MATTING.
2.
6. KEY—IN UPSTREAM END OF EACH MAT ROLL BY DIGGING A 6 INCH (MINIMUM) TRENCH AT THE 3. TRAFFIC SHALL NOT BE PERMITTED TO CROSS FILTER SOCKS.
6. OVERLAP OR ABUT ROLL EDGES PER MANUFACTURER RECOMMENDATIONS. OVERLAP ROLL ENDS BY UPSTREAM END OF THE MATTING, PLACING THE ROLL END IN THE TRENCH, STAPLING THE MAT IN 3
6 INCHES (MINIMUM), WITH THE UPSLOPE MAT OVERLAPPING ON TOP OF THE DOWNSLOPE MAT. PLACE, REPLACING THE EXCAVATED MATERIAL, AND TAMPING TO SECURE THE MAT END. 4. ACCUMULATED SEDIMENT SHALL BE REMOVED WHEN IT REACHES HALF THE ABOVEGROUND HEIGHT :
OF THE SOCK AND DISPOSED IN THE MANNER DESCRIBED ELSEWHERE IN THE PLAN.
7. KEY IN THE UPSLOPE END OF MAT 6 INCHES (MINIMUM) BY DIGGING A TRENCH, PLACING THE MATTING 7. OVERLAP OR ABUT THE ROLL EDGES PER MANUFACTURER RECOMMENDATIONS. OVERLAP ROLL ENDS BY
ROLL END IN THE TRENCH, STAPLING THE MAT IN PLACE, REPLACING THE EXCAVATED MATERIAL, AND 6 INCHES (MINIMUM), WITH THE UPSTREAM MAT OVERLAPPING ON TOP OF THE NEXT DOWNSTREAM MAT. 5. SOCKS SHALL BE INSPECTED DAILY AND AFTER EACH RUNOFF EVENT. DAMAGED SOCKS SHALL BE
TAMPING TO SECURE THE MAT END IN THE KEY. 5. STAPLE/STAKE MAT IN A STAGGERED PATTERN ON 4 FOOT (MAXIMUM) CENTERS THROUGHOUT AND REPAIRED ACCORDING TO MANUFACTURER'S SPECIFICATIONS OR REPLACED WITHIN 24 HOURS OF 4.
8. STAPLE/STAKE MAT IN A STAGGERED PATTERN ON 4 FOOT (MAXIMUM) CENTERS THROUGHOUT AND "2 FOOT (MAXIMUM) CENTERS ALONG SEAMS, JOINTS, AND ROLL ENDS. INSPECTION. THE CONTRACTOR SHALL KEEP A PALLET OF SILT SOCK ON SITE AT ALL TIMES TO ENSURE
2 FOOT (MAXIMUM) CENTERS ALONG SEAMS, JOINTS, AND ROLL ENDS. REPLACEMENTS CAN BE DONE WITHOUT DELAY.
9. ESTABLISH AND MAINTAIN VEGETATION SO THAT REQUIREMENTS FOR ADEQUATE VEGETATIVE
. ESTABLISH AND MAINTAIN VEGETATION SO THAT REQUIREMENTS FOR ADEQUATE VEGETATIVE ESTABLISHMENT ARE CONTINUOUSLY MET. 6. BIODEGRADABLE FILTER SOCKS SHALL BE REPLACED AFTER 6 MONTHS; PHOTODEGRADABLE SOCKS
ESTABLISHMENT ARE CONTINUOUSLY MET. AFTER 1 YEAR. POLYPROPYLENE SOCKS SHALL BE REPLACED ACCORDING TO MANUFACTURER'S
RECOMMENDATIONS.
NECESSARY.
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= = SOCK MAY BE LEFT IN PLACE AND VEGETATED OR REMOVED. IN THE LATTER CASE, THE MESH SHALL BE 5.
SL PE DITCH/CHANNEL CUT OPEN AND THE MULCH SPREAD AS A SOIL SUPPLEMENT.
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CONSTRUCTION SPECIFICATIONS 1. TIGHTLY SEAL SLEEVE AROUND THE PUMP DISCHARGE HOSE WITH A STRAP OR SIMILAR DEVICE. TIGHTLY SEAL SLEEVE AROUND THE PUMP DISCHARGE HOSE WITH A STRAP OR SIMILAR DEVICE. 2. PLACE FILTER BAG ON SUITABLE BASE (E.G., MULCH, LEAF/WOOD COMPOST, WOODCHIPS, SAND, OR PLACE FILTER BAG ON SUITABLE BASE (E.G., MULCH, LEAF/WOOD COMPOST, WOODCHIPS, SAND, OR STRAW BALES) LOCATED ON A LEVEL OR 5% MAXIMUM SLOPING SURFACE. DISCHARGE TO A STABILIZED AREA. EXTEND BASE A MINIMUM OF 12 INCHES FROM EDGES OF BAG. 3. CONTROL PUMPING RATE TO PREVENT EXCESSIVE PRESSURE WITHIN THE FILTER BAG IN ACCORDANCE CONTROL PUMPING RATE TO PREVENT EXCESSIVE PRESSURE WITHIN THE FILTER BAG IN ACCORDANCE WITH THE MANUFACTURER RECOMMENDATIONS. AS THE BAG FILLS WITH SEDIMENT, REDUCE PUMPING RATE. 4. REMOVE AND PROPERLY DISPOSE OF FILTER BAG UPON COMPLETION OF PUMPING OPERATIONS OR REMOVE AND PROPERLY DISPOSE OF FILTER BAG UPON COMPLETION OF PUMPING OPERATIONS OR AFTER BAG HAS REACHED CAPACITY, WHICHEVER OCCURS FIRST. SPREAD THE DEWATERED SEDIMENT FROM THE BAG IN AN APPROVED UPLAND AREA AND STABILIZE WITH SEED AND MULCH BY THE END OF THE WORK DAY. RESTORE THE SURFACE AREA BENEATH THE BAG TO ORIGINAL CONDITION UPON REMOVAL OF THE DEVICE. 5. USE NONWOVEN GEOTEXTILE WITH DOUBLE STITCHED SEAMS USING HIGH STRENGTH THREAD.  SIZE USE NONWOVEN GEOTEXTILE WITH DOUBLE STITCHED SEAMS USING HIGH STRENGTH THREAD.  SIZE SLEEVE TO ACCOMMODATE A MAXIMUM 4 INCH DIAMETER PUMP DISCHARGE HOSE. THE BAG MUST BE MANUFACTURED FROM A NONWOVEN GEOTEXTILE THAT MEETS OR EXCEEDS MINIMUM AVERAGE ROLL VALUES (MARV) FOR THE FOLLOWING: GRAB TENSILE     250 LB       ASTM D-4632  250 LB       ASTM D-4632  ASTM D-4632  PUNCTURE      150 LB       ASTM D-4833  150 LB       ASTM D-4833  ASTM D-4833  FLOW RATE      70 GAL/MIN/FT²     ASTM D-4491  70 GAL/MIN/FT²     ASTM D-4491  ASTM D-4491  PERMITTIVITY (SEC )    1.2 SEC        ASTM D-4491  -1)    1.2 SEC        ASTM D-4491  1.2 SEC        ASTM D-4491  -1ASTM D-4491  UV RESISTANCE     70% STRENGTH @ 500 HOURS   ASTM D-4355  70% STRENGTH @ 500 HOURS   ASTM D-4355  ASTM D-4355  APPARENT OPENING SIZE (AOS)  0.15-0.18 MM      ASTM D-4751 0.15-0.18 MM      ASTM D-4751 ASTM D-4751 SEAM STRENGTH     90%        ASTM D-4632 90%        ASTM D-4632 ASTM D-4632 6. REPLACE FILTER BAG IF BAG CLOGS OR HAS RIPS, TEARS, OR PUNCTURES. DURING OPERATION KEEP REPLACE FILTER BAG IF BAG CLOGS OR HAS RIPS, TEARS, OR PUNCTURES. DURING OPERATION KEEP CONNECTION BETWEEN PUMP HOSE AND FILTER BAG WATER TIGHT. REPLACE BEDDING IF IT BECOMES DISPLACED.
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CONSTRUCTION SPECIFICATIONS 1. GEOTEXTILE SHALL MEET THE SPECIFICATIONS OF NYSDOT ROLLED EROSION CONTROL PRODUCT, CLASS GEOTEXTILE SHALL MEET THE SPECIFICATIONS OF NYSDOT ROLLED EROSION CONTROL PRODUCT, CLASS II, TYPE C, SEE 713-07.  2. USE TEMPORARY SOIL STABILIZATION MATTING MADE OF DEGRADABLE (LASTS 6 MONTHS MINIMUM) USE TEMPORARY SOIL STABILIZATION MATTING MADE OF DEGRADABLE (LASTS 6 MONTHS MINIMUM) NATURAL OR MAN-MADE FIBERS (MOSTLY ORGANIC). MAT MUST HAVE UNIFORM THICKNESS AND DISTRIBUTION OF FIBERS THROUGHOUT AND BE SMOLDER RESISTANT. CHEMICALS USED IN THE MAT MUST BE NON-LEACHING AND NON-TOXIC TO VEGETATION AND SEED GERMINATION AND NON-INJURIOUS TO THE SKIN. IF PRESENT, NETTING MUST BE EXTRUDED PLASTIC WITH A MAXIMUM MESH OPENING OF 2x2 INCHES AND SUFFICIENTLY BONDED OR SEWN ON 2 INCH CENTERS ALONG LONGITUDINAL AXIS OF THE MATERIAL TO PREVENT SEPARATION OF THE NET FROM THE PARENT MATERIAL. 3. SECURE MATTING USING STEEL STAPLES, WOOD STAKES, OR BIODEGRADABLE EQUIVALENT. STAPLES SECURE MATTING USING STEEL STAPLES, WOOD STAKES, OR BIODEGRADABLE EQUIVALENT. STAPLES MUST BE "U" OR "T" SHAPED STEEL WIRE HAVING A MINIMUM GAUGE OF NO. 11 AND NO. 8 RESPECTIVELY. "U" SHAPED STAPLES MUST AVERAGE 1 TO 1  INCHES WIDE AND BE A MINIMUM OF  12 INCHES WIDE AND BE A MINIMUM OF  6 INCHES LONG. "T" SHAPED STAPLES MUST HAVE A MINIMUM 8 INCH MAIN LEG, A MINIMUM 1 INCH SECONDARY LEG, AND A MINIMUM 4 INCH HEAD. WOOD STAKES MUST BE ROUGH-SAWN HARDWOOD,  12 TO 24 INCHES IN LENGTH, 1x3 INCH IN CROSS SECTION, AND WEDGE SHAPED AT THE BOTTOM. 4. PERFORM FINAL GRADING, TOPSOIL APPLICATION, SEEDBED PREPARATION, AND PERMANENT SEEDING IN PERFORM FINAL GRADING, TOPSOIL APPLICATION, SEEDBED PREPARATION, AND PERMANENT SEEDING IN ACCORDANCE WITH SPECIFICATIONS. PLACE MATTING WITHIN 48 HOURS OF COMPLETING SEEDING OPERATIONS UNLESS END OF WORKDAY STABILIZATION IS SPECIFIED ON THE APPROVED EROSION & SEDIMENT CONTROL PLAN. 5. UNROLL MATTING DOWNSLOPE. LAY MAT SMOOTHLY AND FIRMLY UPON THE SEEDED SURFACE. AVOID UNROLL MATTING DOWNSLOPE. LAY MAT SMOOTHLY AND FIRMLY UPON THE SEEDED SURFACE. AVOID STRETCHING THE MATTING. 6. OVERLAP OR ABUT ROLL EDGES PER MANUFACTURER RECOMMENDATIONS.  OVERLAP ROLL ENDS BY OVERLAP OR ABUT ROLL EDGES PER MANUFACTURER RECOMMENDATIONS.  OVERLAP ROLL ENDS BY 6 INCHES (MINIMUM), WITH THE UPSLOPE MAT OVERLAPPING ON TOP OF THE DOWNSLOPE MAT. 7. KEY IN THE UPSLOPE END OF MAT 6 INCHES (MINIMUM) BY DIGGING A TRENCH, PLACING THE MATTING KEY IN THE UPSLOPE END OF MAT 6 INCHES (MINIMUM) BY DIGGING A TRENCH, PLACING THE MATTING ROLL END IN THE TRENCH, STAPLING THE MAT IN PLACE, REPLACING THE EXCAVATED MATERIAL, AND TAMPING TO SECURE THE MAT END IN THE KEY. 8. STAPLE/STAKE MAT IN A STAGGERED PATTERN ON 4 FOOT (MAXIMUM) CENTERS THROUGHOUT AND STAPLE/STAKE MAT IN A STAGGERED PATTERN ON 4 FOOT (MAXIMUM) CENTERS THROUGHOUT AND 2 FOOT (MAXIMUM) CENTERS ALONG SEAMS, JOINTS, AND ROLL ENDS. 9. ESTABLISH AND MAINTAIN VEGETATION SO THAT REQUIREMENTS FOR ADEQUATE VEGETATIVE ESTABLISH AND MAINTAIN VEGETATION SO THAT REQUIREMENTS FOR ADEQUATE VEGETATIVE ESTABLISHMENT ARE CONTINUOUSLY MET.
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CONSTRUCTION SPECIFICATIONS 1. GEOTEXTILE SHALL MEET THE SPECIFICATIONS OF NYSDOT ROLLED EROSION CONTROL PRODUCT, CLASS GEOTEXTILE SHALL MEET THE SPECIFICATIONS OF NYSDOT ROLLED EROSION CONTROL PRODUCT, CLASS II, TYPE C, SEE 713-07. 2. USE TEMPORARY SOIL STABILIZATION MATTING MADE OF DEGRADABLE (LASTS 6 MONTHS MINIMUM) USE TEMPORARY SOIL STABILIZATION MATTING MADE OF DEGRADABLE (LASTS 6 MONTHS MINIMUM) NATURAL OR MAN-MADE FIBERS (MOSTLY ORGANIC). MAT MUST HAVE UNIFORM THICKNESS AND DISTRIBUTION OF FIBERS THROUGHOUT AND BE SMOLDER RESISTANT. CHEMICALS USED IN THE MAT MUST BE NON-LEACHING AND NON-TOXIC TO VEGETATION AND SEED GERMINATION AND NON-INJURIOUS TO THE SKIN. IF PRESENT, NETTING MUST BE EXTRUDED PLASTIC WITH A MAXIMUM MESH OPENING OF 2x2 INCHES AND SUFFICIENTLY BONDED OR SEWN ON 2 INCH CENTERS ALONG LONGITUDINAL AXIS OF THE MATERIAL TO PREVENT SEPARATION OF THE NET FROM THE PARENT MATERIAL. 3. SECURE MATTING USING STEEL STAPLES, WOOD STAKES, OR BIODEGRADABLE EQUIVALENT. STAPLES SECURE MATTING USING STEEL STAPLES, WOOD STAKES, OR BIODEGRADABLE EQUIVALENT. STAPLES MUST BE "U" OR "T" SHAPED STEEL WIRE HAVING A MINIMUM GAUGE OF NO. 11 AND NO. 8 RESPECTIVELY. "U" SHAPED STAPLES MUST AVERAGE 1 TO 1  INCHES WIDE AND BE A MINIMUM OF 12 INCHES WIDE AND BE A MINIMUM OF 6 INCHES LONG. "T" SHAPED STAPLES MUST HAVE A MINIMUM 8 INCH MAIN LEG, A MINIMUM 1 INCH SECONDARY LEG, AND A MINIMUM 4 INCH HEAD.  WOOD STAKES MUST BE ROUGH-SAWN HARDWOOD,  12 TO 24 INCHES IN LENGTH, 1x3 INCH IN CROSS SECTION, AND WEDGE SHAPED AT THE BOTTOM. 4. PERFORM FINAL GRADING, TOPSOIL APPLICATION, SEEDBED PREPARATION, AND PERMANENT SEEDING IN PERFORM FINAL GRADING, TOPSOIL APPLICATION, SEEDBED PREPARATION, AND PERMANENT SEEDING IN ACCORDANCE WITH SPECIFICATIONS.  PLACE MATTING WITHIN 48 HOURS OF COMPLETING SEEDING OPERATIONS UNLESS END OF WORKDAY STABILIZATION IS SPECIFIED ON THE APPROVED EROSION AND SEDIMENT CONTROL PLAN. 5. UNROLL MATTING IN DIRECTION OF WATER FLOW, CENTERING THE FIRST ROLL ON THE CHANNEL UNROLL MATTING IN DIRECTION OF WATER FLOW, CENTERING THE FIRST ROLL ON THE CHANNEL CENTERLINE. WORK FROM CENTER OF CHANNEL OUTWARD WHEN PLACING ROLLS.  LAY MAT SMOOTHLY AND FIRMLY ON THE SEEDED SURFACE. AVOID STRETCHING THE MATTING. 6. KEY-IN UPSTREAM END OF EACH MAT ROLL BY DIGGING A 6 INCH (MINIMUM) TRENCH AT THE KEY-IN UPSTREAM END OF EACH MAT ROLL BY DIGGING A 6 INCH (MINIMUM) TRENCH AT THE UPSTREAM END OF THE MATTING, PLACING THE ROLL END IN THE TRENCH, STAPLING THE MAT IN PLACE, REPLACING THE EXCAVATED MATERIAL, AND TAMPING TO SECURE THE MAT END. 7. OVERLAP OR ABUT THE ROLL EDGES PER MANUFACTURER RECOMMENDATIONS. OVERLAP ROLL ENDS BY OVERLAP OR ABUT THE ROLL EDGES PER MANUFACTURER RECOMMENDATIONS. OVERLAP ROLL ENDS BY 6 INCHES (MINIMUM), WITH THE UPSTREAM MAT OVERLAPPING ON TOP OF THE NEXT DOWNSTREAM MAT.  8. STAPLE/STAKE MAT IN A STAGGERED PATTERN ON 4 FOOT (MAXIMUM) CENTERS THROUGHOUT AND STAPLE/STAKE MAT IN A STAGGERED PATTERN ON 4 FOOT (MAXIMUM) CENTERS THROUGHOUT AND 2 FOOT (MAXIMUM) CENTERS ALONG SEAMS, JOINTS, AND ROLL ENDS. 9. ESTABLISH AND MAINTAIN VEGETATION SO THAT REQUIREMENTS FOR ADEQUATE VEGETATIVE ESTABLISH AND MAINTAIN VEGETATION SO THAT REQUIREMENTS FOR ADEQUATE VEGETATIVE ESTABLISHMENT ARE CONTINUOUSLY MET.


User:MICHAELTERRANA Spec:AUS-NCSMOD File:V:\\UMDAVIDSON PROJECTS - ACTIVE\122202 ECDSM SOUTHTOWNS EXPANSION\3.0 DWG - PH 2\3.3 CIVIL\C01-35.DWG Scale:1:1 SavedDate:9/2/2026 Time:16:53 Plot Date: Michael Terrana; 9/9/2026; 12:30 ; Layout:C01-35

6 FT MAX.

CENTER TO CENTER

o

36 IN MIN. FEN_CE/ i

POST LENGTH
FILTER CLOTH

OF 8 IN VERTICALLY INTO
THE GROUND. BACKFILL AND
COMPACT THE SOIL ON BOTH

SIDES OF FILTER CLOTH.

POSTS

STEP 1

Q

B

FLow
> 1|y

RRIRF

/'—
EMBED FILTER CLOTH MIN.

ELEVATION

— ABOVE GROUND

GROUND

-

THE GROUND

CROSS SECTION

NN //\,///\///\ 7z

— FENCE POST DRIVEN
A MIN. OF 16 IN INTO

FENCE POST 18 IN MIN.

36 IN MIN. FENCE POST LENGTH
/_DRIVEN MIN. 16 IN INTO GROUND

16 IN MIN. HEIGHT OF
FILTER CLOTH

'_L \Z\\\j,\\\,: R AN

i . L8 IN MIN. DEPTH

/ 1 INTO GROUND

UNDISTURBED

STAPLE

STAPLE

STAPLE

STEP 3 /

B
\IE

FINAL

e

STAPLE——
TWIST POSTS TOGETHER

——STAPLE

STAPLE

CONFIGURATION || @

STAPLE

|

k

A

JOINING TWO ADJACENT SILT

FENCE SECTIONS (TOP VIEW)

CONSTRUCTION SPECIFICATIONS

1. USE WOOD POSTS 1% X 1% % M4e INCH (MINIMUM) SQUARE CUT OF SOUND QUALITY HARDWOOD. AS
AN ALTERNATIVE TO WOODEN POST USE STANDARD "T” OR "U” SECTION STEEL POSTS WEIGHING NOT

LESS THAN 1 POUND PER LINEAR FOOT.

STAPLE

WOVEN WIRE FENCE
(MIN. 14 GAUGE

W/ MAX. 6" MESH
SPACING)

/\ 36" MIN. LENGTH FENCE

POSTS DRIVEN MIN. 16"
INTO GROUND.

10'MAX. C.TO C.

HEIGHT OF FILTER
= 18" MIN.

6" MIN

PERSPECTIVE VIEW

36" MIN. FENCE POST

WOVEN WIRE FENCE (MIN. 14
GAUGE W/ MAX. 6" MESH SPACING) :

N
WITH FILTER CLOTH ;
FLOW z
UNDISTURBED GROUND
“‘ﬁ‘@
COMPACTED SOIL =
EMBED FILTER CLOTH £
A MIN. OF 6" IN GROUND. / z
SECTION VIEW

CONSTRUCTION SPECIFICATIONS

1. WOVEN WIRE FENCE TO BE FASTENED SECURELY TO FENCE POSTS WITH WIRE TIES
OR STAPLES. POSTS SHALL BE STEEL EITHER "T" OR "U" TYPE OR HARDWOOD.

2. FILTER CLOTH TO BE FASTENED SECURELY TO WOVEN WIRE FENCE WITH TIES
SPACED EVERY 24" AT TOP AND MID SECTION. FENCE SHALL BE WOVEN WIRE,
6" MAXIMUM MESH OPENING.

3. WHEN TWO SECTIONS OF FILTER CLOTH ADJOIN EACH OTHER THEY SHALL BE OVER-
LAPPED BY SIX INCHES AND FOLDED. FILTER CLOTH SHALL BE EITHER FILTER X,
MIRAFI 100X, STABILINKA T140N, OR APPROVED EQUIVALENT.

4. PREFABRICATED UNITS SHALL MEET THE MINIMUM REQUIREMENTS SHOWN.

5. MAINTENANCE SHALL BE PERFORMED AS NEEDED AND MATERIAL REMOVED WHEN
"BULGES" DEVELOP IN THE SILT FENCE.

2 | REINFORCED SILT FENCE

A ARCADIS

LEGAL ENTITY:
ARCADIS OF NEW YORK, INC.

CONSULTANTS

’-M.‘ SILT FENCE MAXIMUM SLOPE AND FENCE LENGTH
_— . | SLOPE LENGTH/FENCE LENGTH (FT.)
I SLOPE STEEPNESS
STANDARD REINFORCED SUPER
—34 IN MIN.
SROUND | <2% <50:1 300/ 1500 N/A N/A
SURFACE K
109 . .
! :: 6 N ML 2-10% 50:1 TO 10:1 125/ 1000 250 / 2000 300 / 2500
I
_/,u ; 10-20% 10:1 TO 5:1 100/ 750 150 / 1000 200/ 1000
2% lgAEl\'/A\A'\?\EZrES GALVANIZED CHAIN LINK FENCE WITH
STEEL OR FILTER CLOTH 20-33% 5:1 TO 3:1 60 / 500 80 / 750 100 / 1000
ALUMINUM POSTS
ELEVATION 33-50% 3:1 TO 2:1 40 / 250 70/ 350 100 / 500
CHAIN LINK FENCING ] >50% >2:1 20/ 125 30/175 5171250

FILTER CLOTH
FLow

X /\\\/\\,\\/x\/x//\/

EMBED GEOTEXTILE AND—E

CHAIN LINK FENCE 8 IN
MIN. INTO GROUND

-/\\i.\\\/\\/x\/ PV 2

CROSS SECTION

CONSTRUCTION SPECIFICATIONS

1. INSTALL 2% INCH DIAMETER GALVANIZED STEEL POSTS OF 0.095 INCH WALL THICKNESS AND SIX FOOT
LENGTH SPACED NO FURTHER THAN 10 FEET APART. DRIVE THE POSTS A MINIMUM OF 36 INCHES

INTO THE GROUND.

2. FASTEN 9 GAUGE OR HEAVIER GALVANIZED CHAIN LINK FENCE (2% INCH MAXIMUM OPENING) 42

INCHES IN HEIGHT SECURELY TO THE FENCE

POSTS WITH WIRE TIES OR HUG RINGS.

3. FILTER CLOTH SHALL BE EITHER FILTER X, MIRAFI 100X, STABILINKA T140N, OR APPROVED
EQUIVALENT. FASTEN FILTER CLOTH SECURELY TO THE UPSLOPE SIDE OF CHAIN LINK FENCE WITH TIES
SPACED EVERY 24 INCHES AT THE TOP AND MID SECTION. EMBED FILTER CLOTH AND CHAIN LINK
FENCE A MINIMUM OF 8 INCHES INTO THE GROUND.

4. WHERE ENDS OF THE FILTER CLOTH COME TOGETHER, THE ENDS SHALL BE OVERLAPPED BY 6 INCHES,
FOLDED, AND STAPLED TO PREVENT SEDIMENT BY PASS.

5. EXTEND BOTH ENDS OF THE SUPER SILT FENCE A MINIMUM OF FIVE HORIZONTAL FEET UPSLOPE AT
45 DEGREES TO THE MAIN FENCE ALIGNMENT TO PREVENT RUNOFF FROM GOING AROUND THE ENDS

OF THE SUPER SILT FENCE.

6. REMOVE ACCUMULATED SEDIMENT AND DEBRIS WHEN BULGES DEVELOP IN FENCE OR WHEN SEDIMENT
REACHES 25% OF FENCE HEIGHT. REPLACE FILTER CLOTH IF TORN. IF UNDERMINING OCCURS,

REINSTALL CHAIN LINK FENCING AND FILTER

CLOTH.

3 | SUPER SILT FENCE

C01-35

2. USE 36 INCH MINIMUM POSTS DRIVEN 16 INCH MINIMUM INTO GROUND NO MORE THAN 6 FEET APART.

3. FILTER CLOTH SHALL BE EITHER FILTER X, MIRAFI 100X, STABILINKA T140N, OR APPROVED
EQUIVALENT. FASTEN FILTER CLOTH SECURELY TO UPSLOPE SIDE OF FENCE POSTS WITH WIRE TIES OR

STAPLES AT TOP AND MID—SECTION.

4. PREFABRICATED UNITS SHALL MEET THE MINIMUM REQUIREMENTS SHOWN.

5. EMBED FILTER CLOTH A MINIMUM OF 8 INCHES VERTICALLY INTO THE GROUND. BACKFILL AND
COMPACT THE SOIL ON BOTH SIDES OF FABRIC.

6. WHERE TWO SECTIONS OF FILTER CLOTH ADJOIN: OVERLAP, TWIST, AND STAPLE TO POST IN

ACCORDANCE WITH THIS DETAIL.

7. EXTEND BOTH ENDS OF THE SILT FENCE A MINIMUM OF FIVE HORIZONTAL FEET UPSLOPE AT
45 DEGREES TO THE MAIN FENCE ALIGNMENT TO PREVENT RUNOFF FROM GOING AROUND THE ENDS

OF THE SILT FENCE.

8. REMOVE ACCUMULATED SEDIMENT AND DEBRIS WHEN BULGES DEVELOP IN SILT FENCE OR WHEN
SEDIMENT REACHES 25% OF FENCE HEIGHT. REPLACE FILTER CLOTH IF TORN. IFF UNDERMINING OCCURS,

REINSTALL FENCE.

1 ] SILT FENCE
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TEMPORARY SEED AND MULCH

SEASON

SEED

RATE

MULCH

SPRING / SUMMER / EARLY FALL

RYEGRASS (ANNUAL OR
PERENNIAL)

30 LBS PER ACRE (1 LB. PER 1,000
SF)

HAY OR STRAW AT 2 TONS PER
ACRE (90 LBS PER SF) WITH
ANCHORING

LATE FALL / EARLY WINTER

CERTIFIED '"AROOSTOOK"' WINTER
RYE (CEREAL RYE)

100 LBS PER ACRE (2.5 LBS PER
1,000 SF)

WOOD FIBER HYDROMULCH OR
OTHER NYSDOT APPROVED
SPRAYABLE PRODUCTS FOR

WINTER

EROSION CONTROL MAY BE
UTILIZED IF APPROVED BY
ENGINEER.

TURF ESTABLISHMENT SEED
COMMON NAME BOTANICAL NAME VARIETY % BY WEIGHT MULCH
FINE FESCUE (MUST INCLUDE FESTUCA RUBRA VAR. & FESTUCA
CREEPING RED AND HARD FESCUE) | LONGIFOLIA COMMERCIAL 10-25
PERENNIAL RYEGRASS (2 VAR. MIN.) | LOLIUM PERENNE COMMERCIAL "TURF" TYPE 10-40 HAY OR STRAW AT 2 TONS PER ACRE (90 LBS PER
SF) WITH ANCHORING
;étlég%ggtéggsv:ﬁ' "I\'/ICI)T_ERANCE) FESTUCA ARUNDINACEA COMMERCIAL "TURF" TYPE 24-45 WOOD FIBER HYDROMULCH OR OTHER NYSDOT
APPROVED SPRAYABLE PRODUCTS FOR EROSION
TICKLEGRASS (OR, IF UNAVAILABLE, | AGROSTIS SCABRA (OR COMMERCIAL 5-10 CONTROL MAY BE UTILIZED IF APPROVED BY
REDTOP) AGROSTIS ALBA ENGINEER.
ALKALIGRASS (WEEPING
PREFERRED) PUCCINELLIA DISTANS COMMERCIAL 15-40

C01-35

CONTRACTOR MINIMUM INSPECTION AND MAINTENANCE REQUIREMENTS

EROSION AND SEDIMENT INSPECTION 1
CONTROL PRACTICE FREQUENCY MAINTENANCE MINIMUM REPLACEMENT
STONE CHECK DAM WEEKLY AND REMOVE ACCUMULATED SEDIMENT AND DEBRIS WHEN IT REACHES ONE-HALF THE HEIGHT OF THE STONE SHALL BE REPLACED, AT A
AFTER EACH WEIR CREST. DISPOSE OF SEDIMENT ON SITE. MINIMUM, EVERY SIX MONTHS.
STORM EVENT
SILT FENCE DAILY REMOVE ACCUMULATED SEDIMENT AND DEBRIS WHEN BULGES DEVELOP IN SILT FENCE OR WHEN REPLACE GEOTEXTILE, AT A MINIMUM,
SEDIMENT REACHES 25% OF FENCE HEIGHT. DISPOSE OF SEDIMENT ON SITE. ANNUALLY.
IF UNDERMINING OCCURS, REINSTALL FENCE.
COMPOST FILTER SOCK DAILY REMOVE ACCUMULATED SEDIMENT AND DEBRIS WHEN IT REACHES HALF THE HEIGHT OF THE SOCK. [FILTER SOCKS SHALL BE REPLACED, AT
DISPOSE OF SEDIMENT ON SITE. MINIMUM, EVERY SIX MONTHS.
IF OVERTOPPING OCCURS, REINSTALL SOCK.
DROP IN INLET PROTECTION | WEEKLY AND SEDIMENT AND DEBRIS SHALL BE REMOVED FROM SACK AT A MINIMUM BIWEEKLY. SHALL BE REPLACED, AT A MINIMUM,
AFTER EACH EVERY SIX MONTHS.
STORM EVENT
CONCRETE WASHOUT AREA | DAILY ON SOIL - WASHOUT MUST BE CLEANED OR NEW FACILITIES CONSTRUCTED AND READY TO USE LINER SHALL BE REPLACED WITH EVERY
ONCE WASHOUT IS 75% FULL. CLEANING.
ON PAVEMENT - WASHOUT MUST BE CLEANED OR NEW FACILITIES CONSTRUCTED AND READY TO
USE WHEN WASHOUT IS 12” FULL.
AFTER REMOVING ACCUMULATED SAND AND AGGREGATE, DISPOSE OF PROPERLY.
FILTER SOCK INLET WEEKLY AND REMOVE ACCUMULATED SEDIMENT AND DEBRIS AT A MINIMUM BIWEEKLY. STONE SHALL BE REPLACED, AT A
PROTECTION AFTER EACH DISPOSE OF SEDIMENT ON SITE. MINIMUM, EVERY THREE MONTHS.

STORM EVENT

FILTER SOCKS SHALL BE REPLACED, AT A
MINIMUM, EVERY SIX MONTHS.

STABILIZED CONSTRUCTION | WEEKLY AND TOP DRESS WITH AGGREGATE IF SEDIMENT IS TRACKING ONTO PAVED AREAS. REPLACE STONE, AT A MINIMUM, EVERY
ENTRANCE AFTER EACH THREE MONTHS.
STORM EVENT
WASH RACK WEEKLY AND KEEP AREA UNDER WASH RACK FREE OF ACCUMULATED SEDIMENT. REPLACE IF IT BECOMES DAMAGED
AFTER EACH BEYOND REPAIR.
STORM EVENT
PORTABLE SEDIMENT TANK WEEKLY AND CLEAN OUT SEDIMENT TANK WHEN 3 FILLED WITH SEDIMENT. REPLACE IF IT BECOMES DAMAGED
AFTER EACH BEYOND REPAIR.
STORM EVENT
SEDIMENT FILTER BAG WEEKLY AND KEEP CONNECTION BETWEEN PUMP HOSE AND FILTER BAG WATER TIGHT. REPLACE BEDDING UNDER | REPLACE FILTER BAG IF BAG CLOGS OR
AFTER EACH FILTER BAG IF IT BECOMES DISPLACED. REMOVE AND PROPERLY DISPOSE OF FILTER BAG UPON HAS RIPS, TEARS, OR PUNCTURES.

STORM EVENT

COMPLETION OF PUMPING OPERATIONS OR AFTER BAG HAS REACHED CAPACITY, WHICHEVER
OCCURS FIRST. SPREAD THE DEWATERED SEDIMENT FROM THE BAG IN AN APPROVED AREA.

EROSION CONTROL MATTING | WEEKLY AND
AFTER EACH

STORM EVENT

IF A MAT LIFTS, RE-STAKE TO ENSURE IT IS FLAT AGAINST THE SOIL. IF A MAT BECOMES DISPLACED,
MOVE BACK INTO PLACE AND RE-STAKE. IF RILLS OR GULLIES FORM UNDERNEATH A MAT; PULL BACK

MAT, FILL ERODED RILLS OR GULLIES, RE-SEED, AND RE-SECURE THE MAT.

REPLACE DAMAGED OR MISSING
STAKES/STAPLES.

1 ANY CONTROL MEASURE THAT IS DAMAGED, REPAIR/REPLACEMENT ACTIONS MUST BEGIN WITHIN 1 BUSINESS DAY OF NOTIFICATION/INSPECTION.

JMDavidson

Engineering,D.P.C.

SEALS

WARNING - IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW, ARTICLE
145, SECTION 7209 FOR ANY PERSON, UNLESS ACTING UNDER THE DIRECTION OF A
LICENSED PROFESSIONAL ENGINEER OR LAND SURVEYOR, TO ALTER AN ITEM ON
THIS DRAWING IN ANY WAY. IF ALTERED, THE ALTERING PERSON SHALL COMPLY
WITH THE REQUIREMENTS OF NEW YORK LAW, SECTION 7209.

BUFFALO, NEW YORK
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Spill Reporting and Initial
Notification Requirements
GUIDANCE SUMMARY AT-A-GLANCE
Reporting spillsisacrucia first step in the response process.

Y ou should understand the spill reporting requirements to be able to inform the
spillers of their responsibilities.

Several different state, local, and federal laws and regulations require spillers to
report petroleum and hazardous materials spills.

The state and federa reporting requirements are summarized in Exhibit 1.1-1.

Petroleum spills must be reported to DEC unless they meet all of the following
criteria

° The spill is known to be less than 5 gallons; and

o The spill is contained and under the control of the spiller; and

° The spill has not and will not reach the State’ s water or any land; and

° The spill is cleaned up within 2 hours of discovery.
All reportable petroleum spills and most hazardous materials spills must be
reported to DEC hotline (1-800-457-7362) within New Y ork State; and (1-518 457-
7362) from outside New Y ork State. For spills not deemed reportable, it is

strongly recommended that the facts concerning the incident be documented by the
spiller and arecord maintained for one year.

Inform the spiller to report the spill to other federal or local authorities, if required.

Report yourself those spills for which you are unable to locate the responsible
spiller.

Make note of other agencies emergency response tel ephone numbersin case you
require their on-scene assistance, or if the response is their responsibility and not
BSPR's.

1.1-2
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1.1.1 Notification Requirementsfor Oil Spillsand Hazardous Material Spills

Spillers are required under state law and under certain local and federal laws to report
spills. These various requirements, summarized in Exhibit 1.1-1, often overlap; that is, a
particular spill might be required to be reported under several laws or regulations and to
several authorities. Under state law, all petroleum and most hazardous material spills
must be reported to DEC Hotline (1-800-457-7362), within New Y ork State, and to 1-518-
457-7362 from outside New Y ork State. Prompt reporting by spillers allows for a quick
response, which may reduce the likelihood of any adverse impact to human health and the
environment. Yo will often have to inform spillers of there responsibilities.

Although the spiller is responsible for reporting spills, other persons with knowledge of a
spill, leak, or dischargeis required to report the incident (see Appendices A and B). You
will often have to inform spillers of their responsibilities. Y ou may also have to report
spills yourself in situations where the spiller is not known or cannot be located. However,
it isthe legal responsibility of the spiller to report spillsto both state and other authorities.

BSPR personnel also are responsible for notifying other response agencies when the
expertise or assistance of other agenciesis needed. For example, the local fire department
should be notified of spillsthat pose a potential explosion and/or fire hazard. 1f such a
hazard is detected and the fire department has not been notified, call for their assistance
immediately. Fire departments are trained and equipped to respond to these situations;
you should not proceed with your response until the fire/safety hazard is eliminated. For
more information on interagency coordination in emergency situations see Part 1, Section
3, Emergency Response.

Another important responsibility is notifying health department officials when a drinking
water supply isfound to be contaminated as aresult of aspill. 1t will be the health
department's responsibility to advise you on the health risk associated with any
contamination.

Exhibits 1.1-1 and 1.1-2 list the state and federal requirements to report petroleum and
hazardous substance spills, respectively. The charts describe the type of material covered,
the applicable act or regulation, the agency that must be notified, what must be reported,
and the person responsible for reporting. New Y ork state also has a emergency
notification network for spill situations (e.g., major chemical releases) that escalate
beyond the capabilities of local and regional response agencies/authoritiesto provide
adequate response. The New Y ork State Emergency Management Office (SEMO)
coordinates emergency response activities among local, state, and federal government
organizations in these cases.

1.1-3
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Exhibit 1.1-1

State and Federal Reporting Requirements for Petroleum Spills, Leaks, and Discharges

Materials Covered

Act or Regulation Agency to Notify

What Must Be Reported and When

Who Must Report

Petroleum
from any
source

DEC Hotline
1-800-457-7362

Navigation Law
Article 12; 17
NYCRR 32.3 and
32.4

The natification of a discharge must be
immediate, but in no case later than
two hours after discharge.

1. Name of person making report
and his relationship to any person
which might be responsible for
causing the discharge.

2. Time and date of discharge.

3. Probable source of discharge.

4. The location of the discharge,
both geographic and with respect
to bodies of water.

5. Type of petroleum discharges.

6. Possible health or fire hazards
resulting from the discharge.

7. Amount of petroleum discharged.

8. All actions that are being taken to
clean up and remove the
discharge.

9. The personnel presently on the
scene.

10. Other government agencies that
have been or will be notified.

Any person causing discharge of
petroleum. Owner or person in actual or
constructive control must notify DEC
unless that person has adequate
assurance that such notice has already
been given.

All aboveground
petroleum and
underground storage
facilities with a
combined storage
capacity of over 1100
gallons.

DEC Hotline
1-800-457-7362

ECL 8§17-1007;
6 NYCRR §613.8

1. Report spill incident within two hours
of discovery.

2. Also when results of any inventory,
record, test, or inspection shows a
facility is leaking, that fact must be
reported within two hours of
discovery.

Any person with knowledge of a spill,
leak, or discharge.

Petroleum
contaminated with
PCB.

Chemical Bulk
Storage Act 6
NYCRR Parts 595,
596, 597

DEC Hotline 1-800-
457-7362

Releases of a reportable quantity of
PCB oil.

Owner or person in actual or constructive
possession or control of the substance,
or a person in contractual relationship,
who inspects, tests, or repairs for owner.

ADDENDUM 75.2 - 107
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Exhibit 1.1-1

State and Federal Reporting Requirements for Petroleum Spills, Leaks, and Discharges

(continued)

Materials Covered Act or Regulation

Agency to Notify

What Must Be Reported and When

Who Must Report

Any liquid (petroleum ECL 817-1743
included) that if

released would be

likely to pollute lands

or waters of the state.

DEC Hotline
1-800-457-7362

Immediate notification that a spill,
release, or discharge of any amount has
occurred. Owner or person in actual or
constructive possession or control of
more than 1,100 gallons of the liquid.

40 CFR 8§110.10
(Clean Water Act)

Petroleum Discharge
in violation of
8311(b)(3) of the
Clean Water Act

1. National
Response
Center (NRC)
1-800-424-8802.

2. If not possible to
notify NRC,
notify Coast
Guard or
predesignated
on-scene
coordinator.

3. If not possible to
notify either 1 or
2, reports may
be made
immediately to
nearest Coast
Guard units,
provided NRC
notified as soon
as possible.

Immediate notification as soon as there
is knowledge of an oil discharge that
violates water quality standards or
causes sheen on navigable waters.
Procedures for notice are set forth in
33 CFR Part 153, Subpart B, and in the
National Oil and Hazardous
Substances Pollution Contingency
Plan, 40 CFR Part 300, Subpart E.

Person in charge of vessel or on-shore or
off-shore facility.

33 CFR 126.29
(Ports and Waters
Safety Act)

Petroleum, petroleum
by-products or other
dangerous liquid
commodities that
may create a
hazardous or toxic
condition spilled into
navigable waters.

Captain of the Port
or District
Commander

As soon as discharge occurs, owner or
master of vessel must immediately
report that a discharge has occurred.

Owner or master of vessel or owner or
operator of the facility at which the
discharge occurred.
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Exhibit 1.1-1

State and Federal Reporting Requirements for Petroleum Spills, Leaks, and Discharges
(continued)

Materials Covered Act or Regulation Agency to Notify What Must Be Reported and When Who Must Report

33 CFR 153.203
(Clean Water Act)

Petroleum or Person in charge of vessel or facility.

hazardous substance

1. NRCU.S. Coast  Any discharger shall immediately notify
Guard, 2100 the NRC of such discharge.

from a vessel, on-
shore or off-shore

facility in violation of

8311(b)(3) of the
Clean Water Act.

Second Street,
SW,
Washington, DC
20593; 1-800-
424-8802.

2. Where direct
reporting not
practicable,
reports may be
made to the
Coast Guard
(District
Offices), the 3rd
and 9th district
of the EPA
regional office at
26 Federal
Plaza, NY, NY
10278; 1-201-
548-8730.

3. Where none of
the above is
possible, may
contact nearest
Coast Guard
unit, provided
NRC notified as
soon as
possible.
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Exhibit 1.1-2

State and Federal Reporting Requirements for Hazardous Substance Spills, Leaks, and Discharges

Materials Covered

Act or Regulation

Agency to Notify

What Must Be Reported and When

Who Must Report

Any hazardous
substance pursuant
to Article 37. Does

not include petroleum.

Hazardous materials
or substances as
defined in 49 CFR
8171.8 that are
transported. (See
federal reporting
requirements.)

Chemical Bulk
Storage Act 6
NYCRR Parts 595,
596, 597; ECL 40-
0113(d)

Transportation Law
14(f); 17 NYCRR
507.4(b)

DEC Hotline
1-800-457-7362

Local fire
department or
police department
or local municipality

Releases of a reportable quantity of a
hazardous substance.

Immediate notification must be given of
incident in which any of the following
occurs as a direct result of a spill of
hazardous materials:

1
2.

3.

Person is killed.

Person receives injuries
requiring hospitalization.
Estimated damage to carrier or
other property exceeds
$50,000.

Fire, breakage, spillage, or
suspected contamination due to
radioactive materials.

Fire, breakage, spillage, or
suspected contamination
involving etiologic agents.
Situation is such that, in the
judgment of the carrier, a
continuing danger to life or
property exists at the scene of
the incident.

Owner or person in actual or
constructive possession or control of
the substance, or a person in
contractual relationship, who
inspects, tests, or repairs for owner.

All persons and carriers engaged in
the transportation of hazardous
materials.
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Exhibit 1.1-2

State and Federal Reporting Requirements for Hazardous Substance Spills, Leaks, and Discharges

(continued)

Materials Covered

Act or Regulation

Agency to Notify

What Must Be Reported and When

Who Must Report

Hazardous materials
(wastes included) that
are transported,
whose carrier is
involved in an
accident.

Department of
Transportation
Regulations

49 CFR 171.15; 17
NYCRR Part 924;
17 NYCRR Part 507

1.

2.

3.

u.s.
Department of
Transportation
1-800-424-8802
DEC Hotline 1-
800-457-7362
Rail Carrier
On-Duty 518-
457-1046
Off-Duty 518-
457-6164
Notify local
police or fire
department.

Notice should be given by telephone at
the earliest practicable moment and
should include:

1. Name of reporter.

2. Name and address of carrier
represented by reporter.

3. Phone number where reporter
can be contacted.

4. Date, time, and location of
incident.

5. The extent of injuries, if any.

6. Classification, name and

guantity of hazardous materials
involved, if available.

7. Type of incident and nature of
hazardous material involved and
whether a continuing danger to
life exists at scene.

8. Each carrier making this report
must also make the report
required by 8171.16.

Each carrier that transports
hazardous materials involves in an
accident that causes any of the
following as a direct result:

1. A person is killed

2. A person receives injuries
requiring hospitalization

3. Estimated damage to carrier
or other property exceeds
$50,000

4, Fire, breakage, spillage,

suspected or otherwise
involving radioactive material.

5. Fire, breakage, spillage,
suspected contamination
involving etiologic agents.

6. Situation is such that carrier
thinks it should be reported in
accordance with paragraph b.
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Exhibit 1.1-2

State and Federal Reporting Requirements for Hazardous Substance Spills, Leaks, and Discharges

(continued)

Materials Covered

Act or Regulation

Agency to Notify

What Must Be Reported and When

Who Must Report

Reportable quantity of
a hazardous
substance into
navigable waters or
adjoining shorelines.
Substances are listed
in 40 CFR 302.4.

Department of
Transportation
Regulations 49 CFR
§171.16 as
authorized by the
Hazardous
Materials
Transportation Act

U.S. Coast Guard
National Response
Center (NRC), 1-
800-424-8802 or 1-
202-267-2675

As soon as person in charge becomes
aware of a spill incident, he must notify
NRC and provide the following
information:

1. The information required by 49
CFR 8171.15 (see above).

2. Name of shipper of hazardous
substance.

3. Quantity of hazardous
substance discharged, if
known.

4, If person in charge is

incapacitated, carrier shall
make the notification.

5. Estimate of quantity of
hazardous substance removed
from the scene and the manner
of disposition of any unremoved
hazardous substance shall be
entered in Part (H) of the report

required by 49 CFR 171.16 (see

above).

Person in charge of aircraft, vessel,
transport vehicle, or facility. Must
inform NRC directly, or indirectly
through carrier.

Reportable quantity of
a hazardous
substance from
vessel, on-shore or
off-shore facility.
Substances and
requirements
specified in 40 CFR
§117.3.

40 CFR 8117.21 as
authorized under
the FWPCA

NRC 1-800-424-
8802. If not
practicable report
may be made to the
Coast Guard (3rd or
9th Districts)
District Offices or to
EPA, designated
On-Scene
Coordinator, Region
Il, 26 Federal Plaza,
NY, NY 10278; 1-
201-548-8730

Immediate notification is required.

Person in charge of vessel, or on-
shore or off-shore facility
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State and Federal Reporting Requirements for Hazardous Substance Spills, Leaks, and Discharges

Exhibit 1.1-2

(continued)

Materials Covered

Act or Regulation

Agency to Notify

What Must Be Reported and When

Facilities where a
hazardous chemical
is produced, used, or
stored, and there is a
reportable quantity of
any extremely
hazardous substance
as set outin
Appendix A to 40
CFR 355 0r a
CERCLA hazardous
substance as
specified in 40 CFR
302.4. (This section
does not apply to a
release that does not
go beyond the facility,
that emanates from a
facility that is
federally permitted, is
continuous as defined
under 8103(f) of
CERCLA or to any
release exempt from
CERCLA 8103(a)
reporting under
8101(22) of CERCLA))

40 CFR 355.40
(SARA)

Releases of
CERCLA
Hazardous
Substances are
subject to release
reporting
requirements of
CERCLA 8103,
codified at 40 CFR
Part 302, in addition
to being subject to
the requirements of
this Part.

Community
emergency
coordinator for the
local emergency
planning committee
of any area likely to
be affected and the
State Emergency
Response
Commission of any
state likely to be
affected by the
release. If there is
no local emergency
planning
commission
notification shall be
made to relevant
local emergency
response personnel.

Immediately notify agencies at left and
provide the following information when
available:

1. Chemical name or identity of
any substance involved in the
release.

2. Indication of whether the

substance is an extremely
hazardous substance.

3. An estimate of the quantity
released.

4, Time and duration of release.

5. Medium or media into which the
release occurred.

6. Known health risks associated

with emergency and where
appropriate advice regarding
medical attention for those

exposed.

7. Proper precautions/actions that
should be taken, including
evacuation.

8. Names and telephone numbers

of person to be contacted for
further information.

As soon as practicable after release,
followup notification by providing the
following information:

1. Actions taken to respond to and
contain the release.

2. Health risks.

3. Advice on medical attention for

exposed individuals.
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Exhibit 1.1-2
State and Federal Reporting Requirements for Hazardous Substance Spills, Leaks, and Discharges
(continued)

Materials Covered Act or Regulation Agency to Notify What Must Be Reported and When Who Must Report
Hazardous liquids 49 CFR 195.50, NRC, 1-800-424- Notice must be given at the earliest Operator of system.
transported in 195.52 and 195.54 8802 practicable moment and the following
pipelines, a release of (Hazardous Liquid information provided:
which results in any Pipeline Safety
circumstances as set Act). 1. Name and address of the
out in 195.50(a) operator.
through (f). Also any 2. Name and telephone number of
incident that results in the reporter.
circumstances listed 3. Location of the failure.
in 195.52(0). 4, The time of the failure.

5. The fatalities and personal
injuries, if any.
6. All other significant facts known

by the operator that are relevant
to the cause of the failure or
extent of the damages.

Hazardous wastes in 40 CFR §263.30(a) 1. Local authorities Notification must be immediate. Transporter by air, rail, highway, or
transport (RCRA) water.
2. If required by 49 For discharge of hazardous waste by
CFR 171.15, air, rail, highway, or water, the
notify the NRC transporter must:
at 1-800-424-
8802 or 1-202- 1 Give notice as in 49 CFR
426-2675 161.15 (if applicable).
2. Report in writing as in 49 CFR
3. Report in writing 171.16.
to Director of
Hazardous Wastes transporter (bulk shipment)
Materials must give same notice as required by
Regulations, 33 CFR 153.20.
Materials
Transportation
Bureau,
Department of
Transportation,
Washington, DC
20590
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Exhibit 1.1-2
State and Federal Reporting Requirements for Hazardous Substance Spills, Leaks, and Discharges
(continued)

Materials Covered Act or Regulation Agency to Notify What Must Be Reported and When Who Must Report
Vinyl Chloride from Clean Air Act Administrator of Within 10 days of any discharge from Owner or operator of plant.
any manual vent 40 CFR 61.64 EPA any manual vent valve, report must be
valve, or polyvinyl made, in writing, and the following
chloride plants information provided:

1 Source, nature and cause of the
discharge

2. Date and time of the discharge

3. Approximate total vinyl chloride
loss during discharge

4, Method used for determining
loss

5. Action taken to prevent the
discharge

6. Measures adopted to prevent

future discharges.

Radioactive Materials 6 NYCRR 8380.7 Commissioner of 1. Notify immediately by telephone Operator of the radiation installation.
DEC when concentration, averaged
over a 24-hour period, exceeds
or threatens to exceed 5000
times the limits set forth in
Schedule 2 of 380.9 (in
uncontrolled areas).

2. Notify within 24 hours by
telephone when concentration,
averaged over 24- hour period,
exceeds or threatens to exceed
500 times the limits set forth in
Schedule 2 above (in
uncontrolled areas).

3. Report within 30 days the
concentration and quantity of
radioactive material involved, the
cause of the discharge, and
corrective steps taken or
planned to ensure no
recurrence of the discharge.
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Exhibit 1.1-2
State and Federal Reporting Requirements for Hazardous Substance Spills, Leaks, and Discharges
(continued)

Materials Covered Act or Regulation Agency to Notify What Must Be Reported and When Who Must Report
Low Level radioactive 6 NYCRR 381.16 DEC and Immediate notification. Transporter
wastes in transport. ECL 827-0305 Department of
Any suspected or Waste Transporter Health
actual uncontrolled Permits
releases.
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TECHNICAL
FIELD GUIDANCE

SPILL REPORTING AND INITIAL NOTIFICATION
ENFORCEMENT OF SPILLER RESPONSIBILITY
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Spill Reporting and Initial Notification -
Enforcement of Spiller Responsibility
GUIDANCE SUMMARY-AT-A-GLANCE

# Usethe "Notification Procedures Checklist" (Exhibit 1.1-3) to document conversations with the responsible party or
potentialy responsible party (PRP/RP) concerning his or her clean-up responsibilities.

# The stepsto follow when you inform the PRP/RP of his or her legd respongihility are:
--  Giveyour name and identify yoursdf as a DEC employee;
--  Inform them that they have been identified as the party responsible for the spill;

--  Inform PRP/Rps of their liability for dl dean-up and remova cods. (If necessary, cite Section 181 of the
Navigation Law);

-- AKX PRP/Rps"point blank™" if they will accept responghbility for the cleanup; and

--  If the PRP/RP does not accept responsbility, or does not admit to being the PRP/RP, inform him or her that
DEC will conduct the cleanup and send the bill to whoever isthe PRP/RP. Also inform them that a DEC-
conducted cleanup could be more costly than a PRP/RP-conducted cleanup, and that the PRP/RP could face
interest charges and pendties for refusing to clean up the spill.

# If the PRP/RP accepts responsibility for the cleanup:

(1) Sendthe PRP/RP a"Spiller Responghbility Letter” (Exhibit 1.1-5) and an "Acceptance of Financid
Responsbility Form™ (Exhibit 1.1-6) and

(2) Sendthe PRP/RP an "Option Letter,” which should outline the options available to the PRP/RP to clean up
the spill. See Exhibit 1.1-4 for asummary of how and when to use these forms and what they may include.
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NOTES

1.1.2  Spill Reporting and Initial Notification - Enforcement of Spiller Responsibility

This section provides guidance on those steps you take to inform responsible parties or potentially responsible
parties (PRP/Rps) or spillers of their repongbility under state law for cleaning up spills. This guidance gppliesto
al contacts (by phone, by mail, or in person) you have with Rpsthroughout the response process concerning their
fulfillment of thislegd responshility. The possible consequences of an RPsrefusal or ingbility to conduct the spill
response are aso discussed.

1. StatelLaw and Policy

Under Article 12 of the Navigation Law and Article 71 of the Environmental Conservation law (ECL), those
parties responsble for a petroleum release are lidble for dl costs associated with cleaning up the spill aswell
asthird party damages (see Introduction-A for moreinformation). Section 181 of the Navigation Law Sates:

Any person who has discharged petroleum shall be strictly liable, without regard to fault,
for all cleanup and removal costs and all direct damages, no matter by whom sustained as
defined in this section.

There aretwo ways by which PRP/RPs can pay for the costs associated with cleanups. First, the PRP/RP can
reimburse the state for Ste investigation, clean-up, and remediation costs incurred by the State Oil Spill Fund
or federa Leaking Underground Storage Tank (LUST) Trust Fund.  Second, the PRP/RP can assume full
respongbility for the cleanup from the beginning and bear dl coststhroughout the clean-up process. ItisDEC's
policy to make every effort to have PRP/RPs pay for cleanups from the outset.

To achieve PRP/RP-directed and PRP/RP-financed cleanups, your responsibilities are to: (1) identify the
PRP/RP(s), (2) inform them of their legd responsihilities for the spill, and (3) ensure that they carry out these
respongbilities. All investigations of spills and PRP/RPs should be pursued vigoroudy and without prgjudice.
Use to your advantage the argument that having the PRP/RP assume responsibility for clean-up costs benefits
both DEC and the spiller. 1t saves DEC the expense of cost-recovery procedures. 1t also dlowsthe PRP/RP
to be more involved in clean-up decisons (e.g., choosing their clean-up contractors) and, more significantly,
it usudly resultsin lower clean-up costs. Because the PRP/RP is responsible for all
indirect costs incurred if DEC conducts the cleanup, the spiller will pay for the

DEC contractor's clean-up work, as wel l as the supervision costs incurred by DEC,
any third-party claims associated with the spill, and any punitive fines levied.

! Spillers are not only responsible for assuming the costs of a cleanup, but also can be subject to a $25,000 per day fine
forr]_nct)]t paying the clean-up costs (among other violations). The Navigation Law provides for these penaltiesin Section 192,
which states:

Any person who knowingly gives or causesto begiven any false
information as a part of, or in response to, any claim made
pursuant to this article for cleanup and removal costs, direct or
indirect damages resulting from a discharge, or who otherwise
violates any of the provisions of this article or any rule
promulgbated thereunder or who fails to comply with any duty
created by thisarticle shall beliableto a penalty of not more than
twenty-five thousand dollars for_each offense in court of
competent jurisdiction. If the violation is of a continuing nature
each day during which it continues shall constitute an additional,
separate, and distinct offense (emphasis added)
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2. Natification Process

Part 1, Section 4, of thismanud discussesthe process of identifying the PRP/RP as part of the spill investigation
for aparticular Ste. Once you identify the PRP/RP, follow the guidance provided below for informing the
PRP/RP of hisor her responsiilities for spill cleanup. If you are uncertain about who the PRP/RP is, gpply
the procedures outlined below with al suspected RPs until the respongble party or parties are identified.

Informing RPs of Their Responsibility at the Spill Scene

It is important to inform PRP/RPs of ther lega respongbility to clean up a spill as soon as possible.
When you arive a aspill site, you should immediately inform the representative of any PRP/RP of thelr
lidbility under the Navigation Law and the Environmental Conservation Law. In doing so, follow the
steps covered in the "Notification Procedures Checkligt” (Exhibit 1.1-3).

Document completion of the notification steps, and identify your contact(s).
Although you should be firm and direct in informing the PRP/RP of their responsibility, you

should make every atempt to avoid an adversaria relationship with the RP. The full
cooperation of the PRP/RP will result in amore efficient and effective cleanup.

Informing Spillers of Their Responsbility in Writing

Y ou should send three different |etters to the PRP/RP to inform them of their responsibility (see Exhibit
1.1-4, "Notification Forms Summary"). If adte response wasinitiated and you are able to confirm the
soill visudly, the "Spiller Respongbility Letter” (Exhibit 1.1-5) dong with an "Acceptance of Financid
Respongbility Form™ (Exhibit 1.1-6) should be sent as soon aspossible. In addition, an "Option Letter"
that informs the PRP/RP of their possible options for addressing a spill should be sent. These |etters
should be kept as part of the Corrective Action Plan (CAP) (see Part 1, Section 5, "Corrective Action
Pans™)
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Completed

Exhibit 1.1-3
Notification Procedures Checklist

Step Date

Give your name and identify
yourself as a DEC employee.

Inform the PRP/RP that he/she
has been identified as the party
responsible for the spill.

Inform PRP/RPs of their
responsibility to pay for all
clean-up costs. (As
necessary, cite Section 181 of
the Navigation Law or Article 71
of the ECL.)

Ask PRP/RPs "point blank" if
they will accept responsibility
for the cleanup.

Response:

If the PRP/RP does not
accept responsibility, or does
not admit to being the spiller,
inform him/her that DEC will
conduct the cleanup and
send the bill to whoever is the
spiller.

If the PRP/RP does not
accept responsibility also
inform him or her that a DEC-
conducted cleanup could be
more costly than a spiller-
conducted cleanup, and that
the spiller could face interest
charges and a fine for
refusing to pay for the billed
clean-up costs.
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Exhibit 1-A-4

Notification Forms Summary
(Send Forms by Certified Mail)

Notification Form

Spiller Responsibility Letter

When and How to Use

Send by certified mail to PRP/RP for
confirmed spill.

Information to be Included

Spill location;

Spiller's responsibility under the
Navigation Law;

Penalties that can be levied if the
spiller does not cooperate; and

Deadline for spiller to begin
containment and removal of the spill.

Acceptance of Spiller Responsibility Form

Send by certified mail to PRP/RP for
confirmed spill.

Request for spiller's signature
acknowledging his or her acceptance of
responsibility for the spill cleanup.

Option Letter

Send by certified mail to PRP/RP for
confirmed or suspected release (e.g., failed
tightness test).

¥ O O#* #

Spill number;
Date spill was discovered or reported;
Exact location of the spill;

Authority of Article 12 of the Navigation
Act; and

Penalties for noncompliance.
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Exhibit 1.1-5

Spiller Responsibility Letter

[Date]

[Addressee]
[Address]|

Dear [ ]:

Thisisto inform you that asaresult of investigation by our Department, we consider you responsible for Petroleum Spill
Number , dated , . Under Article 12 of the Navigation Law,

Section 192, any person who discharges petroleum without a permit and fails to promptly clean up such prohibited
discharge may be subject to a penalty of up to $25,000 a day.

Containment and remova of this spill must be initiated within hours.

Your falureto initiate timely spill deanup and removad, in addition to the pendty stated above, will result in your being
billed for al actual costs incurred by New York State as set forth in Section 181 of the Navigation Law. These costs
include cleanup and removdl, dl direct and indirect damages, including damages incurred by third parties.

Sncerdy,

Regiond Spill Engineer
Region

11-20
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Exhibit 1.1-6
Acceptance of Spiller Responsibility Letter

[Date]

ACCEPTANCE OF FINANCIAL RESPONSIBILITY

, hereby assumes responsibility for containment and

(Name of Company and Person)
cleanup of discharged from
(Substance) (Source)
on , and recognizes that the determination of the adequacy and propriety of
(Date)

the containment and cleanup operation continues to rest with the New York State

Department of Environmenta Conservation On-Scene Coordinator.

(Authorized Signature and Title)

(Name and Title Printed)

(Address of Company)

(Date and Time)

(Witness)

11-21
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The " Spiller Respongibility Letter” informs spillers of their respongbility under the Navigation Law and explains
the pendties that canbelevied if the spiller does not cooperate. 1t should be sent to the spiller or suspected spiller
as soon as a petroleum spill has been confirmed. The letter notifies the spiller that he or sheisrequired to initiate
containment and remova of the spill within aperiod of time you specify.

There are & least three factors you should consider when specifying a deadline in this |l etter:
#  Thedzeand naure of the spill;

#  Theproximity of the spill to, or its possible effects on, water supplies (surface or ground water), nearby
homesand other structures, and/or sensitive environmenta areas; and The possible environmentd, safety,
and/or human hedlth effects of ddlaying containment and removal.

The "Acceptance of Spiller Responghility Form™ requires the spiller's sgnature acknowledging his or her
respongbility for containment and cleanup of the spill. Thisform and the " Spiller Respongbility Letter” should
be sent by certified mail.

The"Option Letter" outlinesthe possible options available to the PRP/RPfor cleanup of the spill. The contents
of thisletter can vary somewhat depending on how the release was discovered (e.g., through acomplaint or a
falled tightness test), the extent and type of spill, and the policies and procedures of your regiond office. There
is, however, someinformation that should appear in every "Option Letter." All "Option Letters’ should contain
the following: spill number, date the spill was discovered, and exact location of the spill. In addition, the letter
should cite the response authority provided DEC by Article 12 of the Navigation Act and describe the pendties
for noncompliance,

Each "Option Letter" should outline clearly the options open to the PRP/RP to address the spill and the
information you wish submitted, and may aso specify certain deadlinesfor taking action. However, itisup to
youto determinethe particular options, information requirements, and datesyou includeintheletter. Depending
on the circumstances, you may list in your |etter one or severa options from which the PRP/RP can choose.
For example, when an UST fals an initid tank test the following options could be included:

#  Conduct separate integrity tests on the piping and the tanks in order to verify the release source within
the tank system.

#  Removethe"non-tight" tank and either remove and digpose of dl contaminated soils, or ingtal monitoring
wells
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# Ingtal monitoring wells and abandon the "non-tight” tank in-place.

#  Remove the tank within 30 days, according to the requirements for tank remova (outline these
requirements in the letter).

The "Option Letter" should dways be sent by certified mail. In addition, you should have the PRP/RP inform
yOu as Soon as possible about the option(s) he or she has chosen.

Severa examples of possible "Option Letters’ are included as Exhibits 1.1-7 through 1.1-12. These are
provided as examples only; you should use "Option Letters' developed by your own office, or develop your
own.

Exhibit 1.1-7 is a sample option letter to an PRP/RP for removal of contaminated soil from an UST release.
Note that this option letter includes: (a) specific requirements for remova of the contaminated soil; (b) dates
for when the remova must be completed, and (c) requirements for the PRP/RP to forward to DEC copies of
the landfill disposal receipt and ample test results. The additiond sample option letters gpply to the following
gtuations when an UST hasfailed an initid tightnesstest (Exhibit 1.1-8), when an UST fails an isolation tank
test (Exhibit 1.1-9), when an UST fails a Petro-tite Systems Test (Exhibit 1.1-10), and ground-water
contamination cleanup (Exhibit 1.1-11).

Dedling with Uncooperative Spillers

There are generdly two waysin which an PRP/RP may fail to fulfill hisor her legd responsihilitiesfor saill deanup:
(1) a PRP/RP may refuse from the beginning to accept responsbility, or (2) an PRP/RP may fail to conduct a
cleanup in the manner, or in astimely afashion, as agreed upon with the DEC. If a PRP/RP refusesto cooperate
fromthe outsat, try againto changethe RPsmind. Send additional noticesof spiller respongbility (Exhibit 1.1-12)
and/or initiate phone conversations with PRP/RPs to inform them again of the consegquences of not cooperating
(i.e., higher clean-up costsand possible pendties). If aparty clamsnot to be the PRP/RP, you should inform them
of your reasons for believing they are the PRP/RP under the Navigation Law.

If a PRP/RP agreesto conduct and pay for the cleanup and then does not proceed in the manner agreed upon or
as quickly as agreed upon, you should inform the PRP/RP immediately that you are dissatisfied with the progress
of the cleanup and that DEC iscongdering takingit over. There are no hard-and-fast rulesfor deciding when you
should take over acleanup. If possible, you should dwayswork toward having the PRP/RP continue the cleanup
in the agreed-upon manner. Attempt to determine why the cleanup is not proceeding as planned and consider
means of helping the PRP/RP-directed cleanup get back on track.
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Exhibit 1.1-7

Sample Option Letter:
Soil Cleanup Spill
[Date]
[Addressee]
[Address|
Dear ]:

This |etter isto confirm your - (Site meeting) (telephone conversation) with

of this Department on ,

in regards to the above-mentioned spill Site. This Site involves

(Name) (day) (date) (veer)

(explanation)

The following items were discussed and agreed upon:

1.

5.
A schedule for thiswork isrequired by

Cleanup must be performed by no later than

If you have any questions, please fed free to contact

All contaminated materid must be removed and stored on site until it can be properly disposed of at a properly
permitted landfill.

All contaminated materid must be sampled for

. Theresults must be

(analyses)
negative for the materia to be considered non-hazardous oily debris. Y ou must contact your selected sanitary
landfill to verify the sample andyses that they require for disposal.
A hauler with a Part 364 permit must be used to haul the contaminated soil to your selected landfill.

Please notify this Department after the work is completed but prior to any backfilling of the spill area so that an
ingpection of the excavation may be made.

Please forward to us a copy of the landfill disposa receipt and the sample results.

(day) (date)  (year)

(day) (date)  (year)

(Name)

at 847-4590. Y our cooperation will be appreciated.

Very truly yours,

Senior Sanitary Engineer
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Exhibit 1.1-8

Sample Option Letter:
Initid Tank Fallure

[Date]
[Addressee]
[Address]

Dear | ]:

This Department received notification on that (a)

(day) (date) (year)
tank(s) failed its (their) tank test performed by

(gdlons) (product stored)
. On , Mr. of this Department
(contractor) (date) (name)
discussed with that one of the following options must be done concerning this tank.
(person)

OPTION 1: 1. Thetank isto beimmediately isolated from the piping and is to be retested. If the tank teststight,
it may remain in sarvice.
2. Thelinesaretoberepaired, if necessary, and retested by astate-approved method. Exposed piping
may be air tested.

3. A copy of any test results are to be sent to this office.

OPTION 2: If thetank falstheretest, or if you decide not to retest, the following must now be done:
1. All product must be immediately removed from the tank.

2. The tank itsdf must be removed within thirty days. A Petroleum Bulk Storage form must be
submitted to this Department prior to tank removal.

3.  Theinterior surface of thetank must be cleaned, and all dudge and residue generated by thisprocess
must be properly disposed. Thetank must be cut open to allow for thiswork and to ensure proper
ventilation of the tank interior.

4.  All safety precautionsregarding the opening, cleaning and entering of thetank must befollowed. The
interior atmosphere of the tank may be explosive and proper procedures must be followed.

5. Oncethe tank has been cleaned out, it may be disposed as scrap.

Mr. must be notified when you have afirm datefor retesting or removal. Please note, we must be present when
thistank isremoved to determine if any groundwater or soil contamination exists. If groundwater or soil contamination is
found, further remedid work will be required.

If you have any questions, please contact at 847-4590. Y our cooperation will be appreciated.
Sincerdy,

[ ]
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Exhibit 1.1-9

Sample Option Letter:
Retest Failure, Tank Removal
[Date]
[Addressee]
[Address|
Dear [ ]:
On ,a gdlon , underground store storage tank at the
(day) (date) (year) #) (materid)

above-mentioned address failed a system tank test. On , thistank failed an isolation tank test.

(day) (date) (year)
Since the tank falled the retest, the following must now be done:

1. All product must be immediately removed from the tank.

2.  Thetank itsef must be removed within thirty days. A Petroleum Bulk Storage form (enclosed) must be submitted
to this Department prior to tank removal.

3.  Theinterior surface of the tank must be cleaned, and al dudge and residue generated by this process must be
properly disposed. Thetank must be cut open to alow for thiswork and to ensure proper ventilation of the tank
interior.

4.  All sfety precautions regarding the opening, cleaning and entering of the tank must be followed. The interior
atmosphere of the tank may be explosive and proper procedures must be followed.

5. Once the tank has been cleaned out, it may be disposed as scrap.

of this Department must be notified when you have afirm

(Name)
date for remova. We must be present when this tank is removed to determine if any groundwater or soil contamination
exigs. If groundwater or soil contamination isfound, further remedia work will be required.

For your use, enclosed isalist of contractors that are known by this Department to do thistype of work. Thislistisby
no means complete. Any contractor may be used by you for this work.

If you have any questions, please fed freeto cdl at 847-4590.
(Name)
Y our cooperation will be appreciated.

Sncerdy,

[ ]
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Exhibit 1.1-10

Sample Option Letter:
Failed Tank Test

[Date]

CERTIFED - RETURN RECEIPT REQUESTED

[Addressee]
[Address|
RE:  Spill No.

Gentlemen:

This office has been informed by, (Name) that _ (tank) failed a Petrotite sysemstest. In accordance with
Artide 12 of the New York State Navigation Law, | must determine if there has been any harm to the lands or the
groundwater of the State. In order for me to make this determination, you have three options:

1. Provethat it was not aleaking tank by removing dl the piping from the tank and separately Petrotite test
thetank. If the tank passesthe Petrotite test, itisapiping leak. Thetank may then be abandoned or the
piping can be repaired, atached to the tank, and the system Petrotite tested.

2.  Excavate and remove the tank in the presence of a representative from this office so that an ingpection
of the tank and the soil can be made. If the tank is sound, and there is no evidence of product 10ss,
nothing further need be done. If thereisa problem, proceed asin 3 below.

3. Abandonthetank in-placeandingal severd four (4) inch diameter PV C steweIsextending five (5) feet
into the groundwater with a screen length of ten (10) feet, with dot Size of .020 inches. The exact
location and number of welswill be determined by arepresentative from this office. Thesewdlswill be
checked for a period of twelve months by New York State, and if there is no evidence of product for
that period, the saill will be removed from our listing. If free or dissolved product appears, cleanup must
begin immediatdly.

If cleanup doesnot beginby__(Date) by the responsible party, the State will begin the cleanup and bill therespongble
party.

Sncerdy,
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Exhibit 1.1-11

Sample Option Letter:
Ground-water Cleanup

[Date]

[Addressee]
[Address|

Dear |

]:

This letter isto confirm your (site mesting) (telephone conversation) with _(Name)  of thisDepatmenton  (day)
(date) (year) . Groundwater at this soill Ste is contaminated with (free floating oil) (dissolved oil components). The

following items were discussed and agreed upon:

1.

(#) _ additiond four-inch monitoring wellswill beingaled at the agreed upon locations. A sketch of atypical
monitoring well is enclosad for your use.

One recovery well will be ingtaled to recover oil product. Groundwater must be pumped to depress the
groundwater table. The groundwater must be pumped to an oil-water separator tank. Accumulated oil may be
recovered from the well by bailing or by a second pump. A second type of recovery wel pumps both oil and
water to a separator tank. Oil from the tank is then recovered. You should check with your contractor to
determine the best method for therecovery well. Groundwater must be pumped to depressthe groundwater table.

The discharge water must be sampled for (Contaminates) . Dependent upon the sampling results, it may be
discharged with a SPDES permit to _(Name) . The water must a dl times be sheenless. An air Stripper or a
carbon filter may be necessary for the discharge water.

All collected oil must be properly disposed. Copies of receiptsindicating the disposa site must be forwarded to
this office.

It was a so agreed that these actionsbe completed by (Date) . Should you have any questions, please do not hesitate
to contact __(Name) at 847-4590. Y our cooperation will be appreciated.

Sncerdy,
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Exhibit 1.1-12

Sample Option Letter:
Soil Digposd, Sail Still On Site

[Date]
[Addressee]
[Address|
Dear | ]:
A recent inspection by___ (Name) of thisofficeindicated that the contaminated soil at your facility sill remains

on Ste. We are requesting this oil be removed by__(day) (date) (year) to an acceptable landfill. Please send a copy
of the disposd receipt to this office.

If you cannot remove the soil by that date, please contact this office immediately. 1f you do not contact this office and
the soil il remainson stepast.  (Date) , DEC will have the soil removed from your Ste. 'Y ou will then be billed for the

cogts of remova and disposal as well any relevant pendties.

If you have any questions, please fedl free to contact__(Name) at 847-4590. Y our cooperation will be
appreciated.
Very truly yours,
Senior Sanitary Engineer
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If dl efforts to encourage a PRP/RP to continue the cleanup fail, send a certified letter (Exhibit 1.1-13) notifying
themthat their actions have been unsatisfactory and that DEC will assumeresponsibility for thecleanup. Thisletter
again informs the PRP/RP of hisor her ligbility for dl costs incurred by DEC during its cleanup.

ADDENDlL'Ji\fI365.2 - 133



Exhibit 1.1-13

Unsatisfactory Cleanup Notice Letter

[Date]

CERTIHED MAIL SPILL #

[Addressee]
[Address|

Dear Sir:

My letter of (Date)  notified you of New York Stae's interest in a pollution incident for which you are presently
considered responsible.

Y ou are hereby given notice that your actions to remove the pollutant and mitigate its effects have been evauated as
unsatifactory. Effective _ (Date) , the New Y ork State Department of Environmental Conservation will conduct al
cleanup activities under the authority of Article 12 of the Navigation Law. Remova will be effected in accordance with the
regulations of the Department of Environmenta Conservation. Y ou will bebilled for adl actua costsincurred by New Y ork
State as st forth in Section 181 of the Navigation Law, aswell asinterest and penalties.

Should you require further information concerning this metter, contact: (Name)

Sincerdy,

Received and Acknowledged

Time Date
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TECHNICAL
FIELD GUIDANCE

SPILL REPORTING AND INITIAL NOTIFICATIONS -
ACCESSAND RIGHT-OF-ENTRY
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Spill Reporting and Initial Notifications -
Access and Right-of-Entry
GUIDANCE SUMMARY AT-A-GLANCE

Section 178 of the Navigation Law gives you the authority to enter private property to investigate
or clean up a suspected spill.

In generd, you should inform the property owner of your right to enter onto private property and
obtain consent from the owner. This consent can be either written or verbd.

Detailed information and procedures for access and right-of-entry is consdered confidentia for
spill responders. Thisinformation is contained in Appendix L, and is marked confidentia.
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1.1.3 Access and Right-of-Entry

This section addresses the right of NY SDEC personnel to enter private property on which a spill has
occurred or issuspected, for the purpose of investigeting, containing, and/or cleaning up the spill. Detailed
information and procedures of access and right-of-entry are considered confidential.  Therefore, this
information can be found in Appendix L, including your legd rights to enter property and the procedures
to follow to ensure that no charges of trespassing are brought againgt the Department.

1. State Law and Policy

Y ou have the authority, under the Navigation Law, to enter property to investigate or clean up a
red or suspected pill. Specifically, Section 178 of the Navigation Law dates:

The department is hereby authorized to enter and inspect any property or
premises for the purpose of inspecting facilities and investigating either actual
or suspected sources of discharges or violation of this article or any rule or
regulations promulgated pursuant to this article. The department is further
authorized to enter on property or premisesin order to assist in the cleanup or
removal of the discharge. Any information relating to secret processes or
methods of manufacture shall be kept confidential.

Inany emergency or non-emergency, you must possessinformeation supporting areasonable belief
to sugpect that a spill has occurred or is occurring, or that the spill is impacting the premises for
which access is sought. A reasonable belief may be based on a report of a spill or visua
observation. For example, if agasoline station operator reports an unexpected loss of product
from his underground storage tanks that are located near private household wells, you might want
to investigate those wells and check the weter.

Although you have the authority to enter the premises, it is always advisable to obtain the
consent of the property owner or hisor her agent before entering the property. Thisconsent
can be either written or verba. Obtaining this consent may help avoid civil or crimina chargesfor
trespass being logged. Incaseswhere the owner/agent isnot available or not ascertainable, entry
should be made.
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Project: Southtowns Treatment Plant Expansion By: kmg
Location: Hamburg, Erie County Date:  8/8/2023 Framesring be L
Sheet: 1 of 9
Project Area Summary
Section Existing IA (sf) Proposed IA (sf)
Ex. Front Parking 89942
Ex. Back Drive & Parking 96063
Mill/Fill/ Utility Impact Only -21708
P1 Roads/Parking 51041
P1 Sidewalks 6274
P1 Buildings / Pads 7355
P2 Buildings 18776
P2 Sidewalks/Concrete 22568
Ring Road and P2 Roads 103072
Total Impervious Area (IA): 164297 sf 209086 sf
Total Impervious Area (I1A): 3.772 ac 4.800 ac
Reduction in IA: 0.000 | ac | 0.0 RED, %
New Development IA (NA): 1.028 | ac | 0.21 N, Ratio
Redeveloped IA (RA): 3772 | ac | 0.79 R, Ratio
Estimated Disturbed Area (DA): 15.6 | ac
IC = ((NA + RA) / DA) X 100 30.8 | %
Rv = 0.05 + 0.009 x IC 0.33 |
Rainfall, P: 1.0 | in
Water Quality Volume Required Based on New Development:
WQViritiap = P X Rv x DA / 12 0.425 | ac-ft | 18506 | cf
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Project: Southtowns Treatment Plant Expansion By: kmg

No: 122202 Checked: _amh  jMDavidson
Location: Hamburg, Erie County Date: _ 8/8/2023 premneeTne e

Sheet: 2 of 9

Redevelopment Project Treatment Summary

WQVnitial: 0.425 ac-ft 18506 cf

Water Quality Volume Required Based on Redevelopment Activities using Standard Practices:
WOQV (targey = (N + 0.25R) x Px Rvx DA / 12

WQViargey: | 0.174 | ac-ft | 7600 | cf

Minimum Runoff Reduction Volume (RRv) Required for New Development Activities:
Min RRv = PxRv*x S x Aic/ 12

HSG: | D | s | 0.2 |
New Impervious Area (Aic): 1.028 ac Rv* | 0.95 |
Min RRv: | 0.016 ac-ft | 709 | cf

Treatment Practice Summary

Facility RRv (ac-ft) WQv (ac-ft)
Reduction in Impervious Area | 0.000 | | 0.000 |
BIO - 1 0.010 0.016
BIO - 2 0.015 0.022
BIO - 3 0.007 0.010
BIO - 4 0.014 0.020
BIO - 5 0.017 0.026
INTR-1 0.006 0.009
INTR-2 0.006 0.008
Total | 0.074 | | 0.111 |
Remaining Required | 0.000 | | 0.000 |
Total WQv Provided | 0.185 |
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Project: Southtowns Treatment Plant Expansion

No: 122202

Location: Hamburg, Erie County

By:
Checked:
Date:

8/8/2023
Sheet: 3

JMDavidson

Engineering,D.P.C.

9

TITLE: WATER QUALITY STORAGE VOLUME - BIORETENTION
DESCRIPTION: BIO -1
Visitor parking island.
Formula for calculating the Water Quality storage volume (WQv) = (P) (Rv) (DA)
12
DA %IA Ry P waQv waQv
(ac) % (in) (ac-ft) (cf)
0.46 70% 0.68 1.00 0.026 1133
Pre-treatment Soil Parameters
Filter Strip Provided? Yes HSG D
Length, ft 10 Infiltration Rate in/hr
Underdrains? Y
Design Parameters
Depth of Media, ft 2.0 Area Provided, sf 1277
Permeability, k 0.5 WQv Treated, cf 1596
Ponding Depth, ft 0.5
Drain Time, days 2
Filter Bed Area, Req'd, sf 906
Treatment Summary
WQv Req'd: 1133 cf
WQv Provided: 1596 cf
WQv Credited: 1133
RRv % 40%
RRv Applied: 453 cf 0.010 ac-ft
WQu Applied: 680 cf 0.016 ac-ft
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Project: Southtowns Treatment Plant Expansion

No: 122202

Location: Hamburg, Erie County

By: kmg
Checked: amh
Date: 8/8/2023
Sheet: 4 of

JMDavidson

Engineering,D.P.C.

9

TITLE:

DESCRIPTION:
Long parking lot

Formula for calculating the Water Quality storage volume (WQv) =

WATER QUALITY STORAGE VOLUME - BIORETENTION

(P) (Rv) (DA)

ID:

BIO -2

12

DA %IA Ry P wQv wQv

(ac) % (in) (ac-ft) (c)

0.67 67% 0.65 1.00 0.037 1596
Pre-treatment Soil Parameters

Filter Strip Provided? Yes HSG D
Length, ft 10 Infiltration Rate in/hr
Undradrains? Y

Design Parameters
Depth of Media, ft 8 Area Provided, sf 1500
Permeability, k 0.5 WQv Treated, cf 1750
Ponding Depth, ft 0.5
Drain Time, days 2
Filter Bed Area, Req'd, sf 1368
Treatment Summary

WQv Req'd: 1596 cf

WQv Provided: 1750 cf

WQv Credited: 1596

RRv % 40%

RRv Applied: 638 cf 0.015 ac-ft

WQu Applied: 958 cf 0.022 ac-ft
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Project: Southtowns Treatment Plant Expansion

No: 122202

Location: Hamburg, Erie County

By:
Checked:

Date: 8/8/2023
Sheet: 5

kmg
amh

of

JMDavidson

9

Engineering,D.P.C.

TITLE:

DESCRIPTION:

Median next to new tank.

Formula for calculating the Water Quality storage volume (WQv) =

WATER QUALITY STORAGE VOLUME - BIORETENTION

(P) (Rv) (DA)

12

ID:

BIO -3

DA %IA Ry P waQv waQv

(ac) % (in) (ac-ft) (cf)

0.37 54% 0.54 1.00 0.017 726
Pre-treatment Soil Parameters

Filter Strip Provided? Yes HSG D
Length, ft 5 Infiltration Rate in/hr
Forebay? Undradrains? Y
Vol., cf % of Tot. 0%

Design Parameters
Depth of Media, ft 2 Area Provided, sf 1140
Permeability, k 0.5 WQv Treated, cf 1425
Ponding Depth, ft 0.5
Drain Time, days 2
Filter Bed Area, Req'd, sf 580
Treatment Summary

WQv Req'd: 726 cf

WQv Provided: 1425 cf

WQv Credited: 726

RRv % 40%

RRv Applied: 290 cf 0.007 ac-ft

WQu Applied: 435 cf 0.010 ac-ft
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Project: Southtowns Treatment Plant Expansion

No: 122202

Location: Hamburg, Erie County

By:
Checked:

crg
kmg

Date: 10/22/2024

Sheet: 6

of

9

JMDavidson

Engineering,D.P.C.

TITLE: WATER QUALITY STORAGE VOLUME - BIORETENTION
DESCRIPTION: ID:
DA to DI-06 and DA to DI-07
Formula for calculating the Water Quality storage volume (WQv) = (P) (Rv) (DA)
12
DA %IA Ry P waQv waQv
(ac) % (in) (ac-ft) (cf)
1.13 35% 0.36 1.00 0.034 1479
Pre-treatment Soil Parameters
Filter Strip Provided? Yes HSG D
Length, ft 5 Infiltration Rate 0.1
Forebay? Undradrains? Y
Vol., cf % of Tot. 0%
Design Parameters
Depth of Media, ft 2.5 Area Provided, sf 1812
Permeability, k 0.5 WQv Treated, cf 2174
Ponding Depth, ft 0.5
Drain Time, days 2
Filter Bed Area, Req'd, sf 1233
Treatment Summary
WQv Req'd: 1479 cf
WQv Provided: 2174 cf
WQv Credited: 1479
RRv % 40%
RRv Applied: 592 cf 0.014 ac-ft
WQu Applied: 888 cf 0.020 ac-ft
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Project: Southtowns Treatment Plant Expansion

No: 122202

By:

Checked:

Location: Hamburg, Erie County

crg
kmg

Date: 10/22/2024

Sheet: 6

of

9

JMDavidson

Engineering,D.P.C.

TITLE:

DESCRIPTION:
DA to PR DI 05

Formula for calculating the Water Quality storage volume (WQv) =

WATER QUALITY STORAGE VOLUME - BIORETENTION

(P) (Rv) (DA)

12

Soil Parameters
HSG
Infiltration Rate
Undradrains?

DA %IA Ry P waQv waQv

(ac) % (in) (ac-ft) (cf)

1.91 25% 0.28 1.00 0.044 1907
Pre-treatment

Filter Strip Provided? Yes
Length, ft 10
Forebay?
Vol., cf % of Tot. 0%

Design Parameters
Depth of Media, ft 2.5 Area Provided, sf
Permeability, k 0.5 WQv Treated, cf
Ponding Depth, ft 0.5
Drain Time, days 2
Filter Bed Area, Req'd, sf 1589
Treatment Summary

WQv Req'd: 1907 cf

WQv Provided: 1860 cf

WQv Credited: 1860

RRv % 40%

RRv Applied: 744 cf 0.017 ac-ft

WQu Applied: 1116 cf 0.026 ac-ft
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Project: Southtowns Treatment Plant Expansion By: kmg
No: 122202 Checked: amh JMDavidson
Location: Hamburg, Erie County Date: 8/8/2023 Fraimesring bRC
Sheet: 8 of 9

TITLE: WATER QUALITY STORAGE VOLUME - DRY SWALE
DESCRIPTION: ID:
|Infi|tration Trench ORF North |
Formula for calculating the Water Quality storage volume (WQv) = (P) (Rv) (A)
12

DA %IA Rv P wQv wQv

(ac) % (in) (ac-ft) (cf)

0.69 24% 0.27 1 0.015 665

Pretreatment - Filter Strip

Parameter Imp. Parking Lots/Roads Residential Lots
Max. Inflow Approach Length (ft) 75 75 150
Grass Filter Strip Slope <=2% | 2-8% | <=2% | 2-8% | <=2% | 2-8%
Min. Grass Filter Strip Length (ft) 20 25 10 12 15 18
Design Parameters
Porosity (assume 0.4) 04 Width Provided, ft 4
Design Depth, ft 3 Length Provided, ft 140
Req'd Surface Area, sf | 553.8 Area Provided, sf 560 OKAY

Treatment Volumes

WQv Req'd: 665 cf

WQv Provided: 672 cf

RRv % 40%

RRv Applied: 269 cf 0.006 ac-ft
WQv Applied: 396 cf 0.009 ac-ft
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Project: Southtowns Treatment Plant Expansion By: kmg
No: 122202 Checked: amh JMDavidson
Location: Hamburg, Erie County Date: 8/8/2023 Frameerine B
Sheet: 9 of 9

TITLE: WATER QUALITY STORAGE VOLUME - DRY SWALE
DESCRIPTION: ID:
|Infi|tration Trench ORF South |
Formula for calculating the Water Quality storage volume (WQv) = (P) (Rv) (A)
12

DA %IA Rv P wQv wQv

(ac) % (in) (ac-ft) (cf)

0.64 23% 0.26 1 0.014 601

Pretreatment - Filter Strip

Parameter Imp. Parking Lots/Roads Residential Lots
Max. Inflow Approach Length (ft) 75 75 150
Grass Filter Strip Slope <=2% | 2-8% | <=2% | 2-8% | <=2% | 2-8%
Min. Grass Filter Strip Length (ft) 20 25 10 12 15 18
Design Parameters
Porosity (assume 0.4) 04 Width Provided, ft 4
Design Depth, ft 3 Length Provided, ft 130
Req'd Surface Area, sf | 500.4 Area Provided, sf 520 OKAY

Treatment Volumes

WQv Req'd: 601 cf

WQu Provided: 624 cf

RRv % 40%

RRv Applied: 250 cf 0.006 ac-ft
WQv Applied: 351 cf 0.008 ac-ft
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¥ ; 1 INV NW 12" HDPE = 579.58 (NEW) ¢ b PR DI04 Wi DOME GRATE
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] - |z =
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46 LF 6" PERFORATED PVC \ \_ 12" MIN. GRAVEL LAYER = “AYER TYP.
. UNDERDRAIN WRAPPED IN ;
"y 4om GEOTEXTILE TO PR DI03, INV. 580.15 80 LF|6" PERFORATED RVC
12" X 12" GRAVEL DIAPHRAGM 576 UNDERDRAIN WRAPPED IN 576
ALONG EDGE OF PAVEMENT, TYP. GEOTEXTILE TO PR DI04, INV. 580.15 ;
g ————- SEE DETAIL A ON DWG. C01-24 578 | | | | | | 575
T ~=_ = ””””||| 0+00 1+00 2+00 2+25
Yoo PR DIO3 /~7—= PR DI04 ]
RIM: 582.90 // RIM 582.90
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INV OUT 580.15 12" HDPE —— /
’ \g 2/
( [~
O
M ( + st —+— stm—F— ST
e e 4 44 4 os 56
7 283 584 12"X12" GRAVEL
N/ d sy /. d DIAPHRAGM AT EDGE 2" MULCH AND VEGETATION
= = —— OF PAVEMENT PLANTINGS, SEE BIORETENTION NOTES
~—~/ APPROX. LOCATION WASHED NO. 2 STONE SURFACE ELEVATION 581.00
[\ OF CURB CUT, TYP. 584 TOP OF OVERFLOW BERM EL. 581.75 584
- 1,350 SFT (TOTAL) BIORETENTION
o PARKING LOWER SWALE Elp 580.00 A
- STOP
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O
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INFILTRATION TRENCH NOTES:

EX. GROUND I !
4.0 1. INFILTRATION TRENCH AREAS SHALL BE CONSTRUCTED AT THE END OF THE SEQUENCE OF ﬁ A mD I S

CONSTRUCTION TO MINIMIZE IMPACTS BY CONSTRUCTION EQUIPMENT AND SEDIMENT
6" MIN. TOP SOIL AND LADEN RUNOFF.
TURF ESTABLISHMENT
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2. AVOID COMPACTION OF EARTH BELOW INFILTRATION AREAS . STONE MATERIALS SHALL BE ARGADIS OF NEW YORK, INC.
CLEAN, WASHED LOOSELY PLACED.
D4 NO. 2 STONE CONSULTANTS
g o . 3. GEOTEXTILE SEPARATION MATERIAL SHALL BE PLACED BETWEEN EACH LAYER OF MATERIAL
S, GEOTEXTILE \ IN THE TRENCH.
; < 581 584 o —— SEPARATION FABRIC 6" PERFORATED
062 = P ST S - <> AROUND STONE PVC UNDERDRAIN 4. ALL INFILTRATION TRENCH UNDERDRAINS (SOLID AND PERFORATED), CLEAN OUTS (C/O),
// = s ~ S FICCT 2400 ==~ AND FITTINGS SHALL BE SCHEDULE 80 PVC.
L [ 1 = 1 ]
/\ ~ /l/ T &\ [ )
/ ; S o~ H RO B INFILTRATION TRENCH DETA 5. ALL STONE PLACED IN INFILTRATION TRENCHES SHALL BE CLEAN AND WASHED. J M DaVIdson
/ NT /o~ ST T /g 3 0 3 6 9 . .
R A —————. 3 ORI - — S— 6. UNDERDRAINS SHALLBE O OR SLIGHTLY SLOPED TO DRAIN TO WEST SIDE OF ACCESS —— Engineering,D.P.C.
\ % ] ) ‘ ‘ ; T GRAVEL DIABHRAGM ROAD. APPROXIMATE LOCATION OF DAYLIGHTED PIPE IS SHOWN BASED ON AVAILABLE
- A\ j SEE DETAIL A A LIDAR INFORMATION; LOCATION SUBJECT TO CHANGE BASED ON ACTUAL FIELD CONDITIONS.
%_|-— |/° )~ GRAVEL DIAPHRAGM
/| /' SEEDETAILA e | 1 el 7. CLEAN OUTS (C/O) SHALL BE PLACED AT BOTH ENDS AND THE MIDDLE OF PERFORATED
BIORETENTION AREA 2 PLANTINGS JDERORAR SEATS
INFILTRATION TRENCH TABLE
! i \\FE UGENL STA STA OFFSET COMMENT
— UGE_ ) N\ E A20+92.3 | RT167.58 |UPSTREAM END OF INFILTRATION TRENCH
e e N \ INFILTRATION TRENCH 1 - NORTH
—— GRAVEL DIAPHRAGM OF ORF A20+92.3 | RT29.71 |DOWNSTREAM END OF INFILTRATION TRENCH, TRANSITION PERFORATED PIPE TO SOLID
: PW?QW’ p— | = SEE DETAIL A 4 A20+923 | Lt73.75 | APPROXIMATE UNDERDRAIN OUTLET LOCATION
- 0.0 0 e~ | ol ) RE
& - uGECO O OG G T TU%G O X 33 9EG 0,00 5 < Xy “ A16+63.17 | RT38.20 |UPSTREAM END OF INFILTRATION TRENCH
; T ‘ 0 R ]
O — "1 S i ‘ o FEES S 05 Y INFILTRATION TRENCH 2- SOUTH T 5 4816.1 | RT23.00 |DOWNSTREAM END OF INFILTRATION TRENCH, TRANSITION PERFORATED PIPE TO SOLID
\ - - QO ~ v 00O O @) OO NN ‘ - OF ORF WARNING - IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW, ARTICLE
\\\\\\\ , T - 58703 Tr 0230 N A18+346 | Lt70.13 [APPROXIMATE UNDERDRAIN OUTLET LOCATION "L1GENSED PROFESSIONAL ENGIVEER R LAND SURVEYOR, 0 ALTER AN TEMON-
— | \ A . 83 Q O e THIS DRAWING IN ANY WAY. IF ALTERED, THE ALTERING PERSON SHALL COMPLY
STM ST T S — A | \\ ) _ Hh 1 i - - i _ — e TR WITH THE REQUIREMENTS OF NEW YORK LAW, SECTION 7209.
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N
BIORETENTION AREA 1 PLANTINGS DAYLIGHT INFILTRATION TRENCH R \ N
WITH3'W 5L 12"DLIGHT & N \ \ \ N
STONE FILL AS OUTLET N \ \ Y \
) CDRI+00 | PROTECTION. INSTALL RODENT N \ \ N S~ \ )
S || || T 5R o SCREEN ON END OF PIPE. S N N ~—_ T~ N 2
_- - . . . N T —— Te—— \\\\\ \\\\\ =%
APPROX.INV. 586.5 | CIOANDTRANSITION o = T —— =t
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$— Wi 140 LF INFILTRATION | B A \\\\\\\\\\ TTe—— T 7
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BI\OREATEIV\ITION AREA 3 PLANTINGS ¢ [ — REVISIONS

x / ZSF’HALT
\\
/(“DJ WALL
BIORETENTION AREA NOTES: > [ i
: BIORETENTION AREA PLANTING SCHEDULE < /
//
1. BIORETENTION AREAS SHALL BE CONSTRUCTED AT THE QUANTITY / . d e
L
END OF THE SEQUENCE OF CONSTRUCTION TO MINIMIZE EIORETENTION | BIORETENTION | BIORETENTION .
IMPACTS BY CONSTRUCTION EQUIPMENT AND SEDIMENT AREA 1 AREA 2 AREA 3 /% /
PUNTNG ARESD |t | e | 1as0 INFILTRATION TRENCH 2 - NORTH OF ORF T
2. AVOID COMPACTION OF EARTH BELOW BIORETENTION COMMON NAME EOTANICAL NAME ~ NO.| DATE ISSUED FOR BY
AREAS AND BIORETENTION MATERIALS. BIORETENTION COPYRIGHT: ARCADIS OF NEW YORK, INC.
MEDIA AND STONE MATERIALS SHALL BE LOOSELY CARDINAL FLOWER LOBELIA CARDINALIS 35 32 23 023
PLACED. BLUE FLAG IRIS IRIS VERSICOLOR 35 41 28
PROJECT STATUS:  BID READY
3. GEOTEXTILE SEPARATION MATERIAL SHALL BE PLACED STOKES ASTER ASTER LAEVIS 35 34 28
BETWEEN EACH LAYER OF MATERIAL IN THE PROJECT NO.: 30114371
25 27 21
BIORETENTION AREA TRENCH. BLACK EYED SUSAN RUDBECKIA FULGIDA = 1
PURPLE CONEFLOWER | ECHINACEA PURPUREA 25 27 14 4 DATE: AUGUST 2023
4. ALL BIORETENTION UNDERDRAINS (SOLID AND . : >3 o5 12 x /
PERFORATED), CLEAN OUTS (C/O), AND FITTINGS SHALL GLORIOSA DAISY RUDBECKIA HIRTA ‘CHERRY BRANDY DAYLIGHT INFILTRATION TRENCH DESIGNED BY: K. GREER
BE SCHEDULE 80 PVC. SWITCHGRASS PANICUM VIRGATUM 15 21 24 WITH 3'W 5L 12"D LIGHT DRAWN BY K. GREER
STONE FILL AS OUTLET : :
15 21 24
5. BIORETENTION AREA OVERFLOW DRAINAGE INLETS (DI) PENNSYLVANIA SEDGE | CARES PENSYLVANICA PROTECTION. INSTALL RODENT CHECKED BY: M. TERRANA
SHALL HAVE DOMED COVERS, NEENAH FOUNDARY RED MAPLE ACER RUBRUM - 4 - SCREEN ON END OF PIPE. ' :
BEEHIVE GRATE #2561 OR APPROVED EQUIVALENT. RIVER BIRCH BETULA NIGRA _ > - APPROX. IN\>/<- 83.5 SHEET TITLE
6. ALL STONE PLACED IN BIORETENTION AREAS SHALL BE PIN OAK QUERCUS PALUSTRIS - 2 - W \ci/o AND TRAN/S TION ~ CIVIL
CLEAN AND WASHED. s—J N\ AN/ [ EPADIRASITION Ao~~~ W— T
TOTAL 208 237 174 s I TO SOLID PVC N —
x w.
7. ALL BIORETENTION FILTER BED AREAS SHALL BE NOTES: & Ais 130 LF INFILTRATION A T w—
PLANTED IN ACCORDANGE WITH THE BIORETENTION / 0 Nig /58 TRENCH, SEE DETAIL | cot-24 STORMWATER
PLANTING AREA SCHEDULE, THIS SHEET. PLANTS SHALL 1. PLANTINGS SHALL ALL BE NO 2. CONTAINERS. \ o THIS SHEET PARTIAL PLAN - |
BE INSTALLED THROUGHOUT THE MEDIA AREA IN 2. QUANTITIES BASED ON 36 IN. ON CENTER, TRIANGULAR SPACING. x STong "I"%‘g‘é""q, N -
CLUSTERS OF 5 TO 6. SPECIES SUBSTITUTIONS MUST BE 3. TREES SHALL BE MIN. 2.5" CALIPER B B. L LN
SUBMITTED FOR APPROVAL. 4. SPECIES, VARIETIES, AND SIZES CAN BE ADJUSTED PER AVAILABILITY. SUBMIT REQUEST FOR APPROVAL.
x
NO. 2 WASHED STONE MEETING
TOPSOIL AND SEEDING REQUIREMENTS OF NYSDOT /
SPECIFICATION SECTION 703-02 /
= /
\— PAVEMENT SECTION x SCALE: i I ]
ROADWAY SUBBASE 1" =20 BAR IS ONE INCH ON
/ 11 -Z < —_ . > UNREDUCED DRAWING
11l [~~~ N\ _--
GRAVEL DIAPHRAGM DETAIL < N oS N — N\ = - DRAWING NO.:
I Lo \ e ANEERN > — C01-24
3 0 3 6 9 B
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PR DMH-07
RIM:583.24 1
INV IN:576.12 36" RCP CLASS IV 7
INV IN:576.86 24" Reinforced Concrete Pipe /
INV IN:577.55 12" PVC z
INV OUT:576.12 36" RCP CLASS IV /
%
|

STONE DITCH PROTECTION

1360 SF BIORETENTION
SURFACE AREA, EL 581.0

SEE DETAIL A ON C01-27 4
| 4
[}
55/
5,/
vr,/
f/

X

+ + + 4+

+ 4+ + 4+ o+ o+ o+ o+
+ + + 4+ 4+ o+ 4+
581-

BIORETENTION AREA 4 PLAN

PR

PR DI-06
RIM:581.09

INV IN:577.50 6" PVC
INV IN:577.17 18" RCP
INV OUT:577.17 24" RCP

20

0 20

10—

590 590
588 588

PR DI-06

RIM:581.09
586 N INV IN:577.50 6" PVC 586

E INV IN:577.17 18" RCP
o UNDERDRAIN C/O EXISTING W INV OUT:577.17 24" RCP o

GRADE
B B RADE —\ | PROPOSEDGRADE |
582 e 582
BIORETENTION SURFACE ELEV. 581.0 e I A
L S 3’}‘:’}@?@‘39;-1‘?-“-'
580 0 580
STONE LINED
- 66 of 6" PVC @ 0.00% DITCH 578
PR. ELEC.
EX. WATER TO/O CONDUIT
576 BE REMOVED 576
36" STORM 8" PLANT
(TO BE REMOVED) WATER
574 . 574
572 ‘ 572
0+00 0+50 1+00 1+39
STATION
20 0 20

HORIZ: 1" 20 A —

4

0 4

VERT: 1" e

DI-07

RIM:582.63

INV IN:577.76 15" RCP
INV IN:579.31 4" HDPE
INV OUT:577.76 18" RCP

4" TOPSOIL AND SEEDING
SEE BIORETENTION NOTES

PROPOSED GRADE
4" MIN. TOPSOIL & TURF

NOTE:

1.

584 <+ SURFACE ELEVATION 581.0 ~\ EXISTING GRADE —\ ESTABLISHMENT, TYP. lﬁaf 1 584
4 30" BIORETENTION MEDIA ++++++++++++++++++++++++++++++++++++\++++++++++++++ 4
580 SEE BIORETENTION NOTE 8 ++++++++++++++++++++++++++++++++++++++++++++++++++ 580
ON C01-27 ——— = ++++++++++++++++++++++++++++++++++++++++++++++++++
1 12" GRAVEL LAYER - o YRy Y %W = %ﬁ K\& GEOTEXTILE FILTER FABRIC
NYSDO'I":IYL?%ESI;ZROS'I:P(OF’,\IIEEI SEE BIORETENTION NOTE 6
L ON C01-27 -
576 T 6" PERFORATED PVC UNDERDRAIN T 576
WRAPPED IN GEOTEXTILE FILTER FABRIC
574 4 SEE BIORETENTION NOTE 6 ON C01-27 L 574
-20 -10 0 10 20
BIORETENTION AREAS 1 THRU 3 HAVE BEEN CONSTRUCTED m S ECT | O N
AS PART OF A PREVIOUS PROJECT AND ARE NOT INCLUDED IN
THE SCOPE OF THE PROJECT. NAMING CONVENTION OF C01-26 5 0 5

BIORETENTION AREAS IS CONSISTENT WITH NAMES LISTED IN
THE PROJECT SWPPP WHICH COVERS MULTIPLE CONTRACTS
ON THE SOUTHTOWNS AWTF SITE.

e ™ —
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592

590

588
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584

582

580

1250 SF BIORETENTION
SURFACE AREA, EL 587.00

A1 PR DI-05
RIM:587.50

INV IN:583.50 6" PVC ... s

INV OUT:583.40 15" RCP

BIORETENTION AREA 5 PLAN

PR DMH-12
RIM:591.06

INV IN:581.63 15" RCP—
INV OUT:578.11 15" RCP "\ ——SH—~
INV OUT:589.55 4" HDPE

EXISTING
GRADE L ,E??M%gw e 2;222350
///////// INV IN: 583.50 6" PVC
UNDERDRAINCIO — e INV OUT: 583.40 15" RCP
el — UNDERDRAIN C/O
—\ BIORETETNION SURFACE ELEV 587.0 J'L'
61 of 6" PVC @ 0.00% 59 of 6" PVC @ 0.00%
| | | | |
-0+25 0+00 0+50 1+00 1450 2+00 2425
STATION
BIORETENTION AREA 5 PROFILE
20 0 20
HORIZ: 1"=20" | —
4 0 4

VERT: 1M e

596 = + 596
EXISTING GRADE 4" TOPSOIL AND SEEDING PROPOSED GRADE
SEE BIORETENTION NOTES
592 o+ SURFACE ELEVATION 587.0 4" MIN-TOPSOIL & TURF 4 592
| ESTABLISHMENT, TYP. —
[ /LT
R R B B
12'GRAVELLAYER- U y=rboooes A A A A A A A AT AN AT A AU 7
4 NYSDOT 733-20 TYPE | o+ o+ o+t o+ F o+ o+ o+ o+ o+ o+ o+ o+ o+ o+ o+ o+ o+ /_ 30" BIORETENTION MEDIA 1l
FILTER STONE *++++++++++++++++++++++++++++++++++++)+/P SEE BIORETENTION NOTE 8
F + + 4+ + 4+ + + 4+ 4+ 4+ o+ + o+ o+ o+ o+ o+
+ + 4+ 4+ + + + + + + 4+ + + + + + + + 4+ o+ ON CO01-27
- A Nz ¢ Az ¢ A E
584 T T S S O T S S 584
I 6" PERFORATED PVC UNDERDRAIN |
T WRAPPED IN GEOTEXTILE FILTER FABRIC GEOTEXTILE FILTER FABRIC T
SEE BIORETENTION NOTE 5 AND 6 ON C01-27 SEE BIORETENTION NOTE 6 ON C01-27
580 < + 580
-20 -10 0 10 20
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BIORETENTION AREA NOTES:

1.

BIORETENTION AREAS SHALL BE CONSTRUCTED AT THE END OF THE SEQUENCE OF CONSTRUCTION TO MINIMIZE IMPACTS BY
CONSTRUCTION EQUIPMENT AND SEDIMENT LADEN RUNOFF. IF AREAS DEFINED FOR BIORETENTION ARE UTILIZED AS STAGING AREAS
DURING CONSTRUCTION THE CONTRACTOR SHALL PROVIDE ADEQUATE PROTECTION FOR DRAINAGE STRUCTURES INSTALLED DURING
EARLIER PHASES OF WORK AND/OR MAY NEED TO PROVIDE ALTERNATE TEMPORARY DRAINAGE MEASURES TO MINIMIZE IMPACTS TO
STAGING AREAS DURING CONSTRUCTION DUE TO POTENTIAL RUNOFF AND/OR PONDING WITHIN THESE AREAS. BIORETENTION AREAS
(INCLUDING FILTER MEDIA, STONE LAYER, UNDERDRAINS, ETC.) SHALL BE CONSTRUCTED AFTER THE STAGING AREAS ARE REMOVED AND
NO LONGER NEEDED. THE NATIVE SOILS BELOW THE EXCAVATED AREA SHALL BE TILLED/SCARIFIED PRIOR TO PLACING THE
BIORENTENTION MATERIALS TO INCREASE INFILTRATION.

BIORETENTION AREAS SHALL NOT BE UTILIZED AS SEDIMENT TRAPS. IF A SEDIMENT TRAP IS CREATED AT THE EXCAVATED AREA, ALL
DEPOSITED SEDIMENT SHALL BE REMOVED AND THE NATIVE SOILS TILLED/SCARIFIED PRIOR TO PLACING BIORETENTION MATERIALS.
UNDER NO CIRCUMSTANCES SHALL SEDIMENT LADEN WATER BE DIRECTED TO BIORETENTION AREAS.

BIORETENTION AREAS SHALL BE RINGED WITH FILTER SOCK UNTIL ALL UPSTREAM AREAS ARE FULLY STABILIZED.

AVOID COMPACTION OF EARTH BELOW BIORETENTION AREAS AND BIORETENTION MATERIALS. BIORETENTION MEDIA AND STONE
MATERIALS SHALL BE LOOSELY PLACED.

ALL BIORETENTION UNDERDRAINS (SOLID AND PERFORATED), CLEAN OUTS (C/O), AND FITTINGS SHALL BE SDR-35 PVC.

GEOTEXTILE FILTER FABRIC SHALL BE NON-WOVEN, POLYPROPYLENE GEOTEXTILE WITH FLOW RATE GREATER THAN 125 GPM/SF (ASTM
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PREFACE

Pursuant to Section 402 of the Clean Water Act (CWA), and 40 CFR
122.26(b)(14)(x), (15)(i), and (15)(ii), stormwater discharges from certain construction
activities are unlawful unless they are authorized by a National Pollutant Discharge
Elimination System (NPDES) permit or by a state permit program. New York State
administers the approved State Pollutant Discharge Elimination System (SPDES)
program with permits issued in accordance with the New York State Environmental
Conservation Law (ECL) Article 17, Titles 7 and 8, and Article 70, as well as 6 NYCRR
Parts 621 and 750.

Construction activities constitute construction of a point source and, therefore,
pursuant to ECL sections 17-0505, 17-0701, and 17-0803, the owner or operator must
have coverage under a SPDES permit prior to commencement of construction activities.
The owner or operator cannot wait until there is an actual discharge from the
construction site to obtain permit coverage.

*Note: The italicized words/phrases within this permit are defined in Appendix A.
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Part I.

Part I. How to Obtain Coverage and General Requirements

To be covered under this permit, the owner or operator must meet all eligibility
requirements in Part |.A. and follow the requirements for obtaining permit coverage in
Part1.D., F., or G.

A. Eligibility Requirements

For a common plan of development or sale, the phase(s) that meet the eligibility
requirements in Part |.A. may obtain coverage under this permit even if other
phase(s) of the same common plan of development or sale do not meet the
eligibility requirements and require an individual SPDES permit.

1. The owner’s or operator’s construction activities involve soil disturbances of:
a. one or more acres; or

b. less than one acre which are part of a common plan of development or
sale that will ultimately disturb one or more acres; or

c. less than one acre where NYSDEC has determined that a SPDES
permit is required for stormwater discharges based on the potential for
contribution to a violation of a water quality standard or for significant
contribution of pollutants to surface waters of the State.

i. 5,000 square feet or more, but less than one acre, and are in
the New York City Watershed located east of the Hudson River,
Appendix C Figure 1; or

ii. 20,000 square feet or more, but less than one acre, within the
municipal boundaries of the City of New York (NYC); or

ii. less than 20,000 square feet which are part of a common plan
of development or sale that will ultimately disturb 20,000 square
feet or more, but less than one acre, within the municipal
boundaries of NYC; or

iv. that creates 5,000 square feet or more of impervious area within
the municipal boundaries of NYC.
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Part 1.LA.2.

2. Discharges from the owner’s or operator’s construction activities are/were not:

a.

b.

already covered by a different SPDES permit; or

covered under a different SPDES permit that was denied, terminated,
or revoked; or

identified in an expired individual SPDES permit that was not renewed;
or

required to obtain an individual SPDES permit or another general
SPDES permit in accordance with Part VII.K.

3. If construction activities may adversely affect a species that is endangered or
threatened, the owner or operator must obtain a:

a.

b.

permit issued pursuant to 6 NYCRR Part 182 for the project; or

letter issued by NYSDEC of non-jurisdiction pursuant to 6 NYCRR Part
182 for the project.

If construction activities have the potential to affect an historic property, the

owner or operator must obtain one of the following:

a.

documentation that the construction activity is not within an
archeological buffer area indicated on the sensitivity map, and that the
construction activity is not located on or immediately adjacent to a
property listed or determined to be eligible for listing on the National or
State Registers of Historic Places, and that there is no new permanent
building on the construction site within the following distances from a
building, structure, or object that is more than 50 years old, or if there
is such a new permanent building on the construction site within those
parameters that NYS Office of Parks, Recreation and Historic
Preservation (OPRHP), a Historic Preservation Commission of a
Certified Local Government, or a qualified preservation professional
has determined that the building, structure, or object more than 50
years old is not historically/archeologically significant:

i. 1-5 acres of disturbance - 20 feet; or

ii. 5-20 acres of disturbance - 50 feet; or

6
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Part |.A.4 a.iii.
iii. 20+ acres of disturbance - 100 feet.

b. NYSDEC consultation form sent to OPRHP,' and copied to NYSDEC'’s
Agency Historic Preservation Officer (APO), and

i. the State Environmental Quality Review Act (SEQR)
Environmental Assessment Form (EAF) with a negative
declaration or the Findings Statement, with documentation of
OPRHP’s agreement with the resolution; or

ii. documentation from OPRHP that the construction activity will
result in No Impact; or

iii. documentation from OPRHP providing a determination of No
Adverse Impact; or

iv. a Letter of Resolution signed by the owner or operator, OPRHP
and the DEC APO which allows for this construction activity to
be eligible for coverage under the general permit in terms of the
State Historic Preservation Act (SHPA).

c. documentation of satisfactory compliance with Section 106 of the
National Historic Preservation Act for a coterminous project area:

i. No Affect; or
ii. No Adverse Affect; or
iii. Executed Memorandum of Agreement.

d. documentation that SHPA Section 14.09 has been completed by
NYSDEC or another state agency.

5. If construction activities are subject to SEQR, the owner or operator must
obtain documentation that SEQR has been satisfied.

6. If construction activities are not subject to SEQR, but subject to the equivalent
environmental review from another New York State or federal agency, the

! The consultation form can be submitted, along with other project information, through
OPRHP's Cultural Resource Information System (CRIS) portal. If submitted through CRIS,
paper copies of the consultation form need not be mailed.

7
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Part |.A.6.
owner or operator must obtain documentation that project review, pursuant to
a process equivalent to SEQR from another New York State or federal
agency, has been satisfied.

. If construction activities require Uniform Procedures Act (UPA) Permits (see 6
NYCRR Part 621) from NYSDEC, or the equivalent from another New York
State or federal agency, the owner or operator must:

a. obtain all such necessary permits; or

b. receive notification from NYSDEC pursuant to 6 NYCRR 621.3(a)(4)
excepting Part I.A.7.a.

. Construction activities are not eligible if they meet the following criteria in Part
|.LA.8.a. orb.:

a. For linear transportation and linear utility project types, the construction
activities:

i. are within the watershed of surface waters of the State
classified as AA or AA-S identified utilizing the Stormwater
Interactive Map on NYSDEC's website; and

ii. are undertaken on land with no existing impervious cover; and

ii. disturb two or more acres of steep slope.
b. For all other project types, the construction activities:

i. are within the watershed of surface waters of the State
classified as AA or AA-S identified utilizing the Stormwater
Interactive Map on NYSDEC'’s website; and

ii. are undertaken on land with no existing impervious cover, and

iii. disturb one or more acres of steep slope.
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Part 1.B.
B. Types of Discharges Authorized

1. The following stormwater discharges are authorized under this permit:

a. Stormwater discharges, including stormwater runoff, snowmelt runoff, and
surface runoff and drainage, associated with construction activity, are
authorized under this permit provided that appropriate stormwater controls
are designed, installed, and maintained in accordance with Part |l. and
Part III.

b. Stormwater discharges from construction support activities at the
construction site (including concrete or asphalt batch plants, equipment
staging yards, material storage areas, excavated material disposal areas,
and borrow areas) if the following requirements are met:

i. The support activity is directly related to the construction site
required to have permit coverage for stormwater discharges; and

ii. The support activity is not a commercial operation, nor does it serve
multiple unrelated construction sites; and

iii. The support activity does not continue to operate beyond the
completion of the construction activity at the site it supports; and

iv. Stormwater controls are implemented in accordance with Part Il.
and Part lll. for discharges from the support activity areas.

2. The following non-stormwater discharges associated with construction activity
are authorized under this permit:

a. Non-stormwater discharges listed in 6 NYCRR 750-1.2(a)(29)(vi), with the
following exception: “Discharges from firefighting activities are authorized
only when the firefighting activities are emergencies/unplanned”; and

b. Non-stormwater discharges of waters to which other components have not
been added that are used in accordance with the SWPPP to control dust
or irrigate vegetation in stabilized areas; and

c. Uncontaminated discharges from dewatering operations
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Part 1.B.3.

3. Authorized discharges of stormwater or authorized discharges of non-
stormwater, commingled with a discharge authorized by a different SPDES
permit and/or a discharge that does not require SPDES permit authorization,
are also authorized under this permit.

C. Prohibited Discharges

1. Non-stormwater discharges prohibited under this permit include but are not
limited to:

a. Wastewater from washout of concrete; and

b. Wastewater from washout and cleanout of stucco, paint, form release
oils, curing compounds, and other construction materials; and

c. Fuels, oils, or other pollutants used in vehicle and equipment operation
and maintenance; and

d. Soaps, solvents, or detergents used in vehicle and equipment washing
or external building washdown; and

e. Toxic or hazardous substances from a spill or other release.

D. Electronic Notice of Intent (eNOI) Submittal

To receive authorization in accordance with Part 1.D.3.b., the owner or operator
must submit a complete eNOI in accordance with the requirements in Part |.D.
The eNOI contains questions to: ensure eligibility requirements in Part |.A. have
been met; obtain owner or operator contact information; obtain the total area to
be disturbed and the existing/future impervious areas (rounded to the nearest
tenth of an acre); confirm Traditional Land Use Control MS4 Operator jurisdiction
over construction projects; satisfy the EPA eRule requirements; confirm that the
Water Quality-Based Effluent Limitations in Part Il. have been met; demonstrate
consideration of the future risks due to climate change in accordance with Part
[11.LA.2.; and confirm that the other Stormwater Pollution Prevention Plan
(SWPPP) requirements in Part lll. have been met.

1. An eNOI may be submitted for:

a. construction activities that are not part of a common plan of
development or sale; or

10
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Part 1.D.1.b.
b. an entire common plan of development or sale; or

c. separate phase(s) of a common plan of development or sale if the
following requirements are met:

i. the common plan of development or sale meets the eligibility
requirements of Part .LA.5. or 6.; and

ii. the phase(s) meet(s) all other eligibility requirements of Part
l.LA.; and

iii. Part lll.C. Required SWPPP Components by Project Type is
based on the common plan of development or sale, not the
phase(s); or

d. tree clearing that is associated with, or will support, a renewable
energy generation, transmission, or storage project that meets Part
I.LA.5. and 6., if the free clearing:

i. meets all other eligibility requirements of Part l.LA.; and

ii. will occurin NYSDEC’s Regions 3-9; and

iii. is not within %2 mile of a bat hibernaculum protected pursuant to
6 NYCRR Part 182; and

iv. will occur between November 15t and March 31,
2. As prerequisites for submitting an eNOI, the owner or operator must:

a. prepare a SWPPP for Part1.D.1.a., b., c., or d. in accordance with Part
ll.; and

b. based on the following criteria, upload the following signature forms
signed in accordance with Part VII.J. to the eNOI prior to submission:

i. for all eNOls:

1. the SWPPP Preparer Certification Form, Appendix F,
signed by the SWPPP preparer; and

11
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Part 1.D.2.b.i.2.

2. the Owner/Operator Certification Form, Appendix J,
signed by the owner or operator; and

ii. if an eNOI includes construction activities within the municipal
boundary(ies) of Traditional Land Use Control MS4 Operator(s)
that will discharge to the MS4(s):

1. determine if the Traditional Land Use Control MS4
Operator(s) have review authority. A Traditional Land
Use Control MS4 Operator does not have review
authority where:

a.

the owner or operator of the construction activities
in Part [.D.2.b.ii. is the same entity as the
Traditional Land Use Control MS4 Operator
identified in Part 1.D.2.b.ii.; or

there is a statute exempting the owner or operator
from zoning review by the Traditional Land Use
Control MS4 Operator; or

there is no such statute per Part 1.D.2.b.ii.1.b., the
Traditional Land Use Control MS4 Operator
concludes, after public hearing, that it does not
have zoning review authority in accordance with
Legal Memorandum LU14 Updated January 2020
“Governmental Immunity from Zoning and Other
Legislation”; and

2. if the Traditional Land Use Control MS4 Operator(s) have
review authority, submit the SWPPP to the Traditional
Land Use Control MS4 Operator(s) for review and have:

a.

if outside the municipal boundaries of NYC: the
MS4 SWPPP Acceptance Form, Appendix G,
signed by the principal executive officer or ranking
elected official from the Traditional Land Use
Control MS4 Operator, or by a duly authorized
representative of that person in accordance with
Part VII.J.2.; or

12
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Part 1.D.2.b.ii.2.b.

b. if within the municipal boundaries of NYC: The
City of New York Department of Environmental
Protection (NYCDEP) SWPPP
Acceptance/Approval Form, Appendix H, signed
by the principal executive officer or ranking elected
official from the Traditional Land Use Control MS4
Operator, or by a duly authorized representative of
that person in accordance with Part VII.J.2.; and

3. if the Traditional Land Use Control MS4 Operator does
not have review authority, have the MS4 No Jurisdiction
Form, Appendix |, signed by the principal executive
officer or ranking elected official from the Traditional Land
Use Control MS4 Operator, or by a duly authorized
representative of that person in accordance with Part
VIl.J.2.

3. Submitting an eNOI:

a. The owner or operator must submit a complete Notice of Intent
electronically using a NYSDEC approved form.?

b. The owner or operator is authorized to commence construction activity
as of the authorization date indicated in the Letter of Authorization
(LOA), which is sent by NYSDEC after a complete eNOI is submitted.

i. Ifan eNOl is received for a SWPPP that deviates from one of
the technical standards but demonstrates equivalence in
accordance with Part Ill.B.1.a.ii. or Part ll1.B.2.b.ii., if the
SWPPP includes construction activities that are not within the
municipal boundary(ies) of Traditional Land Use Control MS4
Operator(s), and/or if the SWPPP includes construction
activities within the municipal boundary(ies) of Traditional Land
Use Control MS4 Operator(s) that do not have review authority
in accordance with Part 1.D.2.b.ii.1., the authorization date
indicated in the LOA will be 60 business days after the eNOI
submission date.

2 Unless NYSDEC grants a waiver in accordance with 40 CFR 127.15(c) or (d). All waiver requests must
be submitted to Stormwater_info@dec.ny.gov or NYSDEC, Bureau of Water Permits, 625 Broadway, 4
Floor, Albany, New York 12233-3505.

13
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Part 1.D.3.c.

c. If Traditional Land Use Control MS4 Operator(s) have review authority
in accordance with Part 1.D.2.b.ii.2., the owner or operator must, within
five business days of receipt of the LOA, send an electronic copy of the
LOA to the Traditional Land Use Control MS4 Operator(s) with review
authority.

E. General Requirements for Owners or Operators with Permit Coverage

1.

3.

As of the date the LOA is received, the owner or operator must make the
eNOI, SWPPP, and LOA available for review and copying in accordance with
the requirements in Part VII.H. When applicable, as of the date an updated
LOA is received, the owner or operator must make the updated LOA available
for review and copying in accordance with the requirements in Part VII.H.

The owner or operator must ensure compliance with all requirements of this
permit and that the provisions of the SWPPP, including any changes made to
the SWPPP in accordance with Part lll.A.5., are properly implemented and
maintained from the commencement of construction activity until:

a. all areas of disturbance have achieved final stabilization; and

b. the owner’s or operator's coverage under this permit is terminated in
accordance with Part V.A.5.a.

As of the date of the commencement of construction activities until Part

I.E.2.a. and b. have been met, the owner or operator must maintain at the

construction site, a copy of:

a. all documentation necessary to demonstrate eligibility with this permit; and

b. this permit; and

c. the SWPPP; and

d. the signed SWPPP Preparer Certification Form; and

e. the signed MS4 SWPPP Acceptance Form or signed NYCDEP SWPPP
Acceptance/Approval Form or signed MS4 No Jurisdiction Form (when

applicable); and

f. the signed Owner/Operator Certification Form; and

14
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Part |.E.3.g.
g. the eNOI; and

h. the LOA; and

i. the LOA transmittal to the Traditional Land Use Control MS4 Operator in
accordance with Part 1.D.3.c. (when applicable).

4. The owner or operator must maintain at the construction site, until Part
|.E.2.a. and b. have been met, as of the date the documents become final or
are received, a copy of the:

a. responsible contractor’s or subcontractor’s certification statement(s) in
accordance with Part lll.LA.7.; and

b. inspection reports in accordance with Part IV.C.4. and 6.; and

c. Request to Disturb Greater Than Five Acres and the Authorization Letter
to Disturb Greater Than Five Acres in accordance with Part |.LE.6. (when
applicable); and

d. Request to Continue Coverage and the Letter of Continued Coverage
(LOCC) in accordance with Part I.LF.2. and 4. (when applicable); and

e. The updated LOA(s) in accordance with Part I.E.9. (when applicable).

5. The owner or operator must maintain the documents in Part |.E.3. and 4. in a
secure location, such as a job trailer, on-site construction office, or mailbox
with lock. The secure location must be accessible during normal business
hours to an individual performing a compliance inspection. The documents
must be paper documents unless electronic documents are accessible to the
inspector during an inspection to the same extent as a paper copy stored at
the site would be. If electronic documents are kept on site, the owner or
operator must maintain functional equipment on site available to an inspector
during normal hours of operation such that an inspector may view the
electronic documents in a format that can be read in a similar manner as a
paper record and in a legally dependable format with no less evidentiary
value than their paper equivalent.

6. The owner or operator must meet the following requirements prior to
disturbing greater than five acres of soil at any one time:

a. The owner or operator must submit a written Request to Disturb Greater

Than Five Acres to:
15
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Part |.E.6.a.i.

i. NYSDEC'’s Regional Office Division of Water staff based on the
project location, Appendix E, if a Traditional Land Use Control MS4
Operator does not have review authority in accordance with Part
1.D.2.b.ii.1.; or

ii. the Traditional Land Use Control MS4 Operator, if a Traditional
Land Use Control MS4 Operator has review authority in
accordance with Part 1.D.2.b.ii.1.; or

iii. NYSDEC'’s Regional Office Division of Water staff based on the
project location, Appendix E, and each involved Traditional Land
Use Control MS4 Operator, if the project spans multiple
municipalities with more than one Traditional Land Use Control
MS4 Operator involved with review authority in accordance with
Part 1.D.2.b.ii.1.

b. The written Request to Disturb Greater Than Five Acres must include:
i. The SPDES permit identification number (Permit ID); and
ii. Full technical justification demonstrating why alternative methods of
construction that would result in five acres of soil disturbance or

less at any one time are not feasible; and

iii. The phasing plan for the project and sequencing plans for all
phases from the SWPPP in accordance with Part 111.B.1.d.; and

iv. Plans with locations and details of erosion and sediment control
practices such that the heightened concern for erosion when
disturbing greater than five acres at one time has been addressed,;
and

v. Acknowledgment that “the owner or operator will comply with the
requirements in Part IV.C.2.b.”; and

vi. Acknowledgment that “the owner or operator will comply with the
requirements in Part 11.B.1.b.”

c. The owner or operator must be in receipt of an Authorization Letter to
Disturb Greater Than Five Acres, which will include when the
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authorization begins and ends and indicate a maximum area (acres) of
soil disturbance allowed at any one time, from:

i. NYSDEC, if Part |.E.6.a.i. or iii. apply; or

ii. the Traditional Land Use Control MS4 Operator, if Part |.E.6.a.ii.
applies.

7. Upon a finding of significant non-compliance with the practices described in
the SWPPP or violation of this permit, NYSDEC may order an immediate stop
to all construction activity at the site until the non-compliance is remedied.
The stop work order must be in writing, describe the non-compliance in detail,
and be sent to the owner or operator.

8. If any human remains or archaeological remains are encountered during
excavation, the owner or operator must immediately cease, or cause to
cease, all construction activity in the area of the remains and notify the
appropriate Regional Water Engineer (RWE).3 Construction activity shall not
resume until written permission to do so has been received from the RWE.

9. To be authorized to implement modifications to the information previously
submitted in the eNOI, the owner or operator must:

a. notify NYSDEC via email at Stormwater_info@dec.ny.gov requesting
access to update the eNOI; and

b. update the eNOI to reflect the modifications and resubmit the eNOI in
accordance with Part I.D.; and

c. receive an updated LOA.

10.The eNOI, SWPPP, LOA, updated LOAs (when applicable), and inspection
reports required by this permit are public documents that the owner or
operator must make available for review and copying by any person within
five business days of the owner or operator receiving a written request by any
such person to review these documents. Copying of documents will be done
at the requester’s expense.

3 The Regional Water Manager where a DEC Region does not have a RWE.
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Part |.F.
F. Permit Coverage for Discharges Authorized Under GP-0-20-001

When applicable:

1. Upon the effective date of this permit, an owner or operator of a construction
activity, with coverage under GP-0-20-001, will have interim coverage under
GP-0-25-001 for 45 calendar days starting on the effective date of GP-0-25-
001 so long as the owner or operator maintains compliance with all applicable
requirements of this permit.

2. Within 30 calendar days of the effective date of this permit, the owner or
operator, with coverage under GP-0-20-001, must submit a complete Request
to Continue Coverage electronically using a NYSDEC approved form,* which
contains the information identified in Part |.F.3. below, if:

a. the owner or operator continues to implement the SMP component in
conformance with the technical standards in place at the time of initial
project authorization; and

b. the owner or operator will comply with all non-design requirements of GP-
0-25-001.

3. The Request to Continue Coverage form contains questions to: ensure
eligibility requirements in Part |.A. have been met; verify owner or operator
contact information; verify the permit identification number; verify the original
eNOI submission ID, if applicable; verify Part |.F.2.a. and b.; verify the version
of the Design Manual that the technical/design components conform to; and
receive an updated Owner/Operator Certification Form, Appendix I.

4. The owner or operator has obtained continued coverage under GP-0-25-001
as of the date indicated in the LOCC, which is sent by NYSDEC after a
complete Request to Continue Coverage form is submitted.

5. If the owner or operator does not submit the Request to Continue Coverage
form in accordance with Part I.F.2. and 3., coverage under this permit is
automatically terminated after interim coverage expires.

4 Unless NYSDEC grants a waiver in accordance with 40 CFR 127.15(c) or (d). All waiver requests must
be submitted to Stormwater_info@dec.ny.gov or NYSDEC, Bureau of Water Permits, 625 Broadway, 4
Floor, Albany, New York 12233-3505.
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G. Change of Owner or Operator

When applicable:

1.

When property ownership changes, or when there is a change in operational
control over the construction plans and specifications, the following process
applies:

a.

The new owner or operator must meet the applicable prerequisites for
submitting an eNOI in accordance with Part 1.D.2.; and

The new owner or operator must submit an eNOI in accordance with Part
1.D.3.; and

Permit coverage for the new owner or operator will be effective upon
receipt of the LOA in accordance with Part 1.D.3.b.; and

The new owner or operator, upon receipt of their LOA, must provide their
Permit ID to the original owner or operator; and

If the original owner or operator will no longer be the owner or operator of
the construction activity identified in the original owner’s or operator’s
eNOl, the original owner or operator, upon receipt of the new owner’s or
operator’s Permit ID in accordance with Part 1.G.1.d., must submit to
NYSDEC a completed eNOT in accordance with Part V. that includes the
name and Permit ID of the new owner or operator, or

If the original owner or operator maintains ownership of a portion of the
construction activity, the original owner or operator must maintain their
coverage under the permit by modifying their eNOI; modifications to the
eNOI must include:

i. the revised area of disturbance and/or impervious area(s); and

ii. the revised SMP information, if applicable; and

iii. a narrative description of what has changed; and

iv. the new owner’s or operator’s Permit ID for the portion of the
project removed from the eNOI.

Owners or operators must follow Part |.E.9. to modify the eNOI.
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Part Il. Water Quality-Based Effluent Limitations

A. Maintaining Water Quality

NYSDEC expects that compliance with the requirements of this permit will control
discharges necessary to meet applicable water quality standards. It shall be a
violation of the ECL for any discharge to either cause or contribute to a violation
of the following water quality standards as contained in Parts 700 through 705 of
Title 6 of the Official Compilation of Codes, Rules and Regulations of the State of
New York:

1. There must be no increase in turbidity that will cause a substantial visible
contrast to natural conditions; and

2. There must be no increase in suspended, colloidal or settleable solids that will
cause deposition or impair the waters for their best usages; and

3. There must be no residue from oil and floating substances, nor visible oil film,
nor globules of grease.

If there is evidence indicating that the stormwater discharges authorized by this
permit are causing, have the reasonable potential to cause, or are contributing to
a violation of the water quality standard, the owner or operator must take
appropriate corrective action in accordance with Part IV.C.5. of this permit and
document in accordance with Part IV.C.4. of this permit. To address the water
quality standard violation the owner or operator must include and implement
appropriate controls in the SWPPP to correct the problem or obtain an individual
SPDES permit.

If, despite compliance with the requirements of this permit, it is demonstrated that
the stormwater discharges authorized by this permit are causing or contributing
to a violation of water quality standards, or if NYSDEC determines that a
modification of this permit is necessary to prevent a violation of water quality
standards, the authorized discharges will no longer be eligible for coverage under
this permit, and the owner or operator must obtain an individual SPDES permit
prior to further discharges from the construction site.

B. Effluent Limitations Applicable to Discharges from Construction Activities

Discharges authorized by this permit must achieve, at a minimum, the effluent
limitations in Part I1.B.1.a., b., c., d., and e. These limitations represent the
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degree of effluent reduction attainable by the application of best practicable
technology currently available.

1.

Erosion and Sediment Control Requirements - The owner or operator must
select, design, install, implement, and maintain control measures to minimize
the discharge of pollutants and prevent a violation of the water quality
standards. The selection, design, installation, implementation, and
maintenance of these control measures must meet the non-numeric effluent
limitations in Part 11.B.1.a., b., c., d., and e. and be in accordance with the
New York State Standards and Specifications for Erosion and Sediment
Control (BB), dated November 2016, using sound engineering judgment.
Where control measures are not designed in conformance with the design
criteria included in the technical standard, the owner or operator must include
in SWPPP the reason(s) for the deviation, or alternative design, and provide
information in the SWPPP demonstrating that the deviation or alternative
design is equivalent to the technical standard.

a. Erosion and Sediment Controls. At a minimum, erosion and sediment
controls must be selected, designed, installed, implemented, and
maintained to:

i. Minimize soil erosion through application of runoff control and soil
stabilization control measure to minimize pollutant discharges; and

ii. Control stormwater discharges, including both peak flow rates and
total stormwater volume, to minimize channel and streambank
erosion and scour in the immediate vicinity of the discharge points;
and

iii. Minimize the amount of soil exposed during construction activity;
and

iv. Minimize the disturbance of steep slope; and

v. Minimize sediment discharges from the site; and

vi. Provide and maintain natural buffers around surface waters, direct
stormwater to vegetated areas and maximize stormwater infiltration

to reduce pollutant discharges, unless infeasible; and

vii. Minimize soil compaction. Minimizing soil compaction is not required
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where the intended function of a specific area of the site dictates that
it be compacted; and

viii. Unless infeasible, preserve a sufficient amount of topsoil to complete
soil restoration and establish a uniform, dense vegetative cover; and

ix. Minimize dust. On areas of exposed soil, minimize dust through the
appropriate application of water or other dust suppression techniques
to control the generation of pollutants that could be discharged from
the site.

. Soil Stabilization. In areas where soil disturbance activity has ceased,
whether permanently or temporarily ceased, the application of soll
stabilization measures must be initiated by the end of the next business
day and completed within 14 calendar days from the date the current soil
disturbance activity ceased. For construction sites that directly discharge
to one of the 303(d) segments listed in Appendix D, or are located in one
of the watersheds listed in Appendix C, or are authorized to disturb greater
than five acres in accordance with Part |.E.5.a.viii., the application of soil
stabilization measures must be initiated by the end of the next business
day and completed within seven calendar days from the date the soll
disturbance activity ceased.

. Dewatering. Discharges from dewatering activities, including discharges
from dewatering of trenches and excavations, must be managed by
appropriate control measures.

. Pollution Prevention Measures. Select, design, install, implement, and
maintain effective pollution prevention measures to minimize the
discharge of pollutants and prevent a violation of the water quality
standards. At a minimum, such measures must be selected, designed,
installed, implemented, and maintained to:

i. Minimize the discharge of pollutants from equipment and vehicle
washing, wheel wash water, and other wash waters. Soaps,
detergents and solvents cannot be used; and

ii. Minimize the exposure of building materials, building products,
construction wastes, trash, landscape materials, fertilizers,
pesticides, herbicides, detergents, sanitary waste, hazardous and
toxic waste, and other materials present on the site to precipitation
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and to stormwater. Minimization of exposure is not required in
cases where the exposure to precipitation and to stormwater will
not result in a discharge of pollutants, or where exposure of a
specific material or product poses little risk of stormwater
contamination (such as final products and materials intended for
outdoor use); and

iii. Prevent the discharge of pollutants from spills and leaks and
implement chemical spill and leak prevention and response
procedures.

e. Surface Outlets. When discharging from basins and impoundments, the
surface outlets must be designed, constructed, and maintained in such a
manner that sediment does not leave the basin or impoundment and that
erosion at or below the outlet does not occur.

C. Post-Construction Stormwater Management Practice (SMP) Requirements

1.

2.

The owner or operator of a construction activity that requires post-
construction SMPs, in accordance with Part IIl.C., must select, design, install,
implement, and maintain the SMPs to meet the performance criteria in the
New York State Stormwater Management Design Manual, dated July 31,
2024 (DM), using sound engineering judgment. Where SMPs are not
designed in conformance with the performance criteria in the DM, the owner
or operator must include in the SWPPP the reason(s) for the deviation or
alternative design and provide information which demonstrates that the
deviation or alternative design is equivalent to the technical standard.

The owner or operator of a construction activity, that requires SMPs in
accordance with Part Il.C., must design the practices to meet the applicable
sizing criteria in Part I1.C.2.a., b., c., or d.
a. Sizing Criteria for New Development
i. Runoff Reduction Volume (RRv) and Water Quality Volume (WQv):
1. Reduce the total WQv by application of RR techniques and
standard SMPs with RRv capacity. The total WQv must be

calculated in accordance with the criteria in Section 4.2 of
the DM; or
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2.

Part 11.C.2.a.i.2.

Minimum RRv and Treatment of Remaining Total WQv:
Construction activities that cannot meet the requirements in
Part 11.C.2.a.i.1. due to site limitations must direct runoff from
all newly constructed impervious areas to a RR technique or
standard SMP with RRv capacity unless infeasible. The
specific site limitations that prevent the reduction of 100% of
the WQv must be documented in the SWPPP. For each
impervious area that is not directed to a RR technique or
standard SMP with RRv capacity, the SWPPP must include
documentation which demonstrates that all options were
considered and for each option explains why it is considered
infeasible.

In no case shall the runoff reduction achieved from the
newly constructed impervious areas be less than the
Minimum RRv as calculated using the criteria in Section
4.4 of the DM. The remaining portion of the total WQv that
cannot be reduced must be treated by application of
standard SMPs.

Channel Protection Volume (CPv): Provide 24 hour extended
detention of the post-developed 1-year, 24-hour storm event,
remaining after runoff reduction. Where a CPv control orifice is
provided, the minimum orifice size must be 3 inches, with
acceptable external trash rack or orifice protection. The CPv
requirement does not apply when:

1.

2.

3.

Reduction of the entire CPv is achieved by application of
runoff reduction techniques or infiltration systems; or

The 1-year post-development peak discharge is less than or
equal to 2.0 cfs without detention or velocity controls; or

The site directly discharges into a fifth order or larger water
body (stream, river, or lake), or tidal waters, where the
increase in smaller flows will not impact the stream bank or
channel integrity. However, the point of discharge must be
adequately protected against scour and erosion by the
increased peak discharge.
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iii. Overbank Flood Control Criteria (Qp): Requires storage to
attenuate the post-development 10-year, 24-hour peak discharge
rate (Qp) to predevelopment rates. The Qp requirement does not
apply when:

1. the site directly discharges to tidal waters or fifth order or
larger streams, or

2. A downstream analysis reveals that overbank control is not
required.

iv. Extreme Flood Control Criteria (Qf): Requires storage to attenuate
the post-development 100-year, 24-hour peak discharge rate (Qf)
to predevelopment rates. The Qf requirement does not apply when:

1. the site directly discharges to tidal waters or fifth order or
larger streams, or

2. A downstream analysis reveals that overbank control is not
required.

b. Sizing Criteria for New Development in Enhanced Phosphorus
Removal Watersheds

i. Runoff Reduction Volume (RRv) and Water Quality Volume (WQv):

1. Reduce the WQv by application of RR techniques and
standard SMPs with RRv capacity. The total WQv is the
runoff volume from the 1-year, 24-hour design storm over
the post-developed watershed and must be calculated in
accordance with the criteria in Section 4.3 of the DM; or

2. Minimum RRv and Treatment of Remaining Total WQv:
Construction activities that cannot meet the criteria in Part
[1.C.2.b.i.1. due to site limitations must direct runoff from all
newly constructed impervious areas to a RR technique or
standard SMP with RRv capacity unless infeasible. The
specific site limitations that prevent the reduction of 100% of
the WQv must be documented in the SWPPP. For each
impervious area that is not directed to a RR technique or
standard SMP with RRv capacity, the SWPPP must include
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documentation which demonstrates that all options were
considered and for each option explains why it is considered
infeasible.

In no case shall the runoff reduction achieved from the
newly constructed impervious areas be less than the
Minimum RRv as calculated using the criteria in Section
4.5 of the DM. The remaining portion of the total WQv that
cannot be reduced must be treated by application of
standard SMPs.

Channel Protection Volume (CPv): Provide 24 hour extended
detention of the post-developed 1-year, 24-hour storm event,
remaining after runoff reduction. Where a CPv control orifice is
provided, the minimum orifice size must be 3 inches, with
acceptable external trash rack or orifice protection. The CPv
requirement does not apply when:

1. Reduction of the entire CPv is achieved by application of
runoff reduction techniques or infiltration systems; or

2. The 1-year post-development peak discharge is less than or
equal to 2.0 cfs; or

3. The site directly discharges to tidal waters, or a fifth order or
larger water body (stream, river, or lake) where the increase
in smaller flows will not impact the stream bank or channel
integrity. However, the point of discharge must be
adequately protected against scour and erosion by the
increased peak discharge.

Overbank Flood Control Criteria (Qp): Requires storage to
attenuate the post-development 10-year, 24-hour peak discharge
rate (Qp) to predevelopment rates. The Qp requirement does not
apply when:

1. the site directly discharges to tidal waters or fifth order or
larger streams; or

2. A downstream analysis reveals that overbank control is not
required.
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Extreme Flood Control Criteria (Qf): Requires storage to attenuate
the post-development 100-year, 24-hour peak discharge rate (Qf)
to predevelopment rates. The Qf requirement does not apply when:

1. the site directly discharges to tidal waters or fifth order or
larger streams; or

2. A downstream analysis reveals that overbank control is not
required.

c. Sizing Criteria for Redevelopment Activity

Water Quality Volume (WQv): The WQv treatment objective for
redevelopment activity must be addressed by one of the following
options, as outlined in Section 9.2.1. Redevelopment activities
located in an Enhanced Phosphorus Removal Watershed (see Part
[11.B.3. and Appendix C) must calculate the WQv in accordance
with Section 4.3 of the DM. All other redevelopment activities must
calculate the WQv in accordance with Section 4.2 of the DM.

1. Reduce the existing impervious cover by a minimum of 25%
of the total disturbed, impervious area. The Soil Restoration
criteria in Section 5.1.6 of the DM must be applied to all
newly created pervious areas; or

2. Capture and treat 100% of the required WQyv, for a minimum
of 25% of the disturbed redevelopment impervious area, by
implementation of standard SMPs or reduced by application
of runoff reduction techniques; or

3. Capture and treat 100% of the required WQyv, for a minimum
of 75% of the disturbed redevelopment impervious area, by
implementation of a volume-based alternative SMP, as
defined in Section 9.4 of the DM; or

4. Capture and treat 100% of the required WQyv, for a minimum
of 75% of the disturbed redevelopment impervious area, by

implementation of a flow-through alternative SMP sized to
treat the peak rate of runoff from the WQv design storm; or
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5. Application of a combination of 1 through 4 above that
provide a weighted average of at least two of the above
methods. Application of this method must be in accordance
with the criteria in Section 9.2.1(A)(V) of the DM; or

6. If there is an existing SMP located on the site that captures
and treats runoff from the impervious area that is being
disturbed, the WQv treatment option selected must, at a
minimum, provide treatment equal to the treatment that was
being provided by the existing practice(s) if that treatment is
greater than the treatment required by options 1 through 5
above.

ii. Channel Protection Volume (CPv) is not required if there is 0%
change to hydrology that increases the discharge rate and volume
from the project site.

iii. Overbank Flood Control (Qp) is not required if there is 0% change
to hydrology that increases the discharge rate from the project site.

iv. Extreme Flood Control (Qf) is not required if there is 0% change to
hydrology that increases the discharge rate from the project site.

d. Sizing Criteria for Combination of Redevelopment Activity and New
Development

Construction projects, that include both new development and redevelopment
activity, must use SMPs that meet the sizing criteria calculated as an
aggregate of the sizing criteria in Part 11.C.2.a. or b. for the new development
portion of the project and Part I1.C.2.c. for the redevelopment activity portion
of the project.

Part lll. Stormwater Pollution Prevention Plan (SWPPP)
A. General SWPPP Requirements

1. A SWPPP must be prepared and implemented by the owner or operator of all
construction activity covered by this permit. All authorized discharges must be
identified in the SWPPP. The SWPPP must document the selection, design,
installation, implementation and maintenance of the control measures and
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practices that will be used to meet the effluent limitations in Part 1I.B. and,
where applicable, the SMP requirements in Part 1I.C.

2. The SWPPP must demonstrate consideration in narrative format of the future
physical risks due to climate change pursuant to the Community Risk and
Resiliency Act (CRRA), 6 NYCRR Part 490, and associated guidance.

a. The owner or operator must consider:
i. the following physical risks due to climate change:
(i) increasing temperature; and

(i) increasing precipitation; and

(i) increasing variability in precipitation, including chance of
drought; and

(iv)  increasing frequency and severity of flooding; and
(v) rising sea level; and
(vi) increasing storm surge; and
(vii)  shifting ecology.
ii. for each of the following:
(i) overall site planning; and
(i) location, elevation, and sizing of:
a. control measures and practices; and
b. conveyance system(s); and
c. detention system(s).
3. The SWPPP must describe the erosion and sediment control practices and

where required, SMPs that will be used and/or constructed to reduce the
pollutants in stormwater discharges and to assure compliance with the
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requirements of this permit. In addition, the SWPPP must identify potential
sources of pollution which may reasonably be expected to affect the quality of
stormwater discharges.

. All SWPPPs, that require the SMP component in accordance with Part
[11.B.2., must be prepared by a qualified professional.

. The owner or operator must keep the SWPPP current so that, at all times, it
accurately documents the erosion and sediment control practices that are
being used or will be used during construction, and all SMPs that will be
constructed on the site. At a minimum, the owner or operator must modify the
SWPPP, including construction drawings:

a. whenever the current provisions prove to be ineffective in minimizing
pollutants in stormwater discharges from the site; and

b. whenever there is a change in design, construction, or operation at the
construction site that has or could have an effect on the discharge of
pollutants; and

c. to address issues or deficiencies identified during an inspection by the
qualified inspector, NYSDEC, or other regulatory authority; and

d. to document the final construction conditions in an as-built drawing.

. NYSDEC may notify the owner or operator at any time that the SWPPP does
not meet one or more of the minimum requirements of this permit. The
notification must be in writing and identify the provisions of the SWPPP that
require modification. Within fourteen (14) calendar days of such notification,
or as otherwise indicated by NYSDEC, the owner or operator must make the
required changes to the SWPPP and submit written notification to NYSDEC
that the changes have been made. If the owner or operator does not respond
to NYSDEC’s comments in the specified time frame, NYSDEC may suspend
the owner’s or operator’s coverage under this permit or require the owner or
operator to obtain coverage under an individual SPDES permit in accordance
with Part 11.D.4.

. Prior to the commencement of construction activity, the owner or operator
must identify the contractor(s) and subcontractor(s) that will be responsible for
installing, constructing, repairing, replacing, inspecting, and maintaining the
erosion and sediment control practices included in the SWPPP and the
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contractor(s) and subcontractor(s) that will be responsible for constructing the
SMPs included in the SWPPP. The owner or operator must have each of the
contractors and subcontractors identify at least one person from their
company to be trained contractor that will be responsible for implementation
of the SWPPP. The owner or operator must ensure that at least one trained
contractor is on site daily when soil disturbance activities are being
performed.

The owner or operator must have each of the contractors and subcontractors
identified above sign a copy of the following certification statement below
before the commencement of construction activities:

"l hereby certify under penalty of law that | understand and agree to
comply with the requirements of the SWPPP and agree to implement any
corrective actions identified by the qualified inspector during a site
inspection. | also understand that the owner or operator must comply with
the requirements of the most current version of the New York State
Pollutant Discharge Elimination System (SPDES) Construction General
Permit (CGP) for Stormwater Discharges from Construction Activities and
that it is unlawful for any person to cause or contribute to a violation of
water quality standards. Furthermore, | am aware that there are significant
penalties for submitting false information, that | do not believe to be true,
including the possibility of fine and imprisonment for knowing violations"

In addition to providing the certification statement above, the certification
page must also identify the specific elements of the SWPPP that each
contractor and subcontractor will be responsible for and include the name and
title of the person providing the signature; the name and title of the trained
contractor responsible for SWPPP implementation; the name, address and
telephone number of the contracting firm; the address (or other identifying
description) of the site; and the date the certification statement is signed. The
owner or operator must attach the certification statement(s) to the copy of the
SWPPP that is maintained at the construction site. If new or additional
contractors are hired to implement measures identified in the SWPPP after
the commencement of construction activities, they must also sign the
certification statement and provide the information listed above prior to
performing construction activities.
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B. Required SWPPP Contents

1. Erosion and sediment control component - The owner or operator must
prepare a SWPPP that includes erosion and sediment control practices.

a. Erosion and sediment control practices must be designed:

in conformance with the BB; or

equivalent to the BB if deviating from Part I11.B.1.a.i.

b. If the erosion and sediment control practices are designed in conformance
with Part 111.B.1.a.ii., the SWPPP must include a demonstration of
equivalence to the BB.

c. At a minimum, the erosion and sediment control component of the
SWPPP must include the following:

Background information about the scope of the project, including
the location, type and size of project; and

. A site map/construction drawing(s) with north arrows for the project,

including a general location map. At a minimum, the site map must
show the total site area; all improvements; areas of disturbance;
areas that will not be disturbed; existing vegetation; on-site and
adjacent off-site surface water(s); floodplain/floodway boundaries;
wetlands and drainage patterns that could be affected by the
construction activity, existing and final contours; locations of
different soil types with boundaries; material, waste, borrow or
equipment storage areas located on adjacent properties; and
location(s) of the stormwater discharge(s) and receiving surface
water(s); and

A description of the soil(s) present at the site, including an
identification of the Hydrologic Soil Group (HSG); and

. A phasing plan for the project and sequencing plans for all phases,

both of which must address clearing and grubbing, excavation and
grading, utility and infrastructure installation, final stabilization,
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and any other construction activity at the site that will result in soll
disturbance.

1. The phasing plan must include:

a. a map delineating and labeling the limits of sall
disturbance for all phases of a project; and

b. a table identifying the order and intended schedule of
when each phase will begin and end its sequencing
plan. The table must identify the total disturbed area
for each phase at any one time and the total disturbed
area for the overall project at any one time all on one
timeline showing all overlapping quantities of
disturbed area at any one time; and

2. A sequencing plan for a specific phase must include:

a. atable indicating the order and intended schedule of
construction activities within a phase, and
corresponding construction drawings with a
description of the work to be performed; and

b. all permanent and temporary stabilization measures;
and

v. A description of the minimum erosion and sediment control

Vi.

Vii.

practices to be installed or implemented for each construction
activity that will result in soil disturbance. Include a schedule that
identifies the timing of initial placement or implementation of each
erosion and sediment control practice and the minimum time
frames that each practice should remain in place or be
implemented; and

A site map/construction drawing(s) showing the specific location(s),
size(s), and length(s) of each erosion and sediment control
practice; and

The dimensions, material specifications, installation details, and
operation and maintenance requirements for all erosion and
sediment control practices. Include the location and sizing of any
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temporary sediment basins and structural practices that will be
used to divert flows from exposed soils; and

A maintenance inspection schedule for the contractor(s) and
subcontractor(s) identified in Part lll.A.7. to ensure continuous and
effective operation of the erosion and sediment control practices.
The maintenance inspection schedule must be in accordance with
the requirements in the BB technical standard; and

. A description of the pollution prevention measures that will be used

to control litter, construction chemicals and construction debris from
becoming a pollutant source in the stormwater discharges; and

A description and location of any stormwater discharges associated
with industrial activity other than construction at the site, including,
but not limited to, stormwater discharges from asphalt plants and
concrete plants located on the construction site; and

Identification of any elements of the design that are not in
conformance with the design criteria in the BB technical standard.
Include the reason for the deviation or alternative design and
provide information which demonstrates that the deviation or
alternative design is equivalent to the technical standard.

2. SMP component — The owner or operator of construction activity identified in
Table 2 of Appendix B must prepare a SWPPP that includes SMPs.

a. SMPs must be designed in conformance with the applicable sizing criteria
in Part Il.C.2.a., c., ord.; and

b. SMPs must be designed in conformance with the performance criteria:

in the DM; or
equivalent to the DM if deviating from Part 111.B.2.b.i.; or
in the New York State Stormwater Management Design Manual,

dated January 2015 (2015 Design Manual), or equivalent to it, if the
following criteria are met:
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1. The eNOl is submitted in accordance with Part I.D. before
January 29, 2027 for construction activities that are either:

a. subject to governmental review and approval:

i. where the owner or operator made any
application to that governmental entity prior to
the effective date of this permit; and

ii. such application included a SWPPP developed
using the 2015 Design Manual or equivalent to
it; or

b. not subject to governmental review and approval:

i. where a fiscal allocation for the construction
activities has been developed and approved by
a governmental entity; and

ii. the SWPPP was developed using the 2015
Design Manual or equivalent to it; and

c. If SMPs are designed in conformance with Part 111.B.2.b.ii., the SWPPP
must include the reason(s) for the deviation or alternative design and a
demonstration of equivalence to the DM; and

d. If SMPs are designed in conformance with Part I11.B.2.b.iii., the SWPPP
must include supporting information or documentation demonstrating that
Part 111.B.2.b.iii.1.a. or b. apply; and

e. The SMP component of the SWPPP must include the following:

i. ldentification of all SMPs to be constructed as part of the project,
including which option the SMP designs conform to, either Part
[11.B.2.b.i., ii., oriii. Include the dimensions, material specifications
and installation details for each SMP; and

ii. A site map/construction drawing(s) showing the specific location
and size of each SMP; and
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A Stormwater Modeling and Analysis Report that includes:

(iif)

(iv)

(vi)

Map(s) showing pre-development conditions, including
watershed/subcatchments boundaries, flow
paths/routing, and design points; and

Map(s) showing post-development conditions, including
watershed/subcatchments boundaries, flow
paths/routing, design points and SMPs; and

Results of stormwater modeling (i.e. hydrology and
hydraulic analysis) for the required storm events. Include
supporting calculations (model runs), methodology, and a
summary table that compares pre- and post-development
runoff rates and volumes for the different storm events;
and

Summary table, with supporting calculations, which
demonstrates that each SMP has been designed in
conformance with the sizing criteria included in the DM;
and

Identification of any sizing criteria that is not required
based on the requirements included in Part 11.C.; and

Identification of any elements of the design that are not in
conformance with the performance criteria in the DM.
Include the reason(s) for the deviation or alternative
design and provide information which demonstrates that
the deviation or alternative design is equivalent to the
DM.

Soil testing results and locations (test pits, borings); and

Infiltration test results, when required in accordance with Part
[11.B.2.a.; and

An operations and maintenance plan that includes inspection and
maintenance schedules and actions to ensure continuous and
effective operation of each SMP. The plan must identify the entity
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that will be responsible for the long-term operation and
maintenance of each practice; and

3. Enhanced Phosphorus Removal Standards - The owner or operator of
construction activity identified in Table 2 of Appendix B that is located in a
watershed identified in Appendix C must prepare a SWPPP that includes
SMPs designed in conformance with the applicable sizing criteria in Part
[1.C.2.b., c., or d. and the performance criteria Enhanced Phosphorus
Removal Standards included in the DM. At a minimum, the SMP component
of the SWPPP must meet the requirements of Part I11.B.2.

C. Required SWPPP Components by Project Type

Owners or operators of construction activities, identified in Table 1 of Appendix

B, are required to prepare a SWPPP that only includes erosion and sediment
control practices designed in accordance with Part 111.B.1. Owners or operators of
the construction activities, identified in Table 2 of Appendix B, must prepare a
SWPPP that also includes SMPs designed in accordance with Part [I1.B.2 or 3.

For the entire area of disturbance, including the entire common plan of
development or sale if applicable, the owner or operator must evaluate every
bullet from Appendix B Table 1 and Table 2 separately. If bullets from both Table
1 and Table 2 apply, the SWPPP must include erosion and sediment control
practices for all construction activities but SMPs for only those portions of the
construction activities that fall under Table 2 bullet(s).

Part IV. Inspection and Maintenance Requirements

A. General Construction Site Inspection and Maintenance Requirements

1. The owner or operator must ensure that all erosion and sediment control
practices (including pollution prevention measures), and all SMPs identified in
the SWPPP, are inspected and maintained in accordance with Part IV.B. and
C.

B. Contractor Maintenance Inspection Requirements

1. The owner or operator of each construction activity, identified in Tables 1 and
2 of Appendix B, must have a trained contractor inspect the erosion and
sediment control practices and pollution prevention measures being
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implemented within the active work area daily to ensure that they are being
maintained in effective operating condition at all times. If deficiencies are
identified, the contractor must:

a. if the corrective action does not require engineering design:
i. begin implementing corrective actions within one business day; and
ii. complete the corrective actions within five business days; or

b. if the corrective action requires engineering design:

i. begin the engineering design process within five business days;
and

ii. complete the corrective action in a reasonable time frame but no
later than within 60 calendar days.

2. For construction sites where soil disturbance activities have been temporarily
suspended (e.g. winter shutdown) and temporary stabilization measures have
been applied to all disturbed areas, the frained contractor can stop conducting
the maintenance inspections in accordance with Part IV.B.1. The trained
contractor must begin conducting the maintenance inspections in accordance
with Part IV.B.1. as soon as soil disturbance activities resume.

3. For construction sites where soil disturbance activities have been shut down
with partial project completion, the trained contractor can stop conducting the
maintenance inspections in accordance with Part IV.B.1. if all areas disturbed
as of the project shutdown date have achieved final stabilization and all SMPs
required for the completed portion of the project have been constructed in
conformance with the SWPPP and are operational.

C. Qualified Inspector Inspection Requirements

1. With the exception of the following construction activities identified in Tables 1
and 2 of Appendix B, a qualified inspector must conduct site inspections for
all other construction activities identified in Tables 1 and 2 of Appendix B:

a. the construction of a single-family residential subdivision with 25% or less
impervious cover at total site build-out that involves a soil disturbance of
one (1) or more acres of land but less than or equal to five (5) acres and is
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not located in one of the watersheds listed in Appendix C and not directly
discharging to one of the 303(d) segments listed in Appendix D; and

b. the construction of a single-family home that involves soil disturbances of
one (1) or more acres but less than or equal to five (5) acres and is not
located in one of the watersheds listed in Appendix C and not directly
discharging to one of the 303(d) segments listed in Appendix D; and

c. construction on agricultural property that involves soil disturbances of one
(1) or more acres but less than five (5) acres; and

d. construction activities located in the New York City Watershed located
east of the Hudson River, see Appendix C Figure 1, that involve soil
disturbances of 5,000 square feet or more, but less than one acre.

2. The qualified inspector must conduct site inspections in accordance with the
following timetable:

a. For construction sites where soil disturbance activities are on-going, the
qualified inspector must conduct a site inspection at least once every
seven (7) calendar days; or

b. For construction sites where soil disturbance activities are on-going and
the owner or operator has received authorization in accordance with Part
|.E.6. to disturb greater than five (5) acres of soil at any one time, the
qualified inspector must conduct at least two (2) site inspections every
seven (7) calendar days. The two (2) inspections must be separated by a
minimum of two (2) full calendar days; or

c. For construction sites where soil disturbance activities have been
temporarily suspended (e.g. winter shutdown) and temporary stabilization
measures have been applied to all disturbed areas, the qualified inspector
must conduct a site inspection at least once every thirty (30) calendar
days. The owner or operator must notify the DOW Water (SPDES)
Program contact at the Regional Office (see contact information in
Appendix E) or, in areas under the jurisdiction of a Traditional Land Use
Control MS4 Operator, the Traditional Land Use Control MS4 Operator
(provided the Traditional Land Use Control MS4 Operator is not the owner
or operator of the construction activity) by hard copy or email prior to
reducing the inspections to this frequency and again by hard copy or email
prior to re-commencing construction; or
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For construction sites where soil disturbance activities have been shut
down with partial project completion, the requirement to have the qualified
inspector conduct inspections ceases if all areas disturbed as of the
project shutdown date have achieved final stabilization and all SMPs
required for the completed portion of the project have been constructed in
conformance with the SWPPP and are operational. The owner or operator
must notify the DOW Water (SPDES) Program contact at the Regional
Office (see contact information in Appendix E) or, in areas subject to the
review authority of Traditional Land Use Control MS4 Operator(s) in
accordance with Part 1.D.2.b.ii.1., the Traditional Land Use Control MS4
Operator(s) (provided the Traditional Land Use Control MS4 Operator(s)
are not the owners or operators of the construction activity) in writing prior
to the shutdown and again in writing prior to resuming construction
activity. If soil disturbance activities are not resumed within 2 years from
the date of shutdown, the owner or operator must terminate coverage by
meeting the requirements of Part V; or

For construction sites involving soil disturbance of one (1) or more acres
that directly discharge to one of the 303(d) segments listed in Appendix D
or is located in one of the watersheds listed in Appendix C, the qualified
inspector must conduct at least two (2) site inspections every seven (7)
calendar days. The two (2) inspections must be separated by a minimum
of two (2) full calendar days.

3. At a minimum, the qualified inspector must inspect:

a.

all erosion and sediment control practices and pollution prevention
measures to ensure integrity and effectiveness; and

all SMPs under construction to ensure that they are constructed in
conformance with the SWPPP; and

all areas of disturbance that have not achieved final stabilization; and
all points of discharge to surface waters of the State located within, or
immediately adjacent to, the property boundaries of the construction site;

and

all points of discharge from the construction site.
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4. The qualified inspector must prepare an inspection report subsequent to each
and every inspection. At a minimum, the inspection report must include and/or
address all of the following, for all construction activities except those listed in
Part IV.C.1.:

a. Permit identification number; and
b. Date and time of inspection; and
c. Name and title of person(s) performing inspection; and

d. A description of the weather and soil conditions (e.g. dry, wet, saturated)
at the time of the inspection, including the temperature at the time of the
inspection; and

e. A description of the condition of the runoff at all points of discharge from
the construction site. This must include identification of any discharges of
sediment from the construction site. Include discharges from conveyance
systems (i.e. pipes, culverts, ditches, etc.) and overland flow; and

f. A description of the condition of all surface waters of the State located
within, or immediately adjacent to, the property boundaries of the
construction site which receive runoff from disturbed areas. This must
include identification of any discharges of sediment to the surface waters
of the State; and

g. ldentification of all erosion and sediment control practices and pollution
prevention measures that need repair or maintenance; and

h. Identification of all erosion and sediment control practices and pollution
prevention measures that were not installed properly or are not functioning
as designed and need to be reinstalled or replaced; and

i. Description and sketch (map) of areas with active soil disturbance activity,
areas that have been disturbed but are inactive at the time of the
inspection, and areas that have been stabilized (temporary and/or final)
since the last inspection; and

j. Estimates, in square feet or acres, of the following areas:
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i. Total area with active soil disturbance (not requiring either
temporary stabilization or final stabilization); and

ii. Total area with inactive soil disturbance (requiring either temporary
stabilization or final stabilization); and

iii. Total area that has achieved temporary stabilization; and

iv. Total area that has achieved final stabilization; and

. Current stage of construction of all SMPs and identification of all

construction activity on site that is not in conformance with the SWPPP
and technical standards; and

Corrective action(s) that must be taken to install, repair, replace or
maintain erosion and sediment control practices and pollution prevention
measures; and to correct deficiencies identified with the construction of
the SMP(s); and

. Identification and status of all corrective actions that were required by

previous inspection; and

. Digital photographs, with date stamp, that clearly show the condition of all

practices that have been identified as needing corrective actions. The
qualified inspector must attach color copies of the digital photographs to
the inspection report being maintained onsite within seven (7) calendar
days of the date of the inspection. The qualified inspector must also take
digital photographs, with date stamp, that clearly show the condition of the
practice(s) after the corrective action has been completed. The qualified
inspector must attach paper color copies of the digital photographs to the
inspection report that documents the completion of the corrective action
work within seven (7) calendar days of that inspection.

Within one business day of the completion of an inspection, the qualified
inspector must notify the owner or operator, and appropriate contractor or
subcontractor identified in Part I1l.A.7., of any corrective actions that need to
be taken. The contractor or subcontractor must:

. if the corrective action does not require engineering design:
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i. begin implementing corrective actions within one business day; and

ii. complete the corrective actions within five business days; or
b. if the corrective action requires engineering design:

i. begin the engineering design process within five business days;
and

ii. complete the corrective action in a reasonable time frame but no
later than within 60 calendar days.

6. All inspection reports must be signed by the qualified inspector. In

accordance with Part |.E.3., the inspection reports must be maintained on site
with the SWPPP.

Part V. How to Terminate CGP Coverage
A. Electronic Notice of Termination (eNOT) Submittal

The eNOT contains questions to ensure requirements in Part V.A. have been
met.

1. An owner or operator must terminate coverage when one or more of the
following requirements have been met:

a. Total project completion:

i. all construction activity identified in the SWPPP has been
completed; and

ii. all areas of disturbance have achieved final stabilization; and

iii. all temporary, structural erosion and sediment control measures
have been removed; and

iv. all SMPs have been constructed in conformance with the SWPPP
and are operational; and

v. an as-built drawing has been prepared; or

43

ADDENDUM 75.2 - 195



Part V.A.1.b.
b. Planned shutdown with partial project completion:

i. all soil disturbance activities have ceased; and

ii. all areas disturbed as of the project shutdown date have achieved
final stabilization; and

iii. all temporary, structural erosion and sediment control measures
have been removed; and

iv. all SMPs required for the completed portion of the project have
been constructed in conformance with the SWPPP and are
operational; and

v. an as-built drawing has been prepared; or
c. In accordance with Part I.G. Change of Owner or Operator; or

d. The owner or operator has obtained coverage under an alternative
general SPDES permit or an individual SPDES permit.

2. For construction activities that require qualified inspector inspections in
accordance with Part IV.C.1. and have met Part V.A.1.a. or b., the owner or
operator must have the qualified inspector perform a final site inspection prior
to submitting the eNOT. The qualified inspector must, by signing the “Final
Stabilization” and “Post-Construction Stormwater Management Practice(s)”
certification statements on the eNOT, certify that all the requirements in Part
V.A.1.a. or b. have been achieved.

3. For construction activities that are subject to the review authority of
Traditional Land Use Control MS4 Operator(s) in accordance with Part
[.D.2.b.ii.1. and meet Part V.A.1.a. or b., the owner or operator must have the
Traditional Land Use Control MS4 Operator(s) sign the “MS4 Acceptance”
statement on the eNOT in accordance with the requirements in Part VII.J. A
Traditional Land Use Control MS4 Operator official, by signing this statement,
determined that it is acceptable for the owner or operator to submit the eNOT
in accordance with the requirements of this Part. A Traditional Land Use
Control MS4 Operator can make this determination by performing a final site
inspection themselves or by accepting the qualified inspector's final site
inspection certification(s) when required in Part V.A.2.
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4. For construction activities that require SMPs and meet Part V.A.1.a. or b., the
owner or operator must, prior to submitting the eNOT, ensure one of the
following:

a. for SMP(s) that were constructed by a private entity, but will be owned,
operated, and maintained by a public entity, the SMP(s) and any right-of-
way(s) needed to operate and maintain such practice(s) have been
deeded to the municipality in which the practice(s) is located; or

b. for SMP(s) that are privately owned, but will be operated and maintained
by a public entity, an executed operation and maintenance agreement is in
place with the municipality that will operate and maintain the SMP(s); or

c. for SMP(s) that are privately owned, the owner or operator has a
mechanism in place that requires operation and maintenance of the
practice(s) in accordance with the operation and maintenance plan, such
as a deed covenant in the owner or operator’s deed of record; or

d. for SMP(s) that are owned by a public or private institution (e.g. school,
university, hospital), government agency or authority, or public utility, the
owner or operator has policies and procedures in place that ensure
operation and maintenance of the practices in accordance with the
operation and maintenance plan.

5. An owner or operator that has met the requirements of Part V.A.1., 2., 3., and 4.
must request termination of coverage under this permit by submitting a complete
Notice of Termination form electronically using a NYSDEC approved form.°

a. The owner’s or operator’s coverage is terminated as of the termination
date indicated in the Letter of Termination (LOT), which is sent by
NYSDEC after a complete eNOT is submitted.

5 Unless NYSDEC grants a waiver in accordance with 40 CFR 127.15(c) or (d). All waiver requests must
be submitted to Stormwater_info@dec.ny.gov or NYSDEC, Bureau of Water Permits, 625 Broadway, 4
Floor, Albany, New York 12233-3505.
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Part VI.
Part VI. Record Retention and Reporting

A. Record Retention

The owner or operator must retain a copy of the documents listed in Part |.E.3. and a
copy of the LOT for a period of at least five years from the date that NYSDEC
accepts a complete NOT submitted in accordance with Part V.

B. Reporting

Except for the eNOI, the signature forms associated with the eNOI, and the eNOT,
all other written correspondence requested by NYSDEC, including individual permit
applications, must be sent to the address of the appropriate DOW (SPDES) Program
contact at the Regional Office listed in Appendix E.

Part VIl. Standard Permit Requirements

For the purposes of this permit, examples of contractors and subcontractors include:
third-party maintenance and construction contractors.

A. Duty to Comply

The owner or operator, and all contractors or subcontractors, must comply with all
requirements of this permit. Any non-compliance with the requirements of this permit
constitutes a violation of the New York State Environmental Conservation Law
(ECL), and its implementing regulations, and is grounds for enforcement action.
Filing of a request for termination of coverage under this permit, or a notification of
planned changes or anticipated non-compliance, does not limit, diminish or stay
compliance with any requirements of this permit.

B. Need to Halt or Reduce Activity Not a Defense

The necessity to halt or reduce the construction activity regulated by this permit, in
order to maintain compliance with the requirements of this permit, must not be a
defense in an enforcement action.

C. Penalties

There are substantial criminal, civil, and administrative penalties associated with
violating the requirements of this permit. Fines of up to $37,500 per day for each
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violation and imprisonment for up to 15 years may be assessed depending upon the
nature and degree of the offense.

D. False Statements

Any person who knowingly makes any false material statement, representation, or
certification in any application, record, report, or other document filed or required to
be maintained under this permit, including monitoring reports or reports of
compliance or noncompliance must, upon conviction, be punished in accordance
with ECL §71-1933 and or New York State Penal Law Articles 175 and 210.

E. Re-Opener Clause

Upon issuance of this permit, a determination has been made on the basis of a
submitted Notice of Intent, plans, or other available information, that compliance with
the specified permit requirements will reasonably protect classified water use and
assure compliance with applicable water quality standards. Satisfaction of the
requirements of this permit notwithstanding, if operation pursuant to this permit
causes or contributes to a condition in contravention of State water quality standards
or guidance values, or if NYSDEC determines that a modification is necessary to
prevent impairment of the best use of the waters or to assure maintenance of water
quality standards or compliance with other provisions of ECL Article 17 or the Clean
Water Act (CWA), or any regulations adopted pursuant thereto, NYSDEC may
require such modification and the Commissioner may require abatement action to be
taken by the owner or operator and may also prohibit such operation until the
modification has been implemented.

F. Duty to Mitigate

The owner or operator, and its contractors and subcontractors, must take all
reasonable steps to minimize or prevent any discharge in violation of this permit
which has a reasonable likelihood of adversely affecting human health or the
environment.

G. Requiring Another General Permit or Individual SPDES Permit

NYSDEC may require any owner or operator authorized to discharge in accordance
with this permit to apply for and obtain an individual SPDES permit or apply for
authorization to discharge in accordance with another general SPDES permit.

1. Cases where an individual SPDES permit or authorization to discharge in

accordance with another general SPDES permit may be required include, but is
not limited to the following:
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a. the owner or operator is not in compliance with the conditions of this
permit or does not meet the requirements for coverage under this permit;
and

b. a change has occurred in the availability of demonstrated technology or
practices for the control or abatement of pollutants applicable to the point
source; and

c. new effluent limitation guidelines or new source performance standards
are promulgated that are applicable to point sources authorized to
discharge in accordance with this permit; and

d. existing effluent limitation guidelines or new source performance
standards that are applicable to point sources authorized to discharge in
accordance with this permit are modified; and

e. a water quality management plan containing requirements applicable to
such point sources is approved by NYSDEC; and

f. circumstances have changed since the time of the request to be covered
so that the owner or operator is no longer appropriately controlled under
this permit, or either a temporary or permanent reduction or elimination of
the authorized discharge is necessary; and

g. the discharge is in violation of section 17-0501 of the ECL; and

h. the discharge(s) is a significant contributor of pollutants. In making this
determination, NYSDEC may consider the following factors:

i. the location of the discharge(s) with respect to surface waters of the
State; and

ii. the size of the discharge(s); and

iii. the quantity and nature of the pollutants discharged to surface
waters of the State; and

iv. other relevant factors including compliance with other provisions of
ECL Article 17, or the CWA.

2. When NYSDEC requires any owner or operator authorized by this permit to apply
for an individual SPDES permit as provided for in this subdivision, it must notify
the owner or operator in writing that a permit application is required. This notice
must include a brief statement of the reasons for this decision, an application
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form, a statement setting a time for the owner or operator to file the application
for an individual SPDES permit, and a deadline, not sooner than 180 days from
the owner’s or operator's receipt of the notification letter, whereby the
authorization to discharge under this permit must be terminated. NYSDEC may
grant additional time upon demonstration, to the satisfaction of the RWE,® that
additional time to apply for an alternative authorization is necessary or where
NYSDEC has not provided a permit determination in accordance with 6 NYCRR
Part 621.

3. When an individual SPDES permit is issued to an owner or operator authorized
to discharge under this permit for the same discharge(s), this permit authorization
for construction activities authorized under the individual SPDES permit is
automatically terminated on the effective date of the individual SPDES permit
unless termination is earlier in accordance with 6 NYCRR Part 750.

H. Duty to Provide Information

The owner or operator must furnish to NYSDEC, within five business days,

unless otherwise set forth by NYSDEC, any information that NYSDEC may request
to determine whether cause exists to determine compliance with this permit or to
determine whether cause exists for requiring an individual SPDES permit in
accordance with 6 NYCRR 750-1.21(e) (see Part VII.G. Requiring Another General
Permit or Individual Permit).

The owner or operator must make available to NYSDEC, for inspection and copying,
or furnish to NYSDEC within 25 business days of receipt of a NYSDEC request for
such information, any information retained in accordance with this permit.

Except for Part 1.D.4. and 5. and Part I.G., the following applies: where the owner or
operator becomes aware that it failed to submit any relevant facts on the Notice of
Intent, or submitted incorrect information in a Notice of Intent or in any report to
NYSDEC, the owner or operator must submit such facts or corrected information to
NYSDEC within five business days.

l. Extension

In the event a new permit is not issued and effective prior to the expiration of this
permit, and this permit is extended pursuant to the State Administrative Procedure
Act and 6 NYCRR Part 621, then the owner or operator with coverage under this
permit may continue to operate and discharge in accordance with the requirements
of this permit until a new permit is issued and effective.

6 The Regional Water Manager where a DEC Region does not have a RWE.
49

ADDENDUM 75.2 - 201



Part VII.J.

J. Signatories and Certification

The Notice of Intent, Notice of Termination, and reports required by this permit must
be signed as provided in 40 CFR §122.22.

1. All Notices of Intent and Notices of Termination must be signed as follows:

a. For a corporation. By a responsible corporate officer. For the purpose of
this section, a responsible corporate officer means:

(i)

(ii)

a president, secretary, treasurer, or vice-president of the corporation
in charge of a principal business function, or any other person who
performs similar policy- or decision-making functions for the
corporation; or

the manager of one or more manufacturing, production or operating
facilities, provided, the manager is authorized to make management
decisions which govern the operation of the regulated facility
including having the explicit or implicit duty of making major capital
investment recommendations, and initiating and directing other
comprehensive measures to assure long term environmental
compliance with environmental laws and regulations; the manager
can ensure that the necessary systems are established or actions
taken to gather complete and accurate information for Notice of Intent
or Notice of Termination requirements; and where authority to sign
documents has been assigned or delegated to the manager in
accordance with corporate procedures.

Note: NYSDEC does not require specific assignments or delegations of
authority to responsible corporate officers identified in 40 CFR
§122.22(a)(1)(i)- NYSDEC will presume that these responsible corporate
officers have the requisite authority to sign the Notice of Intent or Notice of
Termination unless the corporation has notified NYSDEC to the contrary.
Corporate procedures governing authority to sign a Notice of Intent or
Notice of Termination may provide for assignment or delegation to
applicable corporate positions under 40 CFR §122.22(a)(1)(ii) rather than
to specific individuals.

b. For a partnership or sole proprietorship. By a general partner or the
proprietor, respectively.
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c. For a municipality, State, Federal, or other public agency. By either a
principal executive officer or ranking elected official. For purposes of this
section, a principal executive officer of a Federal agency includes:

1. the chief executive officer of the agency; or

2. a senior executive officer having responsibility for the overall
operations of a principal geographic unit of the agency (e.g.,
Regional Administrators of EPA).

2. All reports required by this permit, and other information requested by
NYSDEC, must be signed by a person described in Part VII.J.1., or by a duly
authorized representative of that person. A person is a duly authorized
representative only if:

a. The authorization is made in writing by a person described in Part VII.J.1.
or using the Duly Authorized Form, found on the DEC website; and

b. The authorization specifies either an individual or a position having
responsibility for the overall operation of the regulated facility or activity,
position of equivalent responsibility, or an individual or position having
overall responsibility for environmental matters for the company. (A duly
authorized representative may thus be either a named individual or any
individual occupying a named position); and

c. The written authorization is submitted to NYSDEC.

3. Changes to authorization. If an authorization under Part VII.J.2. is no longer
accurate because a different individual or position has responsibility for the
overall operation of the construction activity, a new authorization satisfying
the requirements of Part VII.J.2. must be submitted to NYSDEC prior to or
together with any reports, information, or applications to be signed by an
authorized representative.

4. Certification. Any person signing a document under Part VIl.J.1. or 2. must
make the following certification:

| certify under penalty of law that this document and all attachments were
prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gather and evaluate the
information submitted. Based on my inquiry of the person or persons who
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manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and
belief, true, accurate, and complete. | am aware that there are significant
penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

Electronic reporting. If documents described in Part VII.J.1. or 2. are
submitted electronically by or on behalf of the construction activity with
coverage under this permit, any person providing the electronic signature for
such documents must meet all relevant requirements of this section, and
must ensure that all of the relevant requirements of 40 CFR Part 3 (including,
in all cases, subpart D to Part 3) (Cross-Media Electronic Reporting) and 40
CFR Part 127 (NPDES Electronic Reporting Requirements) are met for that
submission.

K. Inspection and Entry

The owner or operator must allow NYSDEC, the USEPA Regional Administrator, the
applicable county health department, or any authorized representatives of those
entities, or, in the case of a construction site which discharges through an MS4, an
authorized representative of the MS4 receiving the discharge, upon the presentation
of credentials and other documents as may be required by law, to:

1.

enter upon the owner’s or operator's premises where a regulated facility or
activity is located or conducted or where records must be kept under the
requirements of this permit; and

. have access to and copy at reasonable times, any records that must be kept

under the requirements of this permit, including records required to be
maintained for purposes of operation and maintenance; and

. inspect at reasonable times any facilities, equipment (including monitoring

and control equipment), practices or operations regulated or required under
this permit; and

. sample or monitor at reasonable times, for the purposes of assuring general

SPDES permit compliance or as otherwise authorized by the CWA or ECL,
any substances or parameters at any location; and

. enter upon the property of any contributor to the regulated facility or activity

under authority of the owner or operator.
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L. Confidentiality of Information

The following must not be held confidential: this permit, the fact sheet for this permit,
the name and address of any owner or operator, effluent data, the Notice of Intent,
and information regarding the need to obtain an individual permit or an alternative
general SPDES permit. This includes information submitted on forms themselves
and any attachments used to supply information required by the forms (except
information submitted on usage of substances). Upon the request of the owner or
operator, NYSDEC must make determinations of confidentiality in accordance with 6
NYCRR Part 616, except as set forth in the previous sentence. Any information
accorded confidential status must be disclosed to the Regional Administrator upon
his or her written request. Prior to disclosing such information to the Regional
Administrator, NYSDEC will notify the Regional Administrator of the confidential
status of such information.

M. Other Permits May Be Required

Nothing in this permit relieves the owner or operator from a requirement to obtain
any other permits required by law.

N. NYSDEC Orders or Civil Decrees/Judgments

The issuance of this permit by the NYSDEC, and the coverage under this permit by
the owner or operator, does not supersede, revoke, or rescind any existing order on
consent or civil Decree/Judgment, or modification to any such documents or to any
order issued by the Commissioner, or any of the terms, conditions, or requirements
contained in such order or modification therefore, unless expressly noted.

O. Property Rights

Coverage under this permit does not convey any property rights in either real or
personal property, or any exclusive privileges, nor does it authorize any injury to
private property or any invasion of personal rights, nor any infringement of Federal,
State, or local laws or regulations, nor does it obviate the necessity of obtaining the
assent of any other jurisdiction as required by law for the discharge authorized.

P. Compliance with Interstate Standards

If the construction activity covered by this permit originates within the jurisdiction of
an interstate water pollution control agency, then the construction activity must also
comply with any applicable effluent standards or water quality standards
promulgated by that interstate agency and as set forth in this permit for such
construction activities.

53

ADDENDUM 75.2 - 205



Part VII.Q.
Q. Oil and Hazardous Substance Liability

Coverage under this permit does not affect the imposition of responsibilities upon, or
the institution of any legal action against, the owner or operator under section 311 of
the CWA, which must be in conformance with regulations promulgated pursuant to
section 311 governing the applicability of section 311 of the CWA to discharges from
facilities with NPDES permits, nor must such issuance preclude the institution of any
legal action or relieve the owner or operator from any responsibilities, liabilities, or
penalties to which the owner or operator is or may be subject pursuant to the
Comprehensive Environmental Response, Compensation and Liability Act of 1980,
42 U.S.C. section 9601 et seq. (CERCLA).

R. Severability

The provisions of this permit are severable, and if any provision of this permit, or the
application of any provision of this permit to any circumstance, is held invalid, the
application of such provision to other circumstances, and the remainder of this
permit, must not be affected thereby.

S. NYSDEC Approved Forms

The owner or operator must provide all relevant information that is requested by
NYSDEC, and required by this permit, on all NYSDEC approved forms.
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APPENDIX A — Abbreviations and Definitions

Abbreviations

APO - Agency Preservation Officer

BB — New York State Standards and Specifications for Erosion and Sediment Control
(Blue Book), dated November 2016

BMP — Best Management Practice

CPESC - Certified Professional in Erosion and Sediment Control

CPv — Channel Protection Volume

CWA — Clean Water Act (or the Federal Water Pollution Control Act, 33 U.S.C. §1251 et
seq)

DM — New York State Stormwater Management Design Manual (Design Manual), dated
July 31, 2024

DOW - Division of Water

EAF — Environmental Assessment Form

ECL — chapter 43-B of the Consolidated Laws of the State of New York, entitled the
Environmental Conservation Law

EPA - U.S. Environmental Protection Agency

HSG — Hydrologic Soil Group

MS4 — Municipal Separate Storm Sewer System

NOI — Notice of Intent

NOT — Notice of Termination

NPDES — National Pollutant Discharge Elimination System

NYC — The City of New York

NYCDEP — The City of New York Department of Environmental Protection

NYSDEC — The New York State Department of Environmental Conservation

OPRHP - Office of Parks, Recreation and Historic Places

Qf — Extreme Flood

Qp — Overbank Flood

RR — Runoff Reduction

RRv — Runoff Reduction Volume

RWE — Regional Water Engineer

SEQR - State Environmental Quality Review Act

SHPA — State Historic Preservation Act

SMP — Post-Construction Stormwater Management Practice

SPDES - State Pollutant Discharge Elimination System

SWPPP - Stormwater Pollution Prevention Plan

TMDL - Total Maximum Daily Load

UPA — Uniform Procedures Act

USDA - United States Department of Agriculture

WQyv — Water Quality Volume
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Definitions

All definitions in this section are solely for the purposes of this permit. If a word is not
italicized in the permit, use its common definition.

Agricultural Building — a structure designed and constructed to house farm
implements, hay, grain, poultry, livestock or other horticultural products; excluding any
structure designed, constructed or used, in whole or in part, for human habitation, as a
place of employment where agricultural products are processed, treated or packaged,
or as a place used by the public.

Agricultural Property — the land for construction of a barn, agricultural building, silo,
stockyard, pen or other structural practices identified in Table Il in the “Agricultural Best
Management Practice Systems Catalogue” (dated June 2023).

Alter Hydrology from Pre- to Post-Development Conditions — the post-development
peak flow rate(s) has increased by more than 5% of the pre-developed condition for the
design storm of interest (e.g. 10 yr and 100 yr).

Combined Sewer System — a sewer system which conveys sewage and stormwater
through a single pipe system to a publicly owned treatment works.

Commence (Commencement of) Construction Activities — the initial disturbance of
soils associated with clearing, grading or excavation activities; or other construction
related activities that disturb or expose soils such as demolition, stockpiling of fill
material, and the initial installation of erosion and sediment control practices required in
the SWPPP. See definition for “Construction Activity(ies)” also.

Common Plan of Development or Sale — a contiguous area where multiple separate
and distinct construction activities are occurring, or may occur, under one plan. The
‘common plan” of development or sale is broadly defined as any announcement or
piece of documentation (including a sign, public notice or hearing, marketing plan,
advertisement, drawing, permit application, State Environmental Quality Review Act
(SEQR) environmental assessment form or other documents, zoning request, computer
design, etc.) or physical demarcation (including boundary signs, lot stakes, surveyor
markings, etc.) indicating construction activities may occur on a specific plot. A common
plan of development or sale is comprised of two or more phases.

Common plan of development or sale does not include separate and distinct
construction activities that are occurring, or may occur, under one plan that are at least
1/4 mile apart provided any interconnecting road, pipeline or utility project that is part of
the same “common plan” is not concurrently being disturbed.
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Construction Activity(ies) — identified within 40 CFR 122.26(b)(14)(x),
122.26(b)(15)(i), and 122.26(b)(15)(ii), any clearing, grading, excavation, filling,
demolition or stockpiling activities that result in soil disturbance. Clearing activities can
include, but are not limited to, mechanized logging equipment operation, the cutting and
skidding of trees, stump removal and/or brush root removal.

Construction activity does not include routine maintenance that is performed to maintain
the original line and grade, hydraulic capacity, or original purpose of a facility, which is
excluded from the calculation of the soil disturbance for a project. Routine maintenance
includes, but is not limited to:

Re-grading of gravel roads or parking lots; and

Cleaning and shaping of existing roadside ditches and culverts that maintains
the approximate original line and grade, and maintains or improves the
hydraulic capacity of the ditch; and

Replacement of existing culverts that maintains the approximate original line
and grade, and maintains or improves the hydraulic capacity of a ditch; and
Replacement of existing bridges that maintains the approximate original line
and grade, and maintains or improves the hydraulic capacity beneath the
bridges; and

Cleaning and shaping of existing roadside ditches that does not maintain the
approximate original grade, hydraulic capacity and purpose of the ditch if the
changes to the line and grade, hydraulic capacity or purpose of the ditch are
installed to improve water quality and quantity controls (e.g. installing grass
lined ditch); and

Placement of aggregate shoulder backing that stabilizes the transition between
the road shoulder and the ditch or embankment; and

Full depth milling and filling of existing asphalt pavements, replacement of
concrete pavement slabs, and similar work that does not expose soil or disturb
the bottom six (6) inches of subbase material; and

Long-term use of equipment storage areas at or near highway maintenance
facilities; and

Removal of sediment from the edge of the highway to restore a previously
existing sheet-flow drainage connection from the highway surface to the
highway ditch or embankment; and

Existing use of Canal Corp owned upland disposal sites for the canal, and
Replacement of curbs, gutters, sidewalks and guide rail posts; and
Maintenance of ski trails including brush hog use and mowing; and

Above ground snowmaking pipe replacement; and

Replacement of existing utility poles; etc.

Construction Site — the land area where construction activity(ies) will occur. See also
the definitions for “Commence (Commencement of) Construction Activities” and
“Common Plan of Development or Sale.”
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Dewatering — the act of draining rainwater and/or groundwater from building
foundations, vaults or excavations/trenches.

Directly Discharge(s)(ing) (to a specific surface waterbody) — runoff flows from a
construction site by overland flow and the first point of discharge is the specific surface
waterbody, or runoff flows from a construction site to a separate storm sewer system
and the first point of discharge from the separate storm sewer system is the specific
surface waterbody.

Discharge(s)(d) — any addition of any pollutant to waters of the State through an outlet
or point source.

Embankment — an earthen or rock slope that supports a road/highway.

Equivalent (Equivalence) — the practice or measure meets all the performance,
longevity, maintenance, and safety objectives of the technical standard and will provide
an equal or greater degree of water quality protection.

Final Stabilization — all soil disturbance activities have ceased and a uniform, perennial
vegetative cover with a density of eighty (80) percent over the entire pervious surface
has been established; or other equivalent stabilization measures, such as permanent
landscape mulches, rock rip-rap or washed/crushed stone have been applied on all
disturbed areas that are not covered by permanent structures, concrete or pavement.

Historic Property — any building, structure, site, object or district that is listed on the
State or National Registers of Historic Places or is determined to be eligible for listing on
the State or National Registers of Historic Places.

Impervious Area (Cover) — all impermeable surfaces that cannot effectively infiltrate
rainfall. This includes paved, concrete and compacted gravel surfaces (i.e. parking lots,
driveways, roads, runways and sidewalks); building rooftops and miscellaneous
impermeable structures such as patios, pools, and sheds.

Infeasible — not technologically possible, or not economically practicable and
achievable considering best industry practices.

Minimize(ing)(ation) — reduce and/or eliminate to the extent achievable using control
measures (including best management practices) that are technologically available and
economically practicable and achievable in light of best industry practices.

Municipal Separate Storm Sewer System (MS4) - a conveyance or system of
conveyances (including roads with drainage systems, municipal streets, catch basins,
curbs, gutters, ditches, man-made channels, or storm drains):
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1. owned or operated by a State, city, town, village, borough, county, parish,
district, association, or other public body (created by or pursuant to State
law) having jurisdiction over disposal of sewage, industrial wastes,
stormwater, or other wastes, including special districts under State law such
as a sewer district, flood control district or drainage district, or similar entity,
or an Indian tribe or an authorized Indian tribal organization, or a designated
and approved management agency under section 208 of the CWA, that
discharges to surface waters of the State; and

2. designed or used for collecting or conveying stormwater; and
3. which is not a combined sewer system; and

4. which is not part of a Publicly Owned Treatment Works (POTW) as defined
at 40 CFR 122.2.

Natural Buffer(s) — an undisturbed area with natural cover running along a surface
water (e.g. wetland, stream, river, lake, etc.).

New Development — any land disturbance that does not meet the definition of
Redevelopment Activity included in this appendix.

New York State Erosion and Sediment Control Certificate Program — a certificate
program that establishes and maintains a process to identify and recognize individuals
who are capable of developing, designing, inspecting and maintaining erosion and
sediment control plans on projects that disturb soils in New York State. The certificate
program is administered by the New York State Conservation District Employees
Association.

Nonpoint Source(s) — any source of water pollution or pollutants which is not a discrete
conveyance or point source permitted pursuant to Title 7 or 8 of Article 17 of the
Environmental Conservation Law (see ECL Section 17-1403).

Overbank — flow events that exceed the capacity of the stream channel and spill out
into the adjacent floodplain.

Owner or Operator — the person, persons, or legal entity which owns or leases the
property on which the construction activity is occurring; an entity that has operational
control over the construction plans and specifications, including the ability to make
modifications to the plans and specifications; and/or an entity that has day-to-day
operational control of those activities at a project that are necessary to ensure
compliance with the permit requirements.
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Performance Criteria — the six performance criteria for each group of SMPs in
Chapters 5 and 6 of the technical standard, New York State Stormwater Management
Design Manual (DM), dated July 31, 2024. These include feasibility, conveyance,
pretreatment, treatment, landscaping, and maintenance. It does not include the Sizing
Criteria (i.e. WQv, RRv, CPv, Qp and Qf) in Part I.C.2. of the permit.

Phase — a defined area in which construction activities are occurring or will occur
separate from other defined area(s).

Point Source — any discernible, confined, and discrete conveyance, including but

not limited to any pipe, ditch, channel, tunnel, conduit, well, discrete fissure, container,
rolling stock, concentrated animal feeding operation, vessel or other floating craft, or
landfill leachate collection system from which pollutants are or may be discharged.

Pollutant(s) — dredged spoil, filter backwash, solid waste, incinerator residue, sewage,
garbage, sewage sludge, munitions, chemical wastes, biological materials, radioactive
materials, heat, wrecked or discarded equipment, rock, sand and industrial, municipal,
agricultural waste and ballast discharged into water; which may cause or might
reasonably be expected to cause pollution of the waters of the state in contravention of
the standards or guidance values adopted as provided in 6 NYCRR Parts 700 et seq.

Qualified Inspector — a person that is knowledgeable in the principles and practices of
erosion and sediment control, such as a licensed Professional Engineer, Certified
Professional in Erosion and Sediment Control (CPESC), Registered Landscape
Architect, New York State Erosion and Sediment Control Certificate Program holder or
other NYSDEC endorsed individual(s).

It can also mean someone working under the direct supervision of, and at the same
company as, the licensed Professional Engineer or Registered Landscape Architect,
provided that person has training in the principles and practices of erosion and sediment
control. Training in the principles and practices of erosion and sediment control means
that the individual working under the direct supervision of the licensed Professional
Engineer or Registered Landscape Architect has received four (4) hours of NYSDEC
endorsed training in proper erosion and sediment control principles from a Soil and
Water Conservation District, or other NYSDEC endorsed entity. After receiving the initial
training, the individual working under the direct supervision of the licensed Professional
Engineer or Registered Landscape Architect shall receive four (4) hours of training
every three (3) years.

It can also mean a person that meets the Qualified Professional qualifications in
addition to the Qualified Inspector qualifications.

Note: Inspections of any SMPs that include structural components, such as a dam for
an impoundment, shall be performed by a licensed Professional Engineer.
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Qualified Professional — a person that is knowledgeable in the principles and practices
of stormwater management and treatment, such as a licensed Professional Engineer,
Registered Landscape Architect or other NYSDEC endorsed individual(s). Individuals
preparing SWPPPs that require the SMP component must have an understanding of the
principles of hydrology, water quality management practice design, water quantity
control design, and, in many cases, the principles of hydraulics. All components of the
SWPPP that involve the practice of engineering, as defined by the NYS Education Law
(see Article 145), shall be prepared by, or under the direct supervision of, a professional
engineer licensed to practice in the State of New York.

Redevelopment Activity(ies) — the disturbance and reconstruction of existing
impervious area, including impervious areas that were removed from a project site
within five (5) years of preliminary project plan submission to the local government (i.e.
site plan, subdivision, etc.).

Renewable Energy — electricity or thermal energy generated by renewable energy
systems through use of the following technologies: solar thermal, photovoltaics, on land
and offshore wind, hydroelectric, geothermal electric, geothermal ground source heat,
tidal energy, wave energy, ocean thermal, and fuel cells which do not utilize a fossil fuel
resource in the process of generating electricity.

Site Limitations — site conditions that prevent the use of an infiltration technique and or
infiltration of the total WQv. Typical site limitations include: seasonal high groundwater,
shallow depth to bedrock, and soils with an infiltration rate less than 0.5 inches/hour.
The existence of site limitations shall be confirmed and documented using actual field
testing (i.e. test pits, soil borings, and infiltration test) or using information from the most
current United States Department of Agriculture (USDA) Soil Survey for the County
where the project is located.

Sizing Criteria — the criteria included in Part I.C.2 of the permit that are used to size
SMPs. The criteria include; Water Quality Volume (WQv), Runoff Reduction Volume
(RRv), Channel Protection Volume (Cpv), Overbank Flood (Qp), and Extreme Flood
(Qf).

Steep Slope — land area designated on the current United States Department of
Agriculture (USDA) Soil Survey as Soil Slope Phase D, (provided the map unit name or
description is inclusive of slopes greater than 25%), or Soil Slope Phase E or F,
(regardless of the map unit name), or a combination of the three designations.

Stormwater — that portion of precipitation that, once having fallen to the ground, is in
excess of the evaporative or infiltrative capacity of soils, or the retentive capacity of

surface features, which flows or will flow off the land by surface runoff to waters of the
State.
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Streambank — the terrain alongside the bed of a creek or stream. The bank consists of
the sides of the channel, between which the flow is confined.

Stormwater Pollution Prevention Plan (SWPPP) — a project specific report, including
construction drawings, that among other things: describes the construction activity(ies),
identifies the potential sources of pollution at the construction site; describes and shows
the stormwater controls that will be used to control the pollutants (i.e. erosion and
sediment controls; for many projects, includes SMPs); and identifies procedures the
owner or operator will implement to comply with the requirements of the permit. See
Part Il of the permit for a complete description of the information that must be included
in the SWPPP.

Surface Waters of the State — shall be construed to include lakes, bays, sounds,
ponds, impounding reservoirs, springs, rivers, streams, creeks, estuaries, marshes,
inlets, canals, the Atlantic ocean within the territorial seas of the state of New York and
all other bodies of surface water, natural or artificial, inland or coastal, fresh or salt,
public or private (except those private waters that do not combine or effect a junction
with natural surface waters), which are wholly or partially within or bordering the state or
within its jurisdiction. Waters of the state are further defined in 6 NYCRR Parts 800 to
941.

Temporarily Ceased — an existing disturbed area will not be disturbed again within 14
calendar days of the previous soil disturbance.

Temporary Stabilization — exposed soil has been covered with material(s) as set forth
in the technical standard, New York Standards and Specifications for Erosion and
Sediment Control, to prevent the exposed soil from eroding. The materials can include,
but are not limited to, mulch, seed and mulch, and erosion control mats (e.g. jute twisted
yarn, excelsior wood fiber mats).

Total Maximum Daily Load (TMDL) — the sum of the allowable loads of a single
pollutant from all contributing point and nonpoint sources. It is a calculation of the
maximum amount of a pollutant that a waterbody can receive and still meet water
quality standards, and an allocation of that amount to the pollutant's sources. A TMDL
stipulates Waste Load Allocations (WLA) for point source discharges, Load Allocations
(LA) for nonpoint sources, and a margin of safety (MOS).

Traditional Land Use Control MS4 Operator — a city, town, or village with land use
control authority that is authorized to discharge under New York State DEC’'s SPDES
General Permit For Stormwater Discharges from Municipal Separate Stormwater Sewer
Systems (MS4s) or the City of New York’s Individual SPDES Permit for their Municipal
Separate Storm Sewer Systems (NY-0287890).

Trained Contractor — an employee from the contracting (construction) company,

identified in Part lll.A.7., that has received four (4) hours of NYSDEC endorsed training
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in proper erosion and sediment control principles from a Soil and Water Conservation
District, or other NYSDEC endorsed entity. After receiving the initial training, the trained
contractor shall receive four (4) hours of training every three (3) years.

It can also mean an employee from the contracting (construction) company, identified in
Part Ill.A.7., that meets the qualified inspector qualifications (e.g. licensed Professional
Engineer, Certified Professional in Erosion and Sediment Control (CPESC), Registered
Landscape Architect, New York State Erosion and Sediment Control Certificate
Program holder, or someone working under the direct supervision of, and at the same
company as, the licensed Professional Engineer or Registered Landscape Architect,
provided they have received four (4) hours of NYSDEC endorsed training in proper
erosion and sediment control principles from a Soil and Water Conservation District, or
other NYSDEC endorsed entity).

The trained contractor is responsible for the day-to-day implementation of the SWPPP.
Tree Clearing — construction activities limited to felling and removal of trees.

Tree clearing does not include hand felling and leaving the trees in place with no
support from mechanized equipment, which is not considered construction activity

requiring coverage under this permit.

Water Quality Standard — such measures of purity or quality for any waters in relation
to their reasonable and necessary use as promulgated in 6 NYCRR Part 700 et seq.
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APPENDIX B - Required SWPPP Components by Project Type

Table 1
CONSTRUCTION ACTIVITIES THAT REQUIRE THE PREPARATION OF A SWPPP
THAT ONLY INCLUDES EROSION AND SEDIMENT CONTROLS

The following construction activities that involve soil disturbances of one (1) or more acres of
land, but less than five (5) acres:

- Single-family home not located in one of the watersheds listed in Appendix C and not directly
discharging to one of the 303(d) segments listed in Appendix D

« Single-family residential subdivisions with 25% or less impervious cover at total site build-out and
not located in one of the watersheds listed in Appendix C and not directly discharging to one of the
303(d) segments listed in Appendix D

+ Construction of a barn or other agricultural building, silo, stock yard or pen.

« Structural agricultural conservation practices as identified in Table Il in the “Agricultural Best
Management Practice Systems Catalogue” (dated June 2023) that include construction or
reconstruction of impervious area or alter hydrology from pre- to post-development conditions.

The following construction activities that involve soil disturbances between five thousand (5000)
square feet and one (1) acre of land:

« All construction activities located in the New York City Watershed located east of the Hudson River,
see Appendix C Figure 1, that involve soil disturbances between five thousand (5,000) square feet
and one (1) acre of land.

Within the municipal boundaries of NYC:

- Stand-alone road reconstruction, where the total soil disturbance from only that road construction, is
less than one (1) acre of land.

The following construction activities:

« Installation of underground linear utilities; such as gas lines, fiber-optic cable, cable TV,
electric, telephone, sewer mains, and water mains

» Environmental enhancement projects, such as wetland mitigation, stormwater retrofits, stream
restoration, and resiliency projects that reconstruct shoreline areas to address sea level rise

» Pond construction

+ Linear bike paths running through areas with vegetative cover, including bike paths surfaced with an
impervious cover

 Cross-country ski trails, walking/hiking trails, and mountain biking trails, including a de minimis
parking lot (maximum 10 spaces total, sized for passenger cars) with 35 feet minimum preservation
of undisturbed area downgradient from the parking lot

« Dam rehabilitation (the structure of the dam itself)

- Sidewalks, bike paths, or walking paths, surfaced with an impervious cover, that are not part of
residential, commercial, or institutional development;

 Sidewalks, bike paths, or walking paths, surfaced with an impervious cover, that include incidental
shoulder or curb work along an existing highway to support construction of the sidewalk, bike path,
or walking path.
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Table 1 (Continued)
CONSTRUCTION ACTIVITIES THAT REQUIRE THE PREPARATION OF A SWPPP
THAT ONLY INCLUDES EROSION AND SEDIMENT CONTROLS

The following construction activities:

« Slope stabilization

- Slope flattening that changes the grade of the site, but does not significantly change the runoff
characteristics

 Spoil areas that will be covered with vegetation

» Vegetated open space (i.e. recreational parks, lawns, meadows, fields, downbhill ski trails) that do
not alter hydrology from pre- to post-development conditions

« Athletic fields (natural grass) that do not include the construction or reconstruction of impervious
area and do not alter hydrology from pre- to post-development conditions

- Demolition where vegetation will be established, and no redevelopment activity is planned’

+ Installation or replacement of either an overhead electric transmission line or a ski lift tower that
does not include the construction of permanent access roads or parking areas surfaced with
impervious cover.

 Solar array field areas that have tables elevated off the ground, spaced one table width apart, do
not alter hydrology from pre- to post-development conditions, and address water quality volume and
runoff reduction volume by maintaining sheet flow on slopes less than 8%.

- Structural agricultural conservation practices as identified in Table Il in the “Agricultural Best
Management Practice Systems Catalogue” (dated June 2023) that do not include construction or
reconstruction of impervious area and do not alter hydrology from pre- to post-development
conditions.

» Temporary access roads, median crossovers, detour roads, lanes, or other temporary impervious
areas that will be restored to pre-construction conditions once the construction activity is complete
(in this context, “temporary” means the impervious area will be in place for two years or less)

« Other construction activities that do not include the construction or reconstruction of impervious
area, and do not alfer hydrology from pre- to post-development conditions, and are not listed in
Table 2.

1. If the site is redeveloped in the future, a new eNOI must be submitted.
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Appendix B
Table 2

CONSTRUCTION ACTIVITIES THAT REQUIRE THE PREPARATION OF A SWPPP THAT INCLUDES

POST-CONSTRUCTION STORMWATER MANAGEMENT PRACTICES (SMPS)

The following construction activities:

Single-family home located in one of the watersheds listed in Appendix C or directly discharging to
one of the 303(d) segments listed in Appendix D

Single-family home that disturbs five (5) or more acres of land

Single-family residential subdivisions located in one of the watersheds listed in Appendix C or
directly discharging to one of the 303(d) segments listed in Appendix D

Single-family residential subdivisions that involve soil disturbances of between one (1) and five (5)
acres of land with greater than 25% impervious cover at total site build-out

Single-family residential subdivisions that involve soil disturbances of between 20,000 square feet
and one (1) acre of land within the municipal boundaries of NYC with greater than 25% impervious
cover at total site build-out

Single-family residential subdivisions that involve soil disturbances of five (5) or more acres of land,
and single-family residential subdivisions that involve soil disturbances of less than five (5) acres
that are part of a common plan of development or sale that will ultimately disturb five (5) or more
acres of land

Multi-family residential developments; includes duplexes, townhomes, condominiums, senior
housing complexes, apartment complexes, and mobile home parks

Creation of 5,000 square feet or more of impervious area in the municipal boundaries of NYC
Airports

Amusement parks

Breweries, cideries, and wineries, including establishments constructed on agricultural land
Campgrounds

Cemeteries that include the construction or reconstruction of impervious area (>5% of disturbed
area) or alter the hydrology from pre- to post-development conditions

Commercial developments

Churches and other places of worship

Construction of a barn or other agricultural building (e.g. silo) that involves soil disturbance greater
than five acres.

Structural agricultural conservation practices as identified in Table Il in the “Agricultural Best
Management Practice Systems Catalogue” (dated June 2023) that involves soil disturbance greater
than five acres and include the construction or reconstruction of impervious area or alter hydrology
from pre- to post-development conditions.

Facility buildings, including ski lodges, restroom buildings, pumphouses, ski lift terminals, and
maintenance and groomer garages

Institutional development; includes hospitals, prisons, schools and colleges

Industrial facilities; includes industrial parks

Landfills; including creation of landfills or capping landfills.

Municipal facilities; includes highway garages, transfer stations, office buildings, POTWs, water
treatment plants, and water storage tanks

Golf courses

Office complexes
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Appendix B
Table 2 (Continued)

CONSTRUCTION ACTIVITIES THAT REQUIRE THE PREPARATION OF A SWPPP THAT INCLUDES

POST-CONSTRUCTION STORMWATER MANAGEMENT PRACTICES (SMPS)

The following construction activities:

Permanent laydown yards and equipment storage lots

Playgrounds that include the construction or reconstruction of impervious area

Sports complexes

Racetracks; includes racetracks with earthen (dirt) surfaces

Road construction or reconstruction, outside the municipal boundaries of NYC

Road construction within the municipal boundaries of NYC

Stand-alone road reconstruction, within the municipal boundaries of NYC where the total soil
disturbance from that road reconstruction involves soil disturbance of one (1) acre or more of land
Parking lot construction or reconstruction (as with all Table 2 bullets, this includes parking lots
constructed as part of the construction activities listed in Table 1, unless a Table 1 bullet specifies
otherwise)

Athletic fields (natural grass) that include the construction or reconstruction of impervious area
(>5% of disturbed area) or alter the hydrology from pre- to post-development conditions

Athletic fields with artificial turf

Permanent access roads, parking areas, substations, compressor stations, and well drilling pads,
surfaced with impervious cover, and constructed as part of an overhead electric transmission line,
wind-power, cell tower, oil or gas well drilling, sewer or water main, ski lift, or other linear utility
project

Sidewalks, bike paths, or walking paths, surfaced with an impervious cover, that are part of a
residential, commercial or institutional development

Sidewalks, bike paths, or walking paths, surfaced with an impervious cover, that are part of
highway construction or reconstruction

Solar array field areas on slopes greater than 8% that cannot maintain sheet flow using
management practices identified in the BB or the DM

Solar array field areas on slopes less than 8% that will alter the hydrology from pre- to post-
development conditions

Solar array field areas with tables that are not elevated high enough to achieve final stabilization
beneath the tables

Traditional impervious areas associated with solar development (e.g. roads, buildings,
transformers)

Utility pads surfaced with impervious cover, including electric vehicle charging stations

All other construction activities that include the construction or reconstruction of impervious area
or alter the hydrology from pre- to post-development conditions, and are not listed in Table 1
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Appendix C

APPENDIX C — Watersheds Requiring Enhanced Phosphorus Removal

Watersheds where owners or operators of construction activities identified in
Table 2 of Appendix B must prepare a SWPPP that includes SMPs designed in
conformance with the Enhanced Phosphorus Removal Standards included in the
DM technical standard.

 Entire New York City Watershed located east of the Hudson River — Figure 1
« Onondaga Lake Watershed — Figure 2

» Greenwood Lake Watershed — Figure 3

« Oscawana Lake Watershed — Figure 4

« Kinderhook Lake Watershed — Figure 5
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Appendix C
Figure 1 - New York City Watershed East of the Hudson

BEEKMAN r
EAST FISHKILL \ ﬁ
Q PAWLING
p ‘ — ]

PATTERSON

KENT

/"

@ SOUTHEAST >

PUTNAM VALLE %
{ CARMEL BREWSTER

I

‘ DRTH SALEM
WISBORON "™

HARQSON

[ ] EOH Watershed

69

ADDENDUM 75.2 - 221



Figure 2 - Onondaga Lake Watershed
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Appendix C
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Figure 3 - Greenwood Lake Watershed
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Appendix C
Figure 4 - Oscawana Lake Watershed
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Appendix C

Figure 5 - Kinderhook Lake Watershed

SCHODACK

EAST GREENBUSH |

SAMD LAKE

MEW LEBAMNOMN

KINDERHOCH I
CHATHAM |
_ CANAAN
. -I .-
/ VALATIE | |
| Town, Village, or City Boundary for New York State B ) 2 & Millax
[ ] ringerhook Lake Watershed e
73

ADDENDUM 75.2 - 225



APPENDIX D — Impaired Waterbodies (by Construction Related Pollutants)

List of waterbodies impaired by pollutants related to construction activity, including turbidity,
silt/sediment, and nutrients (e.g. nitrogen, phosphorus). This list is a subset of “The Final New
York State 2018 Section 303(d) List of Impaired Waters Requiring a TMDL” dated June 2020.

County Waterbody Pollutant

Albany Ann Lee (Shakers) Pond, Stump Pond (1201-0096) Phosphorus
Albany Lawsons Lake (1301-0235) Phosphorus
Allegany Amity Lake, Saunders Pond (0403-0054) Phosphorus
Allegany Andover Pond (0403-0056) Phosphorus
Bronx Reservoir No.1/Lake Isle (1702-0075) Phosphorus
Bronx Van Cortlandt Lake (1702-0008) Phosphorus
Broome Blueberry, Laurel Lakes (1404-0033) Phosphorus
Broome Fly Pond, Deer Lake (1404-0038) Phosphorus
Broome Minor Tribs to Lower Susquehanna (0603-0044) Phosphorus
Broome Whitney Point Lake/Reservoir (0602-0004) Phosphorus
Cattaraugus Allegheny River/Reservoir (0201-0023) Phosphorus
Cattaraugus Beaver Lake/Alma Pond (0201-0073) Phosphorus
Cattaraugus Case Lake (0201-0020) Phosphorus
Cattaraugus Linlyco/Club Pond (0201-0035) Phosphorus
Cayuga Duck Lake (0704-0025) Phosphorus
Cayuga Owasco Inlet, Upper, and tribs (0706-0014) Nutrients
Chautauqua Chadakoin River and tribs (0202-0018) Phosphorus
Chautauqua Hulburt/Clymer Pond (0202-0079) Phosphorus
Chautauqua Middle Cassadaga Lake (0202-0002) Phosphorus
Clinton Great Chazy River, Lower, Main Stem (1002-0001) Silt/Sediment
Columbia Robinson Pond (1308-0003) Phosphorus
Cortland Dean Pond (0602-0077) Phosphorus
Dutchess Fallkill Creek (1301-0087) Phosphorus
Dutchess Hillside Lake (1304-0001) Phosphorus
Dutchess Wappingers Lake (1305-0001) Phosphorus
Dutchess Wappingers Lake (1305-0001) Silt/Sediment
Erie Beeman Creek and tribs (0102-0030) Phosphorus
Erie Delaware Park Pond (0101-0026) Phosphorus
Erie Ellicott Creek, Lower, and tribs (0102-0018) Phosphorus
Erie Ellicott Creek, Lower, and tribs (0102-0018) Silt/Sediment
Erie Green Lake (0101-0038) Phosphorus
Erie Little Sister Creek, Lower, and tribs (0104-0045) Phosphorus
Erie Murder Creek, Lower, and tribs (0102-0031) Phosphorus
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Erie Rush Creek and tribs (0104-0018) Phosphorus
Erie Scajaquada Creek, Lower, and tribs (0101-0023) Phosphorus
Erie Scajaquada Creek, Middle, and tribs (0101-0033) Phosphorus
Erie Scajaquada Creek, Upper, and tribs (0101-0034) Phosphorus
Erie South Branch Smoke Cr, Lower, and tribs Phosphorus
(0101-0036)

Erie (S(;)lu(';?_gg;réc)h Smoke Cr, Lower, and tribs silt/Sediment
Genesee Bigelow Creek and tribs (0402-0016) Phosphorus
Genesee Black Creek, Middle, and minor tribs (0402 0028) Phosphorus
Genesee Black Creek, Upper, and minor tribs (0402-0048) Phosphorus
Genesee Bowen Brook and tribs (0102-0036) Phosphorus
Genesee LeRoy Reservoir (0402-0003) Phosphorus
Genesee Mill Pond (0402-0050) Phosphorus
Genesee Oak Orchard Cr, Upper, and tribs (0301-0014) Phosphorus
Genesee Oatka Creek, Middle, and minor tribs (0402-0031) Phosphorus
Genessee Tonawanda Cr, Middle, Main Stem (0102-0002) Phosphorus
Greene Schoharie Reservoir (1202-0012) Silt/Sediment
Greene Sleepy Hollow Lake (1301-0059) Silt/Sediment
Herkimer Steele Creek tribs (1201-0197) Phosphorus
Herkimer Steele Creek tribs (1201-0197) Silt/Sediment
Kings Hendrix Creek (1701-0006) 18 Nitrogen
Kings Prospect Park Lake (1701-0196) Phosphorus
Lewis Mill Creek/South Branch, and tribs (0801-0200) Nutrients
Livingston Christie Creek and tribs (0402-0060) Phosphorus
Livingston Conesus Lake (0402-0004) Phosphorus
Livingston Mill Creek and minor tribs (0404-0011) Silt/Sediment
Monroe Black Creek, Lower, and minor tribs (0402-0033) Phosphorus
Monroe Buck Pond (0301-0017) Phosphorus
Monroe Cranberry Pond (0301-0016) Phosphorus
Monroe Durand, Eastman Lakes (0302-0037) Phosphorus
Monroe Lake Ontario Shoreline, Western (0301-0069) 9 Phosphorus
Monroe Long Pond (0301-0015) Phosphorus
Monroe Mill Creek and tribs (0302-0025) Phosphorus 2
Monroe Mill Creek/Blue Pond Outlet and tribs (0402-0049) Phosphorus
Monroe Minor Tribs to Irondequoit Bay (0302-0038) Phosphorus
Monroe Rochester Embayment - East (0302-0002) [9] Phosphorus
Monroe Rochester Embayment - West (0301-0068) 9 Phosphorus
Monroe Shipbuilders Creek and tribs (0302-0026) Phosphorus 2
Monroe Thomas Creek/White Brook and tribs (0302-0023) Phosphorus
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Nassau Bannister Creek/Bay (1701-0380) Nitrogen
Nassau Beaver Lake (1702-0152) Phosphorus
Nassau Browswere Bay (1701-0383) Nitrogen
Nassau Camaans Pond (1701-0052) Phosphorus
Nassau East Meadow Brook, Upper, and tribs (1701-0211) Silt/Sediment
Nassau East Rockaway Channel (1701-0381) Nitrogen
Nassau Glen Cove Creek, Lower, and tribs (1702-0146) Silt/Sediment
Nassau Grant Park Pond (1701-0054) Phosphorus
Nassau Hempstead Bay, Broad Channel (1701-0032) Nitrogen
Nassau Hempstead Lake (1701-0015) Phosphorus
Nassau Hewlett Bay (1701-0382) Nitrogen
Nassau Hog Island Channel (1701-0220) Nitrogen
Nassau Massapequa Creek, Upper, and tribs (1701-0174) Phosphorus
Nassau Milburn/Parsonage Creeks, Upp, and tribs (1701- Phosphorus
0212)
Nassau Reynolds Channel, East (1701-0215) [12] Nitrogen
Nassau Reynolds Channel, West (1701-0216) 12 Nitrogen
Nassau Tidal Tribs to Hempstead Bay (1701-0218) Nitrogen
Nassau Tribs (fresh) to East Bay (1701-0204) Silt/Sediment
Nassau Tribs (fresh) to East Bay (1701-0204) Phosphorus
Nassau Tribs to Smith Pond/Halls Pond (1701-0221) Phosphorus
Nassau Woodmere Channel (1701-0219) Nitrogen
New York Harlem Meer (1702-0103) Phosphorus
New York The Lake in Central Park (1702-0105) Phosphorus
Niagara Bergholtz Creek and tribs (0101-0004) Phosphorus
Niagara Hyde Park Lake (0101-0030) Phosphorus
Niagara Lake Ontario Shoreline, Western (0301-0053) 9 Phosphorus
Niagara Lake Ontario Shoreline, Western (0301-0072) 9 Phosphorus
Oneida Ballou, Nail Creeks (1201-0203) Phosphorus
Onondaga Ley Creek and tribs (0702-0001) 10 Z\lp%t;;n;(irus)
Onondaga Minor Tribs to Onondaga Lake (0702-0022) 10 Nutrients
(phosphorus)
Onondaga Minor Tribs to Onondaga Lake (0702-0022) 10 Nitrogen (NH3, NO2)
Onondaga Onondaga Creek, Lower (0702-0023) 10 Nutrients
(phosphorus)
Onondaga Onondaga Creek, Lower, and tribs (0702-0023) Turbidity
Onondaga Onondaga Creek, Middle, and tribs (0702-0004) Turbidity
Onondaga Onondaga Creek, Upper, and tribs (0702-0024) Turbidity
Ontario Great Brook and minor tribs (0704-0034) Phosphorus 2
Ontario Great Brook and minor tribs (0704-0034) Silt/Sediment
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Ontario Hemlock Lake Outlet and minor tribs (0402-0013) Phosphorus
Ontario Honeoye Lake (0402-0032) Phosphorus
Orange Brown Pond Reservoir (1303-0013) Phosphorus
Orange Lake Washington (1303-0012) Phosphorus
Orange Minor Tribs to Middle Wallkill (1306-0061) Phosphorus
Orange Monhagen Brook and tribs (1306-0074) Phosphorus
Orange Orange Lake (1301-0008) [16] Phosphorus
Orange Quaker Creek and tribs (1306-0025) Phosphorus
Orange Wallkill River, Middle, Main Stem (1306-0038) Phosphorus
Orange Wallkill River, Upper, and Minor tribs (1306-0017) Phosphorus
Orleans Glenvwood Lake (0301-0041) Phosphorus
Orleans Lake Ontario Shoreline, Western (0301-0070) 9 Phosphorus
Orleans Lake Ontario Shoreline, Western (0301-0071) 9 Phosphorus
Oswego Lake Neatahwanta (0701-0018) Nutrients
(phosphorus)
Oswego Pleasant Lake (0703-0047) Phosphorus
Putnam Lost Lake, Putnam Lake (1302-0053) Phosphorus
Putnam Minor Tribs to Croton Falls Reservoir (1302-0001) Phosphorus
Queens Bergen Basin (1701-0009) 18 Nitrogen
Queens Jamaica Bay, Eastern, and tribs, Queens (1701- Nitrogen
0005) 18

Queens Kissena Lake (1702-0258) Phosphorus
Queens Meadow Lake (1702-0030) Phosphorus
Queens Shellbank Basin (1701-0001) 18 Nitrogen
Queens Willow Lake (1702-0031) Phosphorus
Rensselaer Nassau Lake (1310-0001) Phosphorus
Rensselaer Snyders Lake (1301-0043) Phosphorus
Richmond Grassmere Lake/Bradys Pond (1701-0357) Phosphorus
Rockland Congers Lake, Swartout Lake (1501-0019) Phosphorus
Rockland Rockland Lake (1501-0021) Phosphorus
Saratoga Ballston Lake (1101-0036) Phosphorus
Saratoga Dwaas Kill and tribs (1101-0007) Phosphorus
Saratoga Dwaas Kill and tribs (1101-0007) Silt/Sediment
Saratoga Lake Lonely (1101-0034) Phosphorus
Saratoga Round Lake (1101-0060) Phosphorus
Saratoga Tribs to Lake Lonely (1101-0001) Phosphorus
Schenectady Collins Lake (1201-0077) Phosphorus
Schenectady Duane Lake (1311-0006) Phosphorus
Schenectady Lake Mariaville Lake (1201-0113) Phosphorus
Schuyler Cayuta Lake (0603-0005) Phosphorus
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Seneca Reeder Creek and tribs (0705-0074) Phosphorus
St.Lawrence Black Lake Outlet, Black Lake (0906-0001) Phosphorus
St.Lawrence Fish Creek and minor tribs (0906-0026) Phosphorus
Steuben Smith Pond (0502-0012) Phosphorus
Suffolk Agawam Lake (1701-0117) Phosphorus
Suffolk Big/Little Fresh Ponds (1701-0125) Phosphorus
Suffolk Canaan Lake (1701-0018) Phosphorus
Suffolk Canaan Lake (1701-0018) Silt/Sediment
Suffolk Fresh Pond (1701-0241) Phosphorus
Suffolk Great South Bay, East (1701-0039) Nitrogen
Suffolk Great South Bay, Middle (1701-0040) Nitrogen
Suffolk Great South Bay, West (1701-0173) Nitrogen
Suffolk Lake Ronkonkoma (1701-0020) Phosphorus
Suffolk Mattituck/Marratooka Pond (1701-0129) Phosphorus
Suffolk Mill and Seven Ponds (1701-0113) Phosphorus
Suffolk Millers Pond (1702-0013) Phosphorus
Suffolk Moriches Bay, East (1701-0305) Nitrogen
Suffolk Moriches Bay, West (1701-0038) Nitrogen
Suffolk Quantuck Bay (1701-0042) Nitrogen
Suffolk Shinnecock Bay and Inlet (1701-0033) Nitrogen
Suffolk Tidal Tribs to West Moriches Bay (1701-0312) Nitrogen
Sullivan Bodine, Mongomery Lakes (1401-0091) Phosphorus
Sullivan Davies Lake (1402-0047) Phosphorus
Sullivan Evens Lake (1402-0004) Phosphorus
Sullivan Pleasure Lake (1402-0055) Phosphorus
Sullivan Swan Lake (1401-0063) Phosphorus
Tompkins Cayuga Lake, Southern End (0705-0040) Phosphorus
Tompkins Cayuga Lake, Southern End (0705-0040) Silt/Sediment
Ulster Ashokan Reservoir (1307-0004) Silt/Sediment
Ulster Esopus Creek, Lower, Main Stem (1307-0010) [17] Turbidity
Ulster Esopus Creek, Middle, Main Stem (1307-0003) 17 Turbidity
Uister Eeopus Cree; Upper, and minor i Sil/seciment
Ulster Wallkill River, Lower, Main Stem (1306-0027) Phosphorus
Warren Hague Brook and tribs (1006-0006) Silt/Sediment
Warren Huddle/Finkle Brooks and tribs (1006-0003) Silt/Sediment
Warren Indian Brook and tribs (1006-0002) Silt/Sediment
Warren Lake George (1006-0016) and tribs Silt/Sediment
Warren Tribs to Lake George, East Shore (1006-0020) Silt/Sediment
Warren Tribs to Lake George, Lk.George Village (1006-0008) | Silt/Sediment
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Washington Wood Cr/Champlain Canal and tribs (1005-0036) Phosphorus
Westchester Lake Katonah (1302-0136) Phosphorus
Westchester Lake Lincolndale (1302-0089) Phosphorus
Westchester Lake Meahagh (1301-0053) Phosphorus
Westchester Lake Mohegan (1301-0149) Phosphorus
Westchester Lake Shenorock (1302-0083) Phosphorus
Westchester Mamaroneck River, Lower (1702-0071) Silt/Sediment
Westchester Mamaroneck River, Upp, & minor tribs (1702-0123) | Silt/Sediment
Westchester Saw Mill River (1301-0007) Phosphorus
Westchester Saw Mill River, Middle, and tribs (1301-0100) Phosphorus
Westchester Sheldrake River (1702-0069) Phosphorus
Westchester Sheldrake River (1702-0069) Silt/Sedimnt
Westchester Silver Lake (1702-0040) Phosphorus
Westchester Teatown Lake (1302-0150) Phosphorus
Westchester Truesdale Lake (1302-0054) Phosphorus
Westchester Wallace Pond (1301-0140) Phosphorus
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COVERING THE

FOLLOWING COUNTIES:

APPENDIX E — List of NYSDEC Regional Offices

DIVISION OF
ENVIRONMENTAL
PERMITS (DEP)
PERMIT ADMINISTRATORS

DIVISION OF WATER
(DOW)
WATER (SPDES) PROGRAM

NASSAU AND SUFFOLK

BRONX, KINGS, NEW YORK,
QUEENS AND RICHMOND

DUTCHESS, ORANGE, PUTNAM,
ROCKLAND, SULLIVAN, ULSTER
AND WESTCHESTER

ALBANY, COLUMBIA,
DELAWARE, GREENE,
MONTGOMERY, OTSEGO,
RENSSELAER, SCHENECTADY
AND SCHOHARIE

CLINTON, ESSEX, FRANKLIN,
FULTON, HAMILTON,
SARATOGA, WARREN AND
WASHINGTON

HERKIMER, JEFFERSON,
LEWIS, ONEIDA AND
ST. LAWRENCE

BROOME, CAYUGA,
CHENANGO, CORTLAND,
MADISON, ONONDAGA,
OSWEGO, TIOGA AND
TOMPKINS

CHEMUNG, GENESEE,
LIVINGSTON, MONROE,
ONTARIO, ORLEANS,
SCHUYLER, SENECA,
STEUBEN, WAYNE AND
YATES

ALLEGANY,
CATTARAUGUS,
CHAUTAUQUA, ERIE,
NIAGARA AND WYOMING

50 CIRCLE ROAD
STONY BROOK, NY 11790
TEL. (631) 444-0365

1 HUNTERS POINT PLAZA,

47-40 21sT ST.

LONG ISLAND CITY, NY 11101-5407
TEL. (718) 482-4997

21 SOUTH PUTT CORNERS ROAD
NEw PALTZ, Ny 12561-1696
TEL. (845) 256-3059

1130 NORTH WESTCOTT ROAD
SCHENECTADY, Ny 12306-2014
TEL. (518) 357-2069

1115 STATE ROUTE 86, Po Box 296
RAY BROOK, NY 12977-0296
TEL. (518) 897-1234

STATE OFFICE BUILDING

317 WASHINGTON STREET
WATERTOWN, NY 13601-3787
TEL. (315) 785-2245

5786 WIDEWATERS PARKWAY
SYRACUSE, NY 13214-1867
TEL. (315) 426-7438

6274 EAST AVON-LIMA
ROADAVON, NY 14414-9519
TEL. (585) 226-2466

700 DELAWARE AVENUE
BUFFALO, NY 14209-2999
TEL. (716) 851-7165
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50 CIRCLE ROAD
STONY BROOK, NY 11790-3409
TEL. (631) 444-0405

1 HUNTERS POINT PLAZA,

47-40 21sT ST.

LONG ISLAND CITY, NY 11101-5407
TEL. (718) 482-4933

220 WHITE PLAINS ROAD, SUITE 110
TEL. (914) 428 - 2505

1130 NORTH WESTCOTT ROAD
SCHENECTADY, Ny 12306-2014
TEL. (518) 357-2045

232 GOLF COURSE ROAD
WARRENSBURG, NY 12885-1172
TEL. (518) 623-1200

STATE OFFICE BUILDING
207 GENESEE STREET
UTICA, NY 13501-2885
TEL. (315) 793-2554

5786 WIDEWATERS PARKWAY
SYRACUSE, NY 13214-1867
TEL. (315) 426-7500

6274 EAST AVON-LIMA RD.
AVON, NY 14414-9519
TEL. (585) 226-2466

700 DELAWARE AVENUE
BUFFALO, NY 14209-2999
TEL. (716) 851-7070



APPENDIX F — SWPPP Preparer Certification Form

The SWPPP Preparer Certification Form required by this permit begins on the following
page.
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NEW
YORK Dep_artment of
sSTATE | Environmental

Conservation

SWPPP Preparer Certification Form

SPDES General Permit for Stormwater Discharges from
Construction Activity, GP-0-25-001 (CGP)

(In accordance with CGP Part 1.D.2.b., the completed form must be attached to the eNOI and
submitted to NYSDEC electronically.)

Project/Site Name:

eNOI Submission ID:

Owner/Operator Name:

Certification Statement — SWPPP Preparer

| hereby certify that the Stormwater Pollution Prevention Plan (SWPPP) has been
prepared in accordance with the requirements of GP-0-25-001. | certify under penalty
of law that the SWPPP and all attachments were prepared under my direction or
supervision in accordance with a system designed to assure that qualified personnel
properly gather and evaluate the information submitted. Based on my inquiry of the
person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge
and belief, true, accurate, and complete. | am aware that there are significant
penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

SWPPP Preparer First Name Ml SWPPP Preparer Last Name

Signature Date

Revised: January 2025
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APPENDIX G — MS4 SWPPP Acceptance Form

The MS4 SWPPP Acceptance Form required by this permit begins on the following
page.
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NEW

YORK Dep_artment of

sSTATE | Environmental
Conservation

MS4 SWPPP Acceptance Form

for construction activities seeking authorization under the

SPDES General Permit for Stormwater Discharges from
Construction Activity, GP-0-25-001 (CGP)

(In accordance with CGP Part I.D.2.b., the completed form must be attached to the eNOI
and submitted to NYSDEC electronically.)

I. Project Owner/Operator Information

. Owner/Operator Name:

. Contact Person:

. Street Address:

AW N [

. City/State/Zip:

Il. Project Site Information

5. Project/Site Name:

6. Street Address:

7. City/State/Zip:

lll. Stormwater Pollution Prevention Plan (SWPPP) Review and Acceptance Information

8. SWPPP Reviewed by:

9. Title/Position:

10. Date Final SWPPP Reviewed and Accepted:

IV. Regulated MS4 Information

11. Name of MS4 Operator:

12. MS4 SPDES Permit Identification Number: NYR20A

13. Street Address:

14. City/State/Zip:

15. Telephone Number:

Page 1 of 2
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MS4 SWPPP Acceptance Form - continued

V. Certification Statement - MS4 Official (principal executive officer or ranking elected official) or
Duly Authorized Representative

| hereby certify that the final Stormwater Pollution Prevention Plan (SWPPP) for the construction project
identified in section Il. of this form has been reviewed and meets the substantive requirements in the
SPDES General Permit for Stormwater Discharges from Construction Activity, GP-0-25-001 (CGP).
Note: The MS4 Operator, through the acceptance of the SWPPP, assumes no responsibility for the
accuracy and adequacy of the design included in the SWPPP. In addition, review and acceptance of
the SWPPP by the MS4 Operator does not relieve the owner/operator or their SWPPP preparer of
responsibility or liability for errors or omissions in the plan.

Printed Name":

Title/Position:

Signature:

Date:

VI. Additional Information

1 Printed name of the principal executive officer or ranking elected official for the MS4 Operator or their
duly authorized representative in accordance with CGP Part VII.J.2.

(NYSDEC - MS4 SWPPP Acceptance Form - January 2025)
Page 2 of 2
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APPENDIX H - NYCDEP SWPPP Acceptance/Approval Form

The City of New York Department of Environmental Protection (NYCDEP) SWPPP
Acceptance/Approval form required by this permit begins on the following page.
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THE CITY OF NEW YORK
DEPARTMENT OF ENVIRONMENTAL PROTECTION
Environmental Bureau of Environmental Planning and Analysis
Protection 59-17 Junction Blvd., 9th Floor; Flushing, NY 11373

SWPPP Acceptance/Approval

Application Number:

I. Project Owner/Operator Information

1. Owner/Operator Name:
2. Contact Person:

3. Street Address:

4. City/State/Zip:

Il. Project Site Information
5. Project/Site Name:
6. Street Address:
7. City/State/Zip:

IIl. Stormwater Pollution Prevention Plan (SWPPP) Review and Acceptance/Approval

8. SWPPP Reviewed by:
9. Title/Position: /
10. Date Final SWPPP Reviewed and Accepted:

11. Acceptance/Approval Expiration Date:

IV. Regulated MS4 Information for projects that require coverage under the NY State Pollution
Discharge Elimination System General Permit for Stormwater Discharges from Construction
Activity

12. Name of MS4: CITY OF NEW YORK

13. MS4 SPDES Permit Identification Number: NY-0287890
14. Contact Person:

15. Street Address: 59-17 Junction Blvd. 9th Floor

16. City/State/Zip: Flushing, NY 11373

17. Telephone Number:

~ Satao™ Projects in the MS4 area must submit a copy of this SWPPP Acceptance with a Notice of
Intent for coverage under the NY SPDES General Permit for Stormwater Discharges from
Departmentof ~ CONStruction Activity to: NYS Department of Environmental Conservation, Division of Water;

Environmental 625 Broadway, 4th Floor; Albany, New York 12233-3505.
Conservation ADDENDUM 75.2 - 239
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THE CITY OF NEW YORK
DEPARTMENT OF ENVIRONMENTAL PROTECTION
Environmental Bureau of Environmental Planning and Analysis
Protection 59-17 Junction Blvd., 9th Floor; Flushing, NY 11373

V. Certification Statement - MS4 Official (principal executive officer or ranking elected official) or
Duly Authorized Representative

| hereby certify that the final Stormwater Pollution Prevention Plan (SWPPP) for the construction project identified
in question 5 has been reviewed and meets the substantive requirements in the SPDES General Permit For
Stormwater Discharges from Municipal Separate Storm Sewer Systems (MS4s).

Note: The MS4, through the acceptance of the SWPPP, assumes no responsibility for the accuracy and adequacy of
the design included in the SWPPP. In addition, review and acceptance of the SWPPP by the MS4 does not
relieve the owner/operator or their SWPPP preparer of responsibility or liability for errors or omissions in the plan.

Printed Name:
Title/Position:

Signature:

Date:

VI. Conditions of Acceptance/Approval and Additional Information

~ Satao™ Projects in the MS4 area must submit a copy of this SWPPP Acceptance with a Notice of
Intent for coverage under the NY SPDES General Permit for Stormwater Discharges from
Departmentof ~ CONStruction Activity to: NYS Department of Environmental Conservation, Division of Water;

Environmental 625 Broadway, 4th Floor; Albany, New York 12233-3505.
Conservation ADDENDUM 75.2 - 240
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APPENDIX | — MS4 No Jurisdiction Form

The MS4 No Jurisdiction Form required by this permit begins on the following page.
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New¢ | Department of

STATE | Environmental
Conservation

MS4 No Jurisdiction Form
for construction activities seeking authorization under the

SPDES General Permit for Stormwater Discharges from
Construction Activity, GP-0-25-001 (CGP)

(In accordance with CGP Part I.D.2.b., the completed form must be attached to the eNOI and submitted to NYSDEC

electronically.)

Project Owner/Operator Information

a. Owner/Operator Name:

b. Contact Person:

c. Street Address:

d. City/State/Zip:

Project Site Information

a. Project/Site Name:

b. Street Address:

c. City/State/Zip:

d. eNOIl Submission ID:

Traditional Land Use Control MS4 Operator Information
a. Name of MS4 Operator:

b. MS4 SPDES Permit ID Number: NYR20A
c. Street Address:

d. City/State/Zip:

e. Telephone Number:

Certification Statement

In accordance with CGP Part 1.D.2.b.ii.3., | hereby certify that the Traditional Land Use Control MS4
Operator identified in section Ill. of this form does not have review authority over the construction
project identified in section Il. of this form, which is owned/operated by the entity identified in section I.
of this form. | am aware that there are significant penalties for submitting false information, including the
possibility of fine and imprisonment for knowing violations.

a. Printed name of the principal executive officer or ranking elected official for the MS4 Operator or

their duly authorized representative in accordance with CGP Part VII.).2.:

b. Title/Position:

c. Signature:

d. Date:
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APPENDIX J — Owner/Operator Certification Form

The Owner/Operator Certification Form required by this permit begins on the following
page.
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NEW

YORK Dep_artment of
sTATE | Environmental
Conservation

Owner/Operator Certification Form

SPDES General Permit for Stormwater Discharges from

Construction Activity, GP-0-25-001 (CGP)

(In accordance with CGP Part I.D.2.b. or Part |I.LF.2. and 3., the completed form must be attached to the eNOI or the
Request to Continue Coverage, and submitted to NYSDEC electronically.

Project/Site Name:

eNOI Submission ID:

eNOI Submitted by:

Owner/Operator

Certification Statement - Owner/Operator

SWPPP Preparer

Other

| hereby certify that | read, and will comply with, the GP-0-25-001 permit requirements. | understand that
authorization to discharge under the permit for the project/site named above is dependent on receipt of a
Letter of Authorization (LOA) or a Letter of Continued Coverage (LOCC) from the New York State

Department of Environmental Conservation (NYSDEC) in accordance with CGP Part 1.D.3.b. or Part |.F 4.
| am aware that there are significant penalties for submitting false information, including the possibility of

fine and imprisonment for knowing violations.

Owner/Operator First Name

Mi Owner/Operator Last Name

Signature

Date

Revised: January 2025
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CHANGES REQUIRED FOR THE SWPPP FORM
SPDES Permit ID #:

Project/Site Name: Southtowns Advanced Wastewater Treatment Facility Expansion Project

Project

. 3690 Lake Shore Road
Street/Location:

City/Town/Village: Hamburg State: NY  Zip: 14219

County: Erie Regulated, Traditional MS4 District? N Name: --

The SWPPP must be kept current at all times to accurately represent the erosion and sediment controls being used during
construction and all post-construction stormwater management controls. The SWPPP must be updated:
a) Whenever the current provisions prove to be ineffective in minimizing pollutants in stormwater discharges from the
site;
b) Whenever there is a change in design, construction, or operation at the construction site that has or could have an
effect on the discharge pollutants,

c) To address issues or deficiencies identified during an inspection by the Qualified Inspector, the NYSDEC, or MS4;
d) To document the final construction conditions.

Changes Required: The ash landfill reclamation area (landfill) is being added to the overall project regarding erosion and
sediment control (ESC). The ESC plans for the landfill have been added to Attachment E. The
landfill area discharges to the Southtowns Facility and is technically covered under the Facility's
SPDES permit. As such, no official changes to the limits of disturbance, NOI, or other technical data
is required. The construction area will require ESC protection and monitoring and the ESC
measures and inspections will be covered under this SWPPP. The Qualified Inspector will be...

TBD, will see if Kandey ends up being the contractor for this addiitonal work.

Reason for Changes: The reclamation of the ash landfill on the west side of the property has
been added to the scope of this project. Removing the landfill will allow the facility to
discontinue post-closure care and make the area available for soil that is being excavated
from other portions of the site.

While the area is technically not covered under this SPDES permit, the need for ESC
measures and inspections remain as it is part of the overall construction at the site;
therefore, the area is being incorporated into this existing SWPPP.

Signature of Inspector Date

Name of Inspector (Print)

Certification of Completion

Contractor Project Manager Date

Additional documentation, including site plans, design calculations, etc., as necessary, to be included with this document in the SWPPP.
ADDENDUM 75.2 - 246
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been added to the scope of this project. Removing the landfill will allow the facility to discontinue post-closure care and make the area available for soil that is being excavated from other portions of the site.
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EROSION AND SEDIMENT CONTROL NOTES:

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

ALL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES MUST BE IMPLEMENTED, INSPECTED,
MONITORED, AND MAINTAINED AS SPECIFIED IN THE PROJECT SPECIFICATIONS, THE PROJECT
STORMWATER POLLUTION PREVENTION PLAN (SWPPP), AND THE SPDES GENERAL PERMIT FOR
STORMWATER DISCHARGES FROM CONSTRUCTION ACTIVITY, GP-0-20-01 (GENERAL PERMIT).

WHERE THERE ARE INCONSISTENCIES BETWEEN THE REQUIREMENTS OF THE SPECIFICATIONS, THE
GENERAL PERMIT, AND THE SWPPP, THE MORE STRINGENT REQUIREMENTS SHALL BE FOLLOWED.

IN ACCORDANCE WITH THE GENERAL PERMIT AND THE SWPPP, THE CONTRACTOR SHALL DESIGNATE A
TRAINED CONTRACTOR THAT WILL BE RESPONSIBLE FOR IMPLEMENTING THE EROSION AND SEDIMENT
CONTROL MEASURES, THE DAILY INSPECTIONS OF THE PROJECT SITE, AND, THE MAINTENANCE AND
MODIFICATION OF EROSION AND SEDIMENT CONTROL MEASURES. THE NAME AND QUALIFICATIONS
(TRAINING AND CERTIFICATION) OF THIS INDIVIDUAL SHALL BE SUBMITTED TO THE ENGINEER FOR
APPROVAL PRIOR TO THE START OF THE PROJECT. THEIR CERTIFICATION DOCUMENTS SHALL BE
INCLUDED AS PART OF THE SWPPP.

THE CONTRACTOR IS ALSO REQUIRED TO PROVIDE THE QUALIFIED INSPECTOR, AS REQUIRED BY THE
GENERAL PERMIT AND SWPPP. THE QUALIFIED INSPECTOR WILL BE REQUIRED TO CONDUCT THE
WEEKLY INSPECTIONS, IN ACCORDANCE WITH THE SWPPP, AND PROVIDE INSPECTION REPORTS TO
THE ENTIRE PROJECT TEAM. THE NAME AND QUALIFICATION OF THE THE QUALIFIED INSPECTOR SHALL
BE SUBMITTED TO THE ENGINEER FOR APPROVAL PRIOR TO THE START OF CONSTRUCTION.

THE TRAINED CONTRACTOR SHALL SUBMIT TO THE ENGINEER FOR APPROVAL ANY FIELD CHANGES TO
THE EROSION AND SEDIMENT CONTROL MEASURES INDICATED ON THE CONTRACT DOCUMENTS. THE
ENGINEER MAY REQUIRE THE CONTRACTOR TO SUBMIT A MODIFIED EROSION AND SEDIMENT CONTROL
PLAN FOR APPROVAL PRIOR TO IMPLEMENTING FIELD CHANGES.

THE SWPPP SHALL BE AMENDED AND RE-CERTIFIED BY A LICENSED OR CERTIFIED PROFESSIONAL IF
THERE ARE CHANGES IN THE DESIGN OR CONSTRUCTION ACTIVITIES THAT MAY HAVE A SIGNIFICANT
EFFECT ON THE POTENTIAL FOR THE DISCHARGE OF SEDIMENT OR POLLUTANTS INTO WATERS OF THE
U.S. OR VARIATIONS IN WATER QUALITY OR QUANTITY TREATMENT REQUIRED. COSTS ASSOCIATED
WITH THE AMENDMENT OR RE-CERTIFICATION SHALL BE CONSIDERED EXTRA WORK AND REQUIRE
AUTHORIZATION FROM THE ENGINEER AND OWNER.

THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER FOR APPROVAL THE WRITTEN SCHEDULE AND
PROPOSED MEASURES FOR TEMPORARY AND PERMANENT EROSION AND SEDIMENT CONTROL
MEASURES PRIOR TO THE START OF CONSTRUCTION.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE ADEQUATE EROSION AND SEDIMENT CONTROL
FOR THE SITE. MODIFICATIONS TO AND/OR ADDITIONAL EROSION AND SEDIMENT CONTROL MEASURES
MAY BE REQUIRED DEPENDING ON THE ACTUAL SITE CONDITIONS, SEQUENCE OF OPERATIONS, AND
METHODS OF WORK.

THE CONTRACTOR IS RESPONSIBLE FOR ESTABLISHMENT OF STAGING AND ACCESS AREAS AS
NECESSARY TO PERFORM THE WORK, WITH THE APPROVAL OF THE ENGINEER AND OWNER.
AVAILABLE AREAS ARE DEPICTED ON THE PLANS. ADDITIONAL AREAS NEED TO BE NEGOTIATED WITH
THE ON-SITE FACILITY OPERATOR.

THE CONTRACTOR SHALL COVER TEMPORARY STOCKPILES OF ERODIBLE MATERIAL (SUCH AS TOPSOIL
OR EARTH FILL) WITH POLY SHEETING, OR RING THE STOCKPILES WITH SILT FENCE TO CONTROL
EROSION. POLY SHEETING SHALL COMPLETELY COVER THE STOCKPILE AND BE SECURELY ANCHORED
AT ALL TIMES. ANY POLY SHEETING OR SILT FENCE THAT IS DAMAGED SHALL BE PROMPTLY REPAIRED
OR REPLACED AS DIRECTED BY THE ENGINEER. RINGED STOCKPILES UNUSED OR EXPECTED TO BE
UNUSED FOR LONGER THAN 14 CALENDAR DAYS SHALL BE IMMEDIATELY STABILIZED WITH
APPROPRIATE MEASURES.

STABILIZED CONSTRUCTION ENTRANCES SHALL BE INSTALLED WHEREVER CONSTRUCTION VEHICLES
AND EQUIPMENT (INCLUDING PICK-UP TRUCKS) TRAVERSE FROM A PAVED SURFACE TO AN EARTH
SURFACE. PRELIMINARY LOCATIONS ARE NOTED ON THE PLANS. ADDITIONAL STABILIZED
CONSTRUCTION ENTRANCES MAY BE REQUIRED AT ALTERNATE LOCATIONS DEPENDING ON THE
CONTRACTOR'S METHODS AND SEQUENCE OF OPERATIONS.

THE CONTRACTOR IS RESPONSIBLE FOR THE CLEARING OF ANY SEDIMENT TRACKED ON TO PAVED
ROADWAYS THROUGHOUT THE SITE. WASHING OF THE SEDIMENT INTO ADJACENT WATERWAYS,
DRAINAGE SWALES, STORM DRAIN SYSTEM, OR WETLANDS IS NOT PERMITTED. THE PAVED AREAS
SHALL BE KEPT IN A BROOM SWEPT CONDITION.

DUMP TRUCKS HAULING MATERIAL TO AND FROM THE CONSTRUCTION SITE SHALL BE COVERED WITH A
TARPAULIN.

EROSION AND SEDIMENT CONTROL MEASURES SHALL BE INSTALLED PRIOR TO ANY SOIL DISTURBANCE
FOR WHICH THEY ARE INTENDED AND SHALL REMAIN IN PLACE UNTIL SOILS ARE PERMANENTLY
STABILIZED.

THE SITE SHALL AT ALL TIMES BE GRADED AND MAINTAINED SUCH THAT ALL STORMWATER RUNOFF
FROM DISTURBED AREAS IS DIVERTED TO APPROPRIATE SOIL EROSION AND SEDIMENT CONTROL
DEVICES BEFORE ENTERING A WATER BODY, STORM DRAIN SYSTEM, OR WETLAND.

CLEARING, GRUBBING, AND VEGETATION REMOVAL SHALL BE LIMITED TO NO MORE THAN THAT
INDICATED ON THE PLANS, UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

THE CONTRACTOR MAY INSTALL TEMPORARY STABLE HAUL PATHS WHERE NECESSARY TO ENTER/EXIT
AREAS OF PROPOSED WORK. TEMPORARY HAUL PATHS MUST BE REMOVED AND RE-GRADED AND THE
AREA STABILIZED AND RESTORED IMMEDIATELY AFTER THE PATH IS NO LONGER NEEDED.

DEWATERING OF EXCAVATION AREAS SHALL BE PUMPED TO EITHER A PORTABLE SEDIMENT TANK,
SEDIMENT FILTER BAG, OR UTILIZE A SEDIMENT FILTER PUMP. SEDIMENT FILTER BAGS SHALL BE
PLACED IN AN UPLAND AREA AND DISPOSED OF PROPERLY.

UNDER NO CONDITION SHALL DISCONTINUED CONSTRUCTION ACTIVITIES IN AREAS WITH SOIL
DISTURBANCES BE LEFT OR A PERIOD OF GREATER THAN 14 CALENDAR DAYS WITHOUT TEMPORARY
STABILIZING THOSE AREAS WITH TEMPORARY SEED AND MULCH. MULCH SHALL BE MAINTAINED UNTIL
SUITABLE VEGETATIVE COVER IS ESTABLISHED.

UNLESS DIRECTED OTHERWISE, ALL DISTURBED AREAS SHALL BE PERMANENTLY SEEDED AND
MULCHED FOR TURF ESTABLISHMENT.

ALL GRADED SURFACES WITH A FINISHED SLOPE OF 3H:1V OR GREATER SHALL BE STABILIZED WITH A
TEMPORARY (6 TO 12 MONTH) BIODEGRADABLE ROLLED EROSION CONTROL PRODUCT.

WHEN THE PROJECT IS COMPLETED AND FULLY STABILIZED, REMOVE ALL TEMPORARY EROSION AND
SEDIMENT CONTROL MEASURES. ALL SEDIMENT REMOVED FROM EROSION CONTROL DEVICES SHALL
BE DISPOSED OF ON AN APPROVED SITE WHERE IT CANNOT BE WASHED INTO ANY WATERS.

FINAL STABILIZATION MEANS THAT ALL SOIL DISTURBANCE ACTIVITIES HAVE CEASED AND A UNIFORM,
PERENNIAL VEGETATIVE COVER WITH A DENSITY OF EIGHTY (80) PERCENT OVER THE ENTIRE PREVIOUS
SURFACE HAS BEEN ESTABLISHED, OR OTHER EQUIVALENT STABILIZATION MEASURES, SUCH AS
PERMANENT LANDSCAPE MULCHES, ROCK RIP-RAP, OR WASHED/CRUSHED STONE HAVE BEEN APPLIED
ON ALL DISTURBED AREAS THAT ARE NOT COVERED BY PERMANENT STRUCTURE, CONCRETE OR
PAVEMENT.
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CHANGES REQUIRED FOR THE SWPPP FORM
SPDES Permit ID #: NYR11L835

Project/Site Name: Southtowns Advanced Wastewater Treatment Facility Expansion Project

Project . 3690 Lake Shore Road

Street/Location:

City/Town/Village: Hamburg State: NY  Zip: 14219
County: Erie Regulated, Traditional MS4 District? N Name: --

The SWPPP must be kept current at all times to accurately represent the erosion and sediment controls being used during
construction and all post-construction stormwater management controls. The SWPPP must be updated:
a) Whenever the current provisions prove to be ineffective in minimizing pollutants in stormwater discharges from the
site;
b) Whenever there is a change in design, construction, or operation at the construction site that has or could have an
effect on the discharge pollutants,
c) To address issues or deficiencies identified during an inspection by the Qualified Inspector, the NYSDEC, or MS4;
d) To document the final construction conditions.

Changes Required: The majority of this work is in a trench and there is no increase in impervious area. The work is within
the proposed Phase 2 limits of disturbance. As such, no official changes to the limits of disturbance,
NOI, or other technical data is required. The ESC plans for the ORF influent and oxygen feed
replacement have been added to Attachment E. The Qualified Inspector will be...

Reason for Changes: The overflow retention facility (ORF) influent and oxygen feed replacement was included
in the scope of Phase 2. Now, the work is being bid as a separate contract from Phase 2.

The need for ESC measures and inspections remain as it is part of the overall
construction at the site; therefore, the area is being incorporated into this existing
SWPPP.

Signature of Inspector Date

Name of Inspector (Print)

Certification of Completion

Contractor Project Manager Date

Additional documentation, including site plans, design calculations, etc., as necessary, to be included with this document in the SWPPP.
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CHANGES REQUIRED FOR THE SWPPP FORM
SPDES Permit ID #:  NYR11L835

Project/Site Name: Southtowns Advanced Wastewater Treatment Facility Expansion Project

Project . 3690 Lake Shore Road

Street/Location:

City/Town/Village: Hamburg State: NY  Zip: 14219
County: Erie Regulated, Traditional MS4 District? N Name: --

The SWPPP must be kept current at all times to accurately represent the erosion and sediment controls being used during
construction and all post-construction stormwater management controls. The SWPPP must be updated:
a) Whenever the current provisions prove to be ineffective in minimizing pollutants in stormwater discharges from the
site;
b) Whenever there is a change in design, construction, or operation at the construction site that has or could have an
effect on the discharge pollutants,
c) To address issues or deficiencies identified during an inspection by the Qualified Inspector, the NYSDEC, or MS4;
d) To document the final construction conditions.

Changes Required: Updated SWPPP reflecting detailed design of Phase 2 work.

Phase 1 work is substantially complete. Previous changes to SWPPP work including

landfill and ORF influent work are also substantially complete.

Reason for Changes: Final design of Phase 2 work.

K\{W 9/9/2026

Signature of SWPPP Preparer Date
Krista Greer, PE, CFM
Name of SWPPP Preparer (print)

Certification of Completion

Contractor Project Manager Date

Additional documentation, including site plans, design calculations, etc., as necessary, to be included with this document in the SWPPP.
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Phase 2 Plans Incorporated by Reference. Refer to
Complete Set of Construction Documents.
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EARTHWORK AND EXCAVATED MATERIALS MANAGEMENT NOTES:

1.

10.

11.

12.

ANALYTICAL TESTING WAS PERFORMED BY THE OWNER AS
PRELIMINARY SCREENING FOR PORTIONS OF THE PROJECT WORK
AREA. THE PREVIOUS SAMPLING INFORMATION IS PROVIDED TO
THE CONTRACTOR FOR INFORMATION ONLY. SEE DWG. C01-01
"PHASE 1 SOIL SCREENING SOIL PROBE LOCATIONS" TABLE FOR
LOCATIONS OF PREVIOUS SCREENING EFFORTS.

CONTRACTOR SHALL ASSUME THAT EXCAVATED MATERIAL
GENERATED BY THE WORK THAT CANNOT BE PLACED AS FILL ON
SITE AS PART OF THE FINAL GRADING PLAN, IS CONTAMINATED
NON-HAZARDOUS MATERIAL REQUIRING DISPOSAL AT A PERMITTED
LANDFILL OR OTHER FACILITY APPROVED TO ACCEPT THE
MATERIAL, UNLESS CONTRACTOR-PERFORMED WASTE
CHARACTERIZATION DEMONSTRATES OTHERWISE.

WASTE CHARACTERIZATION OF EXCAVATED MATERIAL TO BE
REMOVED FROM THE SITE SHALL BE PERFORMED BY THE
CONTRACTOR IN ACCORDANCE WITH SECTION 31 23 05 -
EXCAVATION AND FILL, REQUIREMENTS OF THE PROPOSED
RECEIVING FACILITY, AND APPLICABLE LAWS AND REGULATIONS.
CONTRACTOR SHALL BE RESPONSIBLE FOR SAMPLING,
ANALYTICAL TESTING, WASTE PROFILING, FACILITY ACCEPTANCE,
TRANSPORTATION DOCUMENTATION, DISPOSAL MANIFESTS OR
WEIGHT TICKETS, AND OTHER DOCUMENTATION REQUIRED FOR
OFF-SITE DISPOSAL AND INCLUDE ALL COSTS FOR THE WORK IN
THE LUMP SUM BASE BID FOR THE PROJECT.

IF CONTRACTOR-PERFORMED WASTE CHARACTERIZATION
DEMONSTRATES THAT EXCAVATED MATERIAL TO BE REMOVED
FROM THE SITE IS ACCEPTABLE FOR BENEFICIAL REUSE,
UNRESTRICTED DISPOSAL, OR OTHER NON-LANDFILL DISPOSITION,
CONTRACTOR MAY MANAGE AND DISPOSE OF SUCH MATERIAL IN
ACCORDANCE WITH APPLICABLE LAWS AND REGULATIONS AND
REQUIREMENTS OF THE RECEIVING FACILITY. CONTRACTOR SHALL
SUBMIT SUPPORTING ANALYTICAL DATA AND FACILITY
ACCEPTANCE DOCUMENTATION PRIOR TO REMOVING MATERIAL
FROM THE SITE.

BASED ON PREVIOUS WORK WITHIN THE PROJECT BOUNDARY IT IS
KNOWN THAT SLAG AND SLAG-CONTAINING FILL WILL BE
ENCOUNTERED DURING EXCAVATION. SLAG AND SLAG-CONTAINING
FILL SHALL BE SEGREGATED FROM OTHER EXCAVATED MATERIALS
TO THE EXTENT PRACTICAL FOR REUSE AS GENERAL FILL ON SITE.
NO SLAG OR SLAG-CONTAINING FILL SHALL BE REMOVED FROM
THE SITE WITHOUT CONTRACTOR-PERFORMED WASTE
CHARACTERIZATION AND OWNER/ENGINEER ACCEPTANCE OF THE
PROPOSED OFF-SITE DISPOSITION.

SUBJECT TO OWNER ACCEPTANCE, SLAG AND SLAG-CONTAINING
FILL MAY BE REUSED ON SITE ONLY AS GENERAL FILL IN AREAS
WHERE GENERAL FILL IS PERMITTED BY SECTION 31 23 05 AND THE
CONTRACT DRAWINGS.

SEE CONCRETE WALL BACKFILL DETAIL ON DWG. S00-06 FOR
MINIMUM REQUIREMENTS FOR SELECT GRANULAR BACKFILL
AROUND AND UNDER NEW STRUCTURES. GENERAL FILL SHALL NOT
BE USED BENEATH STRUCTURES, FOUNDATIONS, CHAMBERS,
MANHOLES, PAVEMENTS, SIDEWALKS, UTILITIES, PIPE BEDDING,
PIPE EMBEDMENT, OR AREAS DESIGNATED FOR SELECT FILL.

THE OWNER HAS MADE THE AREA LABELED "CONTRACTOR
STAGING AREA AND SPOIL PLACEMENT AREA" NOTED ON THIS PLAN
AVAILABLE FOR TEMPORARY STOCKPILING OF EXCAVATED
MATERIAL DURING CONSTRUCTION AND FOR PERMANENT
PLACEMENT OF SOME EXCESS MATERIAL AS PART OF FINAL
GRADING AS SHOWN ON THE GRADING PLANS.

CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING, AS
PART OF THE MEANS AND METHODS OF CONSTRUCTION, THE
QUANTITY OF EXCAVATED MATERIAL THAT MUST BE TEMPORARILY
STOCKPILED FOR REUSE AS GENERAL FILL AND THE QUANTITY OF
EXCESS MATERIAL THAT CAN BE INCORPORATED INTO THE FINAL
GRADING OF THE SPOIL PLACEMENT AREA SHOWN ON THE
DRAWINGS.

EXCAVATED MATERIAL IN EXCESS OF THE VOLUME THAT CAN BE
REUSED ON SITE AS GENERAL FILL AND/OR INCORPORATED INTO
THE FINAL GRADING OF THE SPOIL PLACEMENT AREA SHALL BE
REMOVED FROM THE SITE AND DISPOSED OF BY THE CONTRACTOR
IN ACCORDANCE WITH SECTION 31 23 05 AND APPLICABLE LAWS
AND REGULATIONS.

IF CONTRACTOR'S CONSTRUCTION SEQUENCING REQUIRES MORE
TEMPORARY STOCKPILE CAPACITY THAN IS AVAILABLE ON SITE,
CONTRACTOR SHALL SECURE AN OFF-SITE STOCKPILE LOCATION,
OBTAIN REQUIRED APPROVALS, AND TRANSPORT MATERIAL TO
AND FROM THE SITE AT NO ADDITIONAL COST TO OWNER. THE
ON-SITE TEMPORARY STOCKPILE AREA SHOWN ON THE DRAWINGS
HAS BEEN COORDINATED WITH THE EROSION AND SEDIMENT
CONTROL PLANS TO PROVIDE ENHANCED CONTAINMENT FOR
TEMPORARY STOCKPILING OF EXCAVATED FILL MATERIAL. IF
CONTRACTOR ELECTS TO USE AN OFF-SITE STOCKPILE LOCATION,
CONTRACTOR SHALL SUBMIT THE PROPOSED OFF-SITE STOCKPILE
LOCATION, MATERIAL HANDLING PLAN, AND EROSION AND
SEDIMENT CONTROL MEASURES TO OWNER AND ENGINEER FOR
REVIEW AND ACCEPTANCE PRIOR TO TRANSPORTING MATERIAL TO
THE OFF-SITE STOCKPILE LOCATION. OFF-SITE STOCKPILING SHALL
COMPLY WITH APPLICABLE LAWS AND REGULATIONS AND SHALL
NOT RELIEVE CONTRACTOR OF WASTE CHARACTERIZATION,
MATERIAL TESTING, EROSION AND SEDIMENT CONTROL, OR
DISPOSAL REQUIREMENTS.

THE COST OF ALL WORK NOTED ABOVE SHALL BE INCLUDED IN THE
LUMP SUM BID FOR THE PROJECT.

14 CONTRACTOR EMPLOYEE
PARKING SPACES AVAILABLE
AT WEST END OF LOT
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PROJECT IDENTIFICATION SIGNS:

1.

SITE STAGING NOTES:

TWO (2) EXISTING PROJECT IDENTIFICATION SIGNS ARE INSTALLED
ON SITE, INCLUDING AN ERIE COUNTY SIGN AND A NEW YORK
STATE ENVIRONMENTAL FACILITIES CORPORATION (NYSEFC) SIGN.
CONTRACTOR SHALL PROTECT AND MAINTAIN BOTH SIGNS IN
GOOD CONDITION THROUGHOUT CONSTRUCTION.

WITHIN 21 CALENDAR DAYS FOLLOWING NOTICE TO PROCEED,
CONTRACTOR SHALL UPDATE BOTH EXISTING SIGNS TO REFLECT
THE PHASE 2 PROJECT INFORMATION USING A DURABLE,
EXTERIOR-GRADE VINYL GRAPHIC OVERLAY OR APPROVED EQUAL.
NEW LETTERING SHALL BE 6 INCHES HIGH, BLACK, AND MATCH THE
EXISTING SIGN STYLE.

CONTRACTOR SHALL REMOVE BOTH SIGNS AND ASSOCIATED
SUPPORTS UPON DIRECTION FROM THE OWNER AT FINAL
COMPLETION OF THE PROJECT AND RESTORE DISTURBED AREAS.

ALL COSTS FOR MODIFICATION, MAINTENANCE, AND REMOVAL OF
THE SIGNS SHALL BE INCLUDED IN THE CONTRACT PRICE. NO
SEPARATE PAYMENT WILL BE MADE.

1.

THIS DRAWING SHOWS NEW WORK OVERLAYED ON EXISTING
CONDITIONS. REFER TO SUBSEQUENT DRAWINGS FOR EXISTING
CONDITIONS AND PROPOSED WORK.

IF ADDITIONAL AREA FOR STAGING/ LAY-DOWN, OR TEMPORARY
STORAGE IS REQUIRED BEYOND THAT SHOWN, SUBMIT A WRITTEN
REQUEST TO ENGINEER. STORAGE AREA AT THE SITE IS LIMITED
AND CONTRACTOR SHALL INCLUDE IN THEIR BID ALL COSTS TO
STORE EQUIPMENT AND CONSTRUCTION MATERIALS OFF-SITE AND
PROPERLY SEQUENCE DELIVERIES TO THE SITE.

RESTORE AREAS DISTURBED BY CONSTRUCTION TO
PRE-CONSTRUCTION CONDITIONS UNLESS OTHERWISE INDICATED
ON PLANS.

CONTRACTOR DELIVERIES SHALL ONLY BE THROUGH THE
CONSTRUCTION ENTRANCE FROM HOOVER ROAD LOCATED ON THE
SOUTH SIDE OF THE FACILITY.

CONTRACTOR SHALL NOT STORE OR STOCKPILE SPOILS WITHIN 20
FT OF THE OVERFLOW RETENTION FACILITY TO AVOID
SURCHARGING THE TANK WALLS.

COORDINATE TEMPORARY ROAD CLOSURES WITH ENGINEER AND
OWNER AND WITH THE REQUIREMENTS OF THE CONTRACTORS
FIRE PROTECTION AND SITE SAFETY PLAN. AT LEAST ONE FIRE
APPARATUS ACCESS ROUTE AROUND THE FACILITY SHALL BE
MAINTAINED THROUGHOUT CONSTRUCTION.

CONTRACTOR SHALL MAINTAIN ACCESS TO EXISTING FIRE
HYDRANTS, NEW FIRE HYDRANTS, FIRE PROTECTION WATER
SUPPLY, FIRE DEPARTMENT CONNECTIONS, VALVES, AND
EMERGENCY ACCESS POINTS THROUGHOUT CONSTRUCTION.
HYDRANTS SHALL REMAIN VISIBLE, ACCESSIBLE, AND FREE OF
OBSTRUCTIONS.

THE AREA SHOWN MAY BE USED BY CONTRACTOR FOR
TEMPORARY STOCKPILING OF EXCAVATED SPOILS INTENDED FOR
REUSE AS BACKFILL FOLLOWING CONSTRUCTION OF THE TANKS
AND PUMP STATION. CONTRACTOR SHALL DETERMINE AVAILABLE
STOCKPILE CAPACITY AS PART OF MEANS AND METHODS BASED
ON MATERIAL QUANTITY, MATERIAL CHARACTERISTICS, SAFE
STOCKPILE SLOPES, REQUIRED EROSION AND SEDIMENT
CONTROLS, AND CONTAINMENT WITHIN THE DESIGNATED AREA.
CONTRACTOR SHALL MAINTAIN COUNTY ACCESS TO THE ASH
DRYING AREA AT ALL TIMES AND SHALL NOT BLOCK ACCESS
ROADS, GATES, DRAINAGE FEATURES, UTILITIES, OR OWNER
OPERATIONS. CONTRACTOR IS RESPONSIBLE FOR STOCKPILE
CONSTRUCTION, MAINTENANCE, STABILIZATION, DUST CONTROL,
EROSION AND SEDIMENT CONTROL, REMOVAL, AND FINAL
RESTORATION.

LEGEND

TREATMENT PROCESS STRUCTURE: COORDINATE ALL
| ACCESS AND WORK WITH OWNER

PARKING

PASS THROUGH DRIVING ONLY UNLESS PERMITTED IN
WRITING BY THE OWNER. CONTRACTOR SHALL KEEP
ROADWAY CLEAN WITHIN PASS THROUGH ROUTES

AREAS WITH NO HIGHLIGHT ARE ACCESSIBLE TO
CONTRACTOR FOR CONSTRUCTION

A ARCADIS

LEGAL ENTITY:

ARCADIS OF NEW YORK, INC.

CONSULTANTS

M

Davidson

Engineering,D.P.C.

SEALS

WARNING - IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW, ARTICLE
145, SECTION 7209 FOR ANY PERSON, UNLESS ACTING UNDER THE DIRECTION OF A
LICENSED PROFESSIONAL ENGINEER OR LAND SURVEYOR, TO ALTER AN ITEM ON
THIS DRAWING IN ANY WAY. IF ALTERED, THE ALTERING PERSON SHALL COMPLY

WITH THE REQUIREMENTS OF NEW YORK LAW, SECTION 7209.
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UNDER PAVEMENT OR WITHIN DETAIL 1 NOTES:

5 FT. OF PAVEMENT EDGE

ALL OTHER AREAS
1. PIPE BEDDING MATERIAL SHALL CONSIST OF CLEAN,

WASHED, DURABLE, SHARP-ANGLED FRAGMENTS OF
CRUSHED BEDROCK OF UNIFORM QUALITY. CRUSHED
GRAVEL, SLAG, RECYCLED CONCRETE, OR OTHER
RECYCLED MATERIAL SHALL NOT BE USED AS PIPE BEDDING
MATERIAL.

FINISHED GRADE
4" TOPSOIL AND SEED

DETECTABLE WARNING
TAPE (SEE NOTE 6)

BACKFILL WITH SUITABLE
EXCAVATED MATERIAL

FULL DEPTH SAWCUT

2. PIPE BEDDING MATERIAL FOR PIPE 24" IN DIAMETER OR LESS
SHALL MEET NYSDOT MATERIAL DESIGNATION 703-0201, SIZE
1, OF NYSDOT STANDARD SPECIFICATION SECTION 703-02.

EXISTING PAVEMENT SECTION —

\ Y_ V¥ 3. PIPE BEDDING MATERIAL FOR PIPE GREATER THAN 24" IN

DIAMETER SHALL MEET NYSDOT MATERIAL DESIGNATION

REMOVE AND RESET
EXISTING MANHOLE ROOF
SLAB UNIT AND MANHOLE
COVER ONTO NEW PRECAST
RISER UNIT

30" DIA. MANHOLE
FRAME AND COVER
(TO BE RESET)

PRECAST CONCRETE
ADJUSTMENT RINGS

N

APPROX. EXISTING

GRADE

ORF INFLUENT MANHOLE ADJUSTMENT NOTES:

1. CONTRACTOR SHALL REMOVE AND RESET THE EXISTING MANHOLE ROOF SLAB UNIT,
MASONRY ADJUSTMENT RINGS, FRAME, AND COVER AS REQUIRED TO INSTALL THE NEW 4
FT DIAMETER PRECAST SANITARY SEWER MANHOLE RISER UNIT AS SHOWN.

2. NEW PRECAST RISER UNIT SHALL BE MANUFACTURED FOR SANITARY SEWER SERVICE AND
SEALED WITH A RUBBER O-RING GASKET COMPATIBLE WITH THE EXISTING MANHOLE
SECTIONS. EXISTING MANHOLE SECTIONS ARE STANDARD 4 FT. DIAMETER PRECAST RISERS
MANUFACTURED BY KISTNER PRECAST CONCRETE.

EPOXY COAT NEW MANHOLE 3. INTERIOR SURFACES OF THE NEW RISER UNIT SHALL BE COATED WITH EPOXYTEC CPP

/ RISER IN PLACE. BLEND INTO TROWEL-LINER, OR APPROVED EQUAL DEMONSTRATING COMPATIBILITY WITH THE EXISTING
AND SEAL WITH EXISTING INTERIOR MANHOLE COATING SYSTEM. EXISTING MANHOLE COATING IS EPOXYTEC CPP

}C COATING. TROWEL-LINER. PROPOSED EQUAL PRODUCTS SHALL INCLUDE MANUFACTURER’S WRITTEN

4. SELECT BACKFILL UNDER PAVEMENT OR WITHIN 5 FT OF

703-0201, SIZE 2, OF NYSDOT STANDARD SPECIFICATION
SECTION 703-02, UNLESS OTHERWISE SHOWN OR SPECIFIED.

4 FT. DIAMETER PRECAST FQ
SANITARY SEWER MANHOLE | { L;E U

N

4!_0"

x

CONFIRMATION OF COMPATIBILITY WITH THE EXISTING EPOXYTEC CPP TROWEL-LINER
SYSTEM AND RECOMMENDED SURFACE PREPARATION, OVERLAP, AND BLENDING
PROCEDURES.

[72]
@
10" = 5 PAVEMENT EDGE SHALL CONSIST OF CRUSHED STONE WITH RISER WITH STEPS. SEE TABLE 4. COAT NEW RISER UNIT IN PLACE AFTER INSTALLATION. PREPARE NEW CONCRETE, EXISTING
<< A GRADATION CONFORMING TO NYSDOT SUBBASE COURSE BELOW FOR RISER HEIGHT COATING EDGES, AND EXISTING CONCRETE SURFACES TO BE OVERCOATED IN
_— TYPE 2. PLACE AND COMPACT SELECT BACKFILL IN 6" REQUIRED AT EACH L S~ 4FT.DIA PRECAST ACCORDANCE WITH COATING MANUFACTURER’S WRITTEN REQUIREMENTS. BLEND NEW
SELECT BACKFILL Fo MAXIMUM LIFTS TO 95% MODIFIED PROCTOR DENSITY. STRUCTURE 40" MANHOLE RISERS COATING INTO EXISTING COATING TO PROVIDE A CONTINUOUS, SEALED, HOLIDAY-FREE
SEE NOTE 4 w o INTERIOR LINING SYSTEM. COATING SYSTEM SHALL BE APPLIED AT NOT LESS THAN 125 MILS
w 5.  TRENCH WIDTH DIMENSION X" =2 0T DIA PRECAST DFT
. "~ MANHOLE AND 5. THE ORF INFLUENT LINE OPERATES UNDER SURCHARGED CONDITIONS DURING WET
EXCAVATION o PIPE DIAMETER X | ‘. ROOF SLAB WEATHER. CONTRACTOR SHALL COORDINATE THIS WORK WITH OWNER’S PLANT
PROTECTION UP THRU 24" e OPERATIONS. WORK SHALL ONLY BE PERFORMED DURING DRY WEATHER PERIODS AND
SYSTEM (TYP.) — WHEN USE OF THE ORF INFLUENT LINE IS NOT ANTICIPATED. CONTRACTOR SHALL NOT
24"10 72 2-0" L \| REMOVE OR UNLOAD THE EXISTING MANHOLE ROOF SLAB WHEN WET WEATHER,
SURCHARGED CONDITIONS, OR USE OF THE ORF INFLUENT LINE IS ANTICIPATED.
PIPE BEDDING STONE ———— [+, = 6. PROVIDE DETECTABLE WARNING TAPE IN THE TRENCH v PAINT EXPOSED EXTERIOR CONCRETE SURFACES OF ORF MH-01 THROUGH ORF MH-04
AN ABOVE ALL PROPOSED PIPE IDENTIFYING THE UTILITY. SAFETY YELLOW. PAINT SHALL BE APPLIED TO THE PORTION OF THE CONCRETE MANHOLE
ORF INFLUENT MANHOLE ADJUSTMENTS
5 MIN INSTALL TAPE AT A DEPTH 2 FT. BELOW FINISHED GRADE. EXPOSED ABOVE FINAL GRADE, FROM FINISHED GRADE TO THE UNDERSIDE OF THE FRAME
‘ AND COVER. PROVIDE SURFACE PREPARATION, PRIMER, FINISH COAT, APPLICATION, DRY
PROPOSED RIM ’ ’ § ’
| 7. PROVIDE TRACER WIRE AS INDICATED IN DETAIL 4 ON THIS T RUGTURE 1D | PRECAST RISER ' | ELEVATION (FT) FILM THICKNESS, TESTING, AND PROTECTION IN ACCORDANCE WITH SECTION 09 91 00,
SHEET. PAINTING, ARTICLE 2.2.E, NEW AND EXISTING EXTERIOR CAST-IN-PLACE CONCRETE. COLOR
ORF MH-01 3FT. 592.45 SHALL BE LEMON/SAFETY YELLOW 02SF, OR APPROVED EQUAL.
8. GAS PIPE SHALL BE BACKFILLED WITH SAND 3" BELOW AND ORF MH02 = 92,36
6" ON SIDES AND TOP OF PIPE IN LIEU OF PIPE BEDDING : : CONTRACTOR SHALL COMPLETE THE ORF INFLUENT MANHOLE ADJUSTMENTS SHOWN IN
MATERIAL SPECIFIED ABOVE. ORF MH-03 2FT. 591.21 THIS DETAIL FOR ORF MH-01 THROUGH ORF MH-04 WITHIN 1 YEAR FROM NOTICE TO
ORF MH-04 1FT. 590.81 PROCEED.
0003 | NOT TO SCALE 2 | EXISTING ORF INFLUENT MANHOLE ADJUSTMENTS
C00-03 | NOT TO SCALE
UNDER PAVEMENT OR WITHIN
5 FT. OF PAVEMENT EDGE ' ALL OTHER AREAS NYSDOT NO. 2
WASHED STONE
| - - (SEE NOTE 2) e
ASPHALT PAVEMENT OR 4" TOPSOIL AND SEED | pro--ty FINISHED GRADE —— ,
— I’ )
CONCRETE SIDEWALK | [_ FINISHED GRADE GROUND SWITCH /| L .
Y ¥ ¥ ¥ ¥ Iv ¥ v ¥ ¥l v v v v v ¥ TERMINAL | TRACER WIRE TERMINAL 4" TOPSOIL AND o | —— EXISTING OR
||:|||:|||:|||E£:|||:H|:H|:H|:|I | TURF RESTORATION ' '. ) NEW BUILDING
= — R R N R S R T AR 4 ) ) 2
T e e T GROUND WIRE | SERVICE TRACER i e e e e
%ﬁg of =i GROUND SWITCH JUMPER —| === = Lo
4 %ﬁ; Eiﬁ LRl | | |ﬁ¥ﬁ¥ﬁgﬁgﬁyi —— UNDERDRAIN FILTER MATERIAL
SELECT BACKFILL iyl Th iyl ] | N E==ES]E o SEEETE
SEE NOTE 2 RS Z3 %%”S o A Ty I | COPPERHEAD SNAKEPIT TRACER === Q i
et Ul ™ whsle ey L | WIRE ACCESS POINT BOX ——:—ll i—iRiT:'i -3 )
5 = N I T TT%2 — ]
PROTECTION e I T T . ISl T §DIA SDR35PVC
SVSTEM (TYP : ._ e L R - - R \ \\___\ WRAP UNDERDRAIN STONE | |E| 3 | | |:1'|6|"|:| | |:. L UNDERDRAIN PIPE
(WP) 0 et o O WITH GEOTEXTILE A ety
g Sl 2N\ SEPARATION NON-WOVEN o %
& VARIES y BACKFILL WITH SUITABLE SECTION VIEW

PIPE BEDDING STONE

EXCAVATED MATERIAL

ST T—— UNOX ML PIPE

NOTES:

COPPERHEAD SNAKEPIT WITH

TWO-TERMINAL SWITCHABLE LID

SEE NOTE 1
DIAMETER VARIES 1. PROVIDE TRACER WIRE FOR 3" HDPE WATERLINE / YARD PRESSURE PIPELINES WHERE VALVE BOX TERMINATIONS ARE
HYDRANT PIPING, ORF ODOR CONTROL PIPING, ORF NOT AVAILABLE OR WHERE SHOWN ON THE DRAWINGS.
CHEMICAL FEED PIPING, GAS PIPING, POTABLE
S > — PROVIDE CONTINUOUS PIPE BEDDING WATERLINES, HIGH-PRESSURE SERVICE WATERLINES,
S VARIES 7'-2" TO 97" STONE BETWEEN PIPES AND COMPACT UNOX ML PIPES, AND UNOX INFLUENT FORCE MAIN. 7. PROVIDE TRACER WIRE ACCESS POINT BOXES AT EACH
UNDER PIPE HAUNCHES END OF THE 3" HDPE YARD HYDRANT PIPING, ORF ODOR
2. TRACER WIRE SHALL BE SOLID COPPER, COPPER-CLAD CONTROL PIPING, UNOX ML, UNOX INFLUENT FORCE MAIN
NOTES: STEEL, OR HIGH-STRENGTH COPPERHEAD INDUSTRIES AND ORF CHEMICAL FEED PIPING.
TRACER WIRE, OR APPROVED EQUAL, RATED FOR DIRECT
1. PIPE BEDDING MATERIAL SHALL CONSIST OF CLEAN, WASHED, DURABLE, SHARP-ANGLED FRAGMENTS OF CRUSHED BURIAL AND SUITABLE FOR THE INSTALLED PIPEL INE 8. ACCESS POINT BOX LIDS SHALL BE SET FLUSH WITH
BEDROCK OF UNIFORM QUALITY MEETING NYSDOT MATERIAL DESIGNATION 703-0201, SIZE 1, OF NYSDOT STANDARD SERVICE. PROVIDE MINIMUM 10 AWG WIRE FOR MAINLINE FINISHED GRADE AND SHALL REMAIN VISIBLE AND
SPECIFICATION SECTION 703-02. SLAG, RECYCLED CONCRETE, OR OTHER RECYCLED MATERIAL SHALL NOT BE USED AS NSTALLATIONS AND MINIMUM 12 AWG WIRE FOR SERVICE ACCESSIBLE AFTER FINAL GRADING. PAVING.
PIPE BEDDING MATERIAL. CONNECTIONS UNLESS OTHERWISE RECOMMENDED BY RESTORATION, AND LANDSCAPING. LID COLOR SHALL
THE TRACER WIRE MANUFACTURER. MATCH THE UTILITY SERVICE WHERE PRACTICAL.
2. SELECT BACKFILL SHALL CONSIST OF NYSDOT SUBBASE COURSE TYPE 2 COMPACTED IN 6" MAXIMUM LIFTS TO 95%
MODIFIED PROCTOR DENSITY. 3. TRACER WIRE INSULATION COLOR SHALL MATCH THE 9. ALL SPLICES, BRANCH CONNECTIONS, GROUND
UTILITY SERVICE WHERE PRACTICAL. CONNECTIONS, AND REPAIRS SHALL BE MADE WITH
3. PLACE AND COMPACT PIPE BEDDING, HAUNCHING, AND INITIAL BACKFILL EVENLY ON BOTH SIDES OF EACH PIPE AND WATERPROOF. CORROSION-RESISTANT CONNECTORS
BETWEEN PIPES TO PREVENT PIPE MOVEMENT OR UNEVEN LOADING. 4. INSTALL TRACER WIRE CONTINUOUSLY ABOVE OR RATED FOR DIRECT BURIAL AND COMPATIBLE WITH THE
ALONGSIDE THE PIPE NOTED. SECURE TRACER WIRE TO TRACER WIRE SYSTEM. WIRE NUTS, TWIST-ON
4. MINIMUM CLEARANCES SHOWN ARE REQUIRED TO ALLOW PLACEMENT AND COMPACTION OF BEDDING AND BACKFILL THE PIPE OR PLACE DIRECTLY ABOVE THE PIPE IN A CONNECTORS, TAPED SPLICES, OR NON.WATERPROOF
MATERIAL. CONTRACTOR SHALL INCREASE TRENCH WIDTH AS REQUIRED FOR PIPE INSTALLATION, JOINT ASSEMBLY, MANNER THAT MAINTAINS CONTINUITY AND DOES NOT CONNEGTORS ARE NOT ACGEPTABLE.
COMPACTION EQUIPMENT, EXCAVATION SUPPORT, AND SAFE WORKING CONDITIONS AS NECESSARY. INCLUDE COST OF DAMAGE THE PIPE, PIPE GOATING, OR TRACER WIRE
ADDITIONAL PIPE BEDDING STONE TO ACCOMMODATE CONTRACTOR'S CONSTRUCTION MEANS AND METHODS IN THE INSULATION. 10. PROVIDE GROUNDING ANODES, GROUND RODS, OR
LUMP SUM BID FOR THE PROJECT. OTHER GROUNDING COMPONENTS REQUIRED BY THE
5. TERMINATE TRACER WIRE FOR POTABLE AND HIGH TRACER WIRE MANUFACTURER TO PROVIDE A COMPLETE
5. EXCAVATION PROTECTION SYSTEM SHOWN IS SCHEMATIC. CONTRACTOR SHALL DESIGN, PROVIDE, MAINTAIN, AND PRESSURE SERVICE WATERLINES IN WATERLINE VALVE AND LOCATABLE SYSTEM. INSTALL GROUNDING
REMOVE EXCAVATION SUPPORT, SHEETING, SHORING, BRACING, DEWATERING, AND TRENCH SAFETY SYSTEMS BOXES AND HYDRANT VALVE BOXES. PROVIDE A MINIMUM COMPONENTS IN ACCORDANCE WITH MANUFACTURER'S
REQUIRED FOR THE WORK. 12" SLACK WIRE IN EACH VALVE BOX OR ACCESS POINT WRITTEN REQUIREMENTS.
FOR LOCATING PURPOSES.
6. WHERE UNSUITABLE, SOFT, WET, OR UNSTABLE MATERIAL IS ENCOUNTERED BELOW PIPE BEDDING ELEVATION, NOTIFY 11, TRACER WIRE SHALL BE ELECTRICALLY CONTINUOUS
ENGINEER PRIOR TO PLACING PIPE BEDDING. UNDERCUT AND REPLACE UNSUITABLE MATERIAL ONLY WHERE DIRECTED 6. PROVIDE COPPERHEAD SNAKEPIT TWO-TERMINAL BETWEEN ACCESS POINTS. CONTRACTOR SHALL TEST
BY ENGINEER. SWITCHABLE LID ACCESS POINT BOX, PART NUMBER TRACER WIRE CONTINUITY AND VERIFY POSITIVE
SP-SWILD-*2, OR APPROVED EQUAL, FOR 3" HDPE YARD LOCATING SIGNAL FOR EACH TRACER WIRE RUN PRIOR
5 U N OX M L D UAL P | P E TRE N C H D ETAl L HYDRANT PIPING, ORF ODOR CONTROL PIPING, ORF TO BACKFILL ACCEPTANCE AND AGAIN PRIOR TO FINAL
CHEMICAL FEED PIPING, AND OTHER NON-METALLIC ACCEPTANCE. REPAIR DISCONTINUITIES OR SIGNAL
c00-03 | NOT TO SCALE DEFICIENCIES AT NO ADDITIONAL COST TO OWNER.

4 | PIPE TRACER WIRE REQUIREMENTS

C00-03 NOT TO SCALE

NOTES:

1.

BACKFILL UNDERDRAIN WITH MATERIAL MEETING THE REQUIREMENTS OF NYSDOT
UNDERDRAIN FILTER MATERIAL - TYPE 2 AS DEFINED IN NYSDOT STANDARD
SPECIFICATIONS TABLE 733-20A.

PROVIDE 4" THICK SURFACE LAYER OF CLEAN, WASHED NYSDOT NO. 2 STONE ABOVE
UNDERDRAIN FILTER MATERIAL. SURFACE STONE SHALL BE FREE-DRAINING AND SHALL
PROVIDE A STABLE, MAINTAINABLE SURFACE ADJACENT TO THE BUILDING FACE.

PROVIDE UNDERDRAIN ALONG WEST FACE OF NEW UNOX TANKS 5 AND 6 AND ALONG
SOUTH SIDE OF EXISTING AWTF BUILDING.

OUTLET UNDERDRAIN INTO STORM WATER DRAINAGE INLETS AND MANHOLES AT
LOCATIONS SHOWN ON DWG. C01-09.

BUILDING FACE UNDERDRAIN

C00-03

NOT TO SCALE

A ARCADIS

LEGAL ENTITY:
ARCADIS OF NEW YORK, INC.

CONSULTANTS

JMDavidson

Engineering,D.P.C.

SEALS

WARNING - IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW, ARTICLE
145, SECTION 7209 FOR ANY PERSON, UNLESS ACTING UNDER THE DIRECTION OF A
LICENSED PROFESSIONAL ENGINEER OR LAND SURVEYOR, TO ALTER AN ITEM ON
THIS DRAWING IN ANY WAY. IF ALTERED, THE ALTERING PERSON SHALL COMPLY
WITH THE REQUIREMENTS OF NEW YORK LAW, SECTION 7209.
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CAST IN PLACE CONCRETE CURB PROPOSED
PAVEMENT

SECTION

—_—

6" g:

1
o
O
N

12" SUBBASE
NYSDOT SECTION 304 - TYPE 2

12" SUBBASE

UNDERDRAIN FILTER STONE

4" DIA. UNDERDRAIN PIPE

NOTES:

1. CONCRETE CURB SHALL BE NYSDOT TYPE VF6. SEE NYSDOT STANDARD SHEET 609-01
FOR CONCRETE CURB DETAILS. CONCRETE CURB SHALL BE CONSTRUCTED IN
ACCORDANCE WITH THE REQUIREMENTS OF NYSDOT ITEM 609.0401 - CAST IN PLACE
CONCRETE CURB TYPE VF6.

2. NEW UNDERDRAIN PIPE SHALL BE CONNECTED TO EXISTING UNDERDRAIN OR DRAINAGE
STRUCTURE AT THE LIMITS OF CURB REPLACEMENT.

1 ] CONCRETE CURB

NYSDOT SECTION 304 - TYPE 2

C00-04 NO SCALE

FULL DEPTH
PAVEMENT
SAWCUT (TYP.) ——

13" ASPHALT TOP COURSE
2" ASPHALT BINDER COURSE

4" ASPHALT BASE COURSE

— 12" SUBBASE
NYSDOT SECTION 304 - TYPE 2

14" MILL AND OVERLAY
SEE PLAN FOR LIMITS

TOOLED JOINT 5' MAX O.C.
EACH WAY OR AS SHOWN
ON PLANS (4R x 3" DEEP)

1" n
: :

3" 3"

1"
7'R x

EXPANSION JOINT WITH ¢

TOOLED EDGE

EXPANSION JOINT
AND JOINT SEALER
BETWEEN STAIR

AND STRUCTURE -

3" DEEP)

PREMOLDED RESILIENT
JOINT FILLER AND
SEALANT

EXPANSION JOINT

CONTROL JOINT

20" MAX OR AS SHOWN

TYPICAL SPACING FOR EXPANSION JOINT
SMAX | 5MAX | 5MAX | 5MAX

CJ

AN

N CONTROL JOINTS 5°MAX
0.C. EACH WAY

EJ = EXPANSION JOINT
CJ = CONTROL JOINT

PLAN 1.5% CROSS SLOPE

6x6—w2.9v>awvﬁ€—\ SEE PLAN
TOPSOIL, SEED FOR WIDTH

AND MULCH " ;

3 \ / 3

IR 2 L ni AV Bama VIRV
.6.. || A\X .q ] X.' 4'. X A:ib | J/
a” e . .

©

BB B BB BB -B-PB-QBD B -AB-B-P-B-C-D~D A0 ~B P~

COMPACTED SUBGRADE OR COMPACTED—/

NOTES:

PUMP

<> STATION

X
aX »

CONSTRUCTION JOINT

\/\ A

INTEGRAL SINGLE STEP

1. ALL CONCRETE TO BE 4,000 PSI CONCRETE. CONCRETE MATERIALS,
PLACEMENT, AND CONSTRUCTION TO CONFORM WITH SECTION 608 OF THE
NYSDOT STANDARD SPECIFICATIONS.

2. SUBBASE MATERIAL TO CONFORM WITH SECTION 304 OF THE NYSDOT
STANDARD SPECIFICATIONS.

3. ALL EXPOSED SURFACED TO HAVE A BROOM TEXTURED FINISH AND TOOLED

EDGES.

4. EXPANSION JOINTS TO BE LOCATED A MAXIMUM OF 20 FT. ON CENTER, OR AS
INDICATED ON PLANS.

5. EXPOSED CONCRETE SURFACES TO BE TREATED WITH SUREBOND/SAFEBOND
SB-7000 INTENSIFIER BRIGHT PROTECTOR AND SIDEWALK SEALER, OR EQUAL.
RATE AND METHOD OF APPLICATION TO BE IN ACCORDANCE WITH
MANUFACTURER'S RECOMMENDATIONS.

@ 8" PORTLAND CEMENT CONCRETE PAVEMENT (NYSDOT ITEM 502.0121)
@ WELDED WIRE MESH 6"X6" - W6.0XW6.0 (PLACE AT MID-POINT OF POUR)

@ 12" SUBBASE COURSE, TYPE 2 NYSDOT ITEM 304.12

(4) GEOTEXTILE STABILIZATION LAYER
(5) COMPACTED SUBGRADE

NOTES:

1. COMPACT SUBGRADE TO A MODIFIED PROCTOR DENSITY OF 95%.

A ARCADIS

LEGAL ENTITY:
ARCADIS OF NEW YORK, INC.

CONSULTANTS

Davidson

Engineering,D.P.C.

M

SEALS

WARNING - IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW, ARTICLE
145, SECTION 7209 FOR ANY PERSON, UNLESS ACTING UNDER THE DIRECTION OF A
LICENSED PROFESSIONAL ENGINEER OR LAND SURVEYOR, TO ALTER AN ITEM ON
THIS DRAWING IN ANY WAY. IF ALTERED, THE ALTERING PERSON SHALL COMPLY
WITH THE REQUIREMENTS OF NEW YORK LAW, SECTION 7209.

BUFFALO, NEW YORK

ERIE COUNTY DEPARTMENT OF
ENVIRONMENT AND PLANNING
DIVISION OF SEWERAGE
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< < SUBBASE COURSE
SELECT GRANULAR FILL TO BRING TYPE 2 2. PROVIDE SAWCUT CONTROL JOINTS AT 10 FT MAXIMUM SPACING
10" SUBGRADE TO CORRECT GRADE. EACH WAY UNLESS OTHERWISE SHOWN. SAWCUT JOINTS AS SOON
SECTION AS CONCRETE CAN BE CUT WITHOUT RAVELING.
EXISTING
SEE PAVEMENT TRENCH
PAVEMENT PROVIDE ISOLATION JOINTS WHERE CONCRETE PAVEMENT ABUTS
SECTION DETAILS FOR WIDTH 5 CONCRETE SIDEWALKS STRUCTURES, BUILDINGS, FOUNDATIONS, WALLS, MANHOLES,
— T VALVE BOXES, AND OTHER FIXED OBJECTS. PROVIDE A
C00-04 3/8"=1"—0" [ PREMOULDED JOINT FILLER BETWEEN THE CONCRETE SLAB AND
2 | PAVEMENT TRENCH SURFACE RESTORATION POPATER OREET
SEE ROADWAY TYPICAL SECTIONS PROVIDE CONSTRUCTION JOINTS AT THE END OF EACH PLACEMENT
C00-04 NO SCALE FOR SURFACE TREATMENT OR WHERE CONCRETE PLACEMENT IS INTERRUPTED. LOCATE
CONSTRUCTION JOINTS TO ALIGN WITH CONTROL JOINTS WHERE
PRACTICAL. DOWELS AT CONSTRUCTION JOINTS SHALL BE SMOOTH,
v BACKFILL WITH SUITABLE EPOXY-COATED STEEL DOWEL BARS, 3/4" DIAMETER BY 18" LONG,
EXCAVATED MATERIAL SPACED AT 12" O.C., PLACED AT MID-DEPTH OF SLAB AND PARALLEL
; g ;— ; TO THE DIRECTION OF TRAFFIC OR EXPECTED WHEEL LOADS.
Z T OZ % CONTRACTOR SHALL SUBMIT PROPOSED CONCRETE PAVEMENT
! JOINT LAYOUT FOR ENGINEER REVIEW PRIOR TO PLACEMENT.
CONSTRUCTION JOINTS SHALL BE LOCATED TO ALIGN WITH
CUT PIPE CONTROL JOINTS WHERE PRACTICAL.
) (1) 1.5" 9.5MM F2 TOP COURSE ASPHALT (NYSDOT ITEM 404.0982) FLUSH WITH . —— PAVEMENT SECTION
(1) 15" 9.5MM F2 TOP COURSE ASPHALT (NYSDOT ITEM 404.0982) _ SLOPE FACE << | Mk CONCRETE PAVEMENT MATERIALS AND CONSTRUCTION SHALL
@ 3.5" 19 F9 BINDER COURSE ASPHALT (NYSDOT ITEM 404.1989) NOTES: CONFORM TO NEW YORK STATE DEPARTMENT OF
" e — _—— 4" DIA. UNDERDRAIN PIPE TRANSPORTATION STANDARD SPECIFICATIONS, LATEST EDITION
(3) 12" SUBBASE COURSE, TYPE 2 NYSDOT ITEM 304.12 1. DILUTED TACK COATS (NYSDOT ITEM 407.0102) SHALL BE O= WITH TEE OR WYE SPO ONS SPECIFICATIONS, LATES ON,
! ITEM 502.0121 - PCC PAVEMENT, MESH REINFORCEMENT,
@ GEOTEXTILE STABILIZATION LAYER APPLIED TO ALL MILLED SURFACES. / \ { N\ /| FITTING TO CONNECT PERFORMANCE TYPE 1. PROVIDE CONCRETE MIX DESIGN
(5) COMPACTED SUBGRADE 2. SEE PAVING, GRADING, AND DRAINAGE PLANS FOR LOCATIONS RODENT SCREEN / OUTLET PIPE SUBGRADE AND SUBBASE PREPARATION, PLACEMENT, FINISHING,
. OF HEAVY DUTY PAVEMENT AND ROADWAY TYPICAL SECTIONS SEE NOTE 2 CURING, JOINTING, TOLERANCES, FIELD QUALITY CONTROL, AND
NOTES: FOR ADDITIONAL INFORMATION ON LOCATIONS OF USE. UNDERDRAIN FILTER STONE TESTING IN ACCORDANGE WITH ITEM 502.0121 AND OTHER NYSDOT
3. SEE VARIOUS GRADING, DRAINAGE, AND PAVING PLANS FOR ITEMS CROSS.REFERENCED THEREIN.
1. STANDARD DUTY PAVEMENT IS ONLY TO BE PLACED AS PAVEMENT OVERLAY LIMITS. .
DIRECTED BY OWNER AS PART OF ADDITIONAL WORK 4" DIA. SMOOTH INTERIOR CORRUGATED
AUTHORIZED. DRAINAGE PIPE FOR OUTLET PROVIDE ELASTOMERIC POLYURETHANE SEALANT AT ALL
2. COMPACT SUBGRADE TO A MODIFIED PROCTOR DENSITY OF (25 FT LENGTH TYP.) ISOLATION AND CONSTRUCTION JOINTS.
95% NOTES: é
3. DILUTED TACK COATS (NYSDOT ITEM 407.0102) SHALL BE
APPLIED BETWEEN ALL ASPHALT LIFTS TO P CO U RS E OVE RLAY 1. CONTRACTOR SHALL OUTLET UNDERDRAIN TO NEAREST CATCH BASIN CO N C RETE
4. SEE PAVING, GRADING, AND DRAINAGE PLANS FOR LOCATIONS WHERE ONE IS AVAILABLE. ON PARTS OF THE SITE WITHOUT CLOSED
DRAINAGE, PROVIDE UNDERDRAIN OUTLETS TO DAYLIGHT IN ACCORDANCE
31 STANDARD DUTY PAVEMENT SECTION [ 6 | PAVEMENT SECTION A brwt 11| PAVEMENT SECTION
C00-04 NO SCALE C00-04 NO SCALE
C00-04 NO SCALE 2. RODENT SCREEN SHALL BE 16 GAUGE OR HEAVIER, #2 OR #3 WELDED WIRE
MESH, MADE OF TYPE 304 STAINLESS STEEL OR CARBON STEEL WIRE HOT
GALVANIZED. CRIMP AROUND OUTLET END OF PIPE AND SECURE TO PIPE
WITH GALVANIZED STEEL WIRE.
C00-04 NO SCALE
A EXISTING PAVEMENT NEW PAVEMENT ,V'
FOR GRADE SEE PLAN FOR GRADE SEE PLAN
ASPHALT ROAD PLAN WIDTH GRADED WIDTH TO SHOULDER BREAK MILL AND REMOVED
(1) 15" 9.5MM F2 TOP COURSE ASPHALT (NYSDOT ITEM 404.0982) EQUVALERT TG o ey X TN coAT
(2) 2" 19 F9 BINDER COURSE ASPHALT (NYSDOT ITEM 404.1989) o TOP COURSE THICKNESS | | 127 ALL EXISTING SURFACES
(3) 4" 37.5 F9 BASE COURSE ASPHALT (NYSDOT ITEM 404.3789) LEVEL MAX SLOPE 1:4 LEVEL \ o
(4) 12" SUBBASE COURSE, TYPE 2 NYSDOT ITEM 304.12 JOINTS AS f =z
w ~
(5) GEOTEXTILE STABILIZATION LAYER REQUIRED TOP A < BES
(6) COMPACTED SUBGRADE BINDER 1\ < S EVENT SUBBASE o
NOTES: BASE \ /1
10
1. COMPACT SUBGRADE TO A MODIFIED PROCTOR DENSITY OF SUBBASE A CREATER TrAN ! 20 !
95%. NOTE: PROPOSED SECTION
2. DILUTED TACK COATS (NYSDOT ITEM 407.0102) SHALL BE EDGE OF PAVEMENT STEP PAVEMENT 2" FOR LIFTS LESS THAN OR EQUAL TO 2" THICK.
APPLIED BETWEEN ALL ASPHALT LIFTS BOTTOM OF CURB STEP PAVEMENT 4" FOR LIFTS GREATER THAN 2" THICK.
3. SEE PAVING, GRADING, AND DRAINAGE PLANS FOR LOCATIONS
OF HEAVY DUTY PAVEMENT AND ROADWAY TYPICAL SECTIONS
FOR ADDITIONAL INFORMATION ON LOCATIONS OF USE.
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REMOVE AND

(SEE PHOTOS DWG.

C00-13)

n

PW

STM

DISPOSE PRECAST
l CONCRETE UNITS
|

|

UGE

Ll
//
I 2 5 |C00-13
ol
'_

\2/ T =< J’ 4 /

REMOVE REINFORCED CONCRETE S Cop

FOUNDATIONS ABANDONED IN ‘73

PLACE FROM PRIOR USE OF SITE

| IN CONFLICT WITH THE

PW

| PROPOSED WORK. SEE NOTE 4.

s o
—

SEE SHEET C01-06 FOR CONTINUATION
AN

U

- REMOVE TREES AND
GRUB STUMPS (3 EA)

~

N

~ ‘ — T~ 1

~N e ~N ¢
~

M

A v

SN
ASPHALT DRIVE

N

REMOVE CONCRETE
CHAMBER AND GATES
SEE DETAIL 3 ON DWG. C00-12
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\ \ / /
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v, |
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— UGE, —¥¢— UCE \/)GE
\ _—
| N .
\ | &
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N~ ~ _ __— REMOVE ORF ODOR CONTROL
' - ~ STRUCTURE AND INTERNAL
0—— < EQUIPMENT AND SALVAGE
P FOR RELOCATION
e Al ~ SEE DETAIL ON DWG C00-13 Q
_ - Q
P P pw PW PW PW PW—sz Mv
EFF
| REMOVE CONCRETE SIDEWALK 588
58 8

W w— ALONG ORF WALL 9 W W

SEE SHEET C01-02 FOR CONTINUATION

AREAWAY CONCRETE CHAMBER
TO REMAIN

|
|
I OVERFLOW RETENTION FACILITY
|
|

/ REMOVE AND DISPOSE OF 7— REMOVE CONCRETE | i |
; 12" THICK REINFORCED ; \
CONCRETE FUEL STATION Y \ :
/) PAD. 7 CLARIFIERS UNOX REACTORS REMOVE CHAINLINK
IWIILIILII7 7077770417777 707707777777777(7¢%/ /////E?{jg Y, L / s 2 L(lﬁ \___ GATE AND POSTS
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F ‘ m“&\» /® PAVEMENT AND CURBING "
9
— 4 S OOO/ REMOVE CONC. WALLS AND =
| , [ PAVEMENT UP TO UNOX STRUCTURE.
| = [ ) 587 @ SEE DETAIL 2 DWG. C00-13
& / ¥ s
]
| #1%7 / X0 N REMOVE EXISTING CHAMBER I @] MH #1388
| B , / o R SEE DETAIL ON DWG. C00-12
| éT / | 23 588
|
| |
| /
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4T\ | )
83 /
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N
g /
> 7 @ &
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& \ 0 t S
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w / REMOVE REINFORCED CONCRETE W T o R /
Sz FOUNDATIONS ABANDONED IN PLACE 8 s SEE NOTE 2 (TYP.) S s
~ n FROM PRIOR USE OF SITE IN & 7 T / %
3 W / / /
A\ - CONFLICT WITH THE PROPOSED ©} - / =
N WORK. SEE NOTE 4. P y & //
§ | X 1 /é-M-H BT43—— ST b ™ STM ST™ STM #m% STM —@MH-#4456TM STM STM STM —AS sTM
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sa18 O \ / > /] 3
L | . g 5819 %(/
Y REMOVE ASPHALT PAVEMENT £ <O\ / S
o 2 _— SEE NOTE 1 (TYIi) & /
« \ 2 F@Q PW
PW PW P2 PW PW Fw PW PW PW PW PW PW PW Y PW
\ N ///
\ &b //
APPROX. LOCATION OF ABANDONED 1.5" CONDUIT $< &
) & 4 AWG CABLE. REMOVE AS NECESSARY / \/ ©
/, % /) ¢
% SB—m'O4 / /
& & /
/ s
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REMOVE GRAVEL AREA SEFS
AND RESTORE WITH
592 TOPSOIL AND SEED
7 "/ \@?
/;-Z/ / 7
\\\//) / /s
/ W¥ s

NS S v O
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REMOVE GRAVEL SURFACE

) _

REMOVE EXISTING PUMP STATION
/ SEE DETAIL ON DWG. C00-12

SEE SHEET C01-04 FOR CONTINUATION

PARTIAL SITE DEMOLITION PLAN - I

ey = ===y

EXISTING ACCESS ROAD TO REMAIN

! NOTES:

SEE ELECTRICAL DEMO PLANS FOR REMOVAL OF
LIGHTING, ELECTRICAL MANHOLES AND DUCT

BANKS.

SEE YARD PIPING DEMO PLANS FOR REMOVAL OF
DRAINAGE STRUCTURES AND MANHOLES.

WHERE ASPHALT IS REMOVED, A NEAT SAWCUT
SHALL BE PROVIDED WHERE EXISTING ADJACENT

SURFACES ARE TO REMAIN

SEE “SOUTHTOWNS ADVANCED WASTEWATER
TREATMENT FACILITIES - CONTRACT NO. G”
RECORD DRAWINGS, DATED 1976, BY MCPHEE,
SMITH, ROSENSTEIN ENGINEERING (INCLUDED AS
“‘OTHER SITE-RELATED DOCUMENTS” AS PART OF
THE BID PACKAGE) FOR INFORMATION ON BURIED
CONCRETE FOUNDATIONS REMAINING FROM THE
PARTIAL DEMOLITION OF PREVIOUS STRUCTURES.
DEMOLITION SITE PLAN ON ABOVE REFERENCED
RECORD DWG. 437-G-018-0 CONTAINS SHEET
REFERENCES TO THE VARIOUS STRUCTURE
RECORD INFORMATION. REMOVE CONCRETE
FOUNDATIONS IN CONFLICT WITH THE PROPOSED
WORK ONLY. REMOVAL OF BURIED REINFORCED
CONCRETE FOUNDATIONS IDENTIFIED BY THIS
NOTE, WHERE ENCOUNTERED BELOW EXISTING
GRADE AND DIRECTED BY ENGINEER FOR
REMOVAL, SHALL BE PAID UNDER ITEM 75.24.

SEE DWG. C00-13 FOR REPRESENTATIVE PHOTOS
OF THE REINFORCED CONCRETE BURIED
FOUNDATION ENCOUNTERED ON SITE IN THE

LEGEND:

G
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WARNING - IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW, ARTICLE
145, SECTION 7209 FOR ANY PERSON, UNLESS ACTING UNDER THE DIRECTION OF A
LICENSED PROFESSIONAL ENGINEER OR LAND SURVEYOR, TO ALTER AN ITEM ON
THIS DRAWING IN ANY WAY. IF ALTERED, THE ALTERING PERSON SHALL COMPLY
WITH THE REQUIREMENTS OF NEW YORK LAW, SECTION 7209.
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- __ __ _ SEE SHEET C01-05 FOR CONTINUATION ﬁ ‘& RmDIS
CGEEEEEEIED GED G GEEEEEEEEEED GEP GED GEEEEEEEEEED GED GED  GEEEREEEEED -—— -—— - -—— o D TGED CE— ---_--_---—--——- -—
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\ | ‘ | | i | | LEGAL ENTITY:
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EROSION AND SEDIMENT CONTROL NOTES:

1. ALL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES MUST BE IMPLEMENTED,
INSPECTED, MONITORED, AND MAINTAINED AS SPECIFIED IN THE PROJECT SPECIFICATIONS,
THE PROJECT STORMWATER POLLUTION PREVENTION PLAN (SWPPP), AND THE SPDES
GENERAL PERMIT FOR STORMWATER DISCHARGES FROM CONSTRUCTION ACTIVITY,
GP-0-25-001.

2. THIS PROJECT IS BEING PROCESSED AS A CONTINUATION/MODIFICATION TO THE ACTIVE
PERMIT AUTHORIZATION UNDER THE GP-0-25-001. THE PERMIT IDENTIFICATION NUMBER IS
NYR11L835. THE PROJECT SWPPP WILL BE UPDATED TO INCLUDE ALL ADDITIONAL WORK
INCLUDED IN THESE CONTRACT DOCUMENTS. INSPECTIONS AND MAINTENANCE SHALL BE
CONDUCTED AS A CONTINUATION OF THE EXISTING SWPPP REQUIREMENTS.

3. WHERE THERE ARE INCONSISTENCIES BETWEEN THE REQUIREMENTS OF THE
SPECIFICATIONS, GP-0-25-001 AND THE SWPPP, THE MORE STRINGENT REQUIREMENTS
SHALL BE FOLLOWED.

4. IN ACCORDANCE WITH GP-0-25-001 AND THE SWPPP, THE CONTRACTOR SHALL
DESIGNATE A TRAINED CONTRACTOR THAT WILL BE RESPONSIBLE FOR IMPLEMENTING THE
EROSION AND SEDIMENT CONTROL MEASURES, THE DAILY INSPECTIONS OF THE PROJECT
SITE, AND THE MAINTENANCE AND MODIFICATION OF EROSION AND SEDIMENT CONTROL
MEASURES. THE NAME AND QUALIFICATIONS (TRAINING AND CERTIFICATION) OF THIS
INDIVIDUAL SHALL BE SUBMITTED TO THE ENGINEER FOR APPROVAL PRIOR TO THE START
OF THE PROJECT. THEIR CERTIFICATION DOCUMENTS SHALL BE INCLUDED AS PART OF THE
SWPPP.

5. THE OWNER WILL PROVIDE THE QUALIFIED INSPECTOR, AS REQUIRED BY GP-0-25-001 AND
THE SWPPP. THE QUALIFIED INSPECTOR WILL BE REQUIRED TO CONDUCT WEEKLY
INSPECTIONS, IN ACCORDANCE WITH THE SWPPP, AND PROVIDE INSPECTION REPORTS TO
THE ENTIRE PROJECT TEAM.

6. THE PROJECT DOCUMENTS CONTAIN A POTENTIAL EROSION AND SEDIMENT CONTROL
PLAN BASED ON THE ANTICIPATED SCOPE OF WORK AND LIKELY CONSTRUCTION
OPERATIONS. AS WORK BEGINS, SHOULD THE CONTRACTOR IDENTIFY ADDITIONAL PHASES,
SEQUENCES, OR OPERATIONS THAT VARY FROM WHAT IS DEPICTED ON THE CONTRACT
DOCUMENTS, THE TRAINED CONTRACTOR SHALL SUBMIT TO THE ENGINEER FOR APPROVAL
ANY FIELD CHANGES TO THE EROSION AND SEDIMENT CONTROL MEASURES. THE
ENGINEER MAY REQUIRE THE CONTRACTOR TO SUBMIT A MODIFIED EROSION AND
SEDIMENT CONTROL PLAN FOR APPROVAL PRIOR TO IMPLEMENTING FIELD CHANGES.

7. DETAILS OF LIKELY USED EROSION CONTROL MEASURES ARE INCLUDED IN THE PLANS;
HOWEVER, THE 2016 NEW YORK STANDARDS AND SPECIFICATIONS FOR EROSION AND
SEDIMENT CONTROL (BLUE BOOK) ARE INCORPORATED TO THE PROJECT DOCUMENTS BY
REFERENCE. IF NECESSARY, THE CONTRACTOR MAY UTILIZE ADDITIONAL MEASURES
IDENTIFIED IN THE BLUE BOOK TO MINIMIZE EROSION.

8. THE SWPPP SHALL BE AMENDED AND RE-CERTIFIED BY A LICENSED OR CERTIFIED
PROFESSIONAL IF THERE ARE CHANGES IN THE DESIGN OR CONSTRUCTION ACTIVITIES
THAT MAY HAVE A SIGNIFICANT EFFECT ON THE POTENTIAL FOR THE DISCHARGE OF
SEDIMENT OR POLLUTANTS INTO WATERS OF THE U.S. OR VARIATIONS IN WATER QUALITY
OR QUANTITY TREATMENT REQUIRED. COSTS ASSOCIATED WITH THE AMENDMENT OR
RE-CERTIFICATION SHALL BE CONSIDERED EXTRA WORK AND REQUIRE AUTHORIZATION
FROM THE ENGINEER AND OWNER.

9. THIS SITE IS ALSO COVERED BY A SPDES MULTI-SECTOR GENERAL PERMIT FOR
STORMWATER DISCHARGES ASSOCIATED WITH INDUSTRIAL ACTIVITY, GP-0-23-001. IN
ACCORDANCE WITH THE PERMIT, THE OWNER MUST COLLECT A DISCHARGE SAMPLE FROM
THE STORMWATER OUTFALL QUARTERLY FOR VISUAL WET WEATHER MONITORING. THE
MONITORING MUST BE MADE AT LEAST ONCE IN EACH OF THE FOLLOWING QUARTERS:
JANUARY 1ST/ THROUGH MARCH 31ST/, APRIL 1ST/ THROUGH JUNE 30TH/, JULY 1ST/
THROUGH SEPTEMBER 30TH/, AND OCTOBER 1ST/ THROUGH DECEMBER 31ST/. ALL
SAMPLES MUST BE COLLECTED DURING THE FIRST 30 MINUTES (OR AS SOON AS PRACTICAL,
BUT NOT TO EXCEED ONE HOUR) OF THE DISCHARGE OF THE OUTFALL RESULTING FROM A
QUALIFYING STORM EVENT WITH AT LEAST 0.1 INCH OF PRECIPITATION. IF THE VISUAL
MONITORING INDICATES INCREASED TURBIDITY AND/OR CLOUDINESS, THE CONTRACTOR
WILL BE RESPONSIBLE FOR IMPLEMENTING CORRECTIVE ACTIONS. IF SUBSEQUENT
QUARTERLY SAMPLES CONTINUE TO SHOW INCREASED TURBIDITY AND CLOUDINESS, THE
CONTRACTOR WILL BE RESPONSIBLE FOR HIGH-PRESSURE JETTING OF THE STORMWATER
COLLECTION SYSTEM. THE CONTRACTOR IS TO MAINTAIN REGULAR CONTACT WITH THE
OWNER REGARDING POTENTIAL TESTING DATES AND MAY BE DIRECTED TO PROVIDE
PRE-EMPTIVE SWEEPING OR INLET CLEANING IN ADVANCE OF POTENTIAL TESTING DATES.

10. THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER FOR APPROVAL THE WRITTEN
SCHEDULE AND PROPOSED MEASURES FOR TEMPORARY AND PERMANENT EROSION AND
SEDIMENT CONTROL MEASURES PRIOR TO THE START OF CONSTRUCTION.

11. 1T IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE ADEQUATE EROSION AND
SEDIMENT CONTROL FOR THE SITE. MODIFICATIONS TO AND/OR ADDITIONAL EROSION AND
SEDIMENT CONTROL MEASURES MAY BE REQUIRED DEPENDING ON THE ACTUAL SITE
CONDITIONS, SEQUENCE OF OPERATIONS, AND METHODS OF WORK.

12. THE CONTRACTOR IS RESPONSIBLE FOR ESTABLISHMENT OF STAGING AND ACCESS
AREAS AS NECESSARY TO PERFORM THE WORK, WITH THE APPROVAL OF THE ENGINEER
AND OWNER. AVAILABLE AREAS ARE DEPICTED ON THE PLANS. ADDITIONAL AREAS NEED
TO BE NEGOTIATED WITH THE ON-SITE FACILITY OPERATOR.

13. THE CONTRACTOR SHALL COVER TEMPORARY STOCKPILES OF ERODIBLE MATERIAL
(SUCH AS TOPSOIL OR EARTH FILL) WITH POLY SHEETING, OR RING THE STOCKPILES WITH
SILT FENCE AND/OR COMPOST FILTER SOCK TO CONTROL EROSION. POLY SHEETING SHALL
COMPLETELY COVER THE STOCKPILE AND BE SECURELY ANCHORED AT ALL TIMES. ANY
POLY SHEETING, COMPOST FILTER SOCK, OR SILT FENCE THAT IS DAMAGED SHALL BE

PROMPTLY REPAIRED OR REPLACED AS DIRECTED BY THE ENGINEER. RINGED STOCKPILES
UNUSED OR EXPECTED TO BE UNUSED FOR LONGER THAN 14 CALENDAR DAYS (IF ACTIVE
AREA OF DISTURBANCE IS LESS THAN 5 ACRES) OR 7 DAYS (IF ACTIVE AREA OF
DISTURBANCE IS OVER 5 ACRES) SHALL BE IMMEDIATELY STABILIZED WITH APPROPRIATE
MEASURES.

14. STABILIZED CONSTRUCTION ENTRANCES SHALL BE INSTALLED WHEREVER
CONSTRUCTION VEHICLES AND EQUIPMENT (INCLUDING PICK-UP TRUCKS) TRAVERSE FROM
A PAVED SURFACE TO AN EARTH SURFACE. PRELIMINARY LOCATIONS ARE NOTED ON THE
PLANS. ADDITIONAL STABILIZED CONSTRUCTION ENTRANCES MAY BE REQUIRED AT
ALTERNATE LOCATIONS DEPENDING ON THE CONTRACTOR'S METHODS AND SEQUENCE OF
OPERATIONS. THE CONTRACTOR SHALL ASSUME REGULAR
REPLENISHMENT/REPLACEMENT OF CONSTRUCTION ENTRANCES TO MINIMIZE TRACKING
OF SEDIMENTS.

15. THE CONTRACTOR SHALL MAINTAIN ACCESS TO THE SITE FOR OWNER PERSONNEL,
OPERATIONS STAFF, AND REGULAR MAINTENANCE ACTIVITIES AT ALL TIMES. THE
CONTRACTOR SHALL PLAN AND IMPLEMENT ALL NECESSARY STORMWATER POLLUTION
PREVENTION AND EROSION AND SEDIMENT CONTROL MEASURES REQUIRED TO MAINTAIN
COMPLIANCE WITH THE SWPPP AND SPDES PERMIT CONDITIONS, INCLUDING ADDITIONAL
STABILIZED CONSTRUCTION ENTRANCES, PERIMETER CONTROLS, SWEEPING, CLEANUP,
AND MAINTENANCE AS NECESSARY DUE TO CONSTRUCTION ACTIVITIES AND THROUGH
TRAFFIC GENERATED BY FACILITY OPERATIONS. ALL COSTS ASSOCIATED WITH SUCH WORK
SHALL BE INCLUDED IN THE CONTRACT LUMP SUM.

16. DURING PERIODS OF MASS EXCAVATION AND HAULING, ENHANCED PROTECTION
MEASURES SUCH AS TRUCK WASHES MAY BE REQUIRED TO MINIMIZE TRACKING OF
SEDIMENTS. IT IS RECOMMENDED THAT WASH RACKS BE INCLUDED IN SUSCEPTIBLE
CONSTRUCTION ENTRANCES.

17. THE CONTRACTOR IS RESPONSIBLE FOR THE CLEARING OF ANY SEDIMENT TRACKED ON
TO PAVED ROADWAYS THROUGHOUT THE SITE. WASHING OF THE SEDIMENT INTO
ADJACENT WATERWAYS, DRAINAGE SWALES, STORM DRAIN SYSTEM, OR WETLANDS IS NOT
PERMITTED. THE PAVED AREAS SHALL BE BROOM SWEPT AT A MINIMUM ONCE PER DAY
WHEN THERE IS ACTIVE SOIL DISTURBANCE ON SITE. THE CONTRACTOR MAY NEED TO USE
A SHOVEL TO REMOVE ACCUMULATED SEDIMENT AGAINST CURBS.

18. DUMP TRUCKS HAULING MATERIAL TO AND FROM THE CONSTRUCTION SITE SHALL BE
COVERED WITH A TARPAULIN.

19. EROSION AND SEDIMENT CONTROL MEASURES SHALL BE INSTALLED PRIOR TO ANY SOIL
DISTURBANCE FOR WHICH THEY ARE INTENDED AND SHALL REMAIN IN PLACE UNTIL SOILS
ARE PERMANENTLY STABILIZED.

20. ALL INLETS IN PROJECT AREA, OR OTHERWISE IMPACTED BY PROJECT WORK (E.G.,
DOWNSTREAM OF WORK AREA OR WITHIN/NEAR TRAVEL AREAS), MUST HAVE PROTECTION.
ADDITIONAL INLETS MAY REQUIRE PROTECTION AT DISCRETION OF THE QUALIFIED
INSPECTOR OR ENGINEER.

21. FILTER SOCK INLET PROTECTION IS THE PREFERRED METHOD FOR INLET PROTECTION.
DROP IN INLET PROTECTION BAGS MAY BE USED IN SELECT LOCATIONS WITH THE
APPROVAL OF THE OWNER. HOWEVER, THE CONTRACTOR WILL BE RESPONSIBLE FOR
CLEANING THE STORM DRAIN SYSTEM IF SEDIMENT FILTER BAGS ARE OVERTOPPED OR
DAMAGED DURING REMOVAL AND SEDIMENT IS DISCHARGED INTO THE PIPE NETWORK.

22. THE SITE SHALL AT ALL TIMES BE GRADED AND MAINTAINED SUCH THAT ALL
STORMWATER RUNOFF FROM DISTURBED AREAS IS DIVERTED TO APPROPRIATE SOIL
EROSION AND SEDIMENT CONTROL DEVICES BEFORE ENTERING A WATER BODY, STORM
DRAIN SYSTEM, OR WETLAND.

23. CLEARING, GRUBBING, AND VEGETATION REMOVAL SHALL BE LIMITED TO NO MORE THAN
THAT INDICATED ON THE PLANS, UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

24. THE CONTRACTOR MAY INSTALL TEMPORARY STABLE HAUL PATHS WHERE NECESSARY
TO ENTER/EXIT AREAS OF PROPOSED WORK. TEMPORARY HAUL PATHS MUST BE REMOVED
AND RE-GRADED AND THE AREA STABILIZED AND RESTORED IMMEDIATELY AFTER THE PATH
IS NO LONGER NEEDED.

25. DUE TO THE CONFINED NATURE OF THE SITE, DEWATERING OF EXCAVATION AREAS
SHALL BE PUMPED TO A PORTABLE SEDIMENT TANK. THE USE OF SEDIMENT FILTER BAGS
OR SEDIMENT FILTER PUMP MAY ONLY BE USED AT SELECT LOCATIONS, IF APPROVED BY
THE QUALIFIED INSPECTOR.

26. THE CONTRACTOR IS REQUIRED TO WASH ALL CONCRETE EQUIPMENT IN A DESIGNATED
CONCRETE WASHOUT AREA THAT IS LOCATED A LEAST 100 FT AWAY FROM A WATER BODY.
DUMPING OF CONCRETE WASTE MATERIALS ON THE GROUND IS NOT PERMITTED.

27. UNDER NO CONDITION SHALL DISCONTINUED CONSTRUCTION ACTIVITIES IN AREAS WITH
SOIL DISTURBANCES BE LEFT FOR A PERIOD OF GREATER THAN 14 CALENDAR DAYS WHILE
THE ACTIVE AREA OF DISTURBANCE IS LESS THAN 5 ACRES OR 7 CALENDAR DAYS WHILE

THE ACTIVE AREA OF DISTURBANCE IS OVER 5 ACRES WITHOUT TEMPORARY STABILIZING
THOSE AREAS WITH TEMPORARY SEED AND MULCH. MULCH SHALL BE MAINTAINED UNTIL
SUITABLE VEGETATIVE COVER IS ESTABLISHED.

28. STORMWATER MANAGEMENT FACILITIES ARE TO BE CONSTRUCTED AS CLOSE TO THE
END OF CONSTRUCTION AS FEASIBLE TO MINIMIZE IMPACTS FROM CONSTRUCTION DEBRIS,
SEDIMENTATION, AND COMPACTION.

29. UNLESS DIRECTED OTHERWISE, ALL DISTURBED AREAS SHALL BE PERMANENTLY
SEEDED AND MULCHED FOR TURF ESTABLISHMENT.

30. ALL GRADED SURFACES WITH A FINISHED SLOPE OF 3H:1V OR GREATER SHALL BE
STABILIZED WITH A TEMPORARY (6 TO 12 MONTH) BIODEGRADABLE ROLLED EROSION
CONTROL PRODUCT.

31. WHEN THE PROJECT IS COMPLETED AND FULLY STABILIZED, REMOVE ALL TEMPORARY
EROSION AND SEDIMENT CONTROL MEASURES. ALL SEDIMENT REMOVED FROM EROSION
CONTROL DEVICES SHALL BE DISPOSED OF ON SITE WHERE IT CANNOT BE WASHED INTO

ANY WATERS.

32. FINAL STABILIZATION MEANS THAT ALL SOIL DISTURBANCE ACTIVITIES HAVE CEASED
AND A UNIFORM, PERENNIAL VEGETATIVE COVER WITH A DENSITY OF EIGHTY (80) PERCENT
OVER THE ENTIRE PREVIOUS SURFACE HAS BEEN ESTABLISHED, OR OTHER EQUIVALENT
STABILIZATION MEASURES, SUCH AS PERMANENT LANDSCAPE MULCHES, ROCK RIP-RAP, OR
WASHED/CRUSHED STONE HAVE BEEN APPLIED ON ALL DISTURBED AREAS THAT ARE NOT
COVERED BY PERMANENT STRUCTURE, CONCRETE OR PAVEMENT.
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CONSTRUCTION SPECIFICATIONS

1. STONE WILL BE PLACED ON A FILTER FABRIC FOUNDATION TO THE LINES,
GRADES AND LOCATIONS SHOWN IN THE PLAN.

24" MAX
@ CENTER

2. SET SPACING OF CHECK DAMS TO ASSUME THAT THE ELEVATIONS OF THE CREST

OF THE DOWNSTREAM DAM IS AT THE SAME ELEVATION OF THE TOE OF THE
UPSTREAM DAM.

3. EXTEND THE STONE A MINIMUM OF 1.5 FEET BEYOND THE DITCH BANKS TO
PREVENT CUTTING AROUND THE DAM.

4. PROTECT THE CHANNEL DOWNSTREAM OF THE LOWEST CHECK DAM FROM SCOUR

AND EROSION WITH STONE OR LINER AS APPROPRIATE.

5. ENSURE THAT CHANNEL APPURTENANCES SUCH AS CULVERT ENTRANCES BELOW
CHECK DAMS ARE NOT SUBJECT TO DAMAGE OR BLOCKAGE FROM DISPLACED STONE.

MAXIMUM DRAINAGE AREA 2 ACRES.

6. TEMPORARY CHECK DAMS WILL BE EVALUATED OVER THE DURATION OF THE
COURSE OF CONSTRUCTION TO DETERMINE IF TO REMAIN AS PERMANENT.
CONTRACTOR TO COORDINATE WITH ENGINEER PRIOR TO REMOVAL.

1 | STONE CHECK DAM

C01-33

| 50'MIN. | EXISTING
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CONSTRUCTION SPECIFICATIONS

1. STONE SIZE - USE 1-4 INCH STONE, OR RECLAIMED OR RECYCLED CONCRETE

EQUIVALENT.

2. LENGTH - NOT LESS THAN 50 FEET (EXCEPT ON A SINGLE RESIDENCE LOT WHERE A

30 FOOT MINIMUM LENGTH WOULD APPLY).
3. THICKNESS - NOT LESS THAN SIX (6) INCHES.

4. WIDTH - TWELVE (12) FOOT MINIMUM, BUT NOT LESS THAN THE FULL WIDTH AT

POINTS WHERE INGRESS OR EGRESS OCCURS. TWENTY-FOUR (24) FOOT I
ENTRANCE TO SITE.

5. GEOTEXTILE - WILL BE PLACED OVER THE ENTIRE AREA PRIOR TO PLACING OF STONE.

F SINGLE

6. SURFACE WATER - ALL SURFACE WATER FLOWING OR DIVERTED TOWARD CON-

STRUCTION ACCESS SHALL BE PIPED BENEATH THE ENTRANCE. IF PIPING
IMPRACTICAL, A MOUNTABLE BERM WITH 5:1 SLOPES WILL BE PERMITTED.

7. MAINTENANCE - THE ENTRANCE SHALL BE MAINTAINED IN A CONDITION WHICH WILL

IS

PREVENT TRACKING OR FLOWING OF SEDIMENT ONTO PUBLIC RIGHTS-OF-WAY, ALL
SEDIMENT SPILLED, DROPPED, WASHED OR TRACKED ONTO PUBLIC RIGHTS-OF-WAY

MUST BE REMOVED IMMEDIATELY.

8. WHEN WASHING IS REQUIRED, IT SHALL BE DONE ON A AREA STABILIZED WITH STONE

AND WHICH DRAINS INTO AN APPROVED SEDIMENT TRAPPING DEVICE.

9. PERIODIC INSPECTION AND NEEDED MAINTENANCE SHALL BE PROVIDED AFTER EACH

RAIN.

STABILIZED CONSTRUCTION

3 | ENTRANCE
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SECTION A-A
CONSTRUCTION SPECIFICATIONS

1. CLEAN OUT THE SEDIMENT TANK WHEN ONE THIRD (1/3) FILLED WITH SILT.

2. STEEL DRUMS ARE USED AS AN EXAMPLE DUE TO THEIR READY AVAILABILITY.
ANY TANKS MAY BE USED, PROVIDING THAT THE VOLUME REQUIREMENTS ARE MET.

3. ALL SEDIMENT COLLECTED IN THE TANK SHALL BE DISPOSED OF IN A SEDIMENT
TRAPPING DEVICE OR AS APPROVED BY THE INSPECTOR.

PORTABLE SEDIMENT TANK

C01-33

PUBLIC ROAD OR
OTHER STABLE

DRAIN CLEAN—-OUTS
TO A SEDIMENT
TRAPPING DEVICE

PUBLIC ROAD OR OTHER

MOUNTABLE BERM 6 FT MIN.

DRAIN CLEAN—-OUTS
TO A SEDIMENT
TRAPPING DEVICE

SECTION _A—A

ISOME TRIC_VIEW — WASH RACK IN SCE

STABLE SURFACE

WATER SUPPLY

ISOME TRIC VIEW— WASH RACK ALONG SCE

CONSTRUCTION SPECIFICATIONS

1. USE

A WASH RACK DESIGNED AND CONSTRUCTED/MANUFACTURED FOR THE ANTICIPATED TRAFFIC

LOADS. CONCRETE, STEEL, OR OTHER MATERIALS ARE ACCEPTABLE. PRE-FABRICATED UNITS SUCH AS
CATTLE GUARDS ARE ACCEPTABLE. USE MINIMUM DIMENSION OF 6 FEET x 10 FEET. ORIENT DIRECTION
OF RIBS AS SHOWN ON THE DETAIL.

2. INSTALL PRIOR TO, ALONG SIDE OF, OR AS PART OF THE SCE.

3. DIRECT WASH WATER TO AN APPROVED SEDIMENT TRAPPING DEVICE.

4. KEEP AREA UNDER WASH RACK FREE OF ACCUMULATED SEDIMENT. IF DAMAGED, REPAIR OR REPLACE
WASH RACK.

4

WASH RACK
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